

September 8, 2023

Posted via Ariba

## **ADDENDUM No. 2**

**REQUEST FOR TENDERS (RFT) No. Doc4150226092**  
**CLOSING DATE (REVISED): September 22<sup>nd</sup>, 2023 12:00 NOON (Local Toronto Time)**

**For: TAU G01 - AODA - Accessibility Upgrades**

### **I. REVISIONS AND ADDITIONS**

1. The Closing Date for this call has been moved to **September 22, 2023**.

2. Attached are the following items for bidder reference:

100 Galloway Drawings  
8500 Sheppard Drawings  
2575 Eglinton Hardware Schedule  
100 Galloway Hardware Schedule

### **II. QUESTION & ANSWER:**

Q1: Find below questions for door operators:

- 21 Old Eglinton has (0) ADOS listed in door schedule or HDWR schedule
- 200 Bermondsey has (0) ADO listed in door schedule or HDWR schedule
- 887 Pharmacy has no drawings / plans and (0) ADO listed in HDWR schedule
- 3100 Eglinton has (0) ADO listed in door schedule or HDWR schedule

**A1:** The above four sites have no ADOs.

Q2: Find below questions for door operators:

- 100 Galloway shows(10) ADO in door schedule and list(13) in the HDWR schedule

**A2:** Doors #101, 110, 115, 116, 119A, 119B, 123, 128, 147, 202, 206 and 216 shall have ADOs. Door #104 shall not have ADO (delete from scope). Door #111 shall have ADO (per updated door hardware schedule)  
Total of 13 ADOs.  
Associated revised documents (dwgs & door hardware schedule) will be made available.

**Q3:** Find below questions for door operators:

- 5318 Lawrence shows(0) ADO in door schedule and(1) in HDWR Schedule

**A3:** Drawings and schedules show door #109 require ADO.  
Please refer to issued tender drawings.

**Q4:** Find below questions for door operators:

- 745 Meadowvale drawings are a duplicate of 5318 Lawrence. HDWR schedule has(1) ADO

**A4:** Please refer to issued tender drawings.  
Drawings and schedules show door #109 require ADO.

**Q5:** Find below questions for door operators:

- 2575 Eglinton Door Scheule G01-154-A9001 lists "push button only", there is not a HDWR schedule for this location in the specifications to reference and the remarks on door schedule list "refer to electrical drawings" that do not mention anything about buttons.

**A5:** Hardware schedule to be provided.

**Q6:** Find below questions for door operators:

- 40 Coronation door schedule & HDWR match(2) ADO  
- 755 Warden door schedule & HDWR schedule match (2)ADO

**A6:** Above two sites have coordinated ADO counts.

**Q7:** Find below questions for door operators

- 8500 Sheppard E door schedule & HDWR match(1)ADO

**A7:** Above site has correct ADO count.  
Remove doors #116 & #118 from door schedule. Revised drawing will be provided.

**Q8:** We will be following the HDWR schedules not the door schedules, (20) total ADO are currently listed in the combined HDWR schedules and only (6) of the (11) sites require ADO.

**A8:** Refer to above clarifications and update documentation to update tender pricing

Kindly continue to monitor this procurement as further extensions or possible cancellation may occur. Please see [www.toronto.ca/covid19](http://www.toronto.ca/covid19) for more information on the City's response.

Suppliers must acknowledge receipt of all addenda in Part 4, Section 4.1.5 of the Ariba event, as per Part 1, RFT Process - Section 1, Item 1.7. Addenda. All other aspects of the RFT remain the same.

Should you have any questions regarding this addendum send via the event message board or contact Max Parker via email at [max.parker@toronto.ca](mailto:max.parker@toronto.ca).

Thank you,

Clarman Yang  
Acting Manager, Corporate Purchasing  
Purchasing and Materials Management Division