

Addendum 1

Issued April 25, 2024

The following information changes the competitive process documents issued on Monday, April 15, 2024.

CLOSING DATE CHANGE

Change of closing date to Tuesday, May 7, 2024, on or before 2:00:00 PM local time.

GENERAL INFORMATION

Item 1: Refer to RFT Document, Introduction and Project Details
REMOVE and REPLACE Section 1.5 Project Schedule with below:

1.1 PROJECT SCHEDULE

- .1 The Successful Bidder will adhere to section GC 3.4 in regard to milestone dates set below.
- .2 The following are Project milestone dates:
 - a. Tender Issued Monday, April 15, 2024
 - b. Site Walkthrough at 3:40 PM Tuesday, April 18, 2024
 - c. Closing for Questions Monday, April 29, 2024**
 - d. Tender Closing on or before 2:00 PM Tuesday, May 7, 2024**
 - e. Anticipated Construction Commencement Tuesday, July 2, 2024
 - f. Substantial Performance Friday, August 23, 2024
 - g. Total Completion Tuesday, September 3, 2024
- .3 Any Work remaining after the Substantial Performance date will need to be made safe for school use during the day and work must be completed after hours and weekends and cannot be disruptive to the community, school and operations of the school in any way.

QUESTIONS AND RESPONSES

Q1: Kindly advise of project budget so that we may prepare the CCDC accordingly.

R1: The Board does not provide the project budget during the competitive process. The CCDC should only be prepared by the successful bidder.

Q2: Some of sub-contractor reached out to us and asking for extension to Q deadline as they want review the tender document and ask Qs, would it be possible to extend the Q deadline, please advise?

R2: Refer to General Information Item 1 where the Question Close and Tender Close has changed.

End of Addendum 1