

**KAWARTHA PINE RIDGE DISTRICT SCHOOL BOARD
PUR24-100-ITT
Murray Centennial Public School Addition**

ADDENDUM NO. 1

This addendum shall form an integral part of the bid documents for the above noted Bid and shall be read in conjunction therewith. This addendum shall, however, take precedence over all requirements as it pertains to the particular and specific items noted below.

PART 1: ANSWERS TO QUESTIONS

Question 1: Please consider extending the submission deadline for this project.

Answer 1: The question deadline, addendum deadline and submission deadline have been extended. Please see Part 2: Additional Information, Add (1) for details.

Question 2: Please provide photos of the water connection room as this room was not available for viewing at today's site visit.

Answer 2: Please see Part 2: Additional Information, Add (3) for details.

PART 2: ADDITIONAL INFORMATION

Delete (1):

1.5 ITT Timetable

1.5.1 Key Dates

| | |
|--|---|
| Issue date for ITT | August 8, 2024 |
| Mandatory Site Meeting | August 15, 2024 at 11:00 AM local time |
| Deadline for Questions | August 21, 2024 at 2:00:00 PM local time |
| Deadline for Issuing Addenda | August 27, 2024 |
| Submission Deadline | September 3, 2024 at 2:00:00 PM local time |
| On Site Construction Start Date | October 1, 2024 |
| Substantial Performance of the Work Date | August 29, 2025 |
| Occupancy Date | August 29, 2025 |
| Ready-for-Takeover Date | September 1, 2025 |
| Construction Total Completion Date | November 1, 2025 |
| Irrevocability Period | 60 Days |

Add (1):

1.5 ITT Timetable

1.5.1 Key Dates

| | |
|--|---|
| Issue date for ITT | August 8, 2024 |
| Mandatory Site Meeting | August 15, 2024 at 11:00 AM local time |
| Deadline for Questions | August 23, 2024 at 2:00:00 PM local time |
| Deadline for Issuing Addenda | August 28, 2024 |
| Submission Deadline | September 5, 2024 at 2:00:00 PM local time |
| On Site Construction Start Date | October 1, 2024 |
| Substantial Performance of the Work Date | August 29, 2025 |
| Occupancy Date | August 29, 2025 |
| Ready-for-Takeover Date | September 1, 2025 |
| Construction Total Completion Date | November 1, 2025 |
| Irrevocability Period | 60 Days |

Add (2): The following companies attended the mandatory site meeting on August 15, 2024:

Anacond Contracting Inc.
Dalren Limited
Gerr Construction Limited
J.J. McGuire General Contractors Inc.
Niacon Limited
Peak Construction Group Ltd.
Pegah Construction Ltd.
Rutherford Contracting Ltd.
W.S. Morgan Construction Limited

Add (3): Murray Centennial Public School Water Connection Room Photos, Prepared by Moffet and Duncan Architects Inc. (9 Pages)

END OF ADDENDUM NO. 1



FIG. 1



FIG. 2




FIG. 3 & 4



FIG. 5



FIG. 6



FIG. 7



FIG. 8



FIG. 9



FIG. 10