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 SCHEDULE H 

FORM OF WORK ASSIGNMENT AGREEMENT 

 
WORK ASSIGNMENT AGREEMENT BETWEEN OWNER AND CONTRACTOR 

Request for Supplier Qualification (RFSQ) Doc3512316731, 

Category # 2, Sub-Category: Mechanical, Request for Tender SAP Doc # Doc4703911352 

This Work Assignment Agreement entered into on the Effective Date. 

between 

CITY OF TORONTO 

(“Owner”) 

and 

 

(“Contractor”) 

 

WHEREAS Parts I.1 (Prompt Payment) and II.1 (Adjudication) of the Construction Act apply with respect to this 
Work Assignment Agreement and all subcontracts thereunder as the Owner commenced a procurement 
process for the improvement that is the subject of the Work Assignment Agreement (“Procurement 
Process”) on or after October 1, 2019; 

AND WHEREAS  

 
NOW THEREFORE in consideration of the mutual covenants herein contained, the Owner and the 
Contractor agree as follows:   
 

1.        THE WORK 

The Contractor shall: 

1.1 perform the Work required by this Work Assignment Agreement for the Project located at the Site;  

1.2 do and fulfill everything indicated by this Work Assignment Agreement;  

1.3 commence the Work on the Commencement Date and, subject to adjustment in Contract Time as 
provided for in the Work Assignment Agreement, attain Substantial Performance of the Work, by 
the Scheduled Date for Substantial Performance of the Work, and otherwise perform the Work in 
accordance with the Construction Schedule; and 
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1.4 apply the provisions, including in all schedules, of the Master Roster Agreement to the Work 

performed under this Work Assignment Agreement. 

2.          CONTRACT PRICE 

2.1 The price for the Work (including any changes in the Work), which excludes Value Added Taxes, 
is the sum of, if applicable: 

2.1.1 in respect of the Fixed Price Work, the Fixed Price; plus 

            2.1.2 in respect of the Unit Price Work, the Total Price of Unit Price Work; plus 

2.1.3 in respect of T&M Changes in the Work recorded in a Change Order, the T&M Price, (the 
“Contract Price”).  

2.2 Value Added Taxes in the percentage amount of thirteen percent (13%) are payable by the 
Owner to the Contractor.  

2.3 The Contract Price shall only be subject to adjustment as provided in the Work Assignment 
Agreement. 

2.4 All amounts in the Work Assignment Agreement are expressed and payable in Canadian 
currency, unless expressly noted otherwise. 

3.         DOCUMENTS COMPRISING THE AGREEMENT 

3.1 The following documents whether attached hereto or referred to herein form an integral part of 
the Work Assignment Agreement: 

 Master Roster Agreement, including its Schedules A to H inclusive 

 Schedule A – Information Sheet (Work Assignment Agreement) 

 Schedule B – Pricing Form 

 Schedule C – Drawings and Specifications 

 Construction Schedule 

 Supplemental Instructions 

 any other document identified elsewhere in the Work Assignment Agreement as a document 
forming part of the Work Assignment Agreement. 

4.         COUNTERPART AND ELECTRONIC SIGNATURE 

4.1 This Work Assignment Agreement may be executed in counterpart and may be executed by 
electronic signature that is received by the Owner in a file format acceptable to the Owner. Such 
electronic signature shall be deemed to be an original signature for the purpose of this Work 
Assignment Agreement with the same legal effect as an original signature.  

The parties hereto have executed this Work Assignment Agreement by the hands of their duly authorized 
representatives.  
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SIGNED AND DELIVERED 
in the presence of:  

  

By:   
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  

 Name:  
 Title:  
 I have authority to bind the corporation 
  
By:  

 Name:  
 Title:  
 I have authority to bind the corporation 
  
  

  
   
By:  

 
 

 

 Name:   
 Title:   
 I have authority to bind the corporation  
   
By:  

 
 

 

 Name:   
 Title:   
 I have authority to bind the corporation  

 

 
 

SIGNED, SEALED & DELIVERED 
In the presence of: 

   

Witness   Name 
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SCHEDULE A to WORK ASSIGNMENT AGREEMENT 

INFORMATION SHEET – WORK ASSIGNMENT AGREEMENT 

 
The following table provides information cross-referenced in the provisions and schedules of the 
Master Roster Agreement. All reference to GCs are located in Schedule D – General Conditions 
of the Master Roster Agreement. 
 
Row Input Information Reference  Description 

A. Names and Information 
A.1  Project Sch. C, 

Definition 
83 & GC 
3.8.2.3(1) 

Generator Replacement at Fire Hall #212 / EMS 
Station #25 

A.2  Site Definition 
99 

8500 Sheppard Ave East, Toronto ON 

A.3  Notice information GC 
1.6.1.2, 
GC 1.6.1.3 
&  
GC 1.6.1.4 

To be provided after award 

A.4  Identity of Contract 
Administrator 

Sch. C, 
Definition 
24 

To be provided after award 

A.5  Identity of Owner 
Representative 

Sch. C, 
Definition 
72 

To be provided after award 

A.6  Approved 
Subcontractors 

GC 3.8.3, 
GC 3.8.3.1 
&  
GC 3.8.3.2 

To be entered after award; and 
Before execution, and after the subcontractors 
have been cleared through the Fair Wage Office: 
list the Subcontractors here along with the types of 
work they will be doing. If this list is lengthy, 
include list as an attachment to the Information 
Sheet instead. 

B. Pricing, Markups and Liquidated Damages 
B.1  Contractor’s Markup 

for negotiated fixed 
price and negotiated 
unit price changes 
in the Work 
performed by 
Contractor 

Sch. E,  
s. 2.2.3.1 

Refer to Information Sheet in Master Roster 
Agreement. 

B.2  Total Cumulative 
Markup allowed for 
Contractor, 

Sch. E,  
s. 2.2.3.2 

Refer to Information Sheet in Master Roster 
Agreement. 
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Row Input Information Reference  Description 

Subcontractors, 
Suppliers and Sub-
subcontractors on 
negotiated fixed 
price and negotiated 
unit price changes 
in the Work 
performed by 
Subcontractors, 
Suppliers or Sub-
subcontractors (and 
not performed by 
the Contractor) 

B.3  T&M Percentage 
Markup for changes 
in the Work 
performed by 
Contractor 

Sch. E,  
s. 3.3.1 

Refer to Information Sheet in Master Roster 
Agreement. 

B.4  Total Cumulative 
T&M Percentage 
Markup allowed for 
Contractor, 
Subcontractors, 
Suppliers and Sub-
subcontractors on 
changes in the 
Work performed by 
Subcontractors, 
Suppliers or Sub-
subcontractors (and 
not performed by 
the Contractor) 

Sch. E,  
s. 3.3.2 

Refer to Information Sheet in Master Roster 
Agreement. 

B.5  Markup for Cash 
Allowance overages  

GC 6.1.4  Refer to Information Sheet in Master Roster 
Agreement. 

B.6  Amounts of Delay 
Liquidated 
Damages 

GC 7.6.1 $2,000 per calendar day 

B.7  Changes in the 
Work on a Time & 
Material Basis 

Sch. E, s. 
3 

Refer to Information Sheet in Master Roster 
Agreement. 

B.8  Schedule B2 
Schedule of Prices 
for Changes in the 
Work 

Pricing 
Form 

Not Applicable 
  

B.9  Invoice Period Sch. C, 
Definition 
54 

Refer to Information Sheet in Master Roster 
Agreement. 



 
Construction Agreement    
Schedule H – Form of Work Assignment Agreement    

Row Input Information Reference  Description 

B.10 Giving of a  
Proper Invoice 

GC 5.3.1 Refer to Information Sheet in Master Roster 
Agreement. 

C. Dates, Time Periods and Deadlines 
C.1  Effective Date Sch. C, 

Definition 
40 

To be finalized after award 

C.2  Commencement 
Date 

Sch. C, 
Definition 
17 & GC 
3.1.6 

To be provided after execution of Agreement by 
Notice in Writing to the Contractor 

C.3  Key Work 
Milestones 

Sch. C, 
Definition 
56 

Not Applicable 

C.4  Scheduled Date for 
Substantial 
Performance of the 
Work 

Sch. C, 
Definition 
94 

April 30, 2025 

C.5  Scheduled Date for 
Total Performance 
of the Work 

Sch. C, 
Definition 
95 

May 30, 2025 

C.6  Warranty Period Sch. C, 
Definition 
124 

Refer to Information Sheet in Master Roster 
Agreement. 

C.7  Working Days Sch. C, 
Definition 
129 

Refer to Information Sheet in Master Roster 
Agreement. 

C.8  Number of Days for 
Contract 
Administrator to 
Issue a Certificate 
for Payment 

GC 5.4.1.2 Refer to Information Sheet in Master Roster 
Agreement. 

C.9  Deadline to 
acknowledge a 
Contemplated 
Change Order 

GC 7.2.1 Refer to Information Sheet in Master Roster 
Agreement. 

C.10 Deadline to respond 
to a Change 
Directive 

GC 7.3.5 Refer to Information Sheet in Master Roster 
Agreement. 

C.11 Suspension Period 
for Stop Work 
Orders 

GC 11.2.1 Refer to Information Sheet in Master Roster 
Agreement. 

D. Insurance, Contract Security, Bonds and Contractual Holdback 
D.1  Insurance 

Coverages 
GC 
8.1.1.1, 

Refer to Information Sheet in Master Roster 
Agreement. 
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Row Input Information Reference  Description 

GC 
8.1.1.2, & 
GC 8.1.3 

D.2  Additional Contract 
Security 

GC 8.2.1 Refer to Information Sheet in Master Roster 
Agreement. 

D.3  Amount of the 
Contractual 
Holdback 

GC 8.4.1 Refer to Information Sheet in Master Roster 
Agreement. 

D.4  Percentage by 
which Contractual 
Holdback is 
Reduced after Total 
Performance of the 
Work 

GC 8.4.3 Refer to Information Sheet in Master Roster 
Agreement. 

D.5  Surety Bonds GC 8.3.1 Refer to Information Sheet in Master Roster 
Agreement. 

E. Miscellaneous 
E.1. Alternate order of 

priority of the 
Agreement 
Documents 

GC 1.1.7.1 Refer to Information Sheet in Master Roster 
Agreement. 

E.2. Allowable Portion of 
the Work for 
Subcontracting 

GC 3.8.1 Not Applicable, except for subcontracting work as 
per Row A.6 

E.3. Accuracy of Utilities 
and Structures 

GC 4.1.4.1 No change to requirements in GC 4.1.4.1 

E.4. Fair Wage Schedule Sch. F, if 
applicable 

I.C.I. 

E.5. Workforce 
Development Plan 

Workforce 
Developm
ent Plan, if 
included 

There is no requirement for a Workforce 
Development Plan under this Agreement 
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SCHEDULE B to WORK ASSIGNMENT AGREEMENT 

PRICING FORM 
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SCHEDULE C to WORK ASSIGNMENT AGREEMENT 

DRAWINGS AND SPECIFICATIONS 

 
 


