0 ToronTo

REQUEST FOR TENDER

Overhead Security Gate Replacement located at 4330 Dufferin Street detailed in the consultant’s

drawings and specifications documents and

according to the City’s Contract.

CLOSING DATE: September 27, 2024

CLOSING TIME: 2:00 PM local time

ISSUED DATE: August 30, 2024

RFSQ Reference NO.: Doc3512316731
Category: 01 — Doors, Windows
WORK ASSIGNMENT NO.: CREM-PMO-24-C1-016

DIVISION CONTACT:

Malake Abou-Hmaid
Corporate Real Estate Management
Project Management Office

PHONE NO.:
416-397-5558

BID RECEIPT — Return your Bid by the following submission method:

E-mail Malake Abou-Hmaid, Project Management Office at Malake.AbouHmaid@toronto.ca

Mandatory Site Meeting:

YES X

NO

Please email Peter Cho to RSVP for the site

visit by September 3rd, 2024:
Peter.Cho@toronto.ca

Failure to attend will result in your
submission being found to be non-
compliant.

Location: 4330 Dufferin St, North York, ON, M3H 5R6
Meet North/West corner (Lodestar Rd).
Date: September 05, 2024

Time: 12:30 PM

Deadline for Questions:

Bidders shall submit questions to Project
Management Office by:

Date / Time: September 11, 2024 at 2:00PM

Deadline to Issue Addendum:

Date / Time: September 12, 2024 at 2:00PM

Agreement Terms and Conditions:

The work/services shall be performed in accordance
with all of the terms and conditions set out in this
Request for Quotation and in accordance with the
terms and conditions set out in the

Agreement Signed: February 8, 2023

RFSQ No. Doc3512316731

Process Terms and Conditions:

As per RFSQ No. Doc3512316731 and Appendices
per call.
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REQUEST FOR QUOTATION FOR:
Overhead Security Gate Replacement located at 4330 Dufferin Street detailed in the consultant’s
drawings and specifications documents and according to the City’s Contract..

RFSQ Reference NO.: Doc3512316731, WORK ASSIGNMENT NO.: CREM-PMO-24-C1-016
Category: 01 Windows, Doors

Company Name:

Address:

Contact Name/Title:

Telephone No.’s: Bus. No.: Cell No.: Fax No.:

E-Mail Address:

COST

SUB-TOTAL $

Total Cost for all that is required as specified

herein (HST to be included for all construction H.S.T. (13% of Sub-Total

projects) above) $
TOTAL $
Invoice to be sent to:
City of Toronto NO BID
Accounting Services Division
Corporate Accounts Payable Reason:

55 John Street

14Floor, Metro Hall
Toronto, ON
M5V 3C6

Any discounts for prompt payment will be considered provided that the discount prompt payment is not
earlier than 15 days from the receipt of invoice by the City, Accounts Payable Division.
State Discount terms:

Bidders are expected to acknowledge receipt of Addendum/Addenda as indicated below. Failure to do so
shall result in the bid being declared non-compliant.

I/We acknowledge receipt of addendum to dated to

I/We the undersigned offer to supply the above at the price and conditions hereon offered:

Authorized Signature — | have authority to bind the Corporation.

THIS FORM SHALL BE COMPLETED, PROPERLY SIGNED AND RECEIVED ON OR BEFORE THE
DATE AND TIME SPECIFIED, OR YOUR BID WILL BE DECLARED NON-COMPLIANT
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The following documents form part of the RFT and are included or attached:

Appendix A — Scope of Work & Requirements

Appendix B — Base Bid Pricing Form

Appendix C — Drawings & Specifications

Appendix D — Project Schedule

Appendix E — Schedule A to Work Assignment Agreement
Appendix F — bid bond.
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APPENDIX A — SCOPE OF WORK & REQUIREMENTS

General: A summary of the design briefly includes but is not limited to the following:

. Remove and replace existing O/H door system and associated components such as
control panel, sensors, traffic signal, power connection, etc.
. Provide new buried wire and conduit from the electrical room to the door.
. Provide new breakers in Panel EL3 in north electrical room to suit new overhead door
connection.
. Remove and replace above ground wiring and conduit downstream of north junction
box.
. Remove and replace PVC junction box with NEMA 4X type (stainless steel).
. Supply and install security cabling, devices, and equipment.
o Supply and install video intercom system cabling, devices and
equipment.
. Supply and install data cabling, devices and equipment.
. Abatement of hazardous materials as identified by the Designated Substance Survey

Report prior to completion of Work.

1. General Specifications

The following list of documents (drawings and technical specifications) have been provided as email
attachments when this Roster Work Assignment Request for Tender was issued, forming part of the
Contract Document.

e Technical Specifications — General Requirements, Asphalt Pavement
e Drawings — Electrical, Comms & Security, OH Door, Site Plan, Details
e Other Documents
o Designated Substances and Hazardous Building Materials Survey by Pinchin, dated
December 6, 2023

The General Contractor (GC) Shall provide all labour, materials, equipment, and supervision as necessary
for this project in accordance with the Issued for Tender drawings and specifications attached.

2. Specific Requirements and Supplementary Conditions

This work shall include, but not be limited to the following scope of work and requirements below:

2.1. The General Contractor (GC) must furnish all labor, materials, equipment and full time supervision
for the Project site located at the EMS Headquarters at 4330 Dufferin St, in accordance with the
tender documents including any addenda issued during the time of bidding.

2.2. The facility is in operation 24 hours a day and 7 days a week. Regular business hours of operation
is 8:00 a.m. to 5:00 p.m., five (5) days a week (Monday - Friday). Therefore, any construction
work must not impact facility operations during regular business hours of operations.

2.3. Commencement and Completion Dates: The start date of this Contract is immediately upon
receipt of a purchase order, issued by the CoT Purchasing & Materials Management Division
(PMMD). Award is conditional upon all approvals, bonding and insurance being in place.
Continuous and progressive operation shall be carried out until work is completed. The Supplier
is responsible to provide all the forces necessary to complete the entire contract work within the
specified timeframe. Should any work be delayed for any reason other than what is permitted
within the CoT Construction Agreement Contract then the GC shall not be entitled to any claims
and will be subject to penalty via liquidated damages clauses noted within contract documents.
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2.5.

2.6.

2.7.

2.8.

29

2.10.

2.11.

2.12.

2.13.

All construction work undertaken shall not contravene the requirements of local noise and
pollution by-laws and all other regulatory requirements. Any construction work that requires
drilling, cutting, coring or hammering, must be undertaken after-hours (5:00 pm — 8:00 am) and/or
weekends. No additional or overtime charges will be paid for the work performed after-hours
and/or weekends.

Ongoing Operations at Occupant Facility: All construction work undertaken shall comply and
fulfill all OH&S requirements and coordination to perform the work during an ongoing operations
at occupant facility, that include but not limited to phasing the construction scope and hording
areas to satisfy all requirements for Excites, Signage, Tarps and dust protections and isolations,
fume, emission, smoke protections and all related labor, materials and any associated time, and
Phasing the project scope, construction areas as required to accommodate the occupants'
operations requirements. The Successful Bidder shall fulfill these requirements at no additional
costs, nor claims against the City.

Phased Construction: The Supplier must prepare a detailed and realistic sequencing and
phasing work plan and approach based upon a comprehensive review of the entire site, CoT
feedback and Consultant's recommendations. The Supplier must submit a plan electronically with
a written description and coordinated drawings / site plan illustrating the areas impacted by the
work during each phase. The plan must be revised and updated as changes occur and provided
to the CoT PM and consultant as changes occur. The construction phasing approach must
minimize the disruption and impact to the public and utilize after working hours where possible.

The CoT reserves the right to stop any disruptive work undertaken by the Supplier and request
to have this work completed at a different time at no cost to the project. The Supplier will not be
entitled to a claim for work deemed too disruptive to stakeholders during regular operating hours.
The GC will be responsible to co-ordinate this work at a time suitable to the CoT.

There is limited space on the site to store materials, bins or equipment. The GC must coordinate
a plan for delivery of materials and equipment in conjunction with the construction work activities
and provide a logical sequence of implementation that will not impact the entire site and overall
project delivery.

Should any of the adjacent properties object to noisy / odorous work between during regular work
hours, then the Supplier must stop the work immediately and only continue at such time as not to
cause any such disturbance.

The Successful Bidder shall assign a project manager to the construction project in addition to
site supervisor and support staff. The project manager will be the main point of contact for the
City and for the consultant on this project, shall maintain complete involvement, coordinate with
all stakeholders (internal and external to the City) and attend regular construction progress on-
site Weekly or bi-weekly meetings as required.

The Successful Bidder shall coordinate with all government departments & agencies, authorities
having jurisdictions and utilities such as the City's Building Department, ESA, TSSA, Toronto
Hydro, Enbridge Gas, but not limited to, and organize all required inspections and approvals for
the completion of construction work. It will be full responsibility of the Successful Bidders to ensure
that all conditions of permits and approvals are met during construction work and all permits are
closed.

The Successful Bidder is responsible to coordinate with other contractors at the facility and
arrange for delineation in time and space as required for the completion of construction work.
There could be multiple contractors performing work at the facility. No additional/overtime charges
will be paid if the construction work is delayed because of coordination with other contractors
performing work at the facility.

The Successful Bidder shall develop Construction Delineation Plan and implement to ensure that
delineation in both time and space is established and maintained among two or more contractors.
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Additionally, ensure site coordination during construction work activities performed at the facility
and that there is only one constructor (contractor) at the facility at any point in time in the
construction work area.

2.14. Winter Work: The Supplier must continue work without any delay throughout the winter months
until the work is completed and accepted. Extra work, material costs or labor costs incurred as a
result of inclement weather shall not be considered as a valid reason for additional payment(s) or
delay claims by the GC for their sub-trades. The Supplier must provide the necessary provisions
to complete the required work within conformance of the specifications during the winter months.
The CoT will not incur additional costs for labor and materials for protection, heating or thawing
equipment.

2.15. Substantial Performance: in compliance with the applicable Construction Act, the Successful
Bidder shall not submit nor grant a substantial performance unless all close-out documents
submitted, reviewed and approved by the consultant & the City in electronic and printed copy
formats as required in order to issue the substantial certificate. Provide electronic copies of all
close-out documents to the consultant for prior review.

2.16. Close-out: Close-out documents submission includes, but not limited to, table of contents, as-
built record drawings in pdf & AutoCAD format, shop drawings in pdf format, new asset &
equipment list with detailed information as per City Template, test & commissioning reports,
operation & maintenance manuals, warranty information, permits & approvals closure, final
completion letter by engineers, spare parts list, final testing and acceptance reports, combined of
all site review reports, contacts of general contractor, contacts of local distributors/suppliers, other
specific documents and picture, construction submittals logs, RFl's, CO's, etc., site review
reports, test & commissioning.

2.17. The Successful Bidder shall provide warranty for all equipment, materials & workmanship for a
period of two years from the date of substantial performance of the contract and correct all defects
reported/observed within reasonable timeline without any cost to the City. Attend a site visit and
record any defects observed/reported ninety (90) days prior to the expiry of warranty period.

2.18. Toronto Police Service Clearance and Safety requirements: The Successful Bidder shall be
subject to comply with the TPS clearance waivers and shall fulfill all required instructions,
procedure, coordination and all associated times and all safety requirements at no additional
costs nor claims against the City.

Additional Safety Measurements as implemented by Governmental Authorities: The Successful
Bidder shall be subject to comply with all applicable safety requirements and measurements as
implemented by Governmental Authorities, such as COVID-19 protections procedure and all associated
safety requirements at no additional cost to the City
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APPENDIX B - BASE BID - PRICING FORM
CREM-PMO-24-C1-016

Overhead Security Gate Replacement located at 4330 Dufferin Street detailed in the consultant’s
drawings and specifications documents and according to the City’s Contract.

NAME OF CONTRACTOR:

The Bidder must provide the rate and the amount for each Tender item, the total for each part /
subsection, the grand total, HST amount and the total amount of Tender on the forms in the ensuing
pages. Bidders that do not fully complete these forms (such as leaving lines blank), or have unclear
answers (such as "n/a", "-", "tha" or "included" etc.) will be declared non-compliant. Prices that are
intended to be zero cost/no charge to the city are to be submitted in the space provided in the price
schedule as "$0.00" or "zero".

All spaces for the aforementioned information must be completed in ink ensuring the printing is clear and
legible.

Where included, the Alternative Prices, and Supplementary List of Prices Required for Extra Work Forms
must also be completed.

The lowest Bidder will be determined solely from the Total Base Bid, subject to the City's reserved rights
not to award to any Bidder.

Please note: When any additional work to the contract is required, and agreed upon, a Change order will
be issued for the additional cost, to be paid through the Contingency Allowance.

The following itemized prices shall be INCLUDED in the Tender Price (all H.S.T. excluded).

Please Note: When any additional work to the contract is required, and agreed upon, a Change Order will

be issued for the additional cost. The Contractor may only add as their markup of 10% overhead and 5%
profit margin.
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A.) BASE BID — PRICE BREAKDOWN TENDER WORK ASSIGNMENT NO.: CREM-PMO-24-C1-016

Unit Rate Total Price
Item Description Unit Quantit
y (Quantity x Unit
Rate)
Construction Items
1 | Bonding L.S. 1 $ $
General Requirements
General requirements, mobilization,
demobilization, hoarding, dust
2 | protection, site protection, signage, L.S. 1 $ $
phasing, special costs, OH & P,
management, supervision, any costs not
specifically identified, etc.
Overhead Door
Perform all work as indicated on the
3 . L.S. 1
drawings. $ $
Designated Substance Abatement
4 Allowance LS. 1 5 $
5 CASH ALLOWANCES* L.S. 1 $10,000 $10,000
6 CONTINGENCY ** L.S. 1 TBD TBD
D) Total Base Bid Price $
(Sum of Items 1 10 5) EXCIUSIVE OF HST) euuieiiii i e v e e r e e e
E) HST Amount (13% of above item D.)
..................................................................... $
F) Total Amount of Tender Call (Sum of D + E)
(* Copy Total Amount to front tender cover page.) *$

* CASH ALLOWANCES

Such are intended to cover the net cost to the Contractor of providing the pre-determined
services, products, or for other authorized expenses specified. The Total Bid Price, and not the
Cash Allowances, shall include the Contractor's overhead, and profits, supervision on such cash
allowances. If cost exceeds the cost allowance, the extra sum is an extra to the contract, if cost

is less the unused portion is credit to the contract.
**CONTINGENCY

For extra work as approved, in writing, by the City Project Manager, Project Management Office.
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APPENDIX C - LIST OF SUBCONTRACTORS FORM

The Supplier shall provide each Subcontractor for the Work types listed in the table below or indicate “OWN
FORCES” in the “Subcontractor Name” column if a Subcontractor will not be used for the Work type
indicated. The names of all Subcontractors to be used for each Work type indicated must be provided.
Suppliers shall not indicate “TBD” (To Be Determined) or similar wording. If Suppliers are provided a pre-
approved list of mandatory Subcontractors for a work type; i.e. "Electrical", they must provide a
subcontractor from that pre-approved list.

The list of Subcontractors is based on information available at time of Tender close. In the event
Subcontractor information changes prior to notification of recommendation of award the Supplier must
inform the Procurement Contact of the change in writing. Where a pre-approved list of mandatory
Subcontractors was provided, the Subcontractor being replaced and the replacement Subcontractor must
both be from the pre-approved list of mandatory Subcontracts included in the solicitation.

Approx. % of

Contact Phone | contract
Subcontractor Name Work Type Contact name 4 value to be
performed

Demolition

Electrical

OH Door

Comms &

Security

Site/Pavement

Drywall, Paint,
Finishes
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APPENDIX D - DRAWINGS & SPECIFICATIONS

Attached to the RFT:

e Technical Specifications — General Requirements, Asphalt Pavement
e Drawings — Electrical, Comms & Security, OH Door, Site Plan, Details
e Other Documents
o Designated Substances and Hazardous Building Materials Survey by Pinchin, dated
December 6, 2023
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APPENDIX E - SCHEDULE A to WORK ASSIGNMENT AGREEMENT

INFORMATION SHEET — WORK ASSIGNMENT AGREEMENT

The following table provides information cross-referenced in the provisions and schedules of the Master
Roster Agreement. All reference to GCs are located in Schedule D — General Conditions of the Master

Roster Agreement.
Row Input Information Reference | Description
A. Names and Information
AA1 Project Sch. C, Installation of Over Head Security Door
Definition
83 & GC
3.8.2.3(1)
A.2 Site ngefinition 4330 Dufferin St, Toronto, ON
A3 Notice information GC 1.6.1.2, | To be provided after Award
GC1.6.1.3
&
GC1.6.14
A4 Identity of Contract Sch. C, To be provided after Award
Administrator Definition
24
A5 Identity of Owner Sch. C, Corporate Real Estate Management,
Representative Definition Project Management Office
72 Peter Cho, Project Manager
Email: Peter.Cho@toronto.ca
Phone number: 416-396-4260
A.6 Approved GC 3.8.3, Refer to:
Subcontractors GC 3.8.3.1 | Appendix A - Scope of Work and Requirements, and
& Appendix C - List of Subcontractors
GC 3.8.3.2
B. Pricing, Markups and Liquidated Damages
B.1 Contractor's Markup | Sch. E, Refer to Information Sheet in Master Roster
for negotiated fixed s.2.2.3.1 Agreement.
price and negotiated
unit price changes in
the Work performed
by Contractor
B.2 Total Cumulative Sch. E, Refer to Information Sheet in Master Roster
Markup allowed for s.22.32 Agreement.

Contractor,
Subcontractors,
Suppliers and Sub-
subcontractors on
negotiated fixed price
and negotiated unit
price changes in the
Work performed by
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Row

Input Information

Reference

Description

Subcontractors,
Suppliers or Sub-
subcontractors (and
not performed by the
Contractor)

B.3

T&M Percentage
Markup for changes in
the Work performed
by Contractor

Sch. E,
s. 3.3.1

Refer to Information Sheet in Master Roster
Agreement.

B.4

Total Cumulative T&M
Percentage Markup
allowed for
Contractor,
Subcontractors,
Suppliers and Sub-
subcontractors on
changes in the Work
performed by
Subcontractors,
Suppliers or Sub-
subcontractors (and
not performed by the
Contractor)

Sch. E,
s.3.3.2

Refer to Information Sheet in Master Roster
Agreement.

B.5

Markup for Cash
Allowance overages

GC6.1.4

Refer to Information Sheet in Master Roster
Agreement.

B.6

Amounts of Delay
Liquidated Damages

GC7.6.1

$2,000 per Calendar Day that is a weekday

B.7

Changes in the Work
on a Time & Material
Basis

Sch.E,s. 3

Refer to Information Sheet in Master Roster
Agreement.

B.8

Schedule B2
Schedule of Prices for
Changes in the Work

Pricing
Form

N/A

B.9

Invoice Period

Sch. C,
Definition
54

Refer to Information Sheet in Master Roster
Agreement.

B.10

Giving of a
Proper Invoice

GC 5.3.1

Refer to Information Sheet in Master Roster
Agreement.

C. Dates, Time Periods and Deadlines

CA

Effective Date

Sch. C,
Definition
40

To be finalized after award

C.2

Commencement Date

Sch. C,
Definition
17 & GC
3.1.6

Commence immediately upon award.

12|Page




Row Input Information Reference | Description
C.3 Key Work Milestones | Sch. C, e Construction Commencement
5D69f'”'t'°” e Substantial Completion
e Occupancy
¢ Deficiency Completion
o Close-Out
C4 Scheduled Date for Sch. C, To be provided after award
Substantial Definition
Performance of the 94
Work
C5 Scheduled Date for Sch. C, To be provided after award
Total Performance of | Definition
the Work 95
C.6 Warranty Period Sch. C, Refer to Information Sheet in Master Roster
Definition Agreement.
124
C.7 Working Days Sch. C, Refer to Information Sheet in Master Roster
Definition Agreement.
129
C.8 Number of Days for GC 5.4.1.2 | Refer to Information Sheet in Master Roster
Contract Administrator Agreement.
to Issue a Certificate
for Payment
C.9 | Deadline to GC 7.2.1 Refer to Information Sheet in Master Roster
acknowledge a Agreement.
Contemplated
Change Order
C.10 | Deadline to respond GC7.3.5 Refer to Information Sheet in Master Roster
to a Change Directive Agreement.
C.11 | Suspension Period for | GC 11.2.1 | Refer to Information Sheet in Master Roster

Stop Work Orders

Agreement.

D. Insurance, Contract Security, Bonds and Contractual Holdback

D.1 Insurance Coverages | GC 8.1.1.1, | Refer to Information Sheet in Master Roster
GC 8.1.1.2, | Agreement.
&GC8.1.3
D.2 Additional Contract GC 8.2.1 Refer to Information Sheet in Master Roster
Security Agreement.
D.3 Amount of the GC 8.4.1 Refer to Information Sheet in Master Roster
Contractual Holdback Agreement.
D.4 Percentage by which | GC 8.4.3 Refer to Information Sheet in Master Roster
Contractual Holdback Agreement.
is Reduced after Total
Performance of the
Work
D.5 Surety Bonds GC 8.3.1 Refer to Information Sheet in Master Roster

Agreement.

E. Miscellaneous
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Row Input Information Reference | Description
E.1. | Alternate order of GC 1.1.7.1 | Refer to Information Sheet in Master Roster
priority of the Agreement.
Agreement
Documents
E.2. Fair Wage Schedule Sch. F, if Refer to Information Sheet in Master Roster
applicable Agreement.
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AppendixF — Bid Bond

BOND NO:

THE FOLLOWING PARTIES:
°
herein called the “Principal”
-and -
°
herein called the “Surety”

are jointly and severally held and firmly bound unto the City of Toronto, hereinafter called the
“City”, each, in the penal sum of

10% of the Bid amount

of lawful money of Canada, to be paid to the City or to its successors or assigns for which payment
well and truly to be made, we jointly and severally bind ourselves, our and each of our several
and respective executors, administrators, successors and assigns and every of them forever
firmly by these presents.

SEALED with our several and respective seals.
DATED this day of 20
WHEREAS the said Principal is submitting to the City its bid (the “Bid”) for

REQUEST FOR TENDERS NO. CREM-PMO-24-C1-016 (the “RFT")
CONTRACT NO. Doc3512316731

and the said Bid provides that it is to continue open to acceptance and to be irrevocable until the
formal contract is executed by the successful Supplier.

The condition of this obligation is such that if, on acceptance of the Bid of the aforesaid Principal
in accordance with the terms and conditions of the RFT documents within the time period
prescribed by the RFT documents for said Bid to be open for acceptance and irrevocable (the
“Bid Validity Period”), the said Principal shall, within the time required, enter into a formal contract
and give good and sufficient bonds required by said RFT documents to secure

(i) the performance of the terms and conditions of the contract, and
(ii) payment for certain labour and materials,

both in the forms required by the City then this obligation shall be void; otherwise the Principal
and Surety will pay unto the City the difference in money between the total amount of the Bid of
the said Principal and the sums of the amount for which the City legally contracts with another
party to perform the work and for which the City of Toronto may expend or for which it may become
liable by reason of such default or failure, including the cost of any advertisement for new bids if
the latter sums of the amount be in excess of the former; but in no event shall the Surety’s liability
exceed the penal sum hereof.
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It is a condition of this Bond that it will remain valid for a period of an additional 90 days beyond
the Bid Validity Period.

AND IT IS HEREBY DECLARED AND AGREED that the Surety shall be liable as Principal and
that nothing of any kind or matter whatsoever that will not discharge the Principal shall operate
as a discharge or release of liability of the Surety, any law or usage relating to the liability of
Sureties to the contrary notwithstanding.

SEALED AND DELIVERED

in the presence of

Principal

)
)
)
)
)
)
)
)

Surety
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