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SCHEDULE H

FORM OF WORK ASSIGNMENT AGREEMENT

WORK ASSIGNMENT AGREEMENT BETWEEN OWNER AND CONTRACTOR
Request for Supplier Qualification (RFSQ) Doc3512316731,
Category # 2, Sub-Category: Building Renovation, Request for Tender SAP Doc # 4790896092
This Work Assignment Agreement entered into on the Effective Date.
between
CITY OF TORONTO
(“Owner”)
and

(“Contractor”)

WHEREAS Parts 1.1 (Prompt Payment) and 1.1 (Adjudication) of the Construction Act apply with respect to this
Work Assignment Agreement and all subcontracts thereunder as the Owner commenced a procurement
process for the improvement that is the subject of the Work Assignment Agreement (“Procurement
Process”) on or after October 1, 2019;

AND WHEREAS

NOW THEREFORE in consideration of the mutual covenants herein contained, the Owner and the
Contractor agree as follows:

1. THE WORK

The Contractor shall:

1.1 perform the Work required by this Work Assignment Agreement for the Project located at the Site;

1.2 do and fulfill everything indicated by this Work Assignment Agreement;

1.3 commence the Work on the Commencement Date and, subject to adjustment in Contract Time as
provided for in the Work Assignment Agreement, attain Substantial Performance of the Work, by
the Scheduled Date for Substantial Performance of the Work, and otherwise perform the Work in
accordance with the Construction Schedule; and

14 apply the provisions, including in all schedules, of the Master Roster Agreement to the Work
performed under this Work Assignment Agreement.
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2.

2.1

2.2

23

24

3.1

4.1

CONTRACT PRICE

The price for the Work (including any changes in the Work), which excludes Value Added Taxes,
is the sum of, if applicable:

2.1.1 in respect of the Fixed Price Work, the Fixed Price; plus
2.1.2 in respect of the Unit Price Work, the Total Price of Unit Price Work; plus

2.1.3 inrespect of T&M Changes in the Work recorded in a Change Order, the T&M Price, (the
“Contract Price”).

Value Added Taxes in the percentage amount of thirteen percent (13%) are payable by the
Owner to the Contractor.

The Contract Price shall only be subject to adjustment as provided in the Work Assignment
Agreement.

All amounts in the Work Assignment Agreement are expressed and payable in Canadian
currency, unless expressly noted otherwise.

DOCUMENTS COMPRISING THE AGREEMENT

The following documents whether attached hereto or referred to herein form an integral part of
the Work Assignment Agreement:

Master Roster Agreement, including its Schedules A to H inclusive
Schedule A — Information Sheet (Work Assignment Agreement)
Schedule B — Pricing Form

Schedule C — Drawings and Specifications

Construction Schedule

Supplemental Instructions

any other document identified elsewhere in the Work Assignment Agreement as a document
forming part of the Work Assignment Agreement.

COUNTERPART AND ELECTRONIC SIGNATURE

This Work Assignment Agreement may be executed in counterpart and may be executed by
electronic signature that is received by the Owner in a file format acceptable to the Owner. Such
electronic signature shall be deemed to be an original signature for the purpose of this Work
Assignment Agreement with the same legal effect as an original signature.

The parties hereto have executed this Work Assignment Agreement by the hands of their duly authorized
representatives.

SIGNED AND DELIVERED
in the presence of:
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By:

By:

By:

By:

SIGNED, SEALED & DELIVERED
In the presence of:

|

Name: @
Title: ®
| have authority to bind the corporation

Name: ®
Title: @
| have authority to bind the corporation

Name: ®
Title: ®
| have authority to bind the corporation

Name: ®
Title: ®
| have authority to bind the corporation

Witness

Name



Construction Agreement
Schedule H — Form of Work Assignment Agreement

SCHEDULE A to WORK ASSIGNMENT AGREEMENT

INFORMATION SHEET — WORK ASSIGNMENT AGREEMENT

The following table provides information cross-referenced in the provisions and schedules of the
Master Roster Agreement. All reference to GCs are located in Schedule D — General Conditions
of the Master Roster Agreement.

Row | Input Information Reference | Description
A. Names and Information
A1 Project Sch. C, Wholesale renovation of the Upper Yonge Village
Definition Daycare Centre
83 & GC
3.8.2.3(1)
A.2 Site Definition | 14 St. Clements Avenue
99 Toronto, Ontario
M4R 1G9
A3 Notice information GC To be provided after award
1.6.1.2,
GC1.6.1.3
&
GC1.6.14
A4 | [dentity of Contract | Sch. C, To be provided after award
Administrator Definition
24
A.5 Identity of Owner Sch. C, To be provided after award
Representative Definition
72
A.6 Approved GC 3.8.3, | To be provided after award
Subcontractors GC 3.8.3.1
&
GC 3.8.3.2
B. Pricing, Markups and Liquidated Damages
B.1 Contractor’s Markup | Sch. E, Refer to Information Sheet in Master Roster
for negotiated fixed |s. 2.2.3.1 Agreement.
price and negotiated
unit price changes
in the Work
performed by
Contractor
B.2 Total Cumulative Sch. E, Refer to Information Sheet in Master Roster
Markup allowed for |s.2.2.32 Agreement.
Contractor,
Subcontractors,
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Row

Input Information

Reference

Description

Suppliers and Sub-
subcontractors on
negotiated fixed
price and negotiated
unit price changes
in the Work
performed by
Subcontractors,
Suppliers or Sub-
subcontractors (and
not performed by
the Contractor)

B.3

T&M Percentage
Markup for changes
in the Work
performed by
Contractor

Sch. E,
s. 3.3.1

Refer to Information Sheet in Master Roster
Agreement.

B.4

Total Cumulative
T&M Percentage
Markup allowed for
Contractor,
Subcontractors,
Suppliers and Sub-
subcontractors on
changes in the
Work performed by
Subcontractors,
Suppliers or Sub-
subcontractors (and
not performed by
the Contractor)

Sch. E,
s.3.3.2

Refer to Information Sheet in Master Roster
Agreement.

B.5

Markup for Cash
Allowance overages

GCo6.14

Refer to Information Sheet in Master Roster
Agreement.

B.6

Amounts of Delay
Liquidated
Damages

GC7.6.1

B.7

Changes in the
Work on a Time &
Material Basis

Sch. E, s.
3

Refer to Information Sheet in Master Roster
Agreement.

B.8

Schedule B2
Schedule of Prices
for Changes in the
Work

Pricing
Form

Refer to Information Sheet in Master Roster
Agreement.

B.9

Invoice Period

Sch. C,
Definition
54

Refer to Information Sheet in Master Roster
Agreement.
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Row | Input Information Reference | Description
B.10 | Giving of a GC 5.3.1 | Refer to Information Sheet in Master Roster
Proper Invoice Agreement.
C. Dates, Time Periods and Deadlines
CA1 Effective Date Sch. C, To be provided after award
Definition
40
C.2 Commencement Sch. C, To be provided after award
Date Definition
17 & GC
3.1.6
C3 Key Work Sch. C, N/A
Milestones Definition
56
C.4 | Scheduled Date for | Sch. C, Sept 2026
Substantial Definition
Performance of the | 94
Work
C.5 Scheduled Date for | Sch. C, Dec 2026
Total Performance Definition
of the Work 95
C.6 Warranty Period Sch. C, Refer to Information Sheet in Master Roster
Definition | Agreement.
124
C.7 Working Days Sch. C, Refer to Information Sheet in Master Roster
Definition | Agreement.
129
C.8 Number of Days for | GC 5.4.1.2 | Refer to Information Sheet in Master Roster
Contract Agreement.
Administrator to
Issue a Certificate
for Payment
C.9 Deadline to GC7.21 Refer to Information Sheet in Master Roster
acknowledge a Agreement.
Contemplated
Change Order
C.10 | Deadline to respond | GC 7.3.5 | Refer to Information Sheet in Master Roster
to a Change Agreement.
Directive
C.11 | Suspension Period | GC 11.2.1 | Refer to Information Sheet in Master Roster
for Stop Work Agreement.
Orders

D. Insurance, Contract Security, Bonds and Contractual Holdback

DA

Insurance
Coverages

GC
8.1.1.1,

Refer to Information Sheet in Master Roster
Agreement.
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Row | Input Information Reference | Description
GC
8.1.1.2, &
GC8.1.3
D.2 Additional Contract | GC 8.2.1 Refer to Information Sheet in Master Roster
Security Agreement.
D.3 Amount of the GC 8.4.1 Refer to Information Sheet in Master Roster
Contractual Agreement.
Holdback
D.4 Percentage by GC84.3 Refer to Information Sheet in Master Roster
which Contractual Agreement.
Holdback is
Reduced after Total
Performance of the
Work
D.5 Surety Bonds GC 8.3.1 Refer to Information Sheet in Master Roster
Agreement.
E. Miscellaneous
E.1. Alternate order of GC 1.1.7.1 | Refer to Information Sheet in Master Roster
priority of the Agreement.
Agreement
Documents
E.2. | Allowable Portion of | GC3.8.1 | N/A
the Work for
Subcontracting
E.3. | Accuracy of Utilities | GC 4.1.4.1 | The contractor will be required to locate and
and Structures protect existing utilities as part of the Construction
Project
E.4. Fair Wage Schedule | Sch. F, if INDUSTRIAL, COMMERCIAL, INSTITUTIONAL
applicable | (1.C.I.) WORK
E.5. | Workforce Workforce | There is no requirement for a Workforce
Development Plan Developm | Development Plan under this Agreement
ent Plan, if

included
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SCHEDULE B to WORK ASSIGNMENT AGREEMENT

PRICING FORM
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SCHEDULE C to WORK ASSIGNMENT AGREEMENT

DRAWINGS AND SPECIFICATIONS

Page 9



