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SUPPLEMENTARY GENERAL CONDITIONS - CCDC 2-2020
GENERAL

This specification section consists of supplementary conditions that modify:

.1 the Agreement, Definitions and/or General Conditions of CCDC 2-2020 Stipulated Price Contract;
.2 CCDC 40 Rules for the Mediation and Arbitration of Construction Disputes; and/or

.3 CCDC 41 CCDC Insurance Requirements.

AGREEMENT - NEW ARTICLE A-9
Add article A-9:
ARTICLE A-9 Electronic Sighatures and Counterparts

“9.1 This Agreement and any Change Orders, Change Directives or other instruments related to this
Agreement may be executed in any number of counterparts, each of which shall be an original and
all of which together shall constitute the same instrument. The execution of this Agreement and
any Change Orders, Change Directives or other instruments related to this Agreement may be
executed and communicated by way of facsimile, email or other form of electronic transmission
(including PDF), and receipt of such transmission by any party shall be deemed to be good,
sufficient and fully effectual as if an executed original hardcopy had been delivered to such party.

DEFINITIONS

Revise Iltem 19. Subcontractor by changing the item title to Sub-Contractor and Sub-Sub-
Contractor and add a new sentence;

‘A Sub-Sub-Contractor is a person or entity having a direct contract with a Sub-Contractor to
perform a part or parts of the Work at the Place of the Work’

Revise Iltem 22. Supplier by inserting after the word ‘Contractor’ the words ‘ Sub-Contractor or
Sub-Sub-Contractor’

CONTRACT DOCUMENTS (GC 1.1)
Delete paragraph GC 1.1.3 and replace with the following:

1.1.3 The Contractor shall review the Contract Documents to:

A facilitate co-ordination and execution of the Work by the Contractor,

2 confirm that any discrepancies, ambiguities, or omissions in the Contract Documents
found by Contractor during the bid period and for which Consultant was notified at that time
have been resolved in the Contract Documents, and

3 confirm they are consistent with existing conditions of the Place of the Work based on
Contractors thorough examination of those existing conditions at the time of the bid.

Add clause GC 1.1.5.6 as follows:

1.1.7.5 Where conflict occurs between Specifications or Drawings with requirements of codes applicable
to the Work, the maximum condition shall govern and the Tender or Bid Price shall be based on
whichever indicates the greater cost. The Contractor shall obtain clarification of the conflict prior
to the commencement of the Work.
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4.3 Add clause GC 1.1.5.7 as follows:
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1.1.7.6 In case of conflict between the General Conditions and the Supplementary Conditions, the General
Conditions shall be amended but only to the extent necessary to make the provisions of the
Supplementary Conditions effective.

LAW OF THE CONTRACT (GC 1.2)

Delete paragraph GC 1.2.1 and replace with the following:

1.2.1 The law of the Place of the Work shall govern the Work and the interpretation of the Contract.
ROLE OF THE CONSULTANT (GC 2.2)

Delete paragraph GC 2.2.7 and replace with the following:

2.2.7 The Consultant will be, in the first instance the interpreter of the requirements of the Contract
Documents.

Add the following paragraph to GC 2.2:

2.2.19 The Consultant shall not be required to decide on questions arising under agreements or contracts
between the Contractor, their Sub-Contractor’s, their Sub-Sub-Contractor’s, and Supplier’s.

REVIEW AND INSPECTION OF THE WORK (GC 2.3)
Add the following paragraph to GC 2.3:

2.3.8 The Contractor shall notify the Consultant of locations where installation of fixtures, fittings and
equipment would interfere with interior treatment and use of building. In such cases, supplemental
Drawings or instructions exactly locating these items will be issued. If the Contractor believes that
any such instructions, by Drawings or otherwise, involve extra cost under the Contract, the
Contractor shall give the Consultant prior written notice and obtain the Owner’s prior written
approval in the form of a Change Order or Change Directive, before proceeding to carry out the
Work.

DEFECTIVE WORK (GC 2.4)

Delete paragraph GC 2.4.3 and replace with the following:

2.4.3 Ifinthe opinion of the Consultant it is not expedient to correct defective Work or Work not performed
as provided in the Contract Documents, a Change Order will be issued to deduct from the amount

otherwise due to the Contractor, the difference in value between the Work as performed and that
called for by the Contract Documents.

SUPERVISION (GC 3.5)
Delete paragraph GC 3.5.1 and replace with the following:
3.5.1 The Contractor and each major Sub-Contractor shall provide supervision of the Work and appoint

competent representatives and appropriate assistants who shall be in attendance at the Place of
the Work while Work is being performed. The representatives and assistants shall not be changed
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without approval from the Owner, and upon submission of valid reasons such approval shall not be
unreasonably withheld.

Delete paragraph GC 3.5.2 and replace with the following:

3.5.2

The Contractor’s representative shall represent the Contractor at the Place of the Work.
Information and instructions provided by the Consultant to the Contractor’s representative shall be
deemed to have been received by the Contractor, except with respect to Article A-6 of the
Agreement - RECEIPT OF AND ADDRESSES FOR NOTICES IN WRITING. The Contractor’s
representative shall be responsible for prompt transmission of information and instruction received
from the Consultant and they shall be promptly transmitted to Sub-Contractors, Sub-Sub-
Contractors and Suppliers involved.

Add paragraph GC 3.5.3 as follows:

3.5.3

Where Contractor’s representative, or the representative of any major Sub-Contractor, is
determined by Owner, acting reasonably, as not possessing the necessary competency through
demonstration of lack of appropriate knowledge or experience in understanding the Contract
Documents or scope of the Work, Owner may direct Contractor, or major Sub-Contractor, to replace
their representative with a person of appropriate level of knowledge and experience who shall be
approved by Owner, acting reasonably.

LABOUR AND PRODUCTS (GC 3.7)

Delete paragraph GC 3.7.1 and replace with the following:

3.7.1

The Contractor shall maintain good order and discipline among the personnel engaged on the Work
by Contractor or Sub-Contractor of any tier and shall not allow the employment of anyone not skilled
in the tasks assigned.

SHOP DRAWINGS (GC 3.8)

Add the following to the end of the first sentence in paragraph GC 3.8.5:

... and provide written explanation for the deviation, with proposed Contract Price adjustment.

CASH ALLOWANCES (GC 4.1)

Delete paragraph GC 4.1.2 and replace as follows:

41.2

The Contract Price, and not the cash allowance, includes the Contractor’s, Sub-Contractor’s and
any other Sub-Sub-Contractor of any tier, overhead and profit in connection with such cash
allowances.

FINANCING INFORMATION REQUIRED OF THE OWNER (GC 5.1)

Delete Article GC 5.1 and subsequent references to this Article in their entirety.

SUBSTANTIAL PERFORMANCE OF THE WORK AND PAYMENT OF HOLDBACK (GC 5.4)

Add new paragraph GC 5.4.7 as follows:

5.5.6

In addition to any rights the Owner has pursuant to any Payment Legislation applicable at the
Place of the Work, if a lien is registered or an action commenced against the Owner, the Owner
may withhold from any money otherwise due to the Contractor, the full amount claimed in the
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lien action plus an additional sum sufficient to satisfy all of the Owner's expenses relating to
such lien actions, including legal costs. These funds held back shall be released to the
Contractor upon the full discharge of all liens and dismissal of all actions against the Owner.

LAWS, NOTICES, PERMITS AND FEES (GC 10.2)
Delete paragraph GC 10.2.2 and replace with the following:

10.2.2 The Owner shall:

.1 obtain and pay for development approvals, building permit, permanent easements, rights
of servitude, and all other necessary approvals and permits, except for the permits and
fees referred to in paragraph 10.2.3 or for which the Contract Documents specify as the
responsibility of the Contractor; and

.2 if required, submit the Drawings and Specifications, complete with the necessary forms,
to obtain approval from the regulatory authority concerning discharge of emissions to the
atmosphere and/or waterways and will pay all costs in connection to such approvals.

Add the following at the end of paragraph GC 10.2.3:

Applications for permits requiring Owner's signature shall be submitted before Work is
commenced.

READY-FOR-TAKEOVER (GC 12.1)

Add sentence 12.1.1.9 to 12.1.1.11 to GC 12.1.1 as follows:

.9 all commissioning activities except for those activities that are identified or
otherwise agreed by the Owner to be deferred commission activities which may be
completed after Ready-for-Takeover of the Work;

.10 integrated systems testing of fire protection and life safety systems;

A1 provide all warranties in accordance with GC-12.3 — WARRANTY.

Delete paragraph GC 12.1.5 and replace with the following:

12.1.5 Immediately following the confirmation of the date of Ready-for-Takeover, the Contractor and
Owner shall agree on a date for the Contractor to finish the Work.

END OF SECTION
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