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SUPPLEMENTARY GENERAL CONDITIONS – CCDC 2-2020 

1 GENERAL 

1.1 This specification section consists of supplementary conditions that modify: 

.1 the Agreement, Definitions and/or General Conditions of CCDC 2-2020 Stipulated Price Contract; 

.2 CCDC 40 Rules for the Mediation and Arbitration of Construction Disputes; and/or 

.3 CCDC 41 CCDC Insurance Requirements. 

2 AGREEMENT – NEW ARTICLE A-9  

2.1 Add article A-9: 

ARTICLE A-9 Electronic Signatures and Counterparts 
 

“9.1 This Agreement and any Change Orders, Change Directives or other instruments related to this 
Agreement may be executed in any number of counterparts, each of which shall be an original and 
all of which together shall constitute the same instrument.  The execution of this Agreement and 
any Change Orders, Change Directives or other instruments related to this Agreement may be 
executed and communicated by way of facsimile, email or other form of electronic transmission 
(including PDF), and receipt of such transmission by any party shall be deemed to be good, 
sufficient and fully effectual as if an executed original hardcopy had been delivered to such party. 

 

3 DEFINITIONS 

3.1 Revise Item 19. Subcontractor by changing the item title to Sub-Contractor  and Sub-Sub-
Contractor  and add a new sentence; 

 
‘A Sub-Sub-Contractor is a person or entity having a direct contract with a Sub-Contractor to 
perform a part or parts of the Work  at the Place of the Work’  

3.2 Revise Item 22. Supplier by inserting after the word ‘Contractor’ the words ‘ Sub-Contractor  or 
Sub-Sub-Contractor ’ 

4 CONTRACT DOCUMENTS (GC 1.1) 

4.1 Delete paragraph GC 1.1.3 and replace with the following: 
 

1.1.3 The Contractor shall review the Contract Documents to: 
.1 facilitate co-ordination and execution of the Work by the Contractor, 
.2  confirm that any discrepancies, ambiguities, or omissions in the Contract Documents 
 found by Contractor during the bid period and for which Consultant was notified at that time 
 have been resolved in the Contract Documents, and 
.3 confirm they are consistent with existing conditions of the Place of the Work based on 
 Contractors thorough examination of those existing conditions at the time of the bid. 
 

4.2 Add clause GC 1.1.5.6 as follows: 
 

1.1.7.5 Where conflict occurs between Specifications or Drawings  with requirements of codes applicable 
to the Work, the maximum condition shall govern and the Tender or Bid Price shall be based on 
whichever indicates the greater cost.  The Contractor shall obtain clarification of the conflict prior 
to the commencement of the Work. 
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4.3 Add clause GC 1.1.5.7 as follows: 
 

1.1.7.6 In case of conflict between the General Conditions and the Supplementary Conditions, the General 
Conditions shall be amended but only to the extent necessary to make the provisions of the 
Supplementary Conditions effective. 

 

5 LAW OF THE CONTRACT (GC 1.2) 

5.1 Delete paragraph GC 1.2.1 and replace with the following: 
 

1.2.1  The law of the Place of the Work shall govern the Work  and the interpretation of the Contract. 

6 ROLE OF THE CONSULTANT (GC 2.2) 

6.1 Delete paragraph GC 2.2.7 and replace with the following: 
 

2.2.7 The Consultant will be, in the first instance the interpreter of the requirements of the Contract 
Documents. 

6.2 Add the following paragraph to GC 2.2: 
 

2.2.19 The Consultant shall not be required to decide on questions arising under agreements or contracts 
between the Contractor, their Sub-Contractor’s, their Sub-Sub-Contractor’s, and Supplier’s. 

7 REVIEW AND INSPECTION OF THE WORK (GC 2.3) 

7.1 Add the following paragraph to GC 2.3: 
 

2.3.8 The Contractor shall notify the Consultant of locations where installation of fixtures, fittings and 
equipment would interfere with interior treatment and use of building.  In such cases, supplemental 
Drawings or instructions exactly locating these items will be issued.  If the Contractor believes that 
any such instructions, by Drawings or otherwise, involve extra cost under the Contract, the 
Contractor shall give the Consultant prior written notice and obtain the Owner’s prior written 
approval in the form of a Change Order or Change Directive, before proceeding to carry out the 
Work. 

8 DEFECTIVE WORK (GC 2.4) 

8.1 Delete paragraph GC 2.4.3 and replace with the following: 
 

2.4.3 If in the opinion of the Consultant it is not expedient to correct defective Work or Work not performed 
as provided in the Contract Documents, a Change Order will be issued to deduct from the amount 
otherwise due to the Contractor, the difference in value between the Work as performed and that 
called for by the Contract Documents.  

9 SUPERVISION (GC 3.5) 

9.1 Delete paragraph GC 3.5.1 and replace with the following: 
 

3.5.1 The Contractor and each major Sub-Contractor shall provide supervision of the Work and appoint 
competent representatives and appropriate assistants who shall be in attendance at the Place of 
the Work while Work is being performed.  The representatives and assistants shall not be changed 
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without approval from the Owner, and upon submission of valid reasons such approval shall not be 
unreasonably withheld. 

9.2 Delete paragraph GC 3.5.2 and replace with the following: 
 

3.5.2 The Contractor’s representative shall represent the Contractor at the Place of the Work.  
Information and instructions provided by the Consultant to the Contractor’s representative shall be 
deemed to have been received by the Contractor, except with respect to Article A-6 of the 
Agreement - RECEIPT OF AND ADDRESSES FOR NOTICES IN WRITING.  The Contractor’s 
representative shall be responsible for prompt transmission of information and instruction received 
from the Consultant and they shall be promptly transmitted to Sub-Contractors, Sub-Sub-
Contractors and Suppliers involved.  

9.3 Add paragraph GC 3.5.3 as follows: 
 

3.5.3 Where Contractor’s representative, or the representative of any major Sub-Contractor, is 
determined by Owner, acting reasonably, as not possessing the necessary competency through 
demonstration of lack of appropriate knowledge or experience in understanding the Contract 
Documents or scope of the Work, Owner may direct Contractor, or major Sub-Contractor, to replace 
their representative with a person of appropriate level of knowledge and experience who shall be 
approved by Owner, acting reasonably. 
 

10 LABOUR AND PRODUCTS (GC 3.7) 

10.1 Delete paragraph GC 3.7.1 and replace with the following: 
 

3.7.1 The Contractor shall maintain good order and discipline among the personnel engaged on the Work  
by Contractor or Sub-Contractor of any tier and shall not allow the employment of anyone not skilled 
in the tasks assigned. 

11 SHOP DRAWINGS (GC 3.8) 

11.1 Add the following to the end of the first sentence in paragraph GC 3.8.5: 
 
  ......... and provide written explanation for the deviation, with proposed Contract Price adjustment. 

12 CASH ALLOWANCES (GC 4.1) 

12.1 Delete paragraph GC 4.1.2 and replace as follows: 
 
 4.1.2 The Contract Price, and not the cash allowance, includes the Contractor’s, Sub-Contractor’s and 

 any other Sub-Sub-Contractor of any tier, overhead and profit in connection with such cash 
 allowances. 

13 FINANCING INFORMATION REQUIRED OF THE OWNER (GC 5.1) 

13.1 Delete Article GC 5.1 and subsequent references to this Article in their entirety. 

14 SUBSTANTIAL PERFORMANCE OF THE WORK AND PAYMENT OF HOLDBACK (GC 5.4) 

14.1 Add new paragraph GC 5.4.7 as follows: 
 

5.5.6 In addition to any rights the Owner has pursuant to any Payment Legislation applicable at the 
Place of the Work, if a lien is registered or an action commenced against the Owner, the Owner 
may withhold from any money otherwise due to the Contractor, the full amount claimed in the 
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lien action plus an additional sum sufficient to satisfy all of the Owner's expenses relating to 
such lien actions, including legal costs.  These funds held back shall be released to the 
Contractor upon the full discharge of all liens and dismissal of all actions against the Owner. 

 

15 LAWS, NOTICES, PERMITS AND FEES (GC 10.2) 

15.1 Delete paragraph GC 10.2.2 and replace with the following: 
 

10.2.2 The Owner shall: 
 .1 obtain and pay for development approvals, building permit, permanent easements, rights 

of servitude, and all other necessary approvals and permits, except for the permits and 
fees referred to in paragraph 10.2.3 or for which the Contract Documents specify as the 
responsibility of the Contractor; and 

 .2 if required, submit the Drawings and Specifications, complete with the necessary forms, 
to obtain approval from the regulatory authority concerning discharge of emissions to the 
atmosphere and/or waterways and will pay all costs in connection to such approvals. 

15.2 Add the following at the end of paragraph GC 10.2.3: 
 

Applications for permits requiring Owner's signature shall be submitted before Work  is 
commenced. 

16 READY-FOR-TAKEOVER (GC 12.1) 

16.1 Add sentence 12.1.1.9 to 12.1.1.11 to GC 12.1.1 as follows:  
 .9   all commissioning activities except for those activities that are identified or 

otherwise agreed by the Owner to be deferred commission activities which may be 
completed after Ready-for-Takeover of the Work; 

 .10  integrated systems testing of fire protection and life safety systems; 
 .11  provide all warranties in accordance with GC-12.3 – WARRANTY. 
 

16.2 Delete paragraph GC 12.1.5 and replace with the following: 
 

12.1.5 Immediately following the confirmation of the date of Ready-for-Takeover, the Contractor and 
Owner shall agree on a date for the Contractor to finish the Work. 

   
 

END OF SECTION  
 
 
 

 


