

The following information changes the RFT documents issued on Friday, January 10, 2025.

CLOSING DATE CHANGE

Change of closing date to Wednesday, January 29, 2025 on or before 2:00:00 PM local time.

GENERAL INFORMATION

Item 1: Refer to RFT Document, Introduction and Project Details
REMOVE and REPLACE Section 1.5 Project Schedule with below:

1.5 PROJECT SCHEDULE

- .1 The Successful Bidder will adhere to section GC3.4 in regard to milestone dates set below.
- .2 The following are Project milestone dates:
 - a) Tender Issued Friday, January 10, 2025
 - b) Closing for Questions Thursday, January 16, 2025
 - c) *Tender Closing at 2:00:00 PM* **Wednesday, January 29, 2025****
 - d) Anticipated Construction Commencement Thursday, May 1, 2025
 - e) Substantial Performance Friday, August 15, 2025
 - f) Ready-For-Takeover Monday, August 18, 2025
 - g) Total Completion/Occupancy Monday, August 18, 2025

Item 1: REMOVE S2 Certified Integrators (for security and Door access Controls) on Page 84 of the Specifications and REPLACE with the attached LenelS2 NetBox Vars GTA.

End of Addendum 2

LenelS2 NetBox Vars GTA

360 Advanced Security Corporation

Andrew Pierce Andrew.p@360asc.com
416-798-2228

Colossuss

Jarrold Budd jbudd@colossussecurty.com
416-277-5525

Convergint Technologies

Eric Heagle eric.heagle@convergint.com
905-602-8622

Paladin Security

Iain Morton imorton@paladinsecurity.com
647-991-6811

Power Access

Don Garbut don@poweraccess.ca
905-906-5119

Quinn Digital

Erik Weide erik.weide@quinndigital.ca
416-272-9935

Securitas

Craig Carter craig.carter@securitas.com
647-458-8058

Sonitrol

Ed Bodbyl ebodbyl@soitrolontario.com
289-439-5137

Tyco Integrated Fire and Security

Danny Zavaglia danny.zavaglia@jci.com
905-747-3817