0 ToronTo

REQUEST FOR TENDER

City of Toronto would like to issue a Tender Call for the General Interior Alterations of a building
located at 230 The Esplanade in Toronto. Design drawings c/w specifications are included in the

attached document.

CLOSING DATE: Tuesday, April 15, 2025

CLOSING TIME: 12:00 PM local time

ISSUED DATE: Monday, March 24, 2025

RFSQ Reference NO.: Doc3512316731
Category: 01-Renovation
WORK ASSIGNMENT NO.: CREM-PMO-25-006

DIVISION CONTACT:

Malake Abou Hmaid

Corporate Real Estate Management
Project Management Office

PHONE NO.: 416-397-5558

BID RECEIPT — Return your Bid by the following submission method:

E-mail: Malake Abou Hmaid, Project Management Office at Malake.AbouHmaid@toronto.ca

Mandatory Site Meeting:
YES X

Please email Lyuben Zhelev, Project Manager to
RSVP for the site visit by

Wednesday, April 2, 2025:
Lyuben.Zhelev@toronto.ca

Failure to attend will result in your submission
being found to be non-compliant.

Location:
SITE #1 — 230 The Esplanade
Date: Friday, April 4, 2025

Time: 9:30am

Deadline for Questions:

Bidders shall submit questions to Project
Management Office by:
Date / Time: Thursday, April 10, 2025 by 12:00pm

Deadline to Issue Addendum:

Date / Time: Friday, April 11, 2025 by 4:00pm

Agreement Terms and Conditions:

The work/services shall be performed in accordance
with all of the terms and conditions set out in this
Request for Quotation and in accordance with the
terms and conditions set out in the

Agreement Signed: February 8, 2023

RFSQ No. Doc3512316731

Process Terms and Conditions:

As per RFSQ No. Doc3512316731 and Appendices
per call.
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BID SUBMISSION FORM

City of Toronto — PF&R Painting - Painting Enhancements
Location:
e SITE - 230 The Esplanade, Toronto, ON M5A 4J6

RFSQ Reference NO.: Doc3512316731, WORK ASSIGNMENT NO.: CREM-PMO-25-006
Category: 01- Renovation

Company Name:

Address:

Contact Name/Title:

Telephone No.:

E-Mail Address:

COsT

SUB-TOTAL - A.1 $

H.S.T. (13% of Sub-Total above)

Total Cost for all that is required as | A.1-Item E

specified herein (HST to be included SUB-TOTAL - B.1 $

for all construction projects)

H.S.T. (13% of Sub-Total above)

B.1-ltem E 3
TOTAL $
Invoice to be sent to:
City of Toronto NO BID
Accounting Services Division
Reason:

Corporate Accounts Payable
55 John Street

14Floor, Metro Hall
Toronto, ON
M5V 3C6

Bidders are expected to acknowledge receipt of Addendum/Addenda as indicated below. Failure
to do so shall result in the bid being declared non-compliant.

I/We acknowledge receipt of addendum to

I/We the undersigned offer to supply the above at the price and conditions hereon offered:

Authorized Signature — | have authority to bind the Corporation.

THIS FORM SHALL BE COMPLETED, PROPERLY SIGNED AND RECEIVED ON OR BEFORE THE
DATE AND TIME SPECIFIED, OR YOUR BID WILL BE DECLARED NON-COMPLIANT.
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The following documents form part of the RFT and are included or attached:

e Appendix A — Scope of Work & Requirements

e Appendix B — Base Bid - Pricing Form

e Appendix C — List of Subcontractors Form

e Appendix D — Drawings & Specifications

e Appendix E — Schedule A to Work Assignment Agreement
e Appendix F — Bid Bond
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APPENDIX A — SCOPE OF WORK & REQUIREMENTS

General: The scope of work includes, but is not limited to, the following:

Paint all surfaces in accordance with the Tender Documents, using only approved paint materials and
colors as specified.
Paint both sides of all door and window frame surfaces.
Paint all previously painted surfaces to maintain consistency and uniform coverage, excluding the
protection of elements, including but not limited to:

o Light fixtures, fire and smoke detectors

o Sprinkler heads

o Non-prepainted diffusers and registers

o Non-prepainted equipment

o Fire rating labels and equipment specification plates

o Finished surfaces

o Nameplates

o Door Hardware
Patch and make good all existing surfaces as required to achieve a uniform and continuous
appearance.
Remove any loose or peeling paint from walls, floors, ceilings, and steps. Patch and repair any dents,
cracks, or imperfections in walls. Prime and paint all walls, ceilings, and surfaces.
Protect all adjacent surfaces from paint splatters and drips.
Remove, salvage, store, and reinstall all signs, wall-mounted bulletin boards, washroom accessories,
and other room accessories after painting.
Provide touch-up paint for future use by the Owner.
Document any changes or deviations from the original painting plan.
Remove all painting equipment and materials from the site upon completion.
Maintain cleanliness in corridors and common areas throughout the duration of the project, ensuring
the building remains occupied and fully operational.
Remove all existing adhesive, caulking, and paint lines from the base of existing walls to
accommodate the installation of new or reinstalled rubber base materials. Apply a skim coat as
required.
Coordinate and manage the moving of furniture and equipment, including gym exercise equipment,
following the completion of painting. This includes:
Safely removing, storing, and reinstating equipment to its original condition.
Ensuring all equipment is properly restored and securely reassembled to maintain user safety.
Arranging a third-party safety inspection.
Remove existing sealants and apply new sealants at all material junctions. Ensure that all junctions
are properly cleaned and prepared before applying new sealants. Verify that all sealant materials are

compatible with adjacent surfaces and meet project requirements.
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Access & Equipment Requirements

» The Contractor is responsible for ensuring safe and adequate access to high areas, which may
require the use of scissor lifts, vertical lifts, or other appropriate equipment. The Contractor shall
provide, operate, and maintain all necessary lifting equipment as required to complete the work in
compliance with safety regulations and project specifications.

* The Contractor shall ensure that all necessary equipment is properly planned and provided, including
verifying that lifts can be safely accommodated within the building.

« If modifications to the building are required to allow for the movement of large equipment, such as the
removal of doors or temporary openings, the Contractor shall be responsible for coordinating and
executing these modifications.

* The Contractor must ensure that all openings are properly restored upon project completion.

Phasing of Work

» Phasing of work is required to ensure the continuation of the Owner’s programs. The Contractor shall
provide its own storage container and staging areas.
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1.

General Specifications

The following list of documents (drawings and technical specifications) have been provided as email
attachments when this Roster Work Assignment Request for Tender was issued, forming part of the
Contract Document.

2,

Technical Specifications - Issued for Tender November 2024

Drawings — Issued for Tender 27 January 2025

Specific Requirements and Supplementary Conditions

2.1

2.2

2.3.

24

2.5.

2.6.

The General Contractor (GC) must furnish all labor, materials, equipment and full time supervision
for the Project site located at:

e SITE - 230 The Esplanade, Toronto, ON M5A 4J6

in accordance with the tender documents including any addenda issued during the time of
bidding.

The facility will be in operation during the duration of construction work. Regular business hours
of operation are per below. Work will need to be within those hours.
e 230 The Esplanade, Toronto, ON M5A 4J6 - 7:00 a.m. to 10:00 p.m., five (5) days a
week (Monday - Friday).

Commencement and Completion Dates: The start date of this Contract is immediately upon
receipt of a purchase order, issued by the CoT Purchasing & Materials Management Division
(PMMD) and of minimum 2 week notice to the client for program coordination. Award is conditional
upon all approvals, bonding and insurance being in place. Continuous and progressive operation
shall be carried out until work is completed. The Supplier is responsible to provide all the forces
necessary to complete the entire contract work within the specified timeframe. Should any work
be delayed for any reason other than what is permitted within the CoT Construction Agreement
Contract then the GC shall not be entitled to any claims and will be subject to penalty via liquidated
damages clauses noted within contract documents.

All construction work undertaken shall not contravene the requirements of local noise and
pollution by-laws and all other regulatory requirements. Any construction work that requires
drilling, cutting, coring or hammering, can be undertaken during daytime hours (7am — 4:30pm)
and/or weekends. No additional or overtime charges will be paid for the work performed after-
hours and/or weekends.

Ongoing Operations at Occupant Facility: All construction work undertaken shall comply and
fulfill all OH&S requirements and coordination to perform the work during an ongoing operations
at occupant facility, that include but not limited to phasing the construction scope and hording
areas to satisfy all requirements for Excites, Signage, Tarps and dust protections and isolations,
fume, emission, smoke protections and all related labor, materials and any associated time, and
Phasing the project scope, construction areas as required to accommodate the occupants'
operations requirements. The Successful Bidder shall fulfill these requirements at no additional
costs, nor claims against the City.

Phased Construction: The Supplier must prepare a detailed and realistic sequencing and
phasing work plan and approach based upon a comprehensive review of the entire site, CoT
feedback and Consultant's recommendations. The Supplier must submit a plan electronically with
a written description and coordinated drawings / site plan illustrating the areas impacted by the
work during each phase. The plan must be revised and updated as changes occur and provided
to the CoT PM and consultant as changes occur. The construction phasing approach must
minimize the disruption and impact to the public and utilize after working hours where possible.
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2.7.

2.8.

29

2.10.

2.11.

2.12.

2.13.

2.14.

2.15.

2.16.

The CoT reserves the right to stop any disruptive work undertaken by the Supplier and request
to have this work completed at a different time at no cost to the project. The Supplier will not be
entitled to a claim for work deemed too disruptive to stakeholders during regular operating hours.
The GC will be responsible to co-ordinate this work at a time suitable to the CoT.

There is ample space on the site to store materials, bins or equipment. The GC must coordinate
a plan for delivery of materials and equipment in conjunction with the construction work activities
and provide a logical sequence of implementation that will not impact the entire site and overall
project delivery.

Should any of the adjacent properties object to noisy / odorous work between during regular work
hours, then the Supplier must stop the work immediately and only continue at such time as not to
cause any such disturbance.

The Successful Bidder shall assign a project manager to the construction project in addition to
site supervisor and support staff. The project manager will be the main point of contact for the
City and for the consultant on this project, shall maintain complete involvement, coordinate with
all stakeholders (internal and external to the City) and attend regular construction progress on-
site Weekly or bi-weekly meetings as required.

The Successful Bidder shall coordinate with all government departments & agencies, authorities
having jurisdictions and utilities such as the City's Building Department, ESA, TSSA, Toronto
Hydro, Enbridge Gas, but not limited to, and organize all required inspections and approvals for
the completion of construction work. It will be full responsibility of the Successful Bidders to ensure
that all conditions of permits and approvals are met during construction work and all permits are
closed.

The Successful Bidder is responsible to coordinate with other contractors at the facility and
arrange for delineation in time and space as required for the completion of construction work.
There could be multiple contractors performing work at the facility. No additional/overtime charges
will be paid if the construction work is delayed because of coordination with other contractors
performing work at the facility.

The Successful Bidder shall develop Construction Delineation Plan and implement to ensure that
delineation in both time and space is established and maintained among two or more contractors.
Additionally, ensure site coordination during construction work activities performed at the facility
and that there is only one constructor (contractor) at the facility at any point in time in the
construction work area.

Winter Work: The Supplier must continue work without any delay throughout the winter months
until the work is completed and accepted. Extra work, material costs or labor costs incurred as a
result of inclement weather shall not be considered as a valid reason for additional payment(s) or
delay claims by the GC for their sub-trades. The Supplier must provide the necessary provisions
to complete the required work within conformance of the specifications during the winter months.
The CoT will not incur additional costs for labor and materials for protection, heating or thawing
equipment.

Substantial Performance: in compliance with the applicable Construction Act, the Successful
Bidder shall not submit nor grant a substantial performance unless all close-out documents
submitted, reviewed and approved by the consultant & the City in electronic and printed copy
formats as required in order to issue the substantial certificate. Provide electronic copies of all
close-out documents to the consultant for prior review.

Close-out: Close-out documents submission includes, but not limited to, table of contents, as-
built record drawings in pdf & AutoCAD format, shop drawings in pdf format, new asset &
equipment list with detailed information as per City Template, test & commissioning reports,
operation & maintenance manuals, warranty information, permits & approvals closure, final
completion letter by engineers, spare parts list, final testing and acceptance reports, combined of
all site review reports, contacts of general contractor, contacts of local distributors/suppliers, other
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2.17.

2.18.

specific documents and picture, construction submittals logs, RFl's, CO's, etc., site review
reports, test & commissioning. **Note all the indicated info stated can be submitted in digital
format. Hard copies are not required.

The Successful Bidder shall provide warranty for all equipment, materials & workmanship for a
period of two years from the date of substantial performance of the contract and correct all defects
reported/observed within reasonable timeline without any cost to the City. Attend a site visit and
record any defects observed/reported ninety (90) days prior to the expiry of warranty period.

Additional Safety Measurements as implemented by Governmental Authorities: The
Successful Bidder shall be subject to comply with all applicable safety requirements and
measurements as implemented by Governmental Authorities, such as COVID-19 protections
procedure and all associated safety requirements at no additional cost to the City.
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APPENDIX B - BASE BID - PRICING FORM

City of Toronto — PF&R Program — Painting Enhancement
Location:

e SITE - 230 The Esplanade, Toronto, ON M5A 4J6

NAME OF CONTRACTOR:

The Bidder must provide the rate and the amount for each Tender item, the total for each part /
subsection, the grand total, HST amount and the total amount of Tender on the forms in the ensuing
pages. Bidders that do not fully complete these forms (such as leaving lines blank), or have unclear
answers (such as "n/a", "-", "tba" or "included" etc.) will be declared non-compliant. Prices that are
intended to be zero cost/no charge to the city are to be submitted in the space provided in the price
schedule as "$0.00" or "zero".

All spaces for the aforementioned information must be completed in ink ensuring the printing is clear and
legible.

Where included, the Alternative Prices, and Supplementary List of Prices Required for Extra Work Forms
must also be completed.

The lowest Bidder will be determined solely from the Total Base Bid, subject to the City's reserved rights
not to award to any Bidder.

Please note: When any additional work to the contract is required, and agreed upon, a Change order will
be issued for the additional cost, to be paid through the Contingency Allowance.

The following itemized prices shall be INCLUDED in the Tender Price (all H.S.T. excluded).
Please Note: When any additional work to the contract is required, and agreed upon, a Change Order will
be issued for the additional cost. The Contractor may only add as their markup of 10% overhead and 5%

profit margin.

Note: The City reserves the right to award a contract for separate projects or a combination of
projects based on budget availability. As a result, only one project tender may be awarded.
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A.1) BASE BID — PRICE BREAKDOWN TENDER WORK ASSIGNMENT NO.: CREM-PMO-25-006

SITE — 230 The Esplanade, Toronto, ON M5A 4J6

Extended Total Price

Item Description Unit Quantity Unit Rate (Quantity x Unit Rate)
Construction Items
General Requirements
17 1 1.1 Insurance / bonding 1 1 $
General Requirements
2 1.2 Site supervision / mobilization / 1 1 $
demobilization
3 Scaffolding / Scissor Lifts 1 1 $
Partitions & T-bar ceilings Remove,
4 Salvage, Store and Reinstall all 1 1 $
Signs and Wall-Mounted Items.
5 Movers / Storage Containers 1 1 $
General patch and make good of
6 o 1 1 $
existing surfaces
7 Sealant / Caulking 1 1 $
8 Architecture Work / Painting 1 1 $
9 Phased Construction 1 1 $
Cash Allowance* (Environmental
10 | Work Allowance) 1 1 $5,000.00 $5,000.00
D) Sub-Total Base Bid Price — A.1 $
(Sum of Items 1 to 10) Exclusive of HST) ...ueieiiiii s
E) HST Amount (13% of above fem D) ....ceuvuieiiiieiiiiiiieirr e $
F) Total Amount (Sum of ltems D + E) $
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B.1) SEPARATE PRICE ITEMS OR ALTERNATE PRICE ITEMS- PRICE BREAKDOWN TENDER

ASSIGNMENT NO.: CREM-PMO-25-006

SITE — 230 The Esplanade, Toronto, ON M5A 4J6

Item Description

Unit Quantity Unit Rate

Total Price
(Quantity x Unit
Rate)

Construction Items

Separate Price #1: Squash Court 1
&2

D) Sub-Total Separate Bid Price — B.1
(Sum of ltems 1 to 1) Exclusive of HST)

E) HST Amount (13% of above Iltem D) ..............

F) Total Amount (Sum of Items D + E)

CASH ALLOWANCES

Such are intended to cover the net cost to the Contractor of providing the pre-determined
services, products, or for other authorized expenses specified. The Total Bid Price, and
not the Cash Allowances, shall include the Contractor's overhead, and profits, supervision
on such cash allowances. If cost exceeds the cost allowance, the extra sum is an extra to

the contract, if cost is less the unused

portion is credit to the contract.

Transfer the amounts from Pricing Forms A.1 and B.1 to the corresponding fields on the Bid

Submission Form on page 2.
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APPENDIX C - LIST OF SUBCONTRACTORS FORM

The Supplier shall provide each Subcontractor for the Work types listed in the table below or indicate “OWN
FORCES” in the “Subcontractor Name” column if a Subcontractor will not be used for the Work type
indicated. The names of all Subcontractors to be used for each Work type indicated must be provided.
Suppliers shall not indicate “TBD” (To Be Determined) or similar wording. If Suppliers are provided a pre-
approved list of mandatory Subcontractors for a work type; i.e. "Electrical", they must provide a
subcontractor from that pre-approved list.

The list of Subcontractors is based on information available at time of Tender close. In the event
Subcontractor information changes prior to notification of recommendation of award the Supplier must
inform the Procurement Contact of the change in writing. Where a pre-approved list of mandatory
Subcontractors was provided, the Subcontractor being replaced and the replacement Subcontractor must
both be from the pre-approved list of mandatory Subcontracts included in the solicitation.

Approx. % of

Contact contract
Subcontractor Name Work Type Contact name Phone # value to be
performed
Painting and
Finishes

Miscellaneous
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APPENDIX D - DRAWINGS & SPECIFICATIONS

Attached to the RFT or by following below link:

https://drive.google.com/drive/folders/1QqoJhn 6eJES1w4Mucn0pRN7hUkDDIvu?usp=sharing

e Technical Specifications - Issued for Tender November 2024

e Drawings — Issued for Tender 27 January 2025
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APPENDIX E - SCHEDULE A to WORK ASSIGNMENT AGREEMENT

INFORMATION SHEET — WORK ASSIGNMENT AGREEMENT

The following table provides information cross-referenced in the provisions and schedules of the Master
Roster Agreement. All reference to GCs are located in Schedule D — General Conditions of the Master

Roster Agreement.
Row Input Information Reference | Description
A. Names and Information
A1 Project Sch. C, City of Toronto — PF&R Program — Painting
Definition Enhancements
83 & GC
3.8.2.3(1)
A.2 Site #1 Definition 230 The Esplanade, Toronto, ON M5A 4J6
99
A3 Notice information GC 1.6.1.2, | To be provided after award
GC1.6.1.3
&
GC1.6.14
A4 Identity of Contract Sch. C, To be provided after award
Administrator Definition
24
A.5 Identity of Owner Sch. C, Corporate Real Estate Management, Project
Representative Definition Management Office
72 Lyuben Zhelev, Project Manager
Email: Lyuben.Zhelev@toronto.ca
Phone number: 437 332 0856
A.6 Approved GC 3.8.3, Refer to:
Subcontractors GC 3.8.3.1 | Appendix A - Scope of work and Requirements, and
& Appendix C - List of Subcontractors
GC 3.8.3.2
B. Pricing, Markups and Liquidated Damages
B.1 Contractor’s Markup Sch. E, Refer to Information Sheet in Master Roster
for negotiated fixed s.2.2.31 Agreement.
price and negotiated
unit price changes in
the Work performed
by Contractor
B.2 Total Cumulative Sch. E, Refer to Information Sheet in Master Roster
Markup allowed for s.2.2.3.2 Agreement.

Contractor,
Subcontractors,
Suppliers and Sub-
subcontractors on
negotiated fixed price
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Row

Input Information

Reference

Description

and negotiated unit
price changes in the
Work performed by
Subcontractors,
Suppliers or Sub-
subcontractors (and
not performed by the
Contractor)

B.3

T&M Percentage
Markup for changes in
the Work performed
by Contractor

Sch. E,
s.3.3.1

Refer to Information Sheet in Master Roster
Agreement.

B.4

Total Cumulative T&M
Percentage Markup
allowed for
Contractor,
Subcontractors,
Suppliers and Sub-
subcontractors on
changes in the Work
performed by
Subcontractors,
Suppliers or Sub-
subcontractors (and
not performed by the
Contractor)

Sch. E,
s.3.3.2

Refer to Information Sheet in Master Roster
Agreement.

B.5

Markup for Cash
Allowance overages

GC6.14

Refer to Information Sheet in Master Roster
Agreement.

B.6

Amounts of Delay
Liquidated Damages

GC 7.6.1

$2,000 per Calendar Day that is a weekday

B.7

Changes in the Work
on a Time & Material
Basis

Sch.E,s. 3

Refer to Information Sheet in Master Roster
Agreement.

B.8

Schedule B2
Schedule of Prices for
Changes in the Work

Pricing
Form

N/A

B.9

Invoice Period

Sch. C,
Definition
54

Refer to Information Sheet in Master Roster
Agreement.

B.10

Giving of a
Proper Invoice

GC 5.3.1

Refer to Information Sheet in Master Roster
Agreement.

C. Dates, Time Periods and Deadlines

CA1 Effective Date Sch. C, To be finalized after award
Definition
40

C.2 Commencement Date | Sch. C, Commence immediately upon award of PO or
Definition written instructions to proceed and expect project
17 & GC duration to last for approximately 12 weeks
3.1.6
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Row Input Information Reference | Description
C.3 Key Work Milestones | Sch. C, e Construction Commencement
?Gefmmon e Substantial Completion
e Occupancy
o Deficiency Completion
e Close-Out
C4 Scheduled Date for Sch. C, 10 weeks from commencement
Substantial Definition
Performance of the 94
Work
C.5 Scheduled Date for Sch. C, 12 weeks from commencement
Total Performance of | Definition
the Work 95
C.6 | warranty Period Sch. C, Refer to Information Sheet in Master Roster
Definition Agreement.
124
C.7 Working Days Sch. C, Refer to Information Sheet in Master Roster
Definition Agreement.
129
C.8 | Numberof Days for | GC 5.4.1.2 | Refer to Information Sheet in Master Roster
Contract Administrator Agreement.
to Issue a Certificate
for Payment
C.9 Deadline to GC7.2.1 Refer to Information Sheet in Master Roster
acknowledge a Agreement.
Contemplated
Change Order
C.10 | Deadline torespond | GC 7.3.5 Refer to Information Sheet in Master Roster
to a Change Directive Agreement.
C.11 | Suspension Period for | GC 11.2.1 Refer to Information Sheet in Master Roster

Stop Work Orders

Agreement.

D. Insurance, Contract Security, Bonds and Contractual Holdback

D.1 Insurance Coverages | GC 8.1.1.1, | Refer to Information Sheet in Master Roster
GC 8.1.1.2, | Agreement.
& GC8.1.3
D.2 Additional Contract GC 8.2.1 Refer to Information Sheet in Master Roster
Security Agreement.
D.3 Amount of the GC 8.4.1 Refer to Information Sheet in Master Roster
Contractual Holdback Agreement.
D.4 Percentage by which GC843 Refer to Information Sheet in Master Roster
Contractual Holdback Agreement.
is Reduced after Total
Performance of the
Work
D.5 Surety Bonds GC 8.3.1 Refer to Information Sheet in Master Roster

Agreement.

E. Miscellaneous
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Row Input Information Reference | Description
E.1. Alternate order of GC1.1.71 Refer to Information Sheet in Master Roster
priority of the Agreement.
Agreement
Documents
E.2. | Allowable Portion of GC 3.8.1
the Work for
Subcontracting
E.3. Accuracy of Utilities GC4.1.41 | NA
and Structures
E.4. | Fair Wage Schedule | Sch. F, if N/A
applicable
E.5. | Workforce Workforce | N/A
Development Plan Developme
nt Plan, if
included
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Appendix F — Bid Bond

BOND NO:

THE FOLLOWING PARTIES:
°
herein called the “Principal”
-and —
°
herein called the “Surety”

are jointly and severally held and firmly bound unto the City of Toronto, hereinafter called the “City”, each,
in the penal sum of

10% of the Bid amount

of lawful money of Canada, to be paid to the City or to its successors or assigns for which payment well
and truly to be made, we jointly and severally bind ourselves, our and each of our several and respective
executors, administrators, successors and assigns and every of them forever firmly by these presents.
SEALED with our several and respective seals.
DATED this day of 20

WHEREAS the said Principal is submitting to the City its bid (the “Bid”) for

REQUEST FOR TENDERS NO. CREM-PMO-25-006 (the “RFT”)
CONTRACT NO. Doc3512316731

and the said Bid provides that it is to continue open to acceptance and to be irrevocable until the formal
contract is executed by the successful Supplier.

The condition of this obligation is such that if, on acceptance of the Bid of the aforesaid Principal in
accordance with the terms and conditions of the RFT documents within the time period prescribed by the
RFT documents for said Bid to be open for acceptance and irrevocable (the “Bid Validity Period”), the said
Principal shall, within the time required, enter into a formal contract and give good and sufficient bonds
required by said RFT documents to secure

(i) the performance of the terms and conditions of the contract, and
(ii) payment for certain labour and materials,

both in the forms required by the City then this obligation shall be void; otherwise the Principal and Surety
will pay unto the City the difference in money between the total amount of the Bid of the said Principal and
the sums of the amount for which the City legally contracts with another party to perform the work and for
which the City of Toronto may expend or for which it may become liable by reason of such default or failure,
including the cost of any advertisement for new bids if the latter sums of the amount be in excess of the
former; but in no event shall the Surety’s liability exceed the penal sum hereof.

It is a condition of this Bond that it will remain valid for a period of an additional 10 days beyond the Bid
Validity Period.
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AND IT ISHEREBY DECLARED AND AGREED that the Surety shall be liable as Principal and that nothing
of any kind or matter whatsoever that will not discharge the Principal shall operate as a discharge or release
of liability of the Surety, any law or usage relating to the liability of Sureties to the contrary notwithstanding.

SEALED AND DELIVERED

in the presence of

Principal

Surety
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