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SUMMARY OF THE WORK

Castleview Wychwood Towers — Interior Upgrades

The Work includes but is not limited:

e |Installation of new one-way-driving controlled access gate system for the Entry & Exit of
the property;

¢ Renovation of the ground floor Reception (Rm 1/030A), and 3rd floor Washroom Cores
(East and West). The renovation includes; new millwork, new doors & door hardware, new
security shutter, new ACT & GWB ceilings, new interior partitions, new floor finish, new
lighting, new and modified plumbing & HVAC.

GENERAL SPECIFICATIONS

GS-1. Cutting, Remedial Work and Blasting

1.1.

1.2.

1.3.

1.4.

1.5.

The Contractor shall perform the coring, cutting and remedial Work required
to make the affected parts of the Work come together properly.

The Contractor shall co-ordinate the Work to ensure that the coring, cutting
and remedial Work is kept to a minimum.

Should the Owner, the Contract Administrator, other contractors or anyone
employed by them be responsible for ill-timed Work necessitating cutting or
remedial Work to be performed, the cost of such cutting or remedial Work
shall be valued as provided in GC 7.1 - OWNER’S RIGHT TO MAKE
CHANGES, GC 7.2 - CHANGE ORDER and GC 7.3 - CHANGE DIRECTIVE.

Coring, cutting, x-rays, scanning and remedial Work shall be performed by
specialists familiar with the Products and Owner Supplied Material affected
and shall be performed in a manner to neither damage nor endanger the
Work and in accordance with the Specifications and other Agreement
documents.

The Contractor shall not carry out any blasting operation except with the prior
written consent of the Contract Administrator, provided that any consent so
granted shall not, under any circumstances, relieve the Contractor of the
liabilities and obligations assumed by the Contractor under the Agreement.

GS-2. Cleanup

2.1

2.2.

Rev. October 2023

The Contractor shall maintain the Work and the Site in a safe and tidy
condition and free from the accumulation of waste products and debris, other
than that caused by the Owner, other contractors or their employees.

Before applying for Substantial Performance of the Work as provided in GC
5.5 - SUBSTANTIAL PERFORMANCE OF THE WORK, the Contractor shall
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2.3.

2.4,

2.5.

remove waste products and debris, other than that resulting from the work of
the Owner, other contractors or their employees, and shall leave the Site
clean and suitable for use or occupancy by the Owner. The Contractor shall
remove products, Construction Equipment, and Temporary Work not required
for the performance of the remaining Work all to the satisfaction of the
Contract Administrator and the Owner, acting reasonably.

Prior to the final Application for the Payment, the Contractor shall remove any
remaining products, Construction Equipment, Temporary Work, and waste
products and debris, other than those resulting from the work of the Owner,
other contractors or their employees.

Contractor shall complete all maintenance and cleanup of the Work and Site
within 24 hours of written notice from the Owner or Contractor Administrator
of such. If such maintenance and cleanup is not completed within 24 hours of
such written notice, the Owner shall be entitled to, or to engage others to,
perform such maintenance and cleanup, at the Contractor’'s expense and set-
off the costs thereof in accordance with GC 5.10 - OWNER’S SET-OFF.

Contractor shall repair all damage to the Site caused by the Contractor’s,
Subcontractor’s, Supplier’s or Sub-subcontractor’s transportation in and out
of the Site within five (5) Working Days of written notice from the Owner or
Contractor Administrator to repair or before final payment, whichever is
earlier. If such repair is not completed within the required time period, the
Owner shall be entitled to, or to engage others to, perform such repair, at the
Contractor’s expense and set-off the costs thereof in accordance with GC
5.10 - OWNER’S SET-OFF.

GS-3. Layout

3.1.

3.2.

Rev. October 2023

The Contract Administrator shall provide baseline and benchmark information
for the general location, alignment, and elevation of the Work. The Owner
shall be responsible only for the correctness of such information provided by
the Contract Administrator.

Where the Agreement provides for the Contractor to lay out the Work, this
section 3.1 shall apply.

3.2.1. Prior to commencement of construction, the Contract Administrator
and the Contractor shall locate on site those property bars, baselines
and benchmarks that are necessary to delineate the Site and to lay
out the Work, all as shown on the Drawings.

3.2.2. The Contractor shall be responsible for the preservation of all property
bars while the Work is in progress, except those property bars that
must be removed to facilitate the Work. Any other property bars
disturbed, damaged or removed by the Contractor’s operations shall
be replaced by an Ontario land surveyor, at the Contractor’s cost.
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3.3.

Rev. October 2023

3.2.3.

3.2.4.

3.2.5.

3.2.6.

3.2.7.

At no extra cost to the Owner, the Contractor shall provide the
Contract Administrator with such materials and devices as may be
necessary to lay out the baseline and benchmarks, and as may be
necessary for the inspection of the Work.

The Contractor shall provide qualified Personnel to lay out and
establish all lines and grades necessary for construction. Such
Personnel shall include a licensed land surveyor responsible for
conducting a survey to verify the locations of all key structures. The
Contractor shall notify the Contract Administrator of any layout Work
carried out, so that the same may be checked by the Contract
Administrator.

The Contractor shall install and maintain substantial alignment
markers and secondary benchmarks as may be required for the
proper execution and inspection of the Work. The Contractor shall
supply one copy of all alignment and grade sheets to the Contract
Administrator.

The Contractor shall assume full responsibility for alignment,
elevations and dimensions of each and all parts of the Work,
regardless of whether the Contractor's layout Work has been checked
by the Contract Administrator.

All stakes, marks and reference points shall be carefully preserved by
the Contractor. In the case of their destruction or removal, for any
reason, before the date of the Substantial Performance of the Work,
such stakes, marks and reference points shall be replaced, to the
satisfaction of the Contract Administrator, at the Contractor’s cost.

Where the Agreement provides for the Owner to lay out the Work, this section
3.3 shall apply.

3.3.1.

3.3.2.

3.3.3.

3.3.4.

The Owner shall be responsible for setting out the line and setting out
the required elevation of the specific parts of the Work identified in the
Agreement.

The Owner shall supply a copy of the alignment and grade sheets to
the Contractor to facilitate the construction of the Work in accordance
with the Agreement.

The Owner shall install and maintain substantial alignment markers
and secondary benchmarks as may be required for the proper
execution and inspection of the Work.

All stakes, marks and reference points provided by the Owner shall be

carefully preserved by the Contractor. In the case of the destruction or
removal as a result of the Contractor’s operations, such stakes, marks
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GS-4.

GS-5.

GS-6.

Rev. October 2023

and reference points shall be replaced by the Owner at the
Contractor’s cost.

3.3.5. The Contractor shall give the Owner at least 24 hours' notice before
requiring levels, lines or stakes, on any portion of the Work and the
Contractor shall clearly state in such notice the exact locality or
localities where such are needed for use.

3.3.6. The Contractor must satisfy itself before commencing Work at any
point as to the meaning and accuracy of all stakes and marks, and no
Claim shall be considered by the Owner for or on account of any
alleged inaccuracies or for any alterations subsequently rendered
necessary on account of any such alleged inaccuracies, unless the
Contractor notifies the Owner thereof in writing before commencing
the Work.

3.3.7. The Contractor shall be responsible for the preservation of all property
bars while the Work is in progress, except those property bars which
must be removed to facilitate the Work. Any other property bars
disturbed, damaged or removed by the Contractor’s operations shall
be replaced by an Ontario land surveyor, at the Contractor’s cost.

Site and Drainage

4.1.

4.2.

The Contractor's sheds, site offices, toilets, other temporary structures and
storage areas for material and equipment shall be grouped in a compact
manner and maintained in a neat and orderly condition at all times.

The Contractor shall keep all portions of the Work well, properly and
efficiently drained, to at least the same degree as that of the existing drainage
conditions, during construction and until the Work is completed. The
Contractor shall be solely responsible for all Losses caused by, or resulting
from, water backing up or flowing over, under, through, from, on or along any
part of the Work or which any of the Work may cause to flow elsewhere and
shall, at the Contractor’s sole cost, repair such damage and without any
extension of the Contract Time.

Work Affecting the Property of Others

5.1.

Before Work is carried out that may affect the property or operations of any
Ministry or agency of government or any Person, including a municipal
corporation or any board or commission thereof, and in addition to such
notices of the commencement of specified operations as are prescribed
elsewhere in the Agreement, the Contractor shall give at least 48 hours’
advance written notice of the date of commencement of such Ministry or
agency of government or Person so affected.

Quality Assurance and Quality Control
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6.1. The QA/QC Plan required by GC 3.13.2 shall be prepared and delivered to
the Contract Administrator for review by the Contract Administrator and
Owner within thirty (30) Days after the Effective Date and, after acceptance
by the Contract Administrator and Owner, shall form a part of the Agreement.

6.2. The QA/QC Plan shall:

6.2.1. be based on the standards and requirements set out in the
Agreement;

6.2.2. monitor, identify and rectify all non-compliance items within the
Construction Schedule; and

6.2.3. Maintain a Deficiency List during the term of the Agreement.

6.3. The Contractor shall implement and perform the Work in accordance with,
and in compliance with, the QA/QC Plan accepted by the Owner. The
implementation of the QA/QC Plan may be subject to quality assurance audit
and acceptance by the Contract Administrator and Owner. The Contract
Administrator and the Owner may perform surveillance for compliance with
the QA/QC Plan and examine the Work, wherever situate, for conformance.

GS-7. Project Controls and Reporting Requirements

7.1. The Contractor shall perform the following obligations and comply with the
following requirements:

7.1.1. Such obligations and requirements shall apply to all Work, unless
otherwise specified in the Agreement;

7.1.2. (A) schedule development, management, systems and tools;

7.1.3. (E) risk management.

Such obligations and requirements shall apply to all Work, unless otherwise
specified in the Agreement.

7.2.  The Owner may at any time and from time to time waive the requirement to
include any particular item in any report in connection with the Work or may
reduce the frequency of any report but in such event shall have the right to
reinstate any item and increase the frequency of reporting to the times
provided in the Agreement.

7.3.  For clarity, nothing in this section 7 shall relieve the Contractor from its
obligation to execute the Work to completion in accordance with the
Construction Schedule or other requirements of the Agreement.

GS-8. Owner Supplied Material
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8.1.

The Owner Supplied Material shall be:
8.1.1. Paper Towel Dispenser
8.1.2. Soap Dispenser

8.1.3. Toilet Paper Dispenser

GS-9. Traffic, Maintaining Roadways and Detours

9.1.

9.2.

9.3.

9.4.

9.5.

9.6.

Rev. October 2023

Except as otherwise noted in the Agreement, the Contractor assumes all the
risks and responsibilities arising out of any traffic related obstruction
encountered in the performance of the Work and any traffic conditions,
including traffic conditions on any Highway or road giving access to the Site
caused by such obstructions, and the Contractor shall not make any Claim
against the Owner for any delay or Losses occasioned thereby.

If the Agreement require the Contractor to maintain a Highway, the
Contractor shall comply with all maintenance standards and other obligations
under Laws relating Highways, including the City of Toronto Act, 2006.

The Contractor shall designate an individual to be responsible for traffic
control and work zone safety. The designated individual shall be a competent
worker who is qualified because of knowledge, training, and experience to
perform the duties, is familiar with Book 7 of the Ontario Traffic Manual and
has knowledge of all potential or actual danger to workers and motorists.
Prior to the commencement of construction, the Contractor shall notify the
Contract Administrator of the name, address, position, cell phone, pager, and
telephone numbers of the designated individual, and update as necessary.

Where an existing Roadway is affected by construction, it shall, at all times,
be kept open to traffic. The Contractor shall, at no additional cost to the
Owner, be responsible for providing and maintaining, for the duration of the
Work an alternative route for both pedestrian and vehicular traffic through the
Site in accordance with the Ontario Traffic Manual, whether along the existing
Highway under construction or on a detour road beside or adjacent to the
Highway under construction.

Subject to the prior written approval of the Contract Administrator, the
Contractor may block traffic for short periods of time to facilitate construction
of the Work in accordance with the Ontario Traffic Manual. Any temporary
lane closures shall be kept to a minimum.

The Contractor shall maintain, to the satisfaction of the Owner and the
Contract Administrator, a road through the Site. The road through the Site
shall include any detour constructed in accordance with the Agreement or
required by the Contract Administrator. The cost of blading required to
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GS-10.

Rev. October 2023

9.7.

9.8.

9.9.

9.10.

9.11.

9.12.

maintain the surface of such roads and detours shall be deemed to be
included in the Fixed Price or Unit Price, as applicable. The Contractor shall
not be required to apply de-icing chemicals or abrasives or carry out
showplowing unless otherwise specified in the Agreement.

Where localized and separated sections of a Highway are affected by the
Contractor's operations, the Contractor shall not be required to maintain
intervening sections of that Highway until such times as these sections are
located within the limits of the Highway affected by the Contractor's general
operations under the Agreement. Nothing in this section shall be taken as
limiting the Contractor's obligation to maintain all areas of a Highway affected
by the traffic control measures undertaken in relation to the Work and to fulfill
all traffic control responsibilities thereon.

Where the Agreement provides for, or the Contract Administrator requires,
detours at specific locations, payment for the construction of the detours, and
if required, for the subsequent removal of the detours, shall be made at the
Contract Prices appropriate to such Work.

Where Work is discontinued for any extended period including seasonal
shutdown, the Contractor shall, when directed by the Contract Administrator,
open and place the Highway and detours in a passable, safe and satisfactory
condition for public travel.

Where the Contractor constructs a detour that is not specifically provided for
in the Agreement or required by the Contract Administrator, the construction
of the detour and, if required, the subsequent removal shall be performed at
the Contractor's sole expense. The detour shall be constructed and
maintained to structural and geometric standards approved by the Contract
Administrator. Removal and site restoration shall be performed as directed by
the Contract Administrator.

Where, with the prior written approval of the Contract Administrator, a
Highway is closed and the traffic diverted entirely off the Highway to any
other Highway, the Contractor shall, at no extra cost to the Owner, supply,
erect and maintain traffic control devices in accordance with the Ontario
Traffic Manual.

Compliance with the foregoing provisions shall in no way relieve the
Contractor of obligations under GC 4.1 - PROTECTION OF WORK AND
PROPERTY, dealing with the Contractor's responsibility for damage claims,
except for claims arising on sections of a Highway within the Site that are
being maintained by others.

Roadway Work

10.1.

If at any time, in the opinion of the Contract Administrator, damage is being
done or is likely to be done to any Roadway or any improvement thereon,
outside the Site, by the Contractor’s vehicles or other equipment, whether
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10.2.

licensed or unlicensed equipment, the Contractor shall, on the direction of the
Contract Administrator, and at no extra cost to the Owner and without an
extension in Contract Time, make changes or substitutions for such vehicles
or equipment, and shall alter loadings, or in some other manner, remove the
cause of such damage to the satisfaction of the Contract Administrator.

The Contractor shall provide and ensure, at all times, and at no extra cost to
the Owner:

10.2.1. safe and adequate pedestrian and vehicular access;
10.2.2. continuity of utility services; and
10.2.3. access for any and all emergency response vehicles and services,

to any and all properties adjoining the Site.

GS-11.  Working Drawings

11.1.

11.2.

11.3.

11.4.

11.5.

Rev. October 2023

Working Drawings or Working Plans means any Drawings or Plans prepared
by the Contractor for the execution of the Work and may, without limiting the
generality thereof, include formwork, falsework and shoring plans, roadway
(that part of the Highway designed or intended for use by vehicular traffic and
includes the Shoulders.) protection plans, Shop Drawings, shop plans or
erection diagrams.

The Contractor shall arrange for the preparation of clearly identified and
dated Working Drawings as called for by the Contract Documents.

The Contractor shall submit Working Drawings to the Contract Administrator
in accordance with an agreed upon schedule or otherwise with reasonable
promptness and in orderly sequence so as to not cause delay in the Work. If
either the Contractor or the Contract Administrator so requests they shall
jointly prepare a schedule fixing the dates for submission and return of
Working Drawings. Working Drawings shall be submitted in printed form. At
the time of submission the Contractor shall notify the Contract Administrator
in writing of any deviations from the Contract Documents that exist in the
Working Drawings.

The Contract Administrator shall review and return Working Drawings in
accordance with an agreed upon schedule, or otherwise, with reasonable
promptness so as not to cause delay.

The Contract Administrator's review shall check for conformity with the design
concept and for general arrangement only and such review shall not relieve
the Contractor of responsibility for errors or omissions in the Working
Drawings or of responsibility for meeting all requirements of the Contract
Documents unless a deviation on the Working Drawings has been approved
in writing by the Contract Administrator.
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11.6.

11.7.

11.8.

Rev. October 2023

The Contractor shall make any changes in Working Drawings that the
Contract Administrator may require to make the Working Drawings consistent
with the Contract Documents and resubmit unless otherwise directed by the
Contract Administrator. When resubmitting, the Contractor shall notify the
Contract Administrator in writing of any revisions other than those requested
by the Contract Administrator.

Work related to the Working Drawings shall not proceed until the Working
Drawings have been signed and dated by the Contract Administrator and
marked with the words "Reviewed. Permission to construct granted".

The Contractor shall keep one set of the reviewed Working Drawings, marked
as above, at the Site at all times.
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TECHNICAL SPECIFICATIONS
Volume 1

Division 00 Procurement and Contracting Requirements
Division 01 General Requirement

Division 02 Existing Conditions

Division 03 Concrete

Division 05 Metals

Division 06 Wood, Plastics, and Composites
Division 07 Thermal and Moisture Protection
Division 08 Openings

Division 09 Finishes

Division 10 Specialties

Division 11 Equipment

O O O O O O O O O O O

Volume 2

o Division 20 Mechanical, General
o Division 22 Plumbing
o Division 23 Heating, Ventilating and Air Conditioning

Specifications within drawings

o Division 26 Electrical
o Division 27 Communications
o Division 28 Electronic Safety and Security

DIVISIONAL SPECIFICATIONS
DS-1. Occupational Health and Safety Act
1.1. The Contractor shall take all steps necessary to prevent the spread of lead-containing
dust/particles and any other designated substance(s) or hazardous material(s) from
the Work site when performing Work involving, but not limited to, lead-containing
paint, and to protect the Contractor, those engaged by the Contractor in performance
of the Work, City employees and all others, including the general public, likely to be at
or near the Work site.
DS-2. Designated Substances
2.1. In accordance with the OHSA, as amended, a list of designated substances found at
the project site is appended to hereto at the end of this section, and forms part of this
Agreement.
DS-3. Asbestos

3.1. Where the Work includes removal of asbestos, the Contractor shall:
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3.1.1. ensure, through appropriate air testing and such other measures as may be
appropriate and necessary, that the Work site and adjacent areas not been
contaminated with asbestos during the performance of the Work; and

3.1.2. prior to dismantling any barriers erected to contain asbestos and asbestos-
containing materials, the Contractor shall provide written confirmation to the
Consultant that, after conducting proper air testing and other due diligence
measures, the area is safe in accordance with the requirements of the OHSA.

3.2. If, during the course of the Work, the Contractor or any of the subcontractors or
suppliers engaged by the Contractor, disturb material that is believed to be asbestos
containing material, separate and apart from asbestos abatement work forming part of
the Contract, the Contractor shall act in strict compliance with the OHSA, including
but not limited to the Asbestos Regulation, and without limiting the generality of the
foregoing, shall:

3.2.1. Stop work and evacuate the area where the asbestos containing material is
believed to have been disturbed and take all precautions or actions mandated
by the OHSA and notify the City immediately;

3.2.2. Notify the Contract Administrator via telephone, with written notification to follow
as soon as possible; and

3.2.3. Refrain from entering the work area for any reason whatsoever until safe to do
so, in accordance with the requirements of the OHSA and, prior to re-entry,
notify the Contract Administrator for approval to recommence Work.

DS-4. Hot Work Permit
4.1. The Contractor shall perform safe working procedures equivalent to or better as per
Hot Work Permit System SP-13 attached hereto as Attachment " F2630 2019
Editable Hot Work Permit” Safe Work Procedures.
4.2. The Constructor will be responsible for issuing the hot work permits.
DS-5. Commencement and Completion Dates
5.1. [Note to Finalization: if a particular project requires this clarification for some specific
reason, include this in Part 3 - Drawings and Specifications] A continuous and
progressive operation shall be carried out until the work is completed.
DS-6. Workforce Development Plan
6.1. Where required in the Agreement Documents, the Contractor shall implement and
document the Workforce Development Plan described in "Schedule F — Owner
Policies, Procedures, by-Laws and Other Requirements" to the satisfaction of the City
(in its sole discretion).

DS-7. Coordination and Meetings
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7.1.

The Contractor shall attend regular meetings with the City of Toronto and others,
including but not limited to, Toronto Transit Commission, Bell Canada, Enbridge,
Toronto Hydro, and business organizations as may be required by the Contract
Administrator to co-ordinate services affected by the Contract and to monitor on-going
administration and progress of the contract.

DS-8. Standard Specifications and Standard Drawings

8.1.

8.2.

8.3.

The City's Standard Specifications and Standard Drawings that apply to the Work
shall be those that can be found on-line at www.toronto.ca/ecs-standards as of the
date the tender for the Work is issued.

Any other required work, for which no specifications are contained herein, shall
conform to the City of Toronto Standard Construction Specifications and Drawings for
Road Works, the City of Toronto Standard Construction Specifications and Drawings
for Sewers and Watermains, the Ontario Provincial Standard Specifications and the
Ontario Provincial Standard Drawings.

This Agreement may also refer to Ontario Provincial Standards (OPS) specifications
and drawings. In such case, Bidders shall acquire the applicable specifications and
drawings from OPS. Information about OPS can be found at www.ops.on.ca.

DS-9. Payroll Burden Rate for Work on a Time and Material Basis

9.1.

9.2.

Standard Rate (40%)

9.1.1. The Owner will pay the Contractor’s Payroll Burden at a standard 40 per cent of

the wages and salary portion of the Cost of Labour for change in the work in the
Contract that is carried out on a Time and Material basis.

Option for Contractor’s Actual Payroll Burden Rate

9.2.1. Alternatively, the Owner will consider paying at the Contractor’s actual payroll

burden rate. To be considered for this option, the Contractor MUST submit their
actual payroll burden rate on the Owner’s prescribed Contractor’s Payroll
Burden Form ("Form") prior to the commencement of any work on a Time and
Material basis, preferably at the pre-construction meeting.

9.2.2. The Form is available from the Contract Administrator upon request and it shall

be completed, certified and signed by the Contractor’s external auditor. The
Payroll Burden rate shall be calculated from the total expenditures of wages,
salaries and benefits for all of the Contractor's employees paid during the
previous 12 month calendar year (i.e. January 1% to December 31%Y). All
permitted expenses in relation to labour costs are included on the prescribed
Form.

9.2.3. If accepted, the submitted Form shall be effective until January 31 of the

following year and the payroll burden rate will apply to all Time and Material
works carried out within the effective period of the Form. If the Contractor fails to
submit a signed Form before the commencement of any work on a Time and
Material basis, or if the submitted Form is not acceptable to the Owner, the
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Owner will apply the 40 per cent standard payroll burden rate for all works that
are carried out on a Time and Material basis under this Contract until a Form is
submitted by the Contractor and accepted by the Owner.

9.2.4. During the Contract period, the Contractor must submit an updated Form by

January 31% of a new calendar year. If accepted, the updated Form shall be
effective until January 31% of the following year. If the Contractor failed to submit
an updated Form or the submitted Form is not acceptable, the Owner will apply
the standard 40 per cent payroll burden rate to all Time and Material works
carried out under this Contract until an updated Form is submitted by the
Contractor and accepted by the Owner.

9.2.5. The Owner reserves the right to terminate the application of the Contractor’s

actual payroll burden rate and apply the standard 40 per cent payroll burden
rate if the Form is found to be not accurately completed after its acceptance.

9.2.6. Contractor’s labour rates used in the work based on a Time and Material basis

are subiject to verification by the City’s Fair Wage Office.

9.2.7. Allinformation in relation to Contractor’'s Payroll Burden may be audited at the

Owner’s discretion. The Contractor agrees to keep complete and accurate
books, payrolls, accounts and employment records and make the records
available for audit by the Owner upon request. The Owner reserves the right to
recover any overpayment to the Contractor affected by the audit.

DS-10. Organization of Work and Work Restrictions

10.1.

10.2.

10.3.

10.4.

It is the Contractor's responsibility to implement all required measures (e.g. fences,
enclosures, etc.) in order to strictly control the pedestrian traffic in the construction
area and to prevent any pedestrian approaching into the areas of construction hazard,
or any other dangerous area.

The Contractor shall be attentive to the needs of pedestrians that are visually or
physically impaired, and the Contractor must be prepared at all times to assist in the
safe and comfortable passage of these pedestrians.

The Contractor shall note that a number of existing utilities and services are located
below the area of reconstruction and others in the near vicinity. The Contractor shall
examine the site to identify potential problems associated with the accessibility,
transportability and constructability of their proposed methods.

The Contractor shall, from time to time, adopt such approved construction or
operating methods in carrying out the work as may be called for due to changing
conditions that may be encountered during the progress thereof.

DS-11. Pre-Construction Survey and Layout

11.1.

Pre-construction Survey
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11.1.1. The City shall perform a pre-construction survey to identify property bars, and to

11.2.

establish baselines and benchmarks necessary for the delineation of Working
Area and layout of the Works in accordance with GS-3.1.

Layout

11.2.1. The City shall perform the layout of the Works in this Contract. [Note to

11.3.

11.4.

11.5.

11.6.

11.7.

11.8.

11.9.

Finalization: The City will need to remember to set out who is responsible for
Layout in the Specifications.]

The survey and layout shall be performed or supervised by a competent surveyor with
a minimum of five years related field experience (the "Surveyor"). The Contractor
shall ensure the Surveyor attends a pre-construction meeting and other meetings as
requested by the Consultant.

The Contractor shall be responsible for ensuring the Surveyor prepares grade sheets
and keeps proper digital records, notes and sketches of the survey and layout. A copy
of the records (including but not limited to survey notes and sketches) shall be kept on
site and accessible to the Consultant at any time. The grade sheets shall be
submitted to the Consultant within 7 calendar days of production.

The Contractor shall maintain a set of redlined Contract Drawings ("As-Built Field
Record marked on the issued for construction detailed design drawings") marked with
as-built information of the Project. The As-Built Field Record and all other records
produced must be incorporated in the AutoCad 2004 drawings and submitted to the
City's Consultant within 60 calendar days of Substantial Performance.

The compensation for the survey and layout shall be based on the lump sum amount
for the tender item for the survey and layout identified in the Pricing Form. The lump
sum amount for survey and layout shall not exceed 5% of the Total Bid Price in the
Pricing Form.

Eighty percent (80%) of the lump sum amount for the survey and layout shall be paid
over the duration of the Contract in proportion to the value of the works completed as
a percentage of the Total Bid Price. No payment will be made until the grade sheets
are received by the Consultant.

Twenty percent (20%) of the lump sum amount for the survey and layout shall be
withheld and paid upon receipt and acceptance of the As-built Field Record. Should
the Contractor fail to submit the As-built Field Record or if the submitted As-Built Field
Record is not satisfactory to the Consultant, this withheld amount may be used by the
Consultant to pay for an independent contractor to produce the As-built Field Record.
If the cost to produce the As-built Field Record by the independent contractor
exceeds the withheld amount, the Owner may exercise its right of set and deduct the
additional cost from funds due and payable to the Contractor.

The Contractor must report to the Consultant immediately any conflict,
inconsistencies, errors, omissions, and/or discrepancies found between the Contract
Drawing(s) and the existing physical conditions. Immediately upon becoming aware of
such conflict, inconsistencies, errors, omissions and/or discrepancies, the Contractor
shall stop survey and layout work until further directed by the Consultant. The City
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shall not be responsible for any additional cost or time delay due to a failure of the
Contractor or the Contractor's Surveyor to report in a timely manner such conflict or
inconsistencies found, or due to a failure to suspend the survey and layout work
pending direction from the Consultant.

11.10.The Owner may conduct quality assurance verifications of the survey and layout as it
deems necessary. The Owner's quality assurance process shall not relieve the
Contractor of its responsibilities and obligations under this Contract. Any deficiency,
omission or error identified by the Owner in the quality assurance process will be
reported to the Contractor within two Working Days. The Contractor shall verify the
information provided by the Owner, and make adjustments or corrections where
necessary. There shall be no additional compensation or extension of Contract Time
for correction of the Contractor's deficiencies, omissions or errors.

11.11.Adjustments or corrections to the survey and layout required due to conflicts,
inconsistencies, errors, omissions, and/or discrepancies between the Contract
Drawing(s) provided by the Owner and the existing physical conditions will be
compensated on a Time and Material basis. This compensation shall be limited to the
cost of survey crew only.
DS-12. Construction Survey and Layout — NOT APPLICABLE
DS-13. Disposal of Surplus Excavated Material and Removals
13.1. All surplus excavated materials, removals, grindings and all other debris, including
that from sewer flushing and catch basin cleaning, shall be disposed of, off site. No
separate payment shall be made for the costs associated with this work.

13.2. The City of Toronto will not make arrangements for the disposal of surplus materials
or supply bills of lading.

13.3. The Contractor shall assume full ownership of the surplus excavated material and
shall be solely responsible for its removal and disposal.

13.4. Stockpiling of excavated material within the City street allowance is not permitted. The
Contractor shall dispose of all excavated material off site immediately upon removal.
No additional payment will be made for costs incurred as a result of this requirement.
DS-14.Smog Alert Response Plans

14.1. The Contractor, when notified by the Consultant that the City’s Smog Alert Response
Plan has been implemented, shall, where applicable:

14.1.1. suspend use of oil based products except for roadway line painting required to
address safety concerns or to reduce traffic congestion;

14.1.2. suspend all pesticide spraying;
14.1.3. suspend grass cutting operations;
14.1.4. not allow refuelling during daytime hours;
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14.1.5. reduce equipment and vehicle idling as much as practical,
14.1.6. curtail the use of two-stroke engines as much as practical;

14.1.7. suspend normal street sweeping of all roadways during daytime hours except
where there is an urgent need for clean-up, i.e. following a special event such as
Caribana;

14.1.8. suspend the operation of loop cutting tar pots; and

14.1.9. suspend any nhon-essential planned traffic control device installation or
modification work which will require lane closures or require complete
deactivation of the traffic control device. Work that is required to address safety
concerns or to reduce traffic congestion may continue.

14.2. Asphalt paving operations using SS-1 tack coat (water based) may continue.

14.3. A Smog Alert may be preceded by a Smog Watch. A Smog Watch is issued when
there is a 50 percent chance that a smog day is coming within the next three (3) days.
The Contractor shall not be entitled to any additional payment or extension of
Contract Time due to the implementation of the Smog Alert Response Plans.

14.4. Notwithstanding the above, if it is necessary and the Contract Administrator ordered
the suspension of paving operations, payment and/or extension of the Contract for the
suspension of asphalt paving operations shall only be made if notification by the Chief
Engineer and Executive Director or General Manager to suspend work is made in less
than four hours prior to starting of such operations, and if such suspension has
detrimentally impacted on the Contractor's work schedule. The Contractor shall
provide supporting documentation identifying the impact and associated fair and
reasonable costs in accordance with GC 2.6 — CONTRACTOR RECORDS and any
delay in accordance with GC 7.5 - DELAYS.

14.5. Payment for this work, at actual costs incurred, shall be made under the appropriate
provisional item(s) identified in the Pricing Form (if applicable), with the exception of
any mark ups.

DS-15. Security and Construction Sign(s)

15.1. The Contractor shall be responsible for the security of the work of this Contract from
the time the job site is turned over to him until all work has been completed.

15.2. The Contractor shall take all necessary precautions to ensure that the construction
site does not pose a hazard to the public for the duration of the project. Appropriate
safety and warning signs must be posted. All such site security measures shall be
removed from the site at the completion of the project.

15.3. The Contractor shall supply a [Note to Finalization: Insert type of sign, for example
"Capital Improvement / Project Information Sign(s)"] that shall be posted in a
prominent area. [Note to Finalization: Insert details as to sign specifications, for
example:
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15.4.

15.5.

o "The specifications for the sign(s) can be found at www.toronto.ca/ecs-
standards under Capital Construction Sighage"

Project information for the sign(s), if not specified in this Request for Tender, shall be
provided by the Contract Administrator. The number of signs required is specified in
the Pricing Form.

The costs for providing, installing, removing and disposing the signs shall be included
in the Bidder's Pricing Form submission. No additional separate payment will be made
for such work and provisions.

DS-16. Material and Truck Weighing

16.1.

16.2.

16.3.

16.4.

16.5.

The City reserves the right to randomly verify the quantity of materials supplied in
connection with this Contract. Prior to unloading of materials that are priced on a unit
weight basis (“‘unit weight materials”), the weight tickets must be provided to the
Contract Administrator (or in their absence, the City’s inspector). Material weight
tickets that are not provided to the Contract Administrator or the City’s inspector prior
to unloading will not be accepted later for payment.

When directed by the Contract Administrator or the City’s inspector, trucks carrying
unit weight materials shall proceed immediately to a City’s weighing facility as
specified by the Contractor Administrator or the inspector. After passing through the
City’s weight scale and unloading the materials, the empty truck shall return to the
same facility to verify the vehicle tare if so directed by the Contract Administrator or
the City’s inspector.

Should the weight verification show that the verified weight of the material is less than
what is shown on the Contractor’s weight ticket by more than 1.0 per cent, the
payment for the affected load shall be made based on the weight measured by the
City’s weighing facility.

City staff will also adjust the method of measurement for all following loads that are
not weight-verified but have been delivered to the site before a new weight verification
process can prove the Contractor had rectified the weight inconsistency. The weight
of the following loads will be adjusted based on an adjustment factor determined from
the most recently weight-verified load

The City will not compensate the Contractor for any cost associated with the weight
verification process.

DS-17.Noise Regulations

17.1.

17.2.

17.3.

The Contractor shall ensure the following:

Equipment shall be maintained in an operating condition that prevents unnecessary
noise, including but not limited to proper muffler systems, properly secured
components and the lubrication of all moving parts;

Idling of equipment shall be restricted to the minimum necessary for the proper
performance of the specified work.
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17.4. Where necessary, place noise attenuation devices (barriers) around Contractor’s
construction equipment.

DS-18. Traffic Signal and Street Lighting Installations — NOT APPLICABLE
DS-19. Existing Utilities

19.1. The Contractor shall provide the Montgomery Sisam Architects Inc. with a copy of
the stakeout sheets supplied by the utility locators, prior to construction.

19.2. The attention of the Contractor is drawn to the presence of utility pole lines, close
proximity of the overhead wires, buried gas mains, buried Bell conduit structure,
buried/overhead cable TV and other buried utilities or services as may exist adjacent
to and/or in the Place of the Work.

19.3. Before excavating across or along any utility or service, the Contractor shall
determine its exact location and elevation. The utility or service shall be exposed by
hand excavation and shall be adequately supported and/or protected before
proceeding with machine excavation. All cost for fulfilling these requirements shall be
included in the appropriate tender items and no separate payment will be made. The
Contractor is fully responsible for the protection of all utilities and services within the
Contract limits.

19.4. It should be noted that compaction of backfill below any services or utilities will not be
accepted in lieu of proper support as per City of Toronto Standards.

DS-20. Equivalents and Alternatives
20.1. Definitions. In this section:
20.1.1. "First-Named Supplier" and "First-Named Product" mean, respectively, a
Supplier and Product upon which the quality and design of the Work has been

based, as specified in the Contract Documents.

20.1.2. "Equivalent" means a Supplier or Product that is listed after the First-Named
Supplier or equipment or material or product in the Contract Documents.

20.1.3. "Alternative" means a Supplier or Product proposed by the Contractor, or an
alternate method of undertaking the Work proposed by the Contractor, that is
not listed or specified in the Contract Documents.

20.2. First Named Supplier or Product

20.2.1. The Contractor shall only use First-Named Suppliers and First-Named Products,
or Equivalents, unless an Alternative is approved by the City.

20.3. Use of Equivalent
20.3.1. The Contractor may use an Equivalent named in the Contract Documents and
shall include the supply and installation of such Equivalent and all Product and

labour necessary to complete the Work at no additional cost to the City, whether
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or not the use of such Equivalent affects the design or manner of completion of
the Work.

20.4. Use of Alternative

20.4.1. The Contractor may propose the use of an Alternative to the City for
consideration following the issuance of an Order to Commence Work. The
submission of a proposal for an Alternative may include alternate
Subcontractor(s), through whom the Alternative is being offered, other than
those named under the Subcontractor listing in the Tender Submission
Package.

20.4.2. All Alternative proposals must be supported by sufficient technical
documentation to permit a proper analysis and evaluation of the proposed
Alternative by the City. In order to be considered, any Alternative proposal must
provide price savings, quality improvement(s), operational savings, schedule
benefit(s), or a combination thereof. The Alternative proposal must include a
detailed point by point comparison listing differences between the proposed
Alternative and the First-Named Supplier or First-Named Product.

20.4.3. Supporting documentation in the proposal must be clear, specific and sufficiently
detailed to ensure that there is no ambiguity about what is being proposed,
including any effect the proposal may have on the completed Work. Proposed
Alternatives which, in the opinion of the City, are not accompanied by adequate
supporting documentation, or are submitted with insufficient time for a proper
review, will not be considered.

20.4.4. The cost of a review by the Consultant of a proposed Alternative will be entirely
at the cost of the Contractor and will be credited to the City against the Contract
Price.

20.5. The City shall have the right, in its sole and absolute discretion, to accept or reject
any proposed Alternative, including any proposed Subcontractor.

DS-21.Plant Evacuation Drill

21.1. City staff will organize a drill to evacuate an area or the entire Plant as an exercise in
case of emergency. All contractors will be informed of the exercise a minimum of one
week in advance by the Chief Engineer and Executive Director of Engineering &
Construction Services. The Contractor, and any sub-contractors present at the Plant
during the drill, must participate in the exercise. It is anticipated that one drill will be
organised per year, lasting approximately one hour. The contractor shall allow for the
cost of this exercise in the Lump Sum Tender Price and no separate payment shall be
made.

DS-22. Reference Documentation
22.1. Plant-Wide Designated Substances Survey Update Reports

22.1.1. A Plant-Wide Designated Substances Survey Update Report for the Castleview
Wychwood Towers, 351 Christie Street, Toronto, ON prepared by Fisher
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Environmental LTD dated August 30", 2024 is identified as Designated
Substances and Hazardous Material Survey, Long Term Care Homes &
Services, Castleview — Wychwood Tower

22.2. These reports are for information purposes only. It is the responsibility of the Bidders
to confirm all information on-site.

22.3. The address of the office of the Project Engineer:

The City of Toronto

Engineering & Construction Services
Metro Hall, 20th Floor

55 John Street,

Toronto, ON M5V 3C6

DS-23. Interference

23.1. The Contractor shall arrange all Work activities so as to permit the maintenance of
normal building operation and traffic flow at the Work site, with a minimum of
inconvenience to the users and staff of the facility or park where the Work is being
carried out.

23.2. The Contractor shall ensure that no essential services such as electric power and
domestic hot water supply are interrupted at the Work site for more than one (1)
continuous Hour, and no longer than three (3) consecutive Hours for the heating
system during the heating season except with the prior written permission of the
Owner.

23.3. The Contractor shall in every case where an interruption of service is to occur, make
prior arrangements with the Owner.

DS-24. Project Close Out System Demonstrations
24.1. The Contractor shall with respect to all installations resulting from the Work
demonstrate the operation of all equipment and systems to the Owner’s staff and any
consultants of the Owner, and instruct such staff in the operation, adjustment and
maintenance of such systems and equipment.
DS-25. Fire Protection
25.1. The Contractor shall:

25.1.1. prior to commencing work, locate all sprinkler systems and protective or alarm
systems;

25.1.2. provide and maintain fire extinguishers as required on the site for the protection
of the building;

25.1.3. provide personnel performing work with open flame, volatile materials or other
hazardous work with all fire protection equipment necessary for the safe
operation of this equipment and the performance of the work;
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25.1.4. all fire protection measures shall obtain required approvals and comply with all
applicable laws.

DS-26.LEED Certification - NOT APPLICABLE

DS-27. Infection Control During Construction or Renovation of Health Care Facilities.
CSA Standard Z317.13-03

29.1.1 Construct as per CSA Standard Z317.13-03
DS-28. Orientation of Staff

28.1. Contractor shall refer to Orientation Guide for Contracted Service Providers dated
November 2022 Orientation Package for Contractors_Nov2022

DS-29. Outbreak Protocol

29.1. Contractor shall refer to Orientation Guide for Contracted Service Providers dated
November 2022 — Infection Prevention & Control (IPAC) and Outbreak Management
in attachment named Orientation Package for Contractors_Nov2022

DS-30. Resident Bill of Rights

30.1. Contractor shall refer to Orientation Guide for Contracted Service Providers dated
November 2022 — Emergency Procedures in attachment named Orientation Package
for Contractors_Nov2022

DS-31. Abuse and Whistle Blowing
31.1. Contractor shall refer to Orientation Guide for Contracted Service Providers dated
November 2022 — Abuse, Neglect, Mandatory Reporting & Whistle-Blowing in
attachment named Orientation Package for Contractors_Nov2022
DS-32. Emergency Codes
32.1. Contractor shall refer to Orientation Guide for Contracted Service Providers dated
November 2022 — Emergency Procedures in attachment named Orientation Package
for Contractors_Nov2022

DS-33. Fire Safety Protocol

33.1. All fire protection measures shall obtain required approvals and comply with all
applicable laws.

DS-34. Ministry of Health and Long Term Care Act
34.1. Contractor shall note Ministry of Health and Long-Term Care Act, R.S.O 1990, c. M26
govern all works within Long-Term Care Home’s including but not limited to

Construction related works

DS-35. MOH&LTC Operational Plan
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35.1. A Project Operational Plan has been prepared and reviewed by Ministry of Health and
Long-Term Care for the Castleview Wychwood Towers Interior Upgrades project,
prepared by City of Toronto and Montgomery Sisam dated December, 2024 is

included as 21503.F03_CWT Interior Upgrades_OP, which shall form part of the
contractual requirements of this project

DS-36. City of Toronto Contractors for Security, Voice and Data Cable Installation

36.1. Contractor shall utilize approved vendors for Security, Voice and Data Cable
Installation

36.1.1. Security

36.1.1.1. The following url denotes a list of current approved security vendors
https://www.swhouse.com/support/Dealer_Certification.aspx

36.1.2. Voice

36.1.2.1. Rodgers Communications — Telecommunications Company

36.1.3. Data Cable

36.1.3.1. Rodgers Communications — Telecommunications Company
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RFT Document List
DOCUMENT NAME ISSUE / DATE

21503.F03_CWT_ARCH_IFT

Architectural Title Page Issued for Tender —
December 12, 2024
A0.01 General Info Issued for Tender —
December 12, 2024
A0.02 Schedules Issued for Tender —
December 12, 2024
A0.03 Schedules — Door Details Issued for Tender —
December 12, 2024
A0.04 Construction Control Plan Issued for Tender —
December 12, 2024
A0.05 Area of Work Plan Issued for Tender —
December 12, 2024
A0.06 Phasing Plans Issued for Tender —
December 12, 2024
A1.01 Level 1 — Reception — Demo Issued for Tender —
December 12, 2024
A1.02 Level 1 — Reception — Proposed Issued for
Tender — December 12, 2024
A1.03 Level 1 — Reception — RCP Demo Issued for

Tender — December 12, 2024

A1.04 Level 1 — Reception — RCP Proposed Issued for Tender —

December 12, 2024

A1.05 Level 3 — Washroom Core East — Demo Issued for

Tender — December 12, 2024

A1.06 Level 3 — Washroom Core East — Issued for

Tender — December 12, 2024

Proposed

A1.07 Level 3 — Washroom Core East — RCP Issued for
Tender — December 12, 2024

Demo

A1.08 Level 3 — Washroom Core East — RCP Issued for
Tender — December 12, 2024

Proposed

A1.09 Level 3 — Washroom Core West — Demo Issued for
Tender — December 12, 2024

A1.10 Level 3 — Washroom Core West — Issued for Tender —
December 12, 2024

Proposed

Al.11 Level 3 — Washroom Core West — RCP Issued for
Tender — December 12, 2024

Demo

Al1.12 Level 3 — Washroom Core West — RCP Issued for
Tender — December 12, 2024

Proposed
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December 12, 2024
December 12, 2024
December 12, 2024
December 12, 2024
December 12, 2024

December 12, 2024

Mechanical
December 16, 2024

December 16, 2024

Electrical

Tender — December 16, 2024

A7.01 Interior Elevations
A7.02 Interior Elevations
A8.00 Interior Details
A9.00 Millwork

A9.01 Millwork

A9.02 Millwork Details

21503.F03_CWT_MECH_IFT
Title Page
M-001 Mechanical Drawing List &

Legend 1

M-101 Mechanical Phasing Layout 1
December 16, 2024

M-102 Mechanical Phasing Layout 2
December 16, 2024

Issued for Tender —

Issued for Tender —

Issued for Tender —

Issued for Tender —

Issued for Tender —

Issued for Tender —

Issued for Tender —

Issued for Tender —

Issued for Tender —

Issued for Tender —

M-201D Level 3 Washroom Demolition Plan Issued for Tender —

December 16, 2024

M-201 Level 3 Washroom East Proposed Plan Issued for

Tender — December 16, 2024

M-202 Level 3 Washroom West Proposed Plan Issued for

Tender — December 16, 2024

M-301D Level 1 Reception & Level 3 Washroom  Issued for

Tender — December 16, 2024
Demolition Plan

M-301 Level 1 Reception & Level 3 Washroom Issued for

Tender — December 16, 2024
Proposed Plan
M-401D Level 3 Demolition Plan

Issued for Tender —
December 16, 2024

M-401 Level 1 & Level 3 Proposed Plan Issued for Tender —

M-902 Sheet 1

21503.F03_CWT_ELEC_IFT

EO0O01 Electrical Drawing List

Division 26 Issued for Tender — December 16, 2024
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Issued for Tender —
December 16, 2024

Issued for

EO002 Electrical Legend and Notes —
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Structural
December 12, 2024
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EO003 Electrical Legend and Notes — Division 27 Issued for
Tender — December 16, 2024

& 28

E004 Electrical Specifications Part 1 Issued for Tender —
December 16, 2024

EOO5 Electrical Specifications Part 2 Issued for Tender —
December 16, 2024

E100 Site Plan — Electrical Scope of Work Issued for Tender —
December 16, 2024

E200 Level 1 Central — Lighting Layout Issued for Tender —
December 16, 2024

E201 Level 3 West — Washroom Lighting Layout  Issued for
Tender — December 16, 2024

E202 Level 3 East — Washroom Lighting Layout  Issued for
Tender — December 16, 2024

E300 Level 1 Central — Power and Systems Issued for Tender —
December 16, 2024

Layout

E301 Level 3 West — Washroom Power and Issued for Tender —
December 16, 2024

Systems Layout

E301 Level 3 East — Washroom Power and Issued for Tender —
December 16, 2024

Systems Layout

E600 Lighting Control Riser Issued for Tender —
December 16, 2024

E700 Panel Schedules and Single Line Diagram  Issued for
Tender — December 16, 2024

E900 Electrical Details Issued for Tender —
December 16, 2024

E901 Electrical Details Issued for Tender —
December 16, 2024

E902 Electrical Details Issued for Tender —
December 16, 2024

E903 Security Gate Details Issued for Tender —
December 16, 2024

EDO Level 1 — Reception Demo Layout Issued for Tender —
December 16, 2024

ED1 Level 3 West — Washroom Demo Layout Issued for
Tender — December 16, 2024

ED2 Level 3 East — Washroom Demo Layout Issued for

Tender — December 16, 2024

21503.F03_CWT_STRU_IFT

S001 General Notes and Key Plans Issued for Tender —
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S101 Partial Plans and Details Issued for Tender —
December 12, 2024

Specifications Project Manual — Volume 1 (171 pages) Issued for
Tender — December 2024
Divisions 01, 02, 03, 05, 06, 07, 08, 09, 10, 11

Project Manual — Volume 2 (154 pages) Issued for

Tender — December 2024
Divisions 08, 10, 21, 22, 23
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