



**Addendum #2
Question and Answer
Request for Proposals
for
RFP No. UOT202517330
History Admin. Offices Refresh 2nd Floor - Reconstruction**

Issued: May 2, 2025

Addendum #2 to Request for Proposals No: RFP No. UOT202517330 History Admin. Offices Refresh 2nd Floor - Reconstruction

This amendment consists of 3 pages, including the cover sheet and one Excel sheet

Please note the following additions and amendments to the **RFP- Schedule F**.

Note: See the attached revised bid pricing schedule for separate pricing. Omit question 5 on the previous addendum.

- 2067K, 2070K, and 2082K floor tiles will be removed by others.
- Please supply floor tile and baseboard and include cost as part of GC Reconstruction cost on the revised bid price schedule.

1	As the prequalified M&E contractors list was issued today (May 02, 2025) in the addendum#1, many trades from the list have already declined because of the short notice and are requesting for tender closing extension by at least one week.	There isn't much electrical and mechanical that warrants an extension.
2	There are two drawings labelled as "Power and Data" in the tender documents one in the architectural Set (as Drawing A4.0) and another in Electrical Set (as Drawing E-301). Also, the electrical amendments (issued in Addendum#1) are marked on the architectural drawing (A4.0) creating a bit of confusion. Please clarify which drawing is to be considered for electrical scope of work.	Follow the E set drawings as well new addition of the rack in the server room
3	In addendum drawing page8(A6.0) shows room 2082 will receive Armstrong VCT as per given hatch, please confirm if room#2082 will be part of base price or separate price? –	Include in base price for GC reconstruction

4	We request you to increase the limit of number of pages from 5 to 10 for the technical submission under Project Experience / Documentation	5 pages
---	--	---------

END ADDENDUM # 2