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ADDENDUM No. 2
REQUEST FOR TENDER No. Doc4856029968
CONTRACT No. 24-PFR-092
REVISED SUBMISSION DEADLINE: 12:00 NOON (LOCAL TIME), June 10, 2025

FOR: High Park Forest School Existing Building Capital Improvements Project:
Construction

Please refer to the above Request for Tender document in your possession and be advised of
the following:

REVISION
R1. The Submission Deadline is extended to 12:00 noon (Local Time) June 10, 2025.

QUESTIONS AND ANSWERS

Q1. Specification Section 01 45 01 Quality Control mentioned about 01 21 01
Allowances. However we are unable to find the section 01 21 01. Could you please
provide it?

A1. Allowances are specified in Part 2 Legal Agreement — Schedule D General Conditions
section 6., article GC 6.1
The presence of references to a Section 01 21 01 Allowances in the Consultants’
Specifications Volume 1 is an oversight. To avoid redundancy and contradictory
information, the Consultant-authored Specifications Section 01 21 01 Allowances was
excluded for this Call.
The matter of Contract Allowances is fully addressed in the Part 2 Legal Agreement
document.

Q2. Could you please provide us with the project completion date, including the
timelines for each phase of the project?

A2. Contract Dates are set out in Part 2 Legal Agreement — Schedule A Information Sheet
Section C. Dates, Time Periods and Deadlines thereunder, and are defined in Schedule
C Definitions.

For the period from the date of Site Occupation (Commencement Date per Part 2 Legal
Agreement — Schedule ‘A’ Information Sheet) to September 2026 the licensee HPI High
Park Nature Centre will require and be provided with unrestricted access to and use of a
portion of the East Veranda and a portion of Lower Level (Basement) Exterior Storage
Room Ne 012 via exterior access only.



On or before June 2026, Washrooms Rooms Ne 007, 008, 008A and Vestibule 009 and
a portion of HPNC Program Space (Great Hall) Room Ne 120 floor area shall be
complete and functional and useable, and safe to occupy by the licensee on an interim
basis, and shall be made available for the licensee’s exclusive interim non-permanent
use. Licensee use shall be continuous through the period concluding September 2026.
Licensee access to Washrooms Rooms Ne 007, 008, 008A and Vestibule 009 and a
portion of HPNC Program Space (Great Hall) Room Ne 120 floor area shall be by
exterior route and means only.

Licensee’s access to and use of the East Veranda and Washrooms Rooms Ne 007, 008,
008A and Vestibule 009 shall be suspended for the fair-weather period, duration
necessary for completion of the specified whole-building reroofing task.

This calendar period is contemplated to be mid-September 2026 to end of December
2026.

Licensee’s access to and use of a portion the HPNC Program Space (Great Hall) Room
Ne 120 floor area shall be suspended for the period commencing October 2026 to the
earlier of the date of certification of Construction Contract Substantial Performance, or to
June 2027, whichever comes first.

Should you have any questions regarding this addendum send via the event message board or
contact Alma Salcedo at AlIma.Salcedo@toronto.ca.

Suppliers must acknowledge receipt of all addenda in the space provided on Part 4 —
Submission Form as per Part 1 Tender Process, Section 1 RFT Specific Process and
Submission Instructions, Item 1.7 — Addenda, of the Tender document. All other aspects of the
Tender remain the same.

Yours truly,

Aimee Yang, Supervisor

Community & Social Services and City Manager's Office
Purchasing Client Services

Purchasing & Materials Management Division
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