

## Addendum 2

Issued April 20, 2026

The following information changes the competitive process documents issued on March 30, 2026.

### CLOSING DATE CHANGE

Change of closing date to Monday, April 27, 2026, on or before 2:00:00 PM local time.

### GENERAL INFORMATION

Item 1: Refer to RFT Document, Instructions to Bidders  
REMOVE and REPLACE Section 1.5 Project Schedule with below:

#### 1.5 PROJECT SCHEDULE

- .1 The Successful Bidder will adhere to section GC 3.4 in regard to milestone dates set below.
- .2 The following are Project milestone dates:
  - a. Tender Issued Monday, March 30, 2026
  - b. Site Walkthrough at 2:00 PM Friday, March 20, 2026
  - c. Closing for Questions Monday, April 13, 2026
  - d. Tender Closing at 2:00:00 PM Monday, April 27, 2026**
  - e. Anticipated Construction Commencement Friday, June 26, 2026
  - f. Substantial Performance of the Work Friday, August 21, 2026
  - g. Ready-for-Takeover Monday, August 31, 2026
- .3 Any Work remaining after the Substantial Performance of the Work date will need to be made safe for student use and work to be completed after school hours and weekends. Work cannot be disruptive to the school and operations of the school in any way and all areas are to be made safe, with no debris and usable at the end of each work period.

Item 2: See 'Addendum 2' dated April 17, 2026 issued by Hill Design Studio Inc (1 page).

---

**End of Addendum 2**



To: Landscape Bidders	<b>LANDSCAPE ADDENDUM</b>	
	Addendum.#	2
	Date	April 17, 2026
	Project	Prince of Wales
	Project #	Project 2025-68
Description of Addendum		

**MODIFICATIONS**

- Artificial turf spec has been amended:**

**Artificial turf safety surface to meet 9ft critical fall height requirement as per CSA standards,**

**Replace SYNPLAY 48 (+ PAD) with SYNSPORT installed over 2” Brock Pad (provided by Synlawn).**

**Alternate resilient pad beneath the artificial turf will be considered provided it meets the 9ft critical fall height requirements and complies with all CSA requirements. Any proposed substitute turf system must be capable of successfully passing CSA inspection.**

**\*\* End Addendum 2\*\***

\_\_\_\_\_  
 Aaron Hill  
 Landscape Architect  
 Hill Design Studio Inc.

\_\_\_\_\_  
 April 17, 2026

\_\_\_\_\_  
 Date