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Announcement Details   

 

HUMBER RIVER HOSPITAL

1235 WILSON AVENUE

TORONTO, ONTARIO

M3M 0B2

 

 

REQUEST FOR PROPOSAL # 2526_09

FOR THE PROVISION OF ABAMU CONSTRUCTION & RENOVATION
SERVICES

 

ADDENDUM # 4

Issued Date: May 01 ,2026

 

ADDENDUM # 4
 
The following are Questions and Answers for this REQUEST
FOR PROPOSAL #
RFP #2526_08 - RFP ABAMU CONSTRUCTION AND
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RENOVATION SERVICES
 

Proponent Question # 1:
 

Tender docs shows the site
meeting and building address.
are we meeting at main
entrance?
 

HRH Answer # 1: The Site visit meeting will be
at the Finch Site on Friday
April 17th at 10am sharp.
Address: 2111 Finch Avenue
West Outside Main
Entrance, North York,
Ontario M3B 1N1 Canada

●

Proponent Question # 2:
 

Could you please extend the
questions deadline to at least 10
business days after the site visit,
so proponents have sufficient
time to review the site,
coordinate internally, and submit
any additional questions?
 

HRH Answer # 2: The timeline is based on
project driven objectives.
HRH will review and advise
accordingly of any updates
via addendum.

●

Proponent Question # 3:
 

Just for clarifications and fully
understanding of requirements
for mandatory and preferred
vendors, please confirm
Preferred vendors indicated for
Electrical (Resolvetech) and
Mechanical / HVAC (Rosetown /
English & Mould / Blackcreek)
are the only ones accepted by
owner for mechanical and
electrical work.
The word. "Preferred" might
indicate these contractors are not
mandatory at all and other
mechanical and electrical
contractors could tender on the
project and do work on this
project. Thanks for clarification
on this point
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HRH Answer # 3: Other vendors may be
utilized in lieu of the
preferred vendors. However,
the sub-contractors MUST
meet all the requirements in
Schedule A2 and Schedule
B

●

Proponent Question # 4:
 

Please confirm whether all
financial documents (including
the Agreement to Bond and bid
bond) and the pricing schedule
are to be submitted via email
only, and not uploaded to
Biddingo.
 

HRH Answer # 4: Evaluation documents are to
be submitted by email in
electronic format as
indicated in RFP document.

●

 
 

Proponent Question # 5:
 

For Schedule Y, could you
please confirm whether we
are still required to submit
key personnel details and
resumes if we intend to use
the preferred
subcontractors?

●

 
Additionally, the submission
requirements indicate that
documents should be
provided in Word and Excel
formats (page 33 submission
components); however, the
schedules provided were in
PDF format. Could you
please confirm if
submissions in PDF format
are acceptable, with the
exception of Schedules A.2
and B?

●
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HRH Answer # 5: Proponents are to submit all
files and responses to
schedules in the prescribed
format as indicated in the
RFP document

●

Proponent Question # 6:
 

The specification notes Preferred
Mechanical and Electrical
contractors and then states that
they are to be carried by
Proponent. Please clarify if they
are Preferred Contractors or are
they Mandatory Contractors.
 

HRH Answer # 6: Mechanical and Electrical
vendors outlined by HRH are
preferred.

●

 
 

Proponent Question # 7:
 

Could you please extend the
questions deadline to at least 10
business days after the site visit,
so proponents have sufficient
time to review the site,
coordinate internally, and submit
any additional questions?
 
We have until May 11th for the
closing, if the question deadline
is extended until April 24th there
would still be 2 weeks for the
consultants to answer any
questions.

HRH Answer # 7: Our dates are firm and as a
result the answer is no

●

Proponent Question # 8:
 

Mandatory Requirements
Schedule A1 section numbers
are not consistent with the Main
RFP Document.  Will you be
issuing a new Schedule A1 to
correspond with RFP section
numbers?

HRH Answer # 8: Schedule A1 to be reviewed
and updated and issued to
proponents as addenda

●

Proponent Question # 9: Please note the tender close
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  date, differs between the Project
manual, RFP, and Supplemental
conditions.
The closing date of 2025-05-11
is what stands?

HRH Answer # 9: Close date is based on May
11.2026 date in timeline
please disregard as should
read 2026

●

Proponent Question # 10:
 

Could you please extend the
question deadline by about a
weeks’ time?
There will be questions after the
walk through, and the Subtrades
who require less time, to perform
their scope of work, generally
don’t look at the documentation
until 1 week before the tender
close.

HRH Answer # 10: Our dates are firm and as a
result the answer is no

●

Proponent Question # 11:
 

There is a lot of verbiage in
regards to the privacy of the
documentation.
We are allowed to share the
documentation with our privately
invited Subtrades,(Vendors, and
Sub subtrades)?

HRH Answer # 11: Yes●

Proponent Question # 12:
 

Does Humber River Health have any
union requirements for this project?

HRH Answer # 12: No●

Proponent Question # 13:
 

e. 5.4 – Building Permit
i. Is the General Contractor to
include for all building permit
costs and coordination?
1. The description is confusing.

HRH Answer # 13: Yes●

Proponent Question # 14:
 

d. 4.3 – 3. – Preferred Vendors.
i. Please provide contact information of
the correct individuals.
 

HRH Answer # 14: Please refer to Addendum 3
posted in Biddingo

●
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Proponent Question # 15:
 

c. 4.3 – 2. – Mandatory Sub-
Contractors.
i. Please provide contact
information of the correct
individuals.

HRH Answer # 15: Please refer to Addendum 3
posted in Biddingo

●

Proponent Question # 16:
 

b. 4.3 – 4. Coordinate with HRH
vendors.
i. Please elaborate on this, so as
we can apply the appropriate
costing.

HRH Answer # 16: This would pertain to HRH
Facilities gaining access to
the space if so required

●

Proponent Question # 17:
 

a. 4.3 – 1. Coordination with
Landlord and Landlord
Subtrades.
i. Please elaborate on this, so as
we can apply the appropriate
costing.

HRH Answer # 17: This would pertain to HRH
Facilities gaining access to
the space if so required

●

Proponent Question # 18:
 

Please issue all response as an
addendum so that all bidders
have the same information and
the responses are official
contract documents.

HRH Answer # 18: Addendum to be issued to
address all questions

●

Proponent Question # 19:
 

Is all after hours work regarding
electrical panels have to be done
on the weekends?

HRH Answer # 19: No●

Proponent Question # 20:
 

1) We couldn’t get into the room
that’s supposed to be the
electrical room containing
Electrical Panels “3EA, 3EB &
3H.
2) After further investigation the
Electrical Panels are actually in
Room #F3063.
3) According to the Maintenance
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Electrician 600v isn’t available in
this building, however there is
416v. Therefore detail #2 on
drawing E-700 will need to be
addressed.
4) We also weren’t able to get
into the Comms Closet F3008 to
confirm the various systems
mentioned are available.

HRH Answer # 20: 2) Correct 3)416V available
4) Access was granted
during walkthrough

●

Proponent Question # 21:
 

1. is it possible to learn the
existing fire alarm brand for this
project?

HRH Answer # 21: Chubb Edwards●

Proponent Question # 22:
 

a. Would you provide a list of all
the Subtrades that attended the
site walk?

HRH Answer # 22: No●

Proponent Question # 23:
 

3. You indicated the following at
the walk through, please confirm
the following items are correct.
a. You have provided office
space for the general contractor?
b. You have provided lunch room
space for the Subtrades and
general contractor.?
c. You have provided a staging
space?
i. What is the rough square
footage?
d. We are to use the rear loading
dock area, and the service
elevators for access to the space
that is being renovated?
4. Will Humber validate all
parking tickets generated from
the General Contractor, and
Subtrades that are working on
site, when we park in the $5 a
day lots, that are owned by
Humber?

HRH Answer # 23: a) yes b) yes c) 700 sq ft d)
yes 4) there is contractor

●
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parking by the loading dock
if full trades will have
purchase parking

Proponent Question # 24:
 

Will you be providing answers to
all questions via an addendum?

HRH Answer # 24: An Addendum will be issued
as response to all vendor
questions

●

Proponent Question # 25:
 

Schedule F, Bid Form, states
"complete and submit the
spreadsheet as part of their
proposal submission", however, I
did not locate any spreadsheet. 
Will you be providing this
spreadsheet in an addendum?

HRH Answer # 25: Schedule F is to be
submitted in PDF format as
part of vendor submission All
forms are outlined in RFP
main document.

●

Proponent Question # 26:
 

Please provide full contact
information for the Base Building
Contractors for both Chemical
Treatment and Balancing.
Also, please provide contact
information for PMG Medical
Gas.

HRH Answer # 26: Chemical Treatment - Chem
Aqua - George Fynn (416)
676-4070

●

Precision Air & Water -
Matthew Crittenden
(647)896- 5353

●

Proponent Question # 27:
 

Could you please provide
Anchorage and Patient Lift
Equipment information, if they
are to be supplied and installed
by the General Contractor?

HRH Answer # 27: Refer to Note 12 on
architectural drawing Sheet
A201 "FOR ALL NEW
CEILING-MOUNTED
PATIENT LIFTS, PROVIDE
HEAVY-GAUGE METAL

●
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STUD FRAMING ABOVE
CEILING FOR SUPPORT
FOR FULL LENGTH OF
TRACK. LATERALLY
BRACE. CONTRACTOR TO
PROVIDE
PROFESSIONALLY
STAMPED STRUCTURAL
SHOP DRAWING FOR
REVIEW." Contractor to
provide and install 12 new
patient ceiling lifts (1 per
room), complying with
specification section 11 73
50 - 1 "Patient Handling
Equipment."

●

Proponent Question # 28:
 

Can you please confirm the
composition of the walls and
ceilings that are to be demoed?

HRH Answer # 28: North Side Ceiling – Metal
lath with approximately 1
inch cement plaster on a
suspended metal structure.
Walls – same composition
on a web stud.

●

Proponent Question # 29:
 

Can you please specify the
hinges for the new doors /
frames to be installed?

HRH Answer # 29: Door hinges to be as noted
in specification section 08 71
00.

●

Proponent Question # 30:
 

Do all floor coverings not being
demoed need to be covered /
protected?

HRH Answer # 30: Yes, or and damage/repairs
will be on GC to complete

●

Proponent Question # 31:
 

Please see questions below.
1) On M202, a thermostat in
room F3037 is neither marked
with label "2" for relocation nor
marked with label "5" as existing
in place with a new cover. Please
advise if this thermostat is
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intended to be left as is.
2) Any spec requirement for the
tamper proof cover?

HRH Answer # 31: 1) Thermostats not noted on
M202 have been noted on
M201 to remain. Covers to
be install on thermostat in
patient area only.
2) Clear, lockable and
suitable for existing
thermostats. Typical used for
healthcare facilities.

●

Proponent Question # 32:
 

In Spec Section 27 05 28.51 1
1.01, can you please confirm the
P/A speakers & cabling are
supplied & installed by others via
the Cash Allowance?

HRH Answer # 32: The supply and installation
of PA speakers and cabling
including termination are
part of contractor scope (not
by others)

●

Proponent Question # 33:
 

Please confirm if J-hooks are
also acceptable for the P/A
speakers rather than conduits.

HRH Answer # 33: PA speaker cabling to be
conduit.

●

Proponent Question # 34:
 

In Spec Section 27 05 28 1
1.01.1, can you please confirm
the Electrical Contractor is to
only supply & install the conduit /
outlet box infrastructure & the
Comms cabling is supplied &
installed by others later?

HRH Answer # 34: The supply and installation
of conduit / outlet box and
Comms cabling
infrastructure to be part of
contractor scope (not by
others)

●

Proponent Question # 35:
 

Can you please confirm if the
cable installers will be
responsible for the new 48-port
Patch Panel noted on Drawing E-

ABAMU Construction and Renovation Services - Humber River Hospital

Humber River Health Page 12



APPROVED

 
This notice contains the following information: 
 
ADDENDUM NUMBER: 04
 

10?

HRH Answer # 35: The supply and installation
of new 48-port patch panel
to be part of contractor
scope (not by others)

●

Proponent Question # 36:
 

In Spec Section 27 05 28.61 1
1.01.1, can you please confirm
whether the conduit / outlet box
infrastructure is part of the
contract and the rest of the work
by the Security Contractor is
done under the Cash Allowance?
Or is the whole Security
Installation under the Cash
Allowance?

HRH Answer # 36: The supply and installation
of conduit / outlet box and
security cabling
infrastructure and equipment
to be part of contractor
scope (not by others)

●

Proponent Question # 37:
 

In Spec Section 27 05 36, can
you please confirm that there
aren't any Ladder / Basket cable
trays for this project?

HRH Answer # 37: Conduit raceway system to
be provided (no cable tray)

●

Proponent Question # 38:
 

Can you pl+E13:E50ease
confirm that this is a Generic
Specification, and a many of the
listed items do not apply to this
project?

HRH Answer # 38: The provided specification is
for reference to meet the
intent of the design.

●
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