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1.1 Bid Meeting Questions.
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The existing memorial tree that was to be protected & relocated, as shown on drawing
D1, site demolition plan, is no longer existing and no longer part of this scope of work.
The plaque that is currently present will be removed by the City of Woodstock and is
outside of this scope of work.

Original Pre-Engineered building was constructed September 1987, building supplier was
Steelway. See the attached original Pre-Engineered drawings.

As outlined on the Notes to Tenderers as well as the City of Woodstock Bids & Tenders
download website, the site examination meeting scheduled for September 21 @ 10:00am
was mandatory for all bidders. Please see the attached sign-in sheet.

Existing monitoring wells are to be decommissioned immediately prior to construction
commencing and replaced after construction completion. All work surrounding
monitoring wells will be completed by the City of Woodstock and is outside of this
project scope.

The length of the RWL shown on the tender drawings is correct @ 32.5m. Quantity and
location of downspouts to be confirmed with pre-engineered building supplier @ time of
design.

Bidder’s are responsible for anticipating any steel price fluctuations. If there are any
expectations of a steel price increase, the bidder is to include it in their base bid.

Please see the attached GeoTech report prepared by Englobe, dated December 21, 2020,
Report # 160-B-0022503-01-100-GE-R-0001-00

The City of Woodstock will provide a Hazardous Material Report to the successful
contractor. For bidding purposes, the contractor is to assume there are no hazardous
materials.

A 1 week extension is being provided to the closing date. Tenders will be received until
2:00pm local time, October 8§, 2021.

LIQUI-HARD Concrete Densifier and Chemical Hardener by W.R.Meadows has been
added as an alternate product — Section 03355 Part 2 2.1.1.

The City of Woodstock is currently working on a vaccine policy and the intention is that

all contractors that will be present on site for the duration of the construction are to be
vaccinated.
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