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November 24, 2022                             Via Ariba (7 pages) + attachments  
 
 
 

ADDENDUM NO. 2 
REQUEST FOR TENDER FOR 

CLOSING DATE: DECEMBER 12, 2022, 12.00 NOON (Local Toronto Time) 
 

INTERIOR UPGRADES AT LONG TERM CARE HOMES, TORONTO 
 

ARIBA DOCUMENT NO. DOC 3703729406 
 
 

Please refer to the above Request for Tender (RFT) document in your possession and be advised 

of the following: 

 

I          Revisions 
 

1. Revised Construction Agreement – Schedule A – Row C.2 – Commencement Date 
DELETE Nov 14, 2022 ADD January 6th, 2023, Row C.4 Schedule Date for Substantial 
Performance of the Work Date DELETE April 14, 2023 ADD July 7th, 2023 and Row C.5 
Schedule Date for Total Performance of the Work Date DELETE April 28, 2023 ADD July 
28th, 2023 
 

2. Architectural Drawings  
 

• Revised following sheets on Architectural set – Fudger House Flooring 
Replacement, File Name: FH_A2.01.pdf:  

i. REVISED A2.01 – Plans, issued Addendum 2 dated November 23, 
2022 

o Description including but not limited to: 
▪ Include room names  
▪ Add expansion joint location 

• Revised following sheets on Architectural set – Cummer Lodge - Flooring 
Replacement, File Name: CL_A0.10.pdf:  

ii. REVISED A0.10 – AREA OF WORK PLAN – LEVEL 3, issued 
Addendum 2 dated November 23, 2022 

o Description including but not limited to: 
▪ Add expansion joint location 

• Revised following sheets on Architectural set – Lakeshore – Interior Handrail 
Replacement, File Name: LL_A0.01.pdf:  
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iii. REVISED A0.01 – GENERAL INFORMATION, issued Addendum 2 
dated November 23, 2022 

o Description including but not limited to: 
▪ Define WT1 

• Revised following sheets on Architectural set – Lakeshore – Interior Handrail 
Replacement, File Name: LL_A3.05.pdf:  

iv. REVISED A3.05 – PROPOSED PLAN_LEVEL 2 (NORTH WING), 
issued Addendum 2 dated November 23, 2022 

o Description including but not limited to: 
▪ Delete reference to 1-4.10 detail 

 

• DELETE following sheets on Architectural set – Lakeshore Lodge Interior 
Handrail Replacement, A4.12 TYP. CORNER GUARD PLAN DETAILS – issued 
for tender 2022-05-19 & 4.10 TYP. NEW WALL PROTECTION DETAILS_LEVEL 
2 – issued for tender 2022-05-19. 

• Revised following sheets on Architectural set – Seven Oaks – Handrail 
Replacement, File Name: SO_A0.01.pdf:  

v. REVISED A0.01 – GENERAL INFORMATION, issued Addendum 2 
dated November 23, 2022 

o Description including but not limited to: 
▪ Define WT2 
▪ Adjust D02 and D03 notes 

 
3. Technical Specifications  

 

• ADD technical specification – 10 80 00 – Miscellaneous Specialties  

• Description  

• Add Corner Guard specification  

• DELETE technical specification – Forbo Armorcove Technical Data (Not Re-
issued) 

• DELETE technical specification – Forbo Marmoweld ETU Technical Data (Not 
Re-issued) 

 
 

II.  Additional Information 
 
1. Outbreaks 

Outbreaks may occur during the course of work. In the event of an outbreak within the 
area of work, the Contractor may be expected to suspend action onsite for a period of 
time. Be advised that no extras will be approved for work stoppage as a result of any 
outbreaks in the area of work. 
 

2. Project Area Specific Designated Substance Reports 
Removal of designated substances, if required, will be carried out either in advance of 
the work of this contract or will be coordinated with a third party environmental contractor 
during the course of the work. Aside from site coordination with other parties performing 
the required work or the use of contract cash allowances to pay for such work, all 
designated substances shall be considered outside the scope of work of the General 
Contractor. 
 

3. Loading, Unloading, Storage of Materials 
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Selected building sites within the scope of work may have a limited amount of extra 
storage space within the building interior or exterior for use by contractors. This space 
will be allocated in consultation with the Building Services Manager for each location. 
Some sites will have no storage.  Most building sites have loading areas and all loading 
and unloading of materials will be coordinated with the City of Toronto via the loading 
dock. Loading dock areas generally have access to the Service Elevator. The City of 
Toronto or individual project sites will not responsible for the safety and security of all 
materials delivered to and stored at the various project sites. 
 

4. Make Good 
Contractors should be aware and advised that it is expected that all surfaces affected by 
demolition or construction to be made good at the completion of the work. All make good 
work is expected match the existing condition. Make good work will affect walls, ceilings 
and floors at new equipment and removal of former equipment. All painting shall match 
existing colors. The Home is able to provide individual paint colors as all rooms are not 
the same. Repainting shall be completed to the nearest corner or edge (not spot 
painted). 
 

5. Multiple Contractors 
It is anticipated that one or more of the sites will have more than one contractor working 
on different parts of the site at one time. Bidders shall make allowance in their base bid 
for coordinating space and time separations between contractors in accordance with 
Ministry of Labour requirements. 

 
6. Base Building Contractor list 

The contractor is not obligated to utilize base building contractors, they will be engaged 

at Contractors own risk. Please refer to the attached Base Building Contractor List. 

7. Proper Invoice  
Refer to Construction Agreement Schedule A – Information Sheet – B.10 – Contractor 

when giving of a proper invoice, the Owner may request the Contractor to provide two 

(2*) proper invoices per Site with division of fees as per Owner’s request.  

8. Define Alternate Prices 5.4  
The following Alternative prices are sought as part of the Bid to assist the Owner in value 
engineering the Work and maximizing the use of the available construction budget. The 
following list of Alternative Prices are NOT INCLUDED in the Bid price. Individual 
Alternative Prices may be discarded or added into the Contract at the discretion of the 
Owner.  
 
The amount to be added to, or deducted from, the base bid price (as entered in the Bid 
Form via SAP Ariba Alternate Price 5.4) is entered for each requested alternative.  All 
alternative prices exclude HST.  If there is no change to the base bid price for an 
alternative, it must be so indicated. It is understood that:  
 
(a)  The City may accept any of the alternatives and corresponding alternative prices 
in any order or combination, including all or none; 
(b)  The lowest Bidder will be determined solely from the base bid, without 
considering any alternative prices;  
(c)  Alternatives and alternative prices are open for acceptance by the City for the 
same period of time as the base bid price;  
(d)  The Work of the Contract and the Contract Price will reflect the alternatives and 
alternative prices, if any, accepted by the City at the time of Contract award, and; 
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(e) Acceptance of any alternatives will not affect the Contract completion time. 
 

9. Hoarding  
Contractors shall provide dust tight hoarding complete with walk off mats during 
demolition of existing handrails and wall finishes and reinstatement of finishes– similar to 
zip wall system (push poles, polyethylene tarp, taped at all edges, zipper door). 
Contractor shall ensure free corridor width of 1.1m is maintained for resident access and 
home staff access. Contractor shall protect all ceiling and wall-based devices included 
but not limited too nurse call, fire alarm and light fixtures from dust and construction 
damage. Before any dust is created the Contractor shall coordinate with the home to 
ensure the fire alarm is put into override for the duration of the works and returned to 
work order at the conclusion of the work day.  

 
 
III. Questions and Answers 
 

Q1. Ceiling Covers Spec. not attached as per Index. 
A1. Technical specification 07 95 00 – Expansion Control, is included to scope 
expansion joint cover ASM-200 CS-Group or approved alternate defined under 
construction note 06 and 6/A9.02 
 
Q2. Is Alternate price are Separate prices. 
A2. Contractor shall refer to Addendum #2 – II. Additional Information – Item 8.  
 
Q3. What is the type of existing wall paper to match existing.  
A3. Refer to Architectural drawing package Lakeshore Lodge Handrail Replacement 
(3197 Lakeshore Blvd. W. Etobicoke, ON) drawing A4.09 ECP04 for pattern of existing 
wall paper to be replaced. Refer to drawing A3.04 handrail replacement north of Dinning 
Room 283 and W.R. 223 will impact wall paper finish. Anticipated area of impact 2.8m x 
2.6 = 7.28m² contractor shall verify extent of wall paper finish to be made good on site 
and contractor shall match existing finish.  
 
Q4. There is mechanical or electrical work. please confirm. 
A4. There is electrical work at Lakeshore Lodge – removal and reinstatement of wall-
based devices to accommodate the proposed wall protections.  
 
Q5. Is there any terrazzo work. 
A5. There are no anticipated terrazzo works 
 
Q6. could you please extend the closing for 2 weeks. 
A6. Refer to addendum #1 issued November 18, 2022 – Closing date: December 12, 
2022 
 
Q7. what is included in the cash allowances. 
A7. The City of Toronto reserves the right to utilize cash allowance for any additional 
items throughout the period of the contract. 
 
Q8. where is the spec. for corner guards, crash rail & wall protection. 
A8. Contractor shall refer to Addendum #2 – I. Revision – 3. Technical Specification  
 
Q9. where is the work of concrete topping for each location. 
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A9. Contractor shall prepare floor substrate in location of new floor finish as per 
manufacture instructions based on Technical Specification section 09 65 16 Resilient 
Sheet Flooring, 09 65 18 Resilient Safety Flooring and 09 67 23 Epoxy Flooring 
 
Q10. who is the supplier of Saratoga wall system in item 5.5.7 and where is located at 
drawings. 
A10. Saratoga trim denoted in unit price 5.5.7 shall match the following WT1 – Wainscot 
Trim – manufacture Construction Specialties – Acrovyn – Model: Saratoga Wall covering 
– Notched Top Cap Wainscot trim – Colour: Full Colour - Range: Chameleon Simulated 
Wood – Colour to verified during Construction.  
 
Q11. what is the start dated and completion date for each location 
A11. Contractor shall refer to Addendum #2 – I. Revisions - 1) Construction Agreement. 
Construction period of 6 months shall be adjusted to suit award of the project.  
 
Q12. Cummer Lodge - archives plan means are old existing plans. 
A12. Archive plans are referring to the latest As-builts plans received by the City of 
Toronto for preparation for the tender documentation. 
 
Q13. Cummer Lodge - all shower/tub rooms under alternate/separate prices . 
A13. Contractor shall refer to AREA OF WORK PLAN – LEVEL 3 - A0.10 – floor areas 
outline by a red dashed line shall be included under Alternate Price 5.4.1. 
 
Q14. Cummer Lodge - work at the 3rd floor only. 
A14. Work at Cummer Lodge flooring replacement shall include 3rd Floor North, 
Contractor shall refer to AREA OF WORK PLAN – LEVEL 3 - A0.10 
 
Q15. Cummer Lodge - is there any painting. where is it. 
A15. Contractor shall patch and paint any gypsum finishes to make good, due to impact 
by the proposed works. 
 
Q16. Cummer Lodge - is all rooms are typical 
A16. Contractor shall refer to drawing A5.4.18 & 19, A5.4.20 & 21, A5.4.22&23, A5.4.24 
& 25 for dimensioned plans of resident rooms and A9.01 for seaming and floor type 
diagram of a typical resident room. 
 
Q17. Cummer Lodge - please point at the drawings each type of rooms to get flooring 
A17. Contractor shall refer to A9.01 for seaming and floor type diagram of a typical 
resident room. 
 
Q18. Fudger House - is work at second floor only. 
A18. Work at Fudger House flooring replacement shall include 2nd Floor, Contractor shall 
refer to drawing A2.01 
 
Q19. Fudger House - in Drawing A2.01, we can not locate, resident Rooms,Dinning 
rooms. the hatching is typical. and there is no room number for this floor. please point to 
rooms and what is the scope of work. 
A19. Contractor shall refer to Addendum #2 – I. Revision – 2. Architectural Drawing – 1) 
 
Q20. Fudger House - is the quantity provided for flooring will be the base of calculation 
A20. Quantity provided is area take off from as-built archive drawings provided. 
Contractor is responsible during construction to survey existing building conditions to 
field verify all quantities and dimensions provided before ordering material.  
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Q21. Fudger House - is all rooms are typical. 
A21. Contractor shall note not all rooms are typical dimensions but typical finishes are 
proposed. 
 
Q22. Fudger House - identify where is 44 resident bed rooms & 22 esuite washrooms 
A22. Contractor shall refer to Addendum #2 – I Revision – 2. Architectural Drawing – 1) 
 
Q23. Fudger House - where is drawing A0.05 & A0.06 shown in item 5.4.3 in the tender 
form` 
A23. Alternate Price 5.4.3 relates to Lakeshore Lodge refer to AREA OF WORK PLAN – 
LEVEL 1 – ALTERNATIVE PRICE #1 – A0.05 & AREA OF WORK PLAN – LEVEL 1 – 
ALTERNATIVE PRICE #2 – A0.06 
 
Q24. Lakeshore Lodge - where is the lagand D abbrevation & Notes. 
A24. Contractor shall refer to drawing GENERAL INFORMATION A0.02 for abbreviation 
schedule  
 
Q25. Lakeshore Lodge - is there any painting 
A25. Contractor shall patch and paint any gypsum finishes to make good, due to impact 
by the proposed works. 
 
Q26. Lakeshore Lodge - do you have finish carpenter subtrade who did this work before. 
A26. Mountjoy Millwork provided crash rail installation at Lakeshore Lodge in 2019.  
 
Q27. Seven Oaks - where Lagand D abbreviation & notes. 
A27. Contractor shall refer to drawing GENERAL INFORMATION A0.01 for abbreviation 
schedule 
 
Q28. Seven Oaks - what is  in the base price and in alternate price. is in alternate price 
5.2.4 wall protection WP1. what is WP1 . who is the supplier. what is the Dimensions on 
wall. 
A28. Only item to be included under Alternate Price 5.4.5 – Seven Oaks Handrail 
Replacement is WP1 height +/- 400mm at all locations excluding locations of interior 
glazed screens and masonry brick unit finish. Contractor shall refer to drawing A0.01 
GENERAL INFORMATION - legend FINISH/MATERIAL/PRDUCT SCHEDULE – WP1. 
All other works at Seven Oaks shall be included under base bid Price Form item 5.2.4 
 

Q29. Cummer Lodge - Drawing A0.10 shown work in room 333 which shown to 
remaim 
A29. Drawings AREA OF WORK PLAN – LEVEL 3 – A0.10 and LEVEL 3 – N/E WING 
DEMO/PROPOSED PLAN – A1.01 denote room # N333 HSKPG existing area to remain 
as-is as shown via the solid light grey hatch.  
 

 
IV. Attachments 
 

• Architecture Drawing Set Fudger House Flooring Replacement; File name: FH A2.01.pdf 
- dated November 23, 2022) – one (1*) page total – 24” x 36”. 

• Architecture Drawing Set Lakeshore Lodge Interior Handrail Replacement; File name: LL 
A0.01.pdf - dated November 23, 2022) – one (1*) page total – 11” x 17”. 

• Architecture Drawing Set Lakeshore Lodge Interior Handrail Replacement; File name: LL 
A3.05.pdf - dated November 23, 2022) – one (1*) page total – 11” x 17”. 
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• Architecture Drawing Set Seven Oaks Handrail Replacement; File name: SO A0.01.pdf - 
dated November 23, 2022) – one (1*) page total – 24” x 18”. 

• Architecture Drawing Set Cummer Lodge Flooring Replacement; File name: CL A0.10.pdf 
- dated November 23, 2022) – one (1*) page total – 24” x 36”. 

• Construction Agreement – one and forty-six (146*) pages 8.5” X 11”. 

• Technical Specification – 10 80 00 – MISCLLANEOUS SPECIALTIES – two (2*) pages 
8.5” X 11”. 
 
 

Should you have any questions regarding this addendum please contact Sunney D’Souza at  
Sunney.DSouza@toronto.ca  
  
  
Please attach this addendum to your RFT document and be governed accordingly. Bidders 
must acknowledge receipt of all addenda in the space provided in Part 4-Submisson Items, as 
per Section 1.7, Addenda in Part 1-RFT Process.  All other aspects of the RFT remain the 
same. 
 
Thank you, 
 
 

 
 
Reena Chadha 
Supervisor, CSS, CMO, CSO & CCO 
Purchasing & Materials Management Division 
 

  

mailto:Sunney.DSouza@toronto.ca

