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GENERAL SCOPE OF WORK

——
_.‘. 1. PHASE 1 AND 2 ARE THE ONLY PHASES TO BE PRICED AND ARE TO BE PRICED
: SEPARATELY. THE REMAINING PHASES WILL BE COMPLETED UNDER A SEPARATE

RE TENDER AT A LATER DATE. ALTHOUGH IT IS OUR INTENTION TO COMPLETE BOTH PHASE 1

i cL AND 2, DUE TO BUDGET CONSTRAINTS, ONLY PHASE 1 MAY BE COMPLETED AT THIS TIME.
i B1 2. PHASE 1D TO BE COMPLETED OVER A WEEKEND.

vest. T 3. SUCCESSFUL CONTRACTOR WILL BE RESPONSIBLE FOR DISCONNECTING (ELECTRICAL
oz g AND PLUMBING) AND RELOCATING EXISTING EQUIPMENT, WITH SUPERVISION FROM LAB

CORR. CHARGE CLERIC.
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, 81126 w_ Qf LIBRARY | i [ e oo
L O B1303 ! 3 A ‘ B
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d BIOMED. ENG.

STAFF, FROM THE WORK AREA TO A TEMPORARY STAGING AREA AS NOTED ON
DRAWINGS A2 TO A8. THIS EQUIPMENT WILL BE RECONNECTED AND USED DURING THE

LEAD HANDS
ENG. B1201

B1127

s = FLOORING REPLACEMENT AND MOVED BACK AFTER COMPLETION OF FLOORING.
3 | e i / l ] VY ) t SRECIMEN 4. REFER TO AND COMPLY WITH BRIGHTSHORES HEALTH SYSTEM POLICIES, OCCUPATIONAL
. o e S b b 51103 HEALTH AND SAFETY CONTRACTORS SAFETY POLICY AND CSA Z317.13-17 RELATING TO
OFFICE i @ INFECTION CONTROL DURING CONSTRUCTION.
SX?EQGE VEST. || B1129 7 E B PHASE 5 7 5. BUILDING CONSTRUCTION MATERIALS RESULTING FROM REMOVALS AND DEMOLITION
I B1128 . / 2 % —— SHALL BE DISPOSED OF BY THE CONTRACTOR IN APPROVED LANDFILL SITES.
é, L POINT OF CARE B1131 = 6 | =] | CORR. 6. COOPERATE CLOSELY WITH BRIGHTSHORES STAFF IN THE SURROUNDING AREAS OF THE
OFFICE Gl PHASE 6 4% 7 7 ‘ B1105 OFFICE WORK FOR REQUIRED ACCESS AND IF NECESSARY, COMPLETE WORK THAT CAUSES

: OFFICE i B1120A : 5.6 6 o e B1106 EXCESSIVE NOISE AFTER HOURS AT THE DISCRETION OF BRIGHTSHORES HEALTH.

L B1124A /]r' | ‘ [= Jo= g ] r= 7. ALL BIDDERS MUST ATTEND A MANDATORY PRE-BID MEETING TO REVIEW THE AREA OF
T iR ] @T - — WORK. DATE AND TIME OF THIS VISIT WILL BE ADVISED. NO EXTRA COSTS WILL BE
Ty i i HEMATOLOGY Y E— CONSIDERED DUE TO IMPROPER REVIEW OF ALL AREAS OF THE WORK AND SITE

W PHASE 2
« ]
I MEDIA X

4 CONDITIONS THAT WOULD BE NOTICEABLE AT THE TIME OF THIS VISIT.
8. THE FLOORING REMOVALS MUST BE COMPLETED USING PREVENTATIVE MEASURE CLASS
PREP.
B1124

‘7 : 1I/IV PROCEDURES RELATING TO INFECTION CONTROL METHODS - REFER TO
: BRIGHTSHORES POLICY AND CSA STANDARD. THIS SHALL INCLUDE ERECTING DUST
MIC. ; PROOF PARTITIONS WHERE REQUIRED TO SEPARATE THE WORK ZONE FROM OTHER
ROOM § OCCUPIED FLOOR AREAS. SEALING OF SUPPLY AND RETURN DIFFUSERS WITH POLY IS
B1107 |1 ALSO REQUIRED. A NEGATIVE PRESSURE OF 7.5 Pa MUST BE MAINTAINED WITHIN THE
CONSTRUCTION ZONE.

7 ; 9. WORK WILL NEED TO BE PHASED TO ALLOW ACCESS TO OTHER AREAS OF THE LAB.
)y 10. REMOVAL OF OLD FLOORING MATERIALS MUST BE COMPLETED USING CONTRACTOR
: SUPPLIED PORTABLE BINS COVERED, TAPED AND CLEANED BEFORE TRANSPORTING
Ve 8 V0 o s | . ] THROUGH ANY HOSPITAL AREAS.

PATHOLOGY gﬁw%% 11. CONTRACTOR SHALL PROVIDE WRITTEN PROOF OF SKILLED INSTALLER EXPERIENCE

A : USING THE SHEET VINYL FLOORING WITH HEAT WELDED SEAMS.
PHASE 1 2

g

PATHO.
PATHO. PATHO. SEC. 3 RELOCATE EXISTING EQUIPMENT AND WORK SURFACES AS NOTED.
B1111 B1110 B1109 N 2. ERECT IPAC MEASURES AS PER CSA Z317.13-17 AND BRIGHTSHORES IPAC POLICY. IPAC
PRACTITIONER TO INSPECT AND SIGN OFF ON SETUP BEFORE PROCEEDING TO NEXT STEP.
[ 3. REMOVE EXISTING FLOORING AND BASE THROUGHOUT THE AREA. SCRAPE DOWN
br EXISTING ADHESIVE (MECHANICAL REMOVAL ONLY, NO CHEMICAL REMOVAL), CLEAN AND
ﬂj PREPARE FLOORS AS PER MANUFACTURERS RECOMENDATIONS AND APPLY PORTLAND
b BASED FLOOR LEVELER OVER ENTIRE FLOOR AREAS.
4. INSTALL NEW SHEET VINYL FLOORING AND VINYL BASE. NEW SHEET FLOORING TO BE
DEPARTMENTAL BOUNDARY AND PHASING PLAN INSTALLED AS PER MANUFACTURERS WRITTEN INSTRUCTIONS (SEE ATTACHED) USING
TARKETT ROLLSMART ADHESIVE.
5. CAULK BOTTOM OF ALL DOOR FRAMES AT NEW FLOORING INSTALLATION WITH COLOUR
MATCH CAULKING TO MATCH DOOR FRAME COLOUR AND AROUND FLOOR DRAINS OR
CLEAN OUT WHERE THEY EXIST.
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6. CONSTRUCTION CLEAN TO BE COMPLETED BY CONTRACTOR WITH AN IPAC INSPECTION
\ FOLLOWING.
o =1 7. TERMINAL CLEAN TO BE COMPLETED BY BRIGHTSHORES HEALTH.
] [ ! 8. REMOVAL OF IPAC MEASURES.
- 9. RELOCATION OF EQUIPMENT AND WORK SURFACES.
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