
   

         

Project No. & Name: 1103396-274117 - Orillia GHQ 
Prov Commander Reno 

Addendum No.: 1  

     

The following change(s) in the Tender Documents are effective immediately. 

This Addendum forms part of the Contract Documents. 

 

 

ITEM  DESCRIPTION       ACTION 

1. Please additional information to be included as part of the tender. 

 

Windsong Wall Pattern by Envirowall – the current pattern noted is no longer available. GC is to 

reach out to Envirowall to suggest a suitable and similar alternate. This will be reviewed and 

approved by the client after construction award.  

 

2.  Please include a Cash Allowance of $20,000.00 to cover potential abatement and base building 

utility vendor costs. Please see updated cost breakdown (includes cash allowance) to be included 

in your bid submission. 

 

3.  Base Building Contractors are as follows:  

 

BAS – BGIS ITS (contact Debika.Sengupta@BGIS.com) 

Fire Alarm/Sprinkler – Stone MacKay or Vipond 

HVAC – BGIS ITS (contact Debika.Sengupta@BGIS.com) 

Electrical - BGIS ITS (contact Debika.Sengupta@BGIS.com) 

Security – Tyco (JCI) (contact Gerard Leavitt – (905) 302-1856) 

 

General Contractor is to review proposed vendors for each division and inquire regarding current 

OPS/OPP clearances. These clearances currently take up to 10 weeks to receive.  

 

Contractors who have previously worked within the building and have OPP clearance are listed 

below. General contractor is not obligated to use these trades, but must ensure sub-trades have 

or are able to acquire clearances within a timely fashion as to not disrupt the schedule of this 

project. 
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Electrical 

T.P. electric – Alex MacDonald (905) 458-7778 

Auscan Utilities – Sam Dunn (705) 333-3113 

James Cordery Electrical – James Cordery (705) 791-6812 

 

Mechanical 

Ainsworth Mechanical 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Colliers Project Leaders Inc. Date: 18th September 2024 

Distribution: All Bidders 

 File 

 

 

 



Cost Breakdown         

Project Type 1         
LHI or Accommodation Alteration         

Total actual Project Cost - as per Close Out Section 4.1       $0.00 
GSF Total construction Area - as per architect's 

certificate   (enter number only) º   

Cost Item   Comments     

01. General conditions º   º  $                                  

02. Existing Conditions/demolition /removal/ disposal º 

Assessment and preparation of 
existing conditions º  $                                   

03. Partitions and doors º 

 New doors and partitions to be 
installed  º  $                                  

04. Wall finishes º  New wall paint º  $                                  

05. Ceilings º  New t-bar ceiling  º  $                                   

06. Floor finishes º  Carbet  º  $                                   

07. Millwork º  New millwork  º  $                                   

08. Mechanical º    º  $                                   

09. Electrical º  º  $                                    

10. Lighting º   º  $                                   

11. Life Safety (sprinklers, alarms) º   º  $                                    

12. Communications/AV/IT systems º   º  $                                    

13. Furniture - loose º   º  $                                    

14. Systems furniture º   º  $                                  

15. Office equipment º   º  $                                    

16. Signage º   º  $                                  

17. Moving costs º   º  $                                  

18. After-hours Mark-up     
19. Cash allowance (abatement/base building 
utility costs)    $20,000.00 

20. TOTAL ACTUAL PROJECT COST        
 

Note : The base bid price  must include  for all  work to be performed after-hours (5:00PM-7:00AM).  

Note: The cash allowance is to be used to cover potential abatement and base building utility vendor 
costs. 

No work will be allowed during normal business hours . 
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