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1 SUMMARY OF WORK
 
1.1 Work under this Contract covers the following major items.

1.2 The Scope of Work for this Project is to include, but not be limited to the following:

.1 BAS Upgrades at Cummer Lodge.

     2 ALTERNATIVES

2.1 All alternatives must be submitted with the bid using Appendix SA.

3 PHASING OF THE WORK

3.1 The Work of this Contract shall be performed in phases. All Phasing will be subject
to approval from the Building Services Manager and as identified in the Ministry Of
Health Operational Plan for the Work.

4 WORK RESTRICTIONS

4.1 Contractor's Use Of Site:

.1 Use of site is limited to immediate areas of work. Areas designated for storage of
material and equipment where specific to the project, are to be coordinated with the
Owner and Building Services Manager. 

.2 Do not unreasonably encumber site with materials or equipment. Move stored
products or equipment which interfere with operations of Owner and Building
Services Manager, or other Contractors. Obtain and pay for use of off-site additional
storage, or work areas as required by the Work.
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.3 Sign-in procedures: All Contractors/Subcontractors should sign-in daily meeting City
of Toronto standards and CAN/CSA Z317.13 -12 - Infection Control During
Construction, Renovation, and Maintenance of Health Care Facilities.    

4.2 Coordination with Occupants:

.1 Coordinate performance and sequencing of the Work with the Owner. Notify the
Owner 48 hours in advance of noise-generating activities or interruption of any
building services which may disrupt normal operations. Do not interrupt building
services without Owner's and Building Services Manager’s permission.

4.3 Hours of Work:

.1 Hours of work for this contract are generally confined to 8:00am to 5:00pm Monday
to Friday. Where required by sequencing of the Work, or where shutdown of building
services is required, portions of the Work may be required to be performed outside
of regular daily business hours, or on weekends. All Hours of Work permitted will be
subject to approval from the Building Services Manager and will be as identified in
the Ministry Of Health Operational Plan for the Work.

5 PROJECT MANAGEMENT & COORDINATION

5.1 Project Coordination:

.1 Contractor is responsible for the overall coordination of the Work. Coordinate the
work of all subcontractors, and provide such assistance as is necessary, including
but not limited to;
.1 Providing site dimensions and layout,
.2 Providing temporary facilities and controls,
.3 Scheduling subcontractors work to prevent conflicts,
.4 Scheduling and administering regular subtrade scheduling and coordination

meetings throughout progress of the Work.
.5 Scheduling and administering regular subtrade safety meetings throughout

progress of the Work. 

.2 Contractor shall facilitate production of interference drawings where necessary for
coordination of the Work. Provide such interference drawings to the Consultant for
review.

.3 Coordinate with Owner as required for any Owner supplied and installed items
required by this Project. Provide miscellaneous blocking and mounting as required
for intended items.

5.2 Project Meetings:

.1 Schedule and administer regular project progress meetings throughout progress of
work. Frequency of meetings as agreed by Owner Consultants and Contractor at
start-up meeting. The minimum for progress meeting shall be bi-weekly.
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.2 Distribute written notice of each meeting to Owner & Consultants four days in
advance of meeting date. Indicate full agenda of coming meeting. 

.3 Contractor shall submit meeting notes within 24 hours of the meeting and from
theses records and other notes the official minutes can be prepared.  Itemize
significant proceedings and decisions. Identify 'action by' appropriate parties.
Reproduce and distribute copies of minutes within three days after each meeting
and transmit to meeting participants and affected parties not in attendance.

.4 Standard Templates for Minutes of Meeting will be distributed for the Contractors
use at the Pre-Construction Meeting.

.5 Contractor to provide Project Contact List within 4 days following the
Pre-Construction Meeting. Standard templates for the Contact List will be distributed
for the Contractors use at the Pre-Construction Meeting.

5.3 Project Site Administration:

.1 Contractor to maintain at the Jobsite - 1 - 8.5" x 11" Binder containing the following: 
.1 Contract Documents.
.2 Building Permit & all other required permits
.3 Building Permit Review Documents
.4 Addenda.
.5 Reviewed shop drawings. 
.6 Change Orders and other Contract modifications.
.7 Field test and inspection reports.
.8 Approved schedules.
.9 MSDS Sheets and relevant Product Data.
.10 Contact List.
.11 Notice of Project.
.12 Rform correspondence.
.13 All additional items requested as per the Owners Pre-Construction List.

5.4 Submittal Schedule:

.1 Provide schedule for submittal of all Shop Drawings, Product Data and Samples at
the Project Pre-Construction Meeting.

.2 Provide complete list of all manufactured products to be used in the course of the
Work, including those amended by addenda.

5.5 Additional Documents:

.1 Consultant may issue additional documents in the form of drawings, specifications,
schedules, or written instructions to assist proper execution of the Work. These
documents shall take the form of either a Supplemental Instruction or Change Order.
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5.6 Submittals:

.1 Submit to Consultant, all items specified for review, at least 10 days before reviewed
submissions will be needed, and in orderly sequence so as to not cause delay in the
Work. Do not proceed with work affected by the submittal until review is complete.

.2 Review all submittals prior to submission to the Consultant. Submittals not stamped,
signed, and dated will be returned without review. 

.3 Verify field measurements and affected adjacent work are coordinated. Contractor's
responsibility for errors and omissions in submission, or deviations from
requirements of Contract Documents, is not relieved by Consultant's review of
submittals.

.4 A 2 week standard timeframe is assumed for the preparation and submission of
Sample, Shop Drawings, and Product Data. All Samples, Shop Drawings and
Product Data which do not meet this criteria must be identified at the project Pre-
Construction Meeting.

5.7 Submission Requirements:

.1 Submit digital copies of all submittals. Submittals by Email, or as copies of an email
transmissions are not acceptable and will not be reviewed. Shop drawings and
product data sheets not submitted in the scale type of the contract documents (ie.
metric for metric drawings) will not be reviewed.

.2 Accompany submissions with transmittal letter containing date, Project title and
number, Contractor's name and address, drawing/page numbers of each shop
drawing or data sheet, identification (ie. "structural steel shop dwgs."), and number
of copies submitted.

5.8 Return of Submissions:

.1 If no errors are discovered or only minor corrections are made, one copy of the
submission will be returned. If shop drawings or data sheets are rejected, noted
copy will be returned and resubmission of corrected shop drawings or data sheets
through the same procedure indicated above, shall be made.

5.9 Distribution of Submittals after Review:

.1 Distribute copies of shop drawings and product data which carry Consultant's stamp
to all affected parties.

5.10 Product Data Sheets 

.1 Manufacturer's standard schematics, catalogue sheets, diagrams, schedules,
performance charts, illustrations and other descriptive data are acceptable in lieu of
shop drawings, where specified. 
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.2 Submit product data sheets or brochures requested in specification Sections, and as
the Consultant may reasonably request where shop drawings will not be prepared
due to standardized manufacture of product. 

.3 Submit copies of all WHMIS Data Sheets.

5.11 Samples:

.1 Submit duplicate samples for review, in sizes requested in respective specification
sections. Label samples as to origin and intended use in the Work. Where colour,
pattern or texture is criteria, submit full range of samples. 

.2 Deliver samples prepaid to Consultant's office.

.3 Reviewed samples will become standards of work and material against which
installed work will be checked on project.

6 CONTRACT ADMINISTRATION

6.1 The Contract Administration office functions performed by the Consultant will
generally be done through the web based contract administration software "Rform"
by Re Form Technologies Ltd. (www.rform.ca).

6.2 Contractor will be required to participate with the balance of the project team by
using Rform for the duration of the project. Rform is a free service to the Contractor
and does not require the Contractor to pay any setup or usage fees.

6.3 Contractor will be provided with instructions on the access and operation of Rform in
the event they are not familiar with it's function or operation. The Contractor's staff
involved in the project will be provided with access to Rform at no cost to the
Contractor.

6.4 Suppliers and Subcontractors will not be provided with access to Rform. The
distribution of information issued by the Consultant, and coordination of that
information, remains the responsibility of the Contractor.

6.5 Rform will be used for issuing electronic project related documents, including
Requests for Information, Supplemental Instructions, Proposed Change Orders,
Change Orders, Change Directives, Progress Claims, Certificates of Payment,
Submittal Reviews, and other forms as may be required. At the discretion of the
Consultant, Rform may also be used for the distribution and filing of other project
related documents, including but not limited to Field Review Reports, Test Reports,
Meeting Minutes, and so on. Rform will also provides automatically generated logs of
documents issued within Rform.

6.6 Contractor will be required to print hard copies of all project related documents
issued through Rform, and to maintain files of those documents on site at all times.
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6.7 Notwithstanding that Rform does not require signatures for the issuance and
approval of documents, adjustments to the Contract Price and Contract Time in a
Change Order shall only be deemed to be agreed to by the Owner and Contractor
when executed by hand.

7 CONSTRUCTION PHOTOGRAPHS

.1 General:
.1 Provide construction photographs in accordance with procedures and

submission requirements specified in this section.
.2 Photographs shall be taken using a digital camera.
.3 Photo Print Size: minimum 100 x 150mm.

.2 Progress Photographs:
.1 Provide construction photographs, documenting progress of the Work.

Submit one digital set, with each monthly progress draw.
.2 Submit progress photographs with each monthly progress draw,

documenting the following milestones;
.3 Completion of excavation and pouring of footings,
.4 Completion of foundations prior to backfilling,
.5 Completion of structural frame,
.6 Completion of rough-in of mechanical and electrical services before

concealment.
.7 Completion of building veneers.
.8 Completion of each interior finish material.
.9 Orientation of Photographs: provide photos from at least 2 general

viewpoints, as well as specific views as required by milestones specified
above, and as determined by Consultant prior to first Progress Draw.

.10 Identification: legible identification on 20 x 50mm white label on top left
corner of all photographs indicating the following:
.1 Project name and number,
.2 Orientation,
.3 Date of exposure.

.3 Final Photographs:
.1 In addition to progress photographs, provide 1 digital set of images, of final

photographs of the completed project.
.2 Orientation of Photographs: provide final photos as follows:

.1 General viewpoints as defined above.

.2 Views of all exterior elevations.

.3 Views of site showing paved and landscaped surfaces.

.4 Interior views of all spaces.

.5 Specific views as determined by Consultant .
.3 Identification: legible identification on 20 x 50mm white label on top left

corner of all photographs indicating the following:
.1 Project name and number.
.2 Orientation.
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.3 Date of exposure.

8 QUALITY CONTROL

8.1 Independent Inspection and Testing:

.1 Independent Inspection and Testing Consultants will be engaged by the Owner for
the purpose of inspecting and/or testing individual portions of the Work. The initial
cost of such services will be borne by the Owner, as allocated under Allowances. 

8.2 Reports:

.1 Submit one digital copy of inspection and test reports to the Consultant.

.2 Provide copies to Subcontractor of work being inspected or tested, manufacturer or
fabricator of material being inspected or tested. Submit one copy of inspection and
test reports to the Building Official having jurisdiction, where required by that official.

.3 The cost of tests beyond those called for in the Contract Documents or beyond
those required by the law of the Place of Work shall be appraised by the Consultant
and may be authorized as recoverable. 

8.3 Inspection and Testing - General:

.1 Furnish test results and mix designs as may be requested.

.2 The cost of tests and mix designs beyond those called for in the Contract
Documents or beyond those required by the law of the Place of Work shall be
appraised by the Consultant and may be authorized as recoverable.

8.4 Inspection and Testing - Procedures:

.1 Notify the appropriate agency and Consultant in advance of the requirement for
tests, in order that attendance arrangements can be made.

.2 Submit samples and/or materials required for testing, as specifically requested in
specifications. Submit with reasonable promptness and in an orderly sequence so as
not to cause delay in the Work.

.3 Provide labour and facilities to obtain and handle samples and materials on site.
Provide sufficient space to store, cure and inspect test samples.

8.5 Quality Of The Work:

.1 Quality of the Work shall be first class, executed by workers experienced and skilled
in the respective duties for which they are employed. Immediately notify the
Consultant if required work is such as to make it impractical to produce required
results.
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.2 Do not employ any unfit person or anyone unskilled in their required duties. The
Consultant reserves the right to require the dismissal from the site, of workers
deemed incompetent, careless, insubordinate or otherwise objectionable.

8.6 Defective Materials and Work:

.1 Where evidence exists that defective work has occurred, or that work has been
carried out incorporating defective products, the Consultant may have independent
tests, inspections, or surveys performed in order to determine if work is defective.

.2 Tests, inspections, or surveys carried out under these circumstances will be made at
the Contractor's expense in the event of defective work, or at the Owner's expense
where work is in conformance. This does not include re-testing of soil compaction
during placement, where evidence exists of non-conformance with the Contract
documents, but rather only if re-testing is called for after completion of compaction. 

9 TEMPORARY FACILITIES AND CONSTRUCTION CONTROLS 

9.1 Provide temporary utilities, facilities and controls in order to execute the work
expeditiously. Remove from site all such work after use.

9.2 Vehicular Access & Parking:

.1 If authorized to use existing roads for access to project site, maintain such roads for
duration of Contract and make good damage resulting from Contractor's use of
roads. Maintenance shall include regular snow removal, and regular power washing
to remove mud and dirt.

.2 Where site access for construction vehicles necessitates use of public roads,
remove mud and dirt from such roads where contaminated by construction vehicles.

.3 Traffic Control: Provide and maintain flagpersons, traffic signals, barricades and
flares, lights, or lanterns as required to perform the work and protect the public.

.4 Provide and maintain adequate access to project site.

.5 Build and maintain temporary access roads where indicated or required, and provide
snow removal during period of work.

.6 If authorized to use existing roads for access to project site, maintain such roads for
duration of Contract and make good damage resulting from Contractor's use of
roads. Maintenance shall include regular snow removal if not provided under
separate contract, and regular power washing to remove mud and dirt.

.7 Where site access for construction vehicles necessitates use of public roads,
remove mud and dirt from such roads where contaminated by construction vehicles.

Montgomery Sisam Architects Inc. 
Project No. 21511.F06 

                     Various Homes: Interior Upgrades 

Montgomery Sisam Architects Inc.
P

Montgomery Sisam Architects Inc. 
Project No. 21504.F03 

                                      BAS Upgrades 



Montgomery Sisam Architects Inc. Section 01 00 00
Project No. 17511.F10 GENERAL REQUIREMENTS
Seven Oaks Pot Wash and Servery Renovation Page 9

.8 Traffic Control: Provide and maintain flag persons, traffic signals, barricades and
flares, lights, or lanterns as required to perform the work and protect the public.

9.3 Construction Parking:

.1 Parking for construction equipment vehicles will be limited to the site or immediate
areas of work.

.2 Parking for Contractors' and Subcontactors' personal vehicles will not be permitted
on site unless authorized by the Owner and Building Services Manager.

9.4 Temporary Utilities:

.1 Temporary Electricity and Lighting:
.1 Connect to existing power supply in accordance with Canadian Electrical

code.
.2 Install temporary facilities for power such as pole line and underground

cables to approval of local power supply authority.
.3 Electrical power and lighting systems installed under this contract can be

used for construction requirements provided that guarantees are not affected
thereby. Make good damage. Replace lamps which have been used more
than a period of 3 months.

.4 Provide temporary lighting in all areas of construction, to the minimum
requirements of the Occupational Health and Safety Act, and minimum
requirements specified herein.

.2 Temporary Water Supply:
.1 Water supply is available in existing building and will be provided for

construction usage at no cost.
.2 Permanent water supply system installed under this contract can be used for

construction requirements provided that guarantees are not affected thereby.
Make good damage.

.3 Temporary Heating and Ventilating:
.1 Provide and maintain all temporary heat and ventilation necessary during

construction, including cost of installation, fuel, operation, attendance and
maintenance. Use of direct-fired heaters discharging waste products into
work areas will not be permitted unless prior approval is given by Consultant.

.2 Prevent hazardous accumulation of dust, fumes, mists, vapours or gases in
areas occupied during construction.

.3 Provide local exhaust ventilation to prevent harmful accumulation of
hazardous substances into atmosphere of occupied areas. 

.4 Dispose of exhaust materials in manner that will not result in harmful
exposure to persons.

.5 Ventilate storage spaces containing hazardous or volatile materials.

.6 Maintain strict supervision or operation of temporary heating and ventilating
equipment.
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.7 Conform to the requirements of CAN/CSA Z317.2-01 – Special
Requirements for Heating Ventilating and Air Conditioning (HVAC) Systems
in Health Care Facilities.

.4 The permanent HVAC systems of the building, or portions thereof, may not be used
for construction purposes. 

9.5 Construction Facilities:

.1 Temporary Telephone and Facsimile: Provide and pay for temporary telephone.
Cellular telephones are acceptable. 

.2 Equipment, Tools and Materials Storage:
.1 On site storage of materials and equipment is not permitted unless

authorized by the Building Services Manager. Provide adequate weathertight
enclosures with raised floors, for storage of materials, tools, and equipment
which are subject to damage by weather. 

.2 Temporary enclosures required by subtrades as workshops shall be provided
by those trades. 

.3 Confine the Work and the operations of employees to limits indicated by the
Contract Documents. Where on-site storage is authorized, do not
unreasonably encumber the premises with Products.

.4 Do not load or permit to be loaded any part of the Work with a weight or force
that will endanger the Work.

.3 Site Storage and Overloading:
.1 Confine the Work and the operations of employees to limits indicated by the

Contract Documents. Do not unreasonably encumber the premises with
products.

.2 Do not load or permit to be loaded any part of the Work with a weight or force
that will endanger the Work.

.4 Sanitary Facilities:
.1 The Owner's existing facilities may not be used. Provide sanitary facilities for

work force in accordance with governing regulations and ordinances. Post
notices and take such precautions as required by local health authorities.
Keep area and premises in sanitary condition. Where portable toilet facilities
are provided, empty and sanitize such facilities on a weekly basis, or more
frequently if required. 

.2 Owner’s existing facilities may not be used, unless designated by the
Building Services Manager. Use only those facilities when so designated.
Maintain designated facilities in a clean and sanitary condition while in use by
construction workers.

.3 Permanent new facilities may not be used.
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9.6 Construction Safety:

.1 Provide applicable spare safety equipment such as helmets, safety glasses, and
harnesses, and enforce their use by Consultants, the Owner, their representatives
and any authorized visitors to the site. 

.2 Provide and maintain fences, gates and locks, covered walkways, guard rails,
barriers, night lights, and appropriate warning signage as required for the protection
of the public, and of public and private property; as required by the General
Conditions of the Contract, the Occupational Health and Safety Act and Regulations
for Construction Projects, and by all authorities having jurisdiction. Erect and
maintain sturdy railings around shafts, and the like, to protect workmen and the
public from injury. 

.3 Contractors are to provide relevant certifications for all workers and sub-contractors
at the pre-construction meeting. Copies shall be kept onsite in the Project Binder.

9.7 Temporary Barriers & Enclosures:

.1 Dust Screens:
.1 Provide dust tight screens or partitions to localize dust generating activities,

and for the protection of workers, finished areas of Work and the public.
.2 Dust screens shall consist of, as a minimum, 0.15 mm thick polyethylene

sheets secured to appropriate framing and sealed at all joints and at
perimeter to prevent migration of dust.

.3 Maintain and relocate protection until such work is complete. 

.2 Temporary Partitions:
.1 Provide temporary partitions to separate the work areas from occupied

resident areas.
.2 Temporary partitions shall consist of 92mm steel studs with 16mm Type X

gypsum board both sides. Partitions shall be constructed as fire separations
having a 1 hour fire resistance rating. Provide 89mm thick sound attenuation
batt insulation.

.3 Provide lockable fire-rated hollow metal doors and frames for access to work
areas by workers, and to prevent access by resident or unauthorized
personnel.

.4 Provide temporary windows.

.3 Contractor to provide security until dust screens and temporary partitions are
erected.

.4 Dust Screen and Temporary partitions must be erected to the satisfaction of the
Building Services Manager and the Consultant. A Dust Control/Temporary Partition
Layout Proposal, must be submitted for review by the Building Services Manager
and Consultant prior to the start of the Work.
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.5 Security:
.1 Where security of an existing building has been reduced by the Work,

provide temporary means to maintain security. Provide and pay for security
service to patrol the site if building cannot be otherwise secured. 

.2 Adhere to the Owner's policies for security and access to long term care
centre.

.6 Building Access:
.1 Access existing building only at points designated by the Owner.
.2 When designated by the Owner, elevators assigned for Contractor’s use may

be used for moving workers and materials within building. Protect walls of
elevators to approval of Consultant before use. Accept liability for damage,
safety of equipment and overloading of existing equipment.

.7 Site Signs and Notices:
.1 Maintain approved signs and notices in good condition for duration of project,

and dispose of off site on completion of project or earlier if directed by
Consultant.

.2 No other signs or advertisements of any description except notices regarding
safety and instruction, shall be put up around the building, or site, without the
approval of the Consultant. 

.3 Provide and install all temporary signage as required to direct interior and
exterior traffic flows.

10 FIRE SAFETY 

10.1 Fire Fighting Equipment:

.1 Provide and maintain in working order, ULC labelled, 9kg 4A 60BC type fire
extinguishers, and locate in prominent positions to approval of authorities having
jurisdiction.

10.2 Fire Department Access:

.1 Construction activities must not obstruct access routes designated for fire
department equipment. If necessary that existing access be obstructed or deleted,
alternative access, acceptable to the fire department, must be provided prior to
commencement of construction, in accordance with Ontario Building Code location
and design criteria for required access routes. 

10.3 Control of Combustible Materials:

.1 The stockpiling of construction materials adjacent to the existing building must be
carefully controlled in accordance with the Ontario Fire Code. Materials stored, and
their proximity to equipment used in construction, may create a fire hazard. Control
of combustibles on a construction site is regulated under the Occupational Health
and Safety Act.
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10.4 Hot Work And Red Tag Permit Training:

.1 All Contractors including Sub-Contractors who are involved in this Project shall
submit written certificates prior to commencement of work confirming that all staff
performing work has successfully completed “Managing Impairments Using FM
Global’s Red Tag Permit System” and “Managing Hot Work Using FM Global’s Hot
Work Permit System”.

.2 In order to successfully complete the training, a grade of 80% is required. The
contractor and sub-contractor’s staff must be re-certified every three years.

.3 The free online training session can be accessed through
http://training.fmglobal.com. Each session takes less than one hour to complete and
can be accessed 24 hour a day, seven days a week from any computer connected
to the Internet.

.4 Contractor to coordinate with the City’s Project Manager to obtain the login
credentials. Authorization will be obtained by the Project Manager by sending an
e-mail to onlinetraining@fmglobal.com with the name, company name and e-mail
address of the person(s) requiring authorization. Please note that 24 hours is
required to allow for confirmation of contractor authorization. Contractor is
responsible for coordinating registration of the courses with the City’s Project
Manager.

11 PRODUCT REQUIREMENTS

11.1 Product Options:

.1 Provide products specified under individual specification sections. Where
Specification lists two or more products, or two or more manufacturers of the same
product, the Contractor may select one of the listed products or manufacturers.
Confirm selection of products and manufacturers when requested by the Consultant.

.2 When only one product or manufacturer is listed in the specifications, it is intended
that only that product or manufacturer is acceptable. 

11.2 Availability:

.1 Immediately upon signing Contract, review Product delivery requirements, and
identify lead times for supply of all Products. If lead times in supply of Products may
affect the Construction Schedule, notify the Consultant in order that appropriate
action may be authorized in ample time to prevent delay in performance of the Work.

.2 In the event of failure to notify the Consultant at commencement of Work, and
should it appear that Work may be delayed for such reason, the Consultant reserves
the right to substitute more readily available products of similar character, at no
increase in Contract Price.
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11.3 Reference Standards:

.1 Within the specifications, reference standards are identified. Conform to these
standards, in whole or part, as specifically requested. 

.2 If there is question as to whether any product or system is in conformance with
applicable standards, the Consultant reserves the right to have such products or
systems tested to prove or disprove conformance. The cost for such testing will be
born by the Contractor.

11.4 Product Transportation & Delivery:

.1 Transportation and delivery costs of Products required in the performance of the
Work, are included in the Contract Price.

.2 Products must be appropriately crated, skidded, boxed, shrink-wrapped, or
otherwise packaged to protect such products from damage during shipment.
Products which arrive at the site in a damaged condition must be rejected and
returned to the supplier/manufacturer for immediate replacement. 

11.5 Product Storage, Handling and Protection:

.1 Handle and store Products in a manner to prevent damage, adulteration,
deterioration and soiling and in accordance with manufacturer's instructions. 

.2 Store packaged or bundled Products in original and undamaged condition with
manufacturer's seal and labels intact. Do not remove from packaging or bundling
until required in the Work.

.3 Store products subject to damage from weather in weatherproof enclosures.

.4 Store sheet materials and lumber on flat, solid supports and keep clear of ground.
Slope to shed moisture. 

.5 Remove and replace damaged Products at own expense and to the satisfaction of
the Consultant.

11.6 Manufacturer's Instructions:

.1 Unless otherwise indicated in the specifications, install or erect Products in
accordance with manufacturer's printed instructions. Do not rely on labels or
enclosures provided with Products. Obtain written instructions directly from
manufacturers. 

.2 Notify Consultant in writing, of conflicts between the specifications and
manufacturer's instructions, so that Consultant may establish correct course of
action.
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.3 Improper installation or erection of Products, due to failure in complying with these
requirements, authorizes the Consultant to require removal, replacement where
necessary, and re-installation at no increase in Contract Price.

11.7 Fastenings:

.1 Provide metal fastenings and accessories in same texture, colour and finish as
adjacent materials, unless indicated otherwise. 

.2 Space anchors within limits of load limit or shear capacity and ensure that they
provide positive permanent anchorage. Wood or any other organic material plugs
are not acceptable.

.3 Keep exposed fastenings to a minimum, space evenly and install neatly. 

.4 Fastenings which cause spalling or cracking of material to which anchorage is made
are not acceptable.

11.8 Quality Of Materials:

.1 Products, materials, equipment and articles (referred to as Products throughout the
specifications) incorporated in the Work shall be new, not damaged or defective, and
of the best quality (compatible with specifications) for the purpose intended. If
requested, furnish evidence as to type, source and quality of Products provided.

.2 Defective products, whenever identified prior to the completion of Work, will be
rejected, regardless of previous inspections. Inspection does not relieve
responsibility, but is a precaution against oversight or error. Remove and replace
defective Products at own expense and be responsible for delays and expenses
caused by rejection.

.3 Should any dispute arise as to the quality or fitness of Products, the Consultant may
request additional testing based upon the requirements of the Contract Documents,
to confirm acceptability of products or materials.

.4 Unless otherwise indicated in the specifications, maintain uniformity of manufacture
for any particular or like item throughout the building.

.5 Permanent labels, trademarks and nameplates on Products are not acceptable in
prominent locations, except where required for operating instructions, or when
located in mechanical or electrical rooms.

11.9 Defective Materials and Work:

.1 Where evidence exists that defective work has occurred, or that work has been
carried out incorporating defective products, the Consultant may have independent
tests, inspections, or surveys performed in order to determine if work is defective.
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.2 Tests, inspections, or surveys carried out under these circumstances will be made at
the Contractor's expense in the event of defective work, or at the Owner's expense
where work is in conformance. Where tests incorporate a number of samples,
payment will be assessed, by the Consultant, based on the ratio of conforming to
non-conforming results. This does not include re-testing of soil compaction during
placement, where evidence exists of non-conformance with the Contract documents,
but rather only if re-testing is called for after completion of compaction. 

11.10 Warranties & Guarantees:

.1 Warranties and Guarantees shall commence at Date of Substantial Performance of
the Contract as certified by the Consultant.

.2 Warranties and Guarantees shall be original copies, printed on company letterhead,
or on a standard company warranty certificate, bearing the name of the company.

.3 Warranties and Guarantees shall indicate:
.1 Name of the Principal (the Manufacturer/Subcontractor),
.2 Name of the Obligee (the Owner),
.3 Name and address of Project,
.4 Commencement date (Date of Substantial Performance),
.5 Duration of warranty or guarantee, 
.6 Clear statement of what is included, and what if any exclusions there are,

and
.7 Signature of Principal's representative having signing authority. 

12 EXECUTION REQUIREMENTS

12.1 Preparation:

.1 Field Engineering:
.1 Locate, confirm and protect control points prior to starting the Work.

Preserve permanent reference points during construction. 
.2 Establish reference lines and elevations. Locate and lay out by

instrumentation.

.2 Survey Requirements:
.1 A certified land survey prepared by a Registered Ontario Land Surveyor

(OLSA member), acceptable to Owner, will be required under the following
circumstances:
.1 Where the Work is an entirely new building, 
.2 Where the Work is an addition to be constructed up to site setback

line(s), as legislated by municipality, or
.3 Where the Work is a long term care centre or addition thereto.

.2 Establish two new permanent bench marks on site, referenced to existing
bench mark(s) by survey control points. Record locations, with horizontal and
vertical data for inclusion in Operations and Maintenance Manual.
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.3 Records:
.1 Maintain a complete, accurate log of control points and survey work as work

progresses.
.2 On completion of foundations and major site improvements, prepare certified

survey showing dimensions, locations, angles and elevations of foundation
work. 

12.2 Cutting and Patching:

.1 Submit a written request in advance, for approval of cutting or alteration which
affects: 
.1 Structural integrity of any element of Project.
.2 Integrity of weather-exposed or moisture-resistant elements. 
.3 Efficiency, maintenance, or safety of any operational element. 
.4 Visual qualities of sight-exposed elements. 
.5 Work of Owner or separate contractor.

.2 Inspect existing conditions, including elements subject to damage or movement
during cutting and patching. 

.3 After uncovering, inspect conditions affecting performance of work. Beginning of
cutting or patching means acceptance of existing conditions.

.4 Perform cutting, fitting and patching, including excavation and fill, to complete the
Work. Perform work to avoid damage to other work.

.5 Employ original installer to perform cutting and patching for weather-exposed and
moisture-resistant elements, and sight-exposed surfaces.

.6 Cut rigid materials using power saw or core drill. Pneumatic or impact tools not
allowed.

.7 Fit work airtight to pipes, sleeves, ducts, conduit, and other penetrations through
surfaces. At penetration of fire-rated wall, ceiling, or floor construction, completely
seal voids with fire stopping material, full thickness of construction element. Refer to
‘Firestops and Smoke Seals Section’ where provided. Maintain Fire Separation to
code as required at no additional cost to the Owner.

.8 Refinish surfaces to match adjacent finishes; for continuous surfaces refinish to
nearest intersection; for an assembly, refinish entire unit to the satisfaction of the
Consultant at no additional cost to the Owner.

.9 Provide all openings greater than 200mm in non-structural elements of work for
penetrations of mechanical and electrical work. Divisions 21, 22, 23 and 26 shall
provided all sleeves and locations for sleeves. The cost of all cutting and patching
required by Divisions 21, 22, 23 and 26 shall be paid for by those trades. 
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.10 Ensure that all cutting and patching work, including that paid for under Divisions 21,
22, 23 and 26, is properly performed by the respective trades skilled in that line of
work. Restore work with new products in accordance with Contract Documents. 

12.3 Location Of Equipment and Fixtures:

.1 Location of mechanical and electrical equipment, fixtures and devices indicated or
specified, are to be considered as approximate. Final location of such items will be
determined on site, based on integration with structural and architectural elements,
and as required by coordination with other trades. In the event of a conflict, final
determination of location of these items rests with the Consultant at no additional
cost to the Owner.

.2 Prepare and submit for review by the Consultant, interference field drawings, to
indicate relative position of various services and equipment, at the following
locations as a minimum: 
.1 Under all rooftop mechanical units. 
.2 At locations of all major ductwork, piping, and conduit crossovers. 
.3 Where ductwork passes under major structural elements. 

.3 Locate equipment, fixtures and distribution systems to provide minimum interference
and maximum usable space and in accordance with manufacturer's
recommendations for safety, access and maintenance. 

.4 Request a review of items by Consultant once rough-in is underway, prior to final
installation, and obtain approval for actual locations.

12.4 Concealment:

.1 Conceal pipes, ducts and wiring in floor, wall and ceiling construction of finished
areas, except where indicated otherwise.

12.5 Lighting Fixtures at Suspended Ceilings

.1 Ensure that secure support is provided for lighting fixtures by suspended ceilings, or
by separate hangers, or by both.

.2 Coordinate the ceiling system and lighting fixture installations to provide adequate
support.

.3 Submit affidavits with acceptable design information confirming that the installation
of the suspended ceiling system and/or separate fixture hangers will provide
adequate support for the lighting fixtures without exceeding specified deflection
tolerances for the ceiling system. 

.4 Conform to current requirements of the Electrical Safety Authority (ESA).
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12.6 Existing Services:

.1 Where work involves the interruption of, or connection to existing services, carry out
such work as directed by governing authorities, with minimum of disturbance to
pedestrian and vehicular traffic.

.2 All interruption of shut down of Building Systems must be fully coordinated with the
Consultant and Building Services Manager.

.3 Before commencing work, establish location and extent of service lines in area of
work and notify Consultant of findings.

.4 Submit schedule to, and obtain approval from Consultant for any shutdown or
closure of active service or facility. Adhere to approved schedule and provide notice
to affected parties.

.5 Provide adequate bridging over trenches which cross sidewalks or roads to permit
normal traffic. 

.6 Where unknown services are encountered, immediately advise Consultant and
confirm findings in writing. 

.7 Remove abandoned service lines to distance of 1200mm from foundations. Cap or
otherwise seal lines at cut-off points as directed by Consultant. 

.8 Record locations of maintained, re-routed and abandoned service lines.

12.7 Alterations, or Additions to Existing Building:

.1 Execute work with least possible interference or disturbance to occupants, public
and normal use of premises. Arrange with Owner to facilitate execution of work. 

.2 Interruptions to building services shall require a minimum of 72 hours written notice
to the Owner. Obtain Owner's approval before interrupting any building service.

13 CLEANING & WASTE MANAGEMENT 

13.1 Conduct cleaning and disposal operations to comply with local ordinances and
environmental protection legislation.

13.2 Store volatile wastes in covered metal containers, and remove from premises at end
of each working day.

13.3 Provide adequate ventilation during use of volatile or noxious substances. Use of
building ventilation systems is not permitted for this purpose.

13.4 No Mixing of Materials in open areas used by Building Occupants.
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13.5 Area for Mixing of Materials to be determined by the Consultant and Building
Services manager

13.6 Failure to maintain site cleanliness to the satisfaction of the Building Services
Manager and the Consultants will result in cleaning performed by the owner and
charged to the Contractor. (for both general cleaning and final cleaning).

13.7 All cleaning materials used(for both general cleaning and final cleaning) to be
reviewed and approved for use by the Consultant and Building Services Manager.

13.8 Cleaning During Construction:

.1 Maintain the Work in tidy condition, free from accumulation of waste products and
debris, other than that caused by the Owner or other Contractors.

.2 Remove waste material and debris from the work areas and deposit in waste
container at the end of each working day. 

.3 Vacuum clean interior areas prior to start of finishing work. Maintain areas free of
dust and other contaminants during finishing operations.

.4 Individual Subcontractors are responsible for the daily clean-up and removal of
debris related to, or generated by, their own work. The overall responsibility for
project cleanliness rests with the Contractor.

13.9 Waste Management:

.1 Audit, separate and dispose of construction waste generated by new construction or
by demolition of existing structures in whole or in part, in accordance with Ontario
Regulations 102/94 and 103/94 made under the Environmental Protection Act.

.2 Fires, and burning of rubbish or waste on site is prohibited.

.3 Burying of rubbish or waste materials, except as specified herein, is prohibited.

.4 Disposal of waste or volatile materials such as mineral spirits, oil, gasoline or paint
thinner into ground, waterways, or sewer systems is prohibited. 

.5 Empty waste containers on a regular basis to prevent contamination of site and
adjacent properties by wind-blown dust or debris. 

13.10 Final Cleaning Operations:

.1 Immediately following Date of Substantial Performance, and prior to Owner
occupancy of the building or portion of the building affected by the Work, conduct full
and complete final cleaning operations.
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.2 Final cleaning operations shall be performed by an experienced professional
cleaning company, possessing equipment and personnel sufficient to perform full
building cleaning operations.

.3 Remove all surplus products, tools, construction machinery and equipment not
required for the performance of remaining work, and thereafter remove any
remaining materials, equipment, waste and debris. 

.4 Make arrangements with and obtain permits from authorities having jurisdiction for
disposal of waste and debris. 

.5 Use only cleaning materials recommended by manufacturer of surface to be
cleaned, and as recommended by cleaning material manufacturer. 

.6 Cleaning operations shall include the removal of all stains, spots, scuff marks, dirt,
dust, remaining labels, adhesives or other surface imperfections.

.7 Remove all paint spots or overspray from all affected surfaces. 

.8 Vacuum, clean and dust behind grilles, louvres and screens.

.9 Broom clean and spray wash all exterior paved surfaces. 

.10 Remove dirt and other disfiguration from exterior surfaces. 

.11 Clean all areaways, drywells, and drainage systems.

.12 Clean all equipment and fixtures to a sanitary condition, clean or replace filters of
mechanical equipment.

14 PROJECT CLOSE-OUT PROCEDURES 

14.1 Inspection and Declaration:

.1 Arrange for, conduct and document final inspections, close-out and commissioning
at the completion of the Work in accordance with procedures described in the 
Conditions of the Contract  and OAA/OGCA Document 100.

14.2 Substantial Performance:

.1 Contractor's Inspection:
.1 In addition to the requirements outlined in the Conditions of the Contract, the

following items shall accompany the Contractor's application for Substantial
Performance. These items must be submitted and reviewed and complete in
all respects, and all verification certificates and reports having been
submitted and approved by the Consultants prior to issuing Substantial
Completion:
.1 Completed Maintenance Manuals for all disciplines,
.2 As-Built Drawings for all disciplines,
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.3 Occupancy Permit (where required by Municipality),

.4 Air Balance Report (legible technicians worksheets are acceptable),

.5 Gas fired appliances inspection,

.6 Plumbing Inspection,

.7 Domestic Water Quality Test Report,

.8 Sprinkler dry test verification letter stamped and signed by sprinkler
design Engineer,

.9 Mechanical start-up reports (Boilers, HVAC Units, Chillers, Water
Softeners, etc.),

.10 Fire Alarm verification (include legible technicians worksheets),

.11 Emergency Lighting verification,

.12 ESA Certificate,

.13 Systems operations have been demonstrated to Owner's personnel.
.2 The Contractor and all Subcontractors shall conduct an inspection of the

work, identify deficiencies and defects, and make corrections as required to
conform with the Contract Documents. Notify Consultant in writing of
satisfactory completion of Contractor's Inspection and that corrections have
been made. Request a Consultant's Inspection. 

.2 Consultant's Inspection:
.1 The Consultants shall perform an inspection of the Work to assess the

validity of the Contractors application, and shall identify in separate lists,
unfinished work and deficiencies. Contractor shall correct work accordingly.

.3 Deficiency Review:
.1 Following the issuance of the Certificate of Substantial Performance and

prior to the Contractor's application for Final Payment and release of any
monies retained as "Finishing Holdback", the Contractor shall continue to
complete unfinished work and correct deficiencies. At the request of the
Contractor, the Consultants shall conduct up to two general deficiency
reviews during this period.

.2 The first review will be undertaken only if the Contractor has inspected the
Work, and states in writing that the unfinished work noted in their application
for Substantial Performance has been completed, and at least 50% of all
deficiencies have been corrected.

.3 The second review will be undertaken only if the Contractor has inspected
the Work, and states in writing that at least 90% of the deficiencies have
been corrected.

.4 If the Consultants determine during either review that the above noted criteria
for progress have not been met, they may terminate the deficiency review.

.4 Reinspection:
.1 Should reinspection by Consultant be required due to failure of work to

comply with Contract Documents, the Owner will deduct amount of
Consultant's compensation for reinspection services from monies owed to
the Contractor. 
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15 CLOSE-OUT SUBMITTALS

15.1 Quality:

.1 Spare parts, maintenance materials and special tools provided shall be new, not
damaged or defective, and of the same quality and manufacture as products
provided in the Work. 

.2 If requested, furnish evidence as to type, source and quality of Products provided. 

.3 Defective products will be rejected, regardless of previous inspections. Replace
products at own expense.

15.2 Delivery, Storage, and Handling:

.1 Deliver all materials required as maintenance materials, spare parts or special tools,
to the site, include shipping costs, and store as directed.

.2 Store spare parts, maintenance materials and special tools in a manner to prevent
damage, or deterioration. 

.3 Store in original and undamaged containers with manufacturer's seals or labels
intact.

.4 Store materials subject to damage from severe climatic changes in a climate-
controlled, weatherproof enclosure.

.5 Store paints and freezable materials in a moderately heated and ventilated room. 

15.3 Maintenance Materials, Spare Parts & Tools:

.1 Provide spare parts in quantities specified in individual specification sections.
Provide identical items to those installed in the Work.

.2 Provide maintenance materials in quantities specified in individual specification
sections. Provide identical items of same manufacturer, dye lot or production run as
items in the Work.

.3 Provide special tools in quantities specified in individual specification sections, and
tag items identifying their function and equipment or products to which they are
associated. 

.4 Receive and catalogue all items. Check inventory and include approved listings in
Operations and Maintenance Manual. 

.5 Obtain receipts for delivered products and submit prior to Substantial Performance. 
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15.4 Operations and Maintenance Manual:

.1 Prepare Operations and Maintenance Manual during the course of construction and
have completed prior to Date of Substantial Performance.

.2 Maintain digital copy of the Operation and Maintenance Manual volume(s) for
periodic review and comment, as requested by the Consultant during the course of
construction.

.3 Submit digital copies of the final completed volume(s) and one digital copy as either
a PDF or Microsoft Work document with the application for Substantial Performance
in accordance with OAA/OGCA Document 100.

.4 Provide table of contents and index tab sheets for each volume. Itemize and tabulate
contents. 

.5 Group drawings as to content, and index for quick reference.

.6 Each copy of the Operation and Maintenance Manual shall contain, as a minimum,
the following information:
.1 Project contact list including after hours/emergency contact numbers.
.2 All contract documents including tender calls, addendums, contract and

change orders.
.3 Contact information, including after-hours/emergency contact numbers, for

maintenance and repairs.
.4 Warranty and guarantee certificates.
.5 Equipment start-up and troubleshooting instructions.
.6 Equipment schematics & diagrams.
.7 Catalogue of all maintenance materials and quantities.
.8 Maintenance data.
.9 Approved and stamped all shop drawings.
.10 Before and after photographs organized such that the before and after

photographs of any one are positioned adjacent to each other for easy
reference.

15.5 Record Drawings:

.1 Upon attaining Substantial Performance completion of the Work, obtain base CAD
drawings, from the Consultant. The electronic files will be in AutoCAD 2007. Update
the AutoCad drawings to include all contract changes.

.2 Submit electronic files to the Consultant for review. Any subsequent changes found
by the Consultant shall remain the responsibility of the Contractor at no charge to
the Owner.

END OF SECTION 
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APPENDIX SA – SUGGESTED ALTERNATIVES 
 
Bidder: ______________________________________________________________________ 
 
The following Suggested Alternatives are NOT INCLUDED in the Bid price. 
 
Individual Suggested Alternatives may be discarded or incorporated into the Final Contract Price 
at the discretion of the Owner. 
 
Provide the appropriate data for comparison showing conformance to specified standards, 
dimensions, fabrication, colour, quality assurance, warranty, execution etc. as necessary for the 
Consultant to confirm the Suggested Alternative meets or exceeds the specifications. At the time 
of this submittal, provide the Consultant with the relevant Architectural details which prove 
conformance with the design intent and co-ordination with and installation by affected trades. 
 
Suggested Alternative Prices DO NOT INCLUDE H.S.T. 
 
Suggested Alternatives identified on this form are for Divisions 1 to Division 26 inclusive. 
We submit a proposal to substitute for: 
 
____________________________________________________________________________ 
 
specified in Section ____________________ of the Specifications, the following alternative: 
 
____________________________________________________________________________ 
 
The Suggested Alternative is submitted for the following reason: 
 
____________________________________________________________________________ 
 
____________________________________________________________________________ 
 
____________________________________________________________________________ 
 
____________________________________________________________________________ 
 
We ensure that a comparison has been made of all specified characteristics, that the Suggested 
Alternative does not alter the intent of the Drawings and Specifications and we hereunder 
tabulate significant variations which lessen the performance characteristics and quality of 
materials, increase the weights and / or dimensions, and substitute different materials for those 
specified. 
 
The effect on the stipulated price is (choose one): 
 
 
ADDITION ($_______________________) DEDUCTION ($_____________________) 
 
 
(Submit a separate sheet for each item) 
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1 General

1.1 SECTION INCLUDES

.1 Labour, Products, equipment and services necessary for demolition and removals
Work in accordance with the Contract Documents.

.2 Work included:  Requirements for demolishing, salvaging and removing wholly or in
part the various items designated on the drawings or required to be removed or
partially removed for the receipt of the Work of this Contract, including not
necessarily limited to:
.1 Alteration and renovations to existing building.
.2 Cutting and removing of walls, floors, ceilings, doors and frames, in the

existing buildings as indicated on Drawings.
.3 Patching, making good openings and chases in walls, floors, ceilings,

including the supply and installation of lintels, channels and finishes.
.4 Removal of rubbish, debris, demolished fixtures, fitments and items not

scheduled to remain the Owner's property, resulting from the demolition and
preparatory work.

.5 Remove abandoned services such as conduits, pipes, wiring, ducts, fixtures,
equipment, etc. where required for the work or indicated on the drawings.

.6 Removal of all mechanical  items including plumbing fixtures, services etc.
where required for the work or indicated on drawings and or where not
required to be relocated.

.7 Removal of existing electrical items including fixtures, etc. where required for
the work or indicated on the drawings and not required to be relocated.

.8 Removal and disposal of existing flooring, existing wall base, and all other
related products impacted by the work.

.9 Gypsum board repair and replacement as indicated.

.10 Dust control during the operations of the work of this Section.

.11 Removal shall mean removal from site and safe disposal in a legal manner.

1.2 REFERENCES

.1 CSA S350-M, Code of Practice for Safety in Demolition of Structures.

1.3 SUBMITTALS

.1 Where required by Authorities having jurisdiction, submit a Fire Plan to local fire
department for review and approval.

.2 Submit shop drawings, diagrams and details in accordance with Section 01 00 00.

.3 30 calendar days prior to start of demolition and removals work, submit for review,
drawings, diagrams or details showing sequence of disassembly work and shoring of
supporting structures in accordance with authorities having jurisdiction.

 .4 Submit for approval, a plan showing impacts, interruptions and delays to Owners
operations.
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.5 Submit Dust Control Plan conforming to requirements of the City of Toronto’s Public
Health Services.

.6 Have submissions signed and sealed by Professional Engineer licensed in Province
of Ontario.

.7 Submit to Consultant, details of where rubble, debris and other materials are to be
disposed or reused.  Include each disposal/reuse site location, operator's name and
business address, type of license under which site operates, and criteria used by
site to assess suitability of rubble, debris and other materials for disposal.

.8 Give notice to Utility Authorities controlling services and appurtenances which will be
affected by demolition work.

1.4 QUALITY ASSURANCE

.1 Prepare waste audits, waste reduction workplans, source separation programs and
recycling programs as required by jurisdictional authorities and update programs and
implement such programs as required.

.2 Perform the work of this section in accordance with the ‘Environmental Protection
Act’ including Ontario Regulation 102 and the ‘Environmental Assessment Act’
including Ontario Regulation 103.

.3 Conform to Fire Code, Regulation under the Fire Marshals Act.

.4 The demolition contractor must engage a registered professional engineer who
holds a certificate of authorization and an appropriate level of liability insurance to
prepare demolition procedures.

.5 As part of the contract requirements, the engineer for the demolition contractor
should be required to sign the general review commitment required by city building
departments.

1.5 SITE CONDITIONS

.1 Interruptions to Owners operations will not be permitted.

.2 Perform operations, machine and equipment movements, deliveries and removals at
time or times that will permit uninterrupted operations in and around structures,
including parking, deliveries, and Site access and egress.

.3 Take over structures to be demolished based on condition on date that Tenders
close. 

Montgomery Sisam Architects Inc. 
Project No. 21511.F06 

                     Various Homes: Interior Upgrades 

Montgomery Sisam Architects Inc.
P

Montgomery Sisam Architects Inc. 
Project No. 21504.F03 

                                      BAS Upgrades 



Montgomery Sisam Architects Inc. Section 02 40 00
Project No. 17511.F10 DEMOLITION AND REMOVALS
Seven Oaks Pot Wash and Servery Renovation Page 3

2 Products

2.1 MATERIALS

.1 All materials requiring removal shall become the Contractor's property and shall be
removed and disposed of from the site, as the work progresses, unless indicated
otherwise.

.2 Salvaged material:  Salvage and stockpile original materials as indicated on site or
indicated on drawings.  Salvaged materials shall not be chipped, cracked, split,
stained or damaged.  Store items off of moist surfaces.

3 Execution

3.1 GENERAL

.1 Clean up rubble and debris, resulting from work promptly and dispose at end of day
or place in waste disposal bins. Empty bins on regular basis.

.2 Stockpiling of rubble, debris, and surplus Products on Site will not be permitted.

.3 Remove, handle and transport Products indicated to be salvaged and stored for
future use. Transport Products to storage area(s) designated by Consultant. Perform
work to prevent any damage to Products during removal and in storage. Products
damaged during removal, will be inspected by Consultant. Consultant will determine
extent of damage and accept or refuse Products.

.4 List and description of items to be removed and stored or reused:
.1 Sink.
.2 Soap dispenser.
.3 Paper towel dispenser.
.4 Earplug dispenser.
.5 Stainless steel wall shelf.
.6 Wall-mounted phone.
.7 Wall-mounted clock..
.8 Corner guards impacted by replacement of floor base.

.5 Communicate Dust Control Plan procedures to all appropriate personnel on site and
their head offices and due diligence measures to be maintained to control all fugitive
emissions.

.6 Take precautions to guard against movement, settlement or collapse of adjacent
services, sidewalks, driveways, or trees.  Be liable for such movement, settlement or
collapse caused by failure to take necessary precautions.  Repair promptly such
damage when ordered.
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3.2 EXAMINATION

.1 Examine adjacent structures and other installations prior to commencement of
demolition and removals Work in accordance with Authorities having Jurisdiction.

3.3 PRESERVATION OF REFERENCES

.1 Record location and designation of survey markers and monuments located within
demolition area, prior to removal. Store and restore markers and monuments upon
completion of Work or relocate as directed by Consultant.

3.4 PROTECTION

.1 Provide, erect and maintain required hoarding, sidewalk sheds, catch platforms,
lights and other protection around Site before commencing work.  Maintain such
areas free of snow, ice, mud, water and debris.  Lighting levels shall be equal to that
prior to erection.

.2 Prevent movement or damage of adjacent parts of existing structure to remain.
Supply and install bracing, and shoring as required. Make good damage caused by
demolition to acceptance of Consultant.

.3 Protect adjacent structures and property against damage which might occur from
falling debris or other causes. Repair or replace damage caused from work of this
Section to acceptance of Consultant.

.4 Do not interfere with use of adjacent structures and Work areas.  Maintain free, safe
passage to and from adjacent structures and Work areas.

.5 Take precautions to support affected structures. If safety of structure being
demolished, adjacent structures or services are endangered, cease demolition
operations and take necessary action to support endangered item. Immediately
inform Consultant. Do not resume demolition until reasons for endangering have
been determined and corrected and action taken to prevent further endangering.

.6 Hang tarpaulins where debris and other materials are lowered. Build in around
openings with wood and plywood at locations used for removal of debris and
materials.

.7 Prevent debris from blocking surface drainage system, elevators, mechanical, and
electrical systems which are required to remain in operation.

.8 Pay particular attention to prevention of fire and elimination of fire hazards which
would endanger Work or adjacent structures and premises.

.9 Supply and install adequate protection for materials to be re-used, set on ground
and prevent moisture pick-up.  Cover stockpiles of materials with tarpaulins.
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.10 Close off access to areas where demolition is proceeding by barricades and post
warning signs.

.11 Supply, install and maintain legal and necessary barricades, guards, railings, lights,
warning signs, security personnel and other safety measures, and fully protect
persons and property.

.12 Dust/weather partitions:
.1 Prior to demolition work proceeding in existing structures, temporarily

enclose Work  areas, access and supply and install dustproof and
weatherproof partitions. Design partitions to prevent dust and dirt infiltration
into adjoining areas, prevent ingress of water, and to resist loads due to
wind.

.2 Prevent dust, dirt and water from demolition operations entering operational
areas.

.3 Adjust and relocate partitions as required for various operations of work.

.4 Upon completion of work, remove and dispose of partitions from Site.

.13 Dust protection:
.1 Perform dust control procedures in accordance with approved Dust Control

Plan and work of this Section.
.2 Clean water to be applied to hard and soft surfaces and on open excavation

faces on Site daily to eliminate dust.
.3 Roadways and sidewalks to be cleaned daily or as required.
.4 A designated truck loading area on granular material or existing asphalt to be

used to mitigate tracking of potentially contaminated soil and demolition
debris off Site. Contaminated loading points to be cleaned or re-established.

.5 Loaded vehicles leaving Site to be cleaned of loose soil and debris with
power washing or alternative method.

.6 Trucks loaded with indigenous soil or demolition debris to be covered by
tarps or attached screens.

.14 Blasting is not permitted.

3.5 PREPARATION

.1 Disconnect and/or re-route electrical data, communication and telephone service
lines entering structures to be demolished. Remove abandoned lines as indicated on
Contract Drawings.  Post warning signs on electrical lines and equipment which is
required to remain energized.

.2 Disconnect and cap designated mechanical services:
.1 Natural gas supply lines: As indicated on drawings, to be removed by

qualified workers in accordance with gas company instructions.
.2 Sewer and water lines: Remove and dispose of as indicated on Contract

Drawings.
.3 Other underground services: Remove and dispose of as indicated on

Contract Drawings.
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.3 Disassemble and remove mechanical equipment, ductwork and piping complete with
supports and associated components.

.4 Do not disrupt active or energized utilities designated to remain undisturbed.

.5 Perform rodent and vermin control to comply with health regulations.

3.6 CONCRETE CUTTING AND CORING

.1 Prior to cutting or coring any concrete slab, suspended or on grade, or any concrete
beam, investigate by telemetrically scanning the element for presence of embedded
services (piping, cabling, conduit, etc.), and for locations of reinforcing steel in
suspended concrete slabs and beams.

.2 Acceptable telemetric scanning systems include:
.1 X-Ray scanning of suspended slabs and for concrete beams.
.2 (Ground-penetrating) radar for slab on grade, for suspended slabs and for

concrete beams.

.3 Magnetic radio scanners not acceptable for telemetric scanning.

.4 The term x-rays include gamma ray methods, and procedures that use electrically
generated x-rays.

.5 Where x-rays employed:
.1 Provide Owner minimum 5 working days advance notice of scanning time in

order to provide sufficient advance notice to personal that may be affected by
the x-ray work.

.2 Conform to Owner’s radiation protection requirements prior to start of any x-
ray work.

.6 Provide Owner and Consultant with inspection agency's written report, summarizing
investigations and conclusions.

.7 Obtain Consultant's direction where investigations reveal that cutting or coring
required in Contract would cut or damage embedded services, or cut or damage
reinforcing steel in suspended concrete slabs or beams.

.8 Execute cutting and coring to prevent damage to all embedded services.  Make
good all damage arising from cutting embedded services.

.9 Execute cutting and coring to prevent damage (cutting in whole or in part) reinforcing
steel in suspended concrete slabs with Consultant's prior authorization.

.10 Make good all damage arising from cutting reinforcing steel in suspended concrete
slabs and beams.
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3.7 DEMOLITION

.1 Perform demolition with extreme care. Confine effects of demolition to those parts
which are to be demolished.

.2 Perform work and prevent inconvenience to persons outside those parts which are
to be demolished.

.3 Carry out demolition in accordance with the requirements of CSA S350-M.

.4 Demolish parts of structure to permit remedial work as indicated.

.5 Do not overload floor or wall with accumulations of material or debris or by other
loads.

.6 Perform work to minimize dusting. Keep work area wetted down with fog sprays to
prevent dust and dirt rising. Supply and install temporary water lines and
connections that may be required. Upon completion, remove installed temporary
water lines. Use covered chutes, water down.

.7 Do not sell or burn materials on Site.

.8 Remove existing equipment, services, and obstacles where required for refinishing
or making good of existing surfaces, and replace as Work progresses.

.9 At end of day's work, leave Work in safe condition with no part in danger of toppling
or falling.

.10 Drainage and sewer system protection:
.1 Ensure that no dust, debris or slurry enters drainage and sewer system on

Site.
.2 Remove and dispose of debris and slurry promptly from Site.
.3 Comply with City of Toronto Sewer Use By-Law.

.11 Concrete:
.1 Demolish concrete by methods which avoid impact loads on items which are

not to be demolished.
.2 Where only part or parts of a concrete floor, wall, roof, foundation or other

items are to be demolished, use saw cuts to isolate areas which are to be
demolished except where existing reinforcing steel is to be left in place. Prior
to such isolating, install suitable support to prevent premature movement of
area(s) being isolated and undesirable transfer of loads as cutting
progresses.  If necessary remove area(s) to be demolished by successively
isolating small sections.

.3 Where reinforcing steel is to be left in place, use saw cuts from surface of
concrete around perimeter(s) of area(s) to be demolished,  chip concrete
without damaging reinforcing steel. Retouch damaged epoxy coating of
existing reinforcing steel.
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.12 Steel: Where only part or parts of structure is to be demolished, dismantle and
maintain structure stable. Do not place excessive loads on components. Install
adequate temporary guys and supports to ensure stability and to prevent excessive
loading. Support each component being disconnected from structure,  and lower, do
not drop, component after it is disconnected.

.13 Cut openings through existing walls, partitions, and floors. Establish exact location of
steel reinforcing in existing concrete slabs or walls before cutting.  Be responsible for
damage to existing steel reinforcing and be liable for structural failure.  Make good
surfaces disturbed with materials to match existing.

14. Where doors are scheduled to be removed, include removal of door frames and
door hardware.

15. Remove interior partitions, fittings, fixtures and accessories as indicated on
drawings.  Partitions and walls shall be removed full height to structure above.

16. Remove interior finishes, such as ceiling and floor finishes, where new finishes are
indicated on Room Finish Schedule.
1. Removal of existing ceilings shall include complete removal including

bulkheads and suspension system.
2. Removal of adhesive applied finishes shall include complete removal to

substrate including adhesive.  Take adequate care to prevent damage to
substrate.

.17 Remove existing floor finishes, include mortar bed, underlayment or other cleavage
membranes, underpad, base, floor moulding and transition strips.

18. Demolish all other items indicated or required.

3.8 DISPOSAL OF MATERIALS

.1 Remove from Site, rubble, debris, and other materials resulting from demolition and
removals work in accordance with Authorities having Jurisdiction, except where
specified or indicated on Contract Drawings to be reused.

.2 Conform to requirements of municipality's Works Department regarding disposal of
waste materials.

.3 Materials prohibited from municipality waste management facilities shall be removed
from Site and dispose of at recycling companies specializing in recyclable materials.

3.9 RESTORATION

.1 Where demolition removed a structure or installation, rough grade and restore area
in accordance with Authorities having Jurisdiction.

END OF SECTION
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1 General

1.1 SECTION INCLUDES

.1 Labour, Products, equipment and services necessary for concrete block masonry
work in accordance with the Contract Documents.

1.2 REFERENCES

.1 ASTM A1064/A1064-M, Standard Specification for Carbon-Steel Wire and Welded
Wire Reinforcement, Plain and Deformed, for Concrete.

.2 ASTM C207,  Specification for Hydrated Lime for Masonry Purposes.

.3 CSA A165 Series, CSA Standards on Concrete Masonry Units.

.4 CSA A179, Mortar and Grout for Unit Masonry.

.5 CSA A370, Connectors for Masonry.

.6 CSA A371, Masonry Construction for Buildings.

.7 CAN/CSA A3001, Cementitious Materials Compendium.

.8 CAN/CSA G30.18-M,  Billet-Steel Bars for Concrete Reinforcement.

.9 CSA S304.1, Design of Masonry Structures.

1.3 SUBMITTALS

.1 Shop drawings: 
.1 Submit shop drawings in accordance with Section 01 00 00 indicating.
.2 Wall sections and details, reinforcing and anchors, special detailing,

patterning and locations of control joints.

.2 Samples:
.1 Submit samples in accordance with Section 01 00 00:
.2 Submit samples of each type and colour of masonry unit used prior to placing

order.
.3 Submit samples of masonry anchors, and ties. 
.4 Submit 250 x 200 mm samples of dampproof course.

.3 Quality control submittals:  Submit manufacturer's certificates stating that materials
supplied are in accordance with this Specification.
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1.4 QUALITY ASSURANCE

.1 Provide plain and reinforced masonry in accordance with CSA A370, CSA A371, and
CSA S304.1.

.2 Retain a licensed Professional Engineer, registered in Province of Ontario, to
perform following services for unit masonry work:
.1 Design of masonry work.
.2 Design of reinforcing and anchors.
.3 Review, stamp and sign shop drawings.
.4 Conduct shop and field inspections and prepare and submit inspection

reports.

.3 Cold Weather Protection:
.1 To CAN/CSA-A371 and as follows:

.1 Maintain temperature of mortar between 5°C and 50°C until batch is
used or becomes stable.

.2 Maintain ambient temperature of masonry work and it's constituent
materials between 5°C and 50°C and protect site from windchill.

.3 Maintain temperature of masonry above 0°C for minimum of 3 days,
after mortar is installed.

.4 Preheat unheated wall sections in enclosure for minimum 72 hours
above 10°C, before applying mortar.

.5 Do not use scorched aggregate.  Do not use salts or anti-freezes. 
Only use approved smokeless heaters.

.4 Hot Weather Requirements:
.1 To CAN/CSA-A371 and as follows:

.1 Plan in advance for hot weather construction. Protect freshly laid
masonry from drying too rapidly, by means of waterproof,
non-staining coverings.

.2 Avoid using dry masonry in hot weather conditions. Use
predampened masonry unit nominally saturated, but surface dry at
time of laying. Do not dip masonry unit in bucket of water.

.3 Spread only enough mortar to permit soft setting of masonry units; do
not over mix mortar materials; do not retemper mortar after 2 hours of
use; do not retemper pigment coloured mortar; do not spread more
than 900 mm of mortar for placement of masonry unit.

1.5 DELIVERY, STORAGE, AND HANDLING

.1 Deliver, store and handle Products in accordance with the Conditions of the Contract
and as specified herein.

.2 Remove unacceptable materials from Site and replace to acceptance of Consultant. 
Store materials off ground protected from wetting by rain, snow or ground water, or
inter-mixture with earth or other materials. Store metal ties and reinforcement to
prevent corrosion.
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.3 Do not concentrate storage of materials on any part of structure beyond design load,
take particular care not to overload unsupported portions of structure which may
have not attained their full design strength.

.4 Comply with CAN3-A371.  Do not use salt or calcium-chloride to remove ice from
masonry surfaces.

.5 Deliver mortar materials in original unbroken and undamaged packages with the
maker's name and brand distinctly marked thereon.  Prevent damage to units.

.6 Keep masonry materials free from ice and frost.  Keep units protected from
concrete, mortar and other materials which could cause staining.

2 Products

2.1 MASONRY UNITS

.1 Concrete block units: Normalweight units, CSA A165 Series, sizes as indicated on
Contract Drawing, classifications as follows:
.1 H/15/A/M.
.2 S/15/A/M.
.3 Sc/15/A/M.

.2 Special shapes:  Unless indicated otherwise, supply and install corner returns, bull-
nosed or double bull-nosed units for exposed and external corners,  bond beams, 
sash blocks for control joints, solid block where noted, concrete block lintels over
openings in concrete block walls  and any additional special shapes as indicated. 

.3 Obtain each masonry unit type from same manufacturer.  Supply and install units of
uniform texture and colour for each kind required.

.4 Supply masonry units with exposed surfaces free of cracks, chips, blemishes, and
broken corners. 

2.2 ACCESSORIES

.1 Wire reinforcement:  CAN3-A370, CAN3 A371, and ASTM A1064/A1064-M, hot dip
galvanized.  This specification is based on products manufactured by Blok-Lok
Limited.  Products by Dur-O-Wal Ltd. and Fero Corporation are approved
alternatives:
.1 Single wythe: Truss type; ‘Blok-Trus BL30'.

.2 Connectors:  CSA A370 and CSA S304.1.

.3 Reinforcing steel: CSA G30.18-M, Grade 400, refer to Contract Drawings for
number, size, and location.
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.4 Loose steel lintels and lateral support angles: Supplied as part of work of Section 05
50 00.

.5 Dampproof course and flashing: Reinforced SBS rubberized asphalt compound
laminated to cross-laminated polyethylene film, 40 mils thick; 'Airshield Thru Wall
Flashing' by W.R. Meadows or approved alternative, complete with primer and
adhesive recommended by flashing manufacturer.

.6 Compressible filler: 75 x 6 mm thick preformed, polyurethane foam; 25V by Emseal
Joint Systems Ltd.

.7 Control joint filler: Prefabricated extruded rubber joint to suit wall thickness; RS
Series Rubber Control Joint by Blok-Lok or approved alternative.

2.3 MORTAR MATERIALS

.1 Loadbearing masonry: CSA A179, Type S, proportion method.

.2 Interior non-loadbearing masonry: CSA A179, Type N, proportion method.

.3 Cement:  CAN/CSA A3001, normal Portland, Type GU.

.4 Hydrated lime: ASTM C207, Type S.

.5 Masonry aggregate:  CSA A179.

.6 Water:  Clean potable, free from deleterious elements and free from salts that can
cause efflorescence.

.7 Concrete fill and grout: 20 Mpa concrete in accordance with CSA A179.

3 Execution 

3.1 EXAMINATION

.1 Verify condition and dimensions of previously installed Work upon which this Section
depends. Report defects to Consultant. Commencement of work of this Section
means acceptance of existing conditions.

3.2 PROTECTION

.1 Supply and install temporary waterproof, non-staining coverings, secured against
displacement, to extend over walls and down sides to protect masonry work  from
snow and wind driven rain, and from drying too quickly, until masonry work is
completed and protected by flashings or other permanent construction.
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.2 Supply and install non-staining, protective  coverings on horizontal and vertical
surfaces to protect work of this Section from damage, staining, marking, and mortar
droppings.

3.3 WORKMANSHIP

.1 Perform masonry work in accordance with CAN3 A371 and as indicated .

.2 Supply and install masonry work plumb, level and true to line, with vertical joints in
alignment and horizontal courses level, uniform, and straight.

.3 Install masonry work to a plane flatness and exposed end tolerance of 3 mm in 2400
mm.

.4 Variation in Alignment from Unit to Adjacent Unit:  1.5 mm maximum.

.5 Variation of Mortar Joint Thickness:  3 mm every metre.

3.4 MASONRY - GENERAL INSTALLATION

.1 Construct masonry work as required by jurisdictional authorities.

.2 Before commencing masonry work, verify required limitations for wall heights, wall
thicknesses, openings, bond, anchorage, lateral support, and compressive strengths
of masonry units and mortars.

.3 Construct masonry fire protection and fire separations of the thickness indicated on
Drawings for the fire resistant ratings as noted on Drawings, and conforming to the
Fire-Performance Ratings, Appendix ‘D’ to the National Building Code of Canada.

.4 Fire Separations and Fire Separations with Fire Resistance Ratings:  Construct walls
tightly to construction above and at perimeter, and without openings or voids.  Do
not reduce the thickness of walls to less than the thickness indicated on the
Drawings or for the required fire resistance rating where required.

.5 Do not butter corner units, throw mortar droppings into joints, or excessively furrow
bed joints. Do not shift or tap units after mortar has taken initial set.  If adjustment is
necessary after mortar has started to set, remove and replace with fresh mortar.

.6 Do not use admixtures without Consultant's written acceptance.

.7 Tool mortar joints slightly concave with non-staining tools unless indicated otherwise. 
Strike joints flush in non exposed areas or where shown on Contract Drawings. Use
sufficient force to press mortar tight against masonry units on both sides of joints.
Remove excess, remaining mortar material and burrs. 

.8 Install masonry walls 25 mm clear of underside of steel building frames, roof or floor
deck.  Install masonry with a 19 mm space beneath shelf angles and install
compressible filler.
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.9 Cut masonry units with a wet saw to obtain straight, clean, even, unchipped edges. 
Cut units as required to fit adjoining work neatly or for flush mounted electrical
outlets, grilles, pipes, conduit, leaving 3 mm maximum clearance.  Use full-size units
without cutting wherever possible.

.10 Reinforce block walls with continuous wire reinforcement in every second block
course.  Supply and install prefabricated L and T sections.  Cut, bend and lap
reinforcing units as per manufacturer's printed directions for continuity at returns,
offsets, pipe enclosures, and other special conditions.  Bending of masonry
reinforcement is not permitted.

.11 Reinforce masonry walls with reinforcing steel as indicated on Drawings.  Vertical
reinforcing shall be fully grouted in masonry cores with grout.

.12 At openings in block walls install extra reinforcement, so that first and second
courses above and below openings are reinforced.  Extend extra reinforcement 600
mm beyond opening in each direction.

.13 Reinforce joint corners and intersections with strap anchors 400 mm o.c.

.14 Do not place reinforcement across masonry wythes at control joints.

.15 Install masonry with 10 mm thick joints unless indicated otherwise.  Make vertical
and horizontal joints equal and of uniform thickness.

.16 Build control joints in masonry walls at intervals and in locations shown.  Form joints
for block walls using sash block units in accordance with details shown.  Fill chase
and joint with joint filler full height of control joints.  Leave a depth of 13 mm for
sealing unless otherwise shown.

.17 Install control joints in masonry walls where indicated on drawings and at projections
and changes in direction.  Where control joints have not been indicated provide
joints at 6100 mm o.c. for exterior walls and 9150 mm o.c. for interior walls.

.18 Supply and install solid block or metal lath under block, and fill block cells solid for
lintel bearing and as required to secure built-in anchor bolts and/or anchors shown.

.19 Do not tooth intersections of walls except as otherwise indicated.

.20 Coordinate installation of masonry with installation of air barrier and vapour retarder
to ensure continuity of these systems. 

3.5 DAMPPROOF COURSES

.1 Install dampproof courses beneath first masonry bearing course on slabs-on-grade.
Trim dampproofing to conceal it.

.2 Lap dampproofing 150 mm and seal in accordance with manufacturer's instructions.
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.3 Before masonry work begins, place specified dampproofing under first course of
masonry.  Install continuous dampproofing with ends lapped and cut flush with
exterior face of wall.  Place similar dampproofing over top course.

3.6 MORTAR MIXING

.1 Thoroughly mix mortar ingredients in proper quantities needed for immediate use to
requirements of CSA A179.

.2 Measure and batch mortar materials either by volume or weight, to accurately
control and maintain proportions.  Do not measure materials by shovel. 

.3 Mix mortar with maximum amount of water consistent with workability for maximum
tensile bond strength within capacity of mortar.

.4 Do not use mortar which has begun to set. Use mortar within 2 hours after initial
mixing.  Re-temper mortar during 2 hour period only as required to restore
workability.

.5 Add admixtures to requirements of manufacturer's instructions.

.6 Provide uniformity of mix.

3.7 BLOCK

.1 Lay blocks in running bond except as indicated otherwise. Align block webs vertically
and install  thicker ends of face shells up.  

.2 Install a full bed of mortar for first courses of masonry, for masonry units 100 mm
thick and less, and between solid units.  For remaining courses bed face shells,
including vertical end joints,  fully in mortar.  

.3 Install special shaped and sized concrete block units as indicated and as required
for a complete and coordinated assembly and to minimize cut units.

.4 Supply and install  two courses of solid block beneath lintel bearing.

.5 Stagger end joints in every course. Align joints plumb over each other in every other
course.

.6 Bond intersecting block walls in alternate courses. Where block work abuts
concrete, anchor each block course to concrete.

3.8 LINTELS

.1 Install concrete block lintels over openings in masonry except where steel lintels are
indicated.

.2 Set lintels with minimum of 200 mm uniformly distributed bearing at each end.
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.3 Install reinforcing steel and concrete fill in block lintels.

.4 Install loose steel lintels, as indicated in Contract Drawings.  Centre over opening
width.

3.9 LATERAL SUPPORT ANGLES

.1 Where non load bearing unit masonry partitions meet structural elements at top of
partitions, provide lateral supports as required by the Ontario Building Code and in
accordance with Structural details.  In areas where ceilings are scheduled, use 150
mm lengths of steel angle located each side of partition at 1200 mm and staggered.

3.10 BUILT-IN ITEMS

.1 Coordinate and locate build-in items required to be built into masonry or supplied
under work of other Sections including hollow metal doors, windows, lintels, sleeves,
inserts, etc. Build-in items to present a neat, rigid, true and plumb installation.

.2 Build wall openings, slots, and recesses required for ducts, grilles, pipes and other
items. 

.3 Coordinate installation of conduit, outlet boxes and other mechanical and electrical
built-ins with work of Divisions 21, 22, 23 and 26.

.4 Prevent displacement of built-in items during construction.  Check plumb, location
and alignment frequently, as Work progresses.

.5 Brace door jambs to maintain plumbness.  Set anchors between metal frames and
masonry and fill voids between hollow metal frames and masonry walls with mortar.

3.11 INSTALLATION TOLERANCES:

.1 Planes true to within 3 mm under 3 m straightedge.

.2 Plumb within 6 mm in 3 m, or in 6 mm in 6 m at external corners, expansion joints, or
other conspicuous lines.

.3 Level within 6 mm in any bay or 6 m maximum distance, and 12 mm in 12 m or
more.

.4 Located from position shown, and from related position of columns, walls, and
partitions within 12 mm in any bay or 6 m maximum distance, and 19 mm in 12 m or
more.

.5 Opening sizes within 6 mm of designated dimension.

.6 Column and wall cross-section dimensions within minus 6 mm and plus 12 mm.

.7 With joints to dimensions indicated, but in no case greater than 12 mm.
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3.12 REPAIR AND POINTING

.1 Remove and replace masonry units which are loose, chipped, broken, cracked,
marked, stained, discoloured,  or otherwise damaged.  Supply and install new units
to match adjoining units and install in fresh mortar, and point to eliminate evidence
of replacement.

.2 During tooling of joints, enlarge any cracks, holes, or other defects, point and
completely fill with mortar.

.3 Point-up joints including corners, openings and adjacent Work for a neat, uniform
appearance, properly prepared for application of sealant compounds.

3.13 CLEANING

.1 Obtain and follow unit masonry manufacturer's written instructions for cleaning of
masonry.

.2 Clean exposed, masonry surfaces, removing excess mortar as work progresses. 
Allow mortar droppings to partially dry then dry brush with a stiff fibre brush.

END OF SECTION

Montgomery Sisam Architects Inc. 
Project No. 21511.F06 
Various Homes: Interior Upgrades                       

Montgomery Sisam Architects Inc. 
Project No. 21504.F03 
BAS Upgrades  



Montgomery Sisam Architects Inc. Section 05 50 00
Project No. 17511.F10 MISCELLANEOUS AND METAL FABRICATIONS
Seven Oaks Pot Wash and Servery Renovation Page 1

1 General

1.1 SECTION INCLUDES

.1 Design, labour, Products, equipment and services necessary for the miscellaneous
and metal fabrication work  in accordance with the Contract Documents.

1.2 REFERENCES

.1 ASTM A123, Specification for Zinc (Hot Dip Galvanized) Coatings on Iron & Steel
Products.

.2 ASTM A153,  Specification for Zinc Coating (Hot-Dip) on Iron and Steel Hardware.

.3 ASTM A307, Specification for Carbon Steel Bolts and Studs, 60,000 psi Tensile
Strength.

.4 ASTM A653/A653M, Specification for Steel Sheet, Zinc-Coated (Galvanized) or
Zinc-Iron Alloy-Coated (Galvanealed) by the Hot-Dip Process.

.5 CISC/CPMA 1.73a, A Quick-Drying One-Coat Paint for Use on Structural Steel.

.6 CAN/CSA-G40.20/G40.21-M, General Requirements for Rolled or Welded Structural
Quality Steel/ Structural Quality Steels.

.7 CAN/CSA S16.1-M, Limit States Design of Steel Structures.

.8 CSA S136.1-M, Commentary on CAN/CSA S136-M, Cold Formed Steel Structural
Members.

.9 CSA W47.1, Certification of Companies for Fusion Welding of Steel Structures.

.10 CSA W48, Filler Metal and Allied Materials for Metal Arc Welding.

.11 CSA W59-M, Welded Steel Construction (Metal Arc Welding).

.12 CAN/CSA W117.2-M, Safety in Welding, Cutting and Allied Processes.

.13 CAN/CGSB 1.40-M, Primer, Structural Steel, Oil Alkyd Type.

.14 CGSB 85-GP-16M, Painting Galvanized Steel.

.15 Steel Structures Painting Council (SSPC), Steel Structures Painting Manual, Vol. 2.

1.3 DESIGN REQUIREMENTS

.1 Design details and connections, where not shown on Drawings, in accordance with
CAN/CSA-S16.1 and CSA S136.1.
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1.4 SUBMITTALS

.1 Shop drawings:
.1 Submit shop drawings for fabrication and erection of miscellaneous and

metal items in accordance with Section 01 00 00 indicating:
.1 Materials, core thicknesses, class of finish (AMP 555), connections,

joints, method of anchorage, number of anchors, supports,
reinforcement, details, and accessories.

.2 Ensure shop drawings are of one uniform size and based on field
measurements.

1.5 QUALITY ASSURANCE

.1 Retain a Professional Engineer, licensed in the Province of Ontario, with experience
in work of comparable complexity and scope, to perform the following services as
part of the work of this Section:
.1 Design metal fabrication items that are required to resist live, dead, lateral,

wind, or seismic loads.
.2 Review, stamp, date and sign shop drawings.

.2 Workmanship: Fabricate work of this Section to meet the required class of
workmanship indicated below in accordance with AMP 555, Section 8.
.1 Class 1: for use on direct exposed to view fabricated items:

.1 Exposed surfaces are finished smooth with pitts, mill marks, nicks,
burrs, sharp edges, and scratches filled or ground off. Defects should
not show when painted, polished, or finished.

.2 Welds should be concealed where possible.  Exposed welds are
ground to small radius with uniform sized cove unless otherwise
noted.

.3 Distortions should not be visible to the eye.

.4 Exposed joints are fitted to a hairline finish.

.3 Execute welding by firms certified in accordance with CSA W47.1 Division 1 or 2.1. 
Ensure welding operators are licensed per CSA W47.1 for types of welding required
by Work.

2 Products

2.1 MATERIALS

.1 General: 
.1 All materials under work of this Section, including but not limited to, primers

and paints are to have low VOC content limits.
.2 Unless detailed or specified herein, standard products will be acceptable if

construction details and installation meet intent of Drawings and
Specifications.

.3 Include all materials, products, accessories, and supplementary parts
necessary to complete assembly and installation of work of this Section.
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.4 Incorporate only metals that are free from defects which impair strength or
durability, or which are visible.  Install only new metals of best quality, and
free from rust or waves and buckles, and that are clean, straight, and with
sharp defined profiles.

.2 Structural shapes, plates, and similar items: CAN/CSA-G40.20/G40.21-M, Grade
350W. Hollow structural sections:  CAN/CSA-G40.20/G40.21-M, Grade 350W, Class
H.

.3 Galvanized sheet steel: ASTM A653/A653M Grade A, Z275 Commercial Quality 
zinc coating,  size and shape as shown.

.4 Welding materials:  CSA W48 and CSA W59-M.

.5 Fasteners:  Conforming to ASTM A307, Grade A, in areas not exposed to view, use
unfinished bolts with hexagon heads and nuts.  In areas exposed to view, use bolts,
nuts, washers, rivets, lock washers, anchor bolts, machine screws and machine
bolts Z275 zinc coated  in accordance with ASTM A653/A653M.  Supply bolts of
lengths required to suit thickness of material being joined, but not projecting more
than 6 mm  beyond nut, without the use of washers.

.6 Primer paint:  CAN/CGSB-1.40-M or CPMA 1.73a.

.7 Galvanized primer paint: Inorganic zinc rich primer.  For use on galvanized
fabrications where touch up is to remain unpainted in finished work; Carbozinc
11WB by Carboline Company, Catha-Coat 305 by Devoe Coatings or Zinc Clad XI
by Sherwin Williams.

.8 Drilled inserts: Mega by ITW Construction Products or HSL by Hilti Inc. heavy-duty
anchors, sizes as shown.

2.2 FABRICATION

.1 Verify dimensions of existing Work before commencing fabrications and report any
discrepancies to the Consultant.

.2 Fit and assemble work in shop where possible. Execute work in accordance with
details and reviewed shop drawings.

.3 Use self-tapping shake-proof screws on items requiring assembly by screws or as
indicated. Use screws for interior metal work. Use welded connections for exterior
metal work unless otherwise found acceptable by the Consultant.

.4 Ensure exposed welds are continuous for length of each joint.  File or grind exposed
welds smooth and flush. Seal exterior steel fabrications against corrosion in
accordance with CAN/CSA S16.1-M.

.5 Execute shop welding to requirements specified .
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.6 Carefully make and fit details. Take special care with exposed finished work to
produce a neat and correct appearance to the Consultant's acceptance.

.7 Assemble members without twists or open joints.

.8 Correctly size holes for connecting work of other trades where such can be
determined prior to fabrication. Where possible, show holes on shop drawings. Place
holes not to cause appreciable reduction in strength of member.

.9 Draw mechanical joints to hairline tightness and seal countersunk screw and access
holes for locking screws with metal filler where these occur on exposed surfaces.

2.3 FABRICATED ITEMS

.1 Refer to Drawings for details of metal fabrication work and related items not
specifically listed in this Section.

.2 Where work is required to be built into work of other Sections supply such members
to respective Sections.

.3 Provide metal fabrication items indicated below and items not indicated to be
supplied under other Sections.  The following items includes miscellaneous and
metal fabrication including but not limited to the items listed below.

.4 Lintels: Fabricated from CAN/CSA-G40.20/G40.21-M, Grade 350W, size and
location as shown, width to be not less than 25 mm less than width of wall and
extend 200 mm beyond opening at each end. Unless otherwise shown, fabricate
lintels in block walls of steel sections.

.5 Miscellaneous steel brackets, supports and angles
.1 Supply and install or supply for installation by trades responsible, all loose

steel brackets, supports and angles where indicated, except where such
brackets, supports and angles are specified under work of other Sections. 
Drill for countersunk screws, expansion anchors and anchor bolts.  

.2 Unless otherwise specified, prime paint for interior installation.

2.4 ANCHORS AND FASTENING

.1 Use weld studs of size not larger than 10 mm for attaching miscellaneous materials
and equipment to building steel. If weight of item requires larger fasteners use clips
or brackets and secure by welding or through bolting.

.2 Use self drilling expansion type concrete anchors for attaching to masonry and
concrete

.3 Do not secure items to steel deck.

.4 Use steel beam clamps of two bolt design to transmit load to beam web. Do not use
C and I clamps.
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2.5 WELDING

.1 Perform welding by electric arc process.

.2 Execute welding to avoid damage or distortion to Work. Execute welding in
accordance with following standards:
.1 CSA W48 - for Electrodes.  If rods are used, only coated rods are allowed.
.2 CSA W59-M  and CSA W59S1-M for design of connections and

workmanship.
.3 CAN/CSA W117.2-M - for safety.

.3 Thoroughly clean welded joints and expose steel for a sufficient distance to perform
welding operations. Finish welds smooth. Supply continuous and ground welds
which will be exposed to view and finish paint.

.4 Test welds for conformance and remove work not meeting specified standards and
replace to Consultant's acceptance.

2.6 SHOP PAINTING

.1 Clean steel to SSPC SP6 and remove loose mill scale, weld flux and splatter.

.2 Shop prime steel with one coat of primer paint to dry film thickness of 0.07
mm.  Paint on dry surfaces, free from rust, scale, grease.  Do not paint when
temperature is lower than 7 deg C. Paint items under cover and leave under cover
until primer is dry.  Follow paint manufacturer's recommendations regarding
application methods, equipment, temperature, and humidity conditions.

.3 Shop prime galvanized steel in accordance with CGSB 85-GP-16M.

.4 Clean but do not paint surfaces being welded in field.

.5 Do not paint surfaces embedded in concrete, but clean as if they were to be primed.

.6 Do not prime steel to be fireproofed or to receive intumescent paint coating.

.7 Do not prime machine finished surfaces, but apply an effective anti-rust compound.

.8 Take precautions to avoid damage to adjacent surfaces.

2.7 HOT DIP GALVANIZING

.1 After fabrication, hot dip galvanize specific miscellaneous steel items as indicated.
After galvanizing, plug relief vents air tight with appropriate aluminum plugs as
suitable and required for intended metal fabricated item. Straighten shapes and
assemblies true to line and plane after galvanizing.  Repair damaged galvanized
surfaces with zinc rich primer in accordance with manufacturer's printed directions.
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.2 Hot-dip galvanize members in accordance with requirements of the following ASTM,
with minimum coating weights or thicknesses as follows:
.1 Rolled, pressed and forged steel shapes, plates, bars and strips:  ASTM

A123; average weight of zinc coating per square/metre of actual surface, for
4.8 mm and less thickness members 600 g/m2 for 6 mm and heavier
members 640 g/m2.

.2 Iron and steel hardware: ASTM A153; minimum weight of zinc coating, in
ounces per square foot of surface, in accordance with ASTM A153,Table 1
for the various classes of materials used in the Work.

3 Execution

3.1 EXAMINATION

.1 Examine previously installed Work, upon which this Section depends, verify
dimensions and condition of existing Work, and coordinate repairs, alterations, and
rectification if necessary.  Commencement of work of this Section is deemed to
signify acceptance of existing, prior conditions.

.2 Obtain Consultant's written approval prior to field cutting or altering of structural
members. 

3.2 ERECTION

.1 Install metal fabrications in accordance with reviewed shop drawings and
manufacturer's written instructions.

.2 Fit joints and intersecting members accurately. Make work in true planes with
adequate fastenings. Build and erect work plumb, true, square, straight, level and
accurate to sizes detailed, free from distortion or defects detrimental to appearance
or performance.

.3 Perform drilling of concrete and steel as required to fasten work of this Section.

3.3 TOUCH UPS

.1 Paint bolt heads, washers, nuts, field welds and previously unpainted items.  Touch
up shop primer damaged during transit and installation, with primer to match shop
primer.

END OF SECTION
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1 General

1.1 SECTION INCLUDES

.1 Labour, Products, equipment and services necessary for rough carpentry work in
accordance with the Contract Documents.

1.2 REFERENCES

.1 ASTM A325, Specification for Bolts Quenched/Tempered Steel Nominal Thread
Diameter M16 - M36 For Structural Steel Joints.

.2 ASTM A653, Specification for Steel Sheet, Zinc-Coated (Galvanized) or Zinc-Iron
Alloy-Coated (Galvannealed) by the Hot-Dip Process.

.3 ASTM D2898, Standard Practice for Accelerated Weathering of Fire Retardant
Treated Wood for Fire Testing.

.4 ASTM E84, Standard Test Method for Surface Burning Characteristics of Building
Materials.

.5 ASTM F1667, Driven Fasteners: Nails, Spikes and Staples.

.6 CAN/CSA O80 Series M, Wood Preservation.

.7 CAN/CSA O141, Softwood Lumber.

.8 CAN/ULC-S102, Standard Method of Test for Surface Burning Characteristics of
Building Materials and Assemblies.

.9 NLGA, Standard Grading Rules for Canadian Lumber, National Lumber Grades
Authority

1.3 QUALITY ASSURANCE

.1 Lumber identification:  Grade stamp of an agency certified by the Canadian Lumber
Standards Accreditation Board.

.2 Lumber quality: Carefully select individual pieces so that knots and obvious defects
will not interfere with placing bolts, proper nailing or making proper connections.

.3 Moisture Content of wood at time of construction shall be 19% maximum.

.4 Each piece of pressure treated lumber and fire retardant treated lumber shall be
shop marked with the pressure treatment brand and ULC monogram respectively, in
accordance with CAN/CSA O80-M.

5. Dimensions of lumber shall conform to dressed sizes specified in CAN/CSA-0141
unless actual dimensions are otherwise indicated or specified.
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6. Dimensional references to lumber on Drawings and in Specifications are to nominal
sizes unless actual dimensions are indicated.  Such actual dimensions shall be dry
size.

.7 Lumber defects: Discard wood with defects which will render a piece unable to serve
its intended function.  Lumber will be rejected by Consultant for excessive warp,
twist, bow, crook, mildew, fungus, or mould, as well as for improper cutting and
fitting, whether or not it has been installed.

1.4 ENVIRONMENTAL REQUIREMENTS

1. When it is required that wood maintain dimensional stability and tolerances to ensure
accurate installation of later work, store and install it only in dry areas, and where no
further installation of moist materials is contemplated.

1.5 PRODUCT DELIVERY, STORAGE AND HANDLING

.1 Store materials in a dry area.  Cover materials with tarpaulins or polyethylene sheets
to prevent moisture absorption and impairment of structural and aesthetic properties.
Vent to allow air movement. Tie covering to keep in place.

2 Products

2.1 MATERIALS

.1 General:  All materials under work of this Section, including but not limited to,
adhesives are to have low VOC content limits.

.2 Lumber: Softwood, G4S, moisture content 19% or less at time of installation, in
accordance with the following:
.1 Lumber shall be of same species and grade, equally seasoned and shall be

processed and stamped at same mill.
.2 CSA O141 and NLGA Standard Grading Rules for Canadian Lumber.
.3 Board quality: Construction or better.
.4 Dimension quality:

.1 Structural joists, planks, and framing: No. 1 Select Structural.

.2 Light framing: Construction.

.3 Fire retardant treatment of lumber and plywood (interior and protected locations):
‘Dricon FRT’ fire retardant treatment by Biewer Lumber or approved alternative,
conforming to ASTM E84, to provide a flame spread rating of 25 or less.

.4 Rough hardware: Conforming to ASTM F1667; Nails, bolts, screws, anchors,
expansion shields, and other fastenings required to frame and fix rough carpentry as
follows:
.1 Nails, spikes and staples: Spiral type.
.2 Bolts: ASTM A325; 12.7 mm diameter minimum with nuts and washers

unless noted otherwise.
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.3 Screws:  Countersunk head, full thread type.

.4 Proprietary fasteners: Toggle bolts, expansion shields, lag bolts, screws,
inorganic fibre plugs,  recommended for purpose by manufacturer.

.5 Galvanize rough hardware used in fire treated wood and hardware exposed
to the atmosphere.

3 Execution

3.1 EXAMINATION

.1 Verify condition and dimensions of previously installed Work upon which this Section
depends. Report defects to Consultant. Commencement of work of this Section
means acceptance of existing conditions.

3.2 GENERAL

.1 Lay out work carefully and to accommodate work of others.  Cut and fit accurately: 
erect in position indicated by Drawings.

.2 Install rough carpentry to allow for expansion and contraction of the materials.

.3 Cut work into lengths as long as practicable and with square ends.  Align, level,
square, plumb, and secure work permanently in place.  Brace work temporarily as
required.  Join work only over solid backing.

.4 Bore holes true to line and to same size as bolts.  Drive bolts into place for snug fit,
and use plates or washers for bolthead and nut bearings.  Turn up bolts and lag
screws tightly when installed, and again just before concealed by other work or at
completion of Work.

.5 Provide anchors, bolts, and inserts required for attachment of the work of this
Section, to those performing the work of other Sections and who are responsible for
their installation.

.6 Do not attach work by wood plugs or blocking in concrete or masonry.  Use lead
shields, expansion shields, or similar methods only as approved by Consultant.

3.3 MISCELLANEOUS WOODWORK

.1 Fit and install wood furring, strapping, grounds and blocking. Adequately size,
correctly place and conceal members for finishes, fitments and for work under other
Sections. Do not assume that Drawings show required work exactly or completely.
Anchor wood members securely in place.

.2 Install rough bucks, nailing strips and linings to rough openings as required for
backing for frames and other work.
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.3 Except where steel supports are specifically shown, provide wood blocking and
supports in metal stud partitions for fastening of item such as casework and other
wall mounted accessories.  Have respective trades approve the location of such
wood blocking.

.4 Bolt wood blocking or nailing strips to steel framing.

.5 Align and plumb faces of furring and blocking to tolerance of 1:600.

.6 Use fire retardant lumber for blocking/framing in ceiling\ spaces, partitions and
bulkheads.

3.4 FASTENERS

.1 Frame, anchor, fasten, tie and brace members for required strength and rigidity.

.2 Use hot dipped galvanized fasteners for exterior work and work below grade.

.3 Countersink bolts and bolt heads as required for clearance of other work.

.4 Size fasteners to penetrate base member by half of fastener length minimum. 
Minimize splitting of wood members by staggering nails in direction of  grain.

.5 For plywood use spiral, annular or resin coated nails and staples.

3.5 SURFACE-APPLIED WOOD PRESERVATIVE

.1 Treat raw surfaces, drilled holes and cut ends of pressure treated wood with 2 coats
of wood preservative immediately after cutting.

.2 Apply preservative by dipping, by brush or by pouring into plugged holes to
completely saturate surface.

END OF SECTION

Montgomery Sisam Architects Inc.
P

Montgomery Sisam Architects Inc. 
Project No. 21504.F03 

                                      BAS Upgrades 



Montgomery Sisam Architects Inc. Section 07 85 00
Project No. 17511.F10 FIRESTOPPING AND SMOKE SEALS
Seven Oaks Pot Wash and Servery Renovation Page 1

1 General

1.1 SECTION INCLUDES

.1 Labour, Products, equipment and services necessary for firestopping and smoke
seals Work in accordance with the Contract Documents.

1.2 REFERENCES

.1 ASTM E814, Test Method for Fire Tests of Through-Penetration Fire Stops.

.2 CAN/CGSB 19.13, Sealing Compound, One Component, Elastomeric, Chemical
Curing.

.3 CAN/ULC S102, Surface Burning Characteristics of Building Materials and
Assemblies.

.4 CAN/ULC S115, Standard Method of Fire Tests of Firestop Systems.

.5 CAN/ULC S702, Thermal Insulation, Mineral Fibre for Buildings.

1.3 SUBMITTALS

.1 Product data:
.1 Submit copies of manufacturer's Product data in accordance with Section 01

00 00 indicating:
.1 Performance criteria, compliance with appropriate reference

standard, characteristics,  limitations.
.2 Product transportation, storage, handling and installation

requirements.
.3 Submit firestop and smoke seal manufacturer's Product data for

materials and prefabricated devices, including manufacturer's printed
installation instructions.

.2 Shop drawings:
.1 Submit shop drawings in accordance with Section 01 00 00 indicating:

.1 Fire rated and smoke sealed systems for each typical application.

.2 Construction details, accurately reflecting actual job conditions.

.3 ULC or Intertek Testing assembly listing.

.3 Certification:
.1 Submit certified documentation from manufacturer for each worker

performing Work of this Section.
.2 Submit installer's and Product manufacturer's certification verifying

compliance with the Contract Documents and conformance with ASTM E814
and CAN/ULC S115.
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1.4 QUALITY ASSURANCE

.1 Perform Work of this Section by manufacturer-approved, skilled, qualified, and
experienced workers trained in installation of Work of this Section.

1.5 SITE CONDITIONS

.1 Conform to manufacturer's requirements and maintain a minimum temperature of 50

C for a minimum period of 24 h before application, during, and until application is
fully cured. 

.2 Maintain sealant at a minimum 18E C for best workability.

2 Products

2.1 ACCEPTABLE MANUFACTURERS

.1 Acceptable manufacturers of rated systems include:
.1 AD Fire Protection Systems Inc. 
.2 Hilti Canada Corporation.
.3 3M Canada Inc.
.4 Tremco Ltd. 

2.2 MATERIALS 

.1 All materials under Work of this Section, including but not limited to, primers and
sealants are to have low VOC content limits.

.2 Firestop sealant: single component, low modulus, silicone rubber, moisture curing,
ULC labelled to CAN/CGSB 19.13-M and CAN/ULC S115.

.3 Firestop insulation: to CAN/ULC-S702, Type 2; mineral fibre manufactured from rock
or slag, suitable for manual application.
.1 Density: Minimum 64 kg/m3 when tested to ASTM C303.
.2 Combustibility: Noncombustible to CAN/ULC S114.
.3 Melt temperature: >1175 degrees C.
.4 Surface burning characteristics: to CAN/ULC S102, maximum flame spread

of 0, smoke developed of 0.
.5 Moisture Absorption: 0.04 percent when tested to ASTM C1104.
.6 Smoulder Resistance: 0.01 percent when tested to CAN/ULC S129.

.4 Damming, back-up, supports, and anchorage: In accordance with manufacturer's
fire rated systems and to acceptance of authorities having jurisdiction.

.5 Primer: As recommended by firestopping sealant manufacturer. 
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2.3 SYSTEMS 

.1 Firestopping and smoke seals: ULC or Intertek Testing Services listed Products and
systems in accordance with CAN/ULC S115 suitable to actual application and
installation conditions.

.2 Do not use Products containing asbestos.

.3 Firestopping components shall not contain volatile solvents or require special
application to protect plastic pipe from firestopping compound.

3 Execution

3.1 EXAMINATION 

.1 Verify condition and dimensions of previously installed Work upon which this Section
depends. Report defects to Consultant. Commencement of  Work means
acceptance of existing conditions.

.2 Verify that substrates and surfaces to receive firestopping and smoke seals are
clean, dry, and frost free.

3.2 FIRESTOP AND SMOKE SEAL LOCATIONS AND RATINGS

.1 Install ULC firestop and smoke seal system rated to match fire resistance ratings
and smoke seal ratings of assemblies into which they are installed.

.2 Install firestop and smoke seal systems. Use systems with required fire and smoke
ratings at following typical locations, including but not limited to:
.1 Gaps at intersections of fire-resistance rated masonry and gypsum board

partitions.
.2 Control and sway joints in fire-resistance rated walls and partitions such as

masonry and gypsum board.
.3 Gaps at top of fire-resistance rated partitions such as masonry and gypsum

board partitions.
.4 Penetrations through fire-resistance rated walls and partitions including

mechanical and electrical services and  openings and sleeves for future use.
.5 Penetrations through fire-resistance rated floor slabs, ceilings, and roofs.
.6 Perimeter of retaining angles on rigid ducts greater than 0.012 m2, 

firestopping material between retaining angle and fire separation and
between retaining angle and duct, on each side of fire separation.

.7 At non-rated assemblies that require a smoke seal.

.8 Where required by Ontario Building Code.
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3.3 PREPARATION

.1 Prepare, modify, and adjust void sizes, proportions, and conditions to conform to fire
rated and smoke sealed assembly requirements such as assembly opening size and
dimensional restrictions.

.2 Mask adjacent surfaces to avoid spillage and over-coating of adjacent surfaces.
Remove stains from adjacent surfaces.

3.4 INSTALLATION

.1 Install firestopping and smoke seal systems in accordance with manufacturer's
instructions and fire rated assembly  to establish continuity and integrity of fire
separations.

.2 Install firestop insulation in compacted thicknesses required by ULC design. 
Compress insulation approximately 50 percent.

.3 Install primers as  recommended by firestop and smoke seal Product manufacturers.

.4 Install temporary forming, damming, back-up as required, remove after materials
have achieved initial cure and will resist  displacement.

.5 Install firestop and smoke seal filler in horizontal joints providing 25% compression
fit.

.6 Use resilient, elastomeric firestopping and smoke seal systems in following
locations:
.1 Openings and sleeves for future use.
.2 Penetration systems subject to vibration or thermal movement.
.3 Penetration systems in acoustical containment enclosures.

.7 Trowel and tool exposed firestop and smoke seal Product surfaces to uniform,
smooth finish.

.8 Repair damaged firestopped and smoke sealed surfaces to acceptance of
Consultant. 

.9 Identify each firestop and smoke seal penetration assembly with permanent label
listing following:
.1 Assembly and rating in hours.
.2 Date of installation.
.3 Installing company's name and telephone number.

.10 Do not cover materials until full cure has taken place.
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3.5 CLEAN-UP

.1 Remove excess materials and debris and clean adjacent surfaces immediately after
application.

END OF SECTION
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1 General

1.1 SECTION INCLUDES

.1 Labour, Products, equipment and services necessary for sealant work in accordance
with the Contract Documents.

.2 Work of this Section does not include sealants in firestopping and smoke sealed
assemblies.

.3 Work of this Section does not include sealant work identified in individual
specification sections.

1.2 REFERENCES

.1 ASTM C834, Specification for Latex Sealants.

.2 ASTM C920, Specification for Elastomeric Joint Sealants.

.3 ASTM C1330, Specification for Cylindrical Sealant Backing for Use with Cold Liquid
Applied Sealants.

1.3 SUBMITTALS

.1 Product data:  Submit copies of Product data in accordance with Section 01 00 00
describing type, composition and  recommendations or directions for surface
preparation, material preparation and material installation.

.2 Samples:
.1 Submit following samples in accordance with Section 01 00 00: 

.1 Two samples of sealant/caulking, for colour selection.

.2 Two samples of back-up material and primer for physical
characteristics.

.3 Extended warranty: Submit extended warranty signed and registered by the
manufacturer providing the warranty in the name of the Owner for the timeframe and
coverage specified in this Section.

1.4 QUALITY ASSURANCE

.1 Qualifications: Work of this Section shall be executed by trained applicators
approved by sealant manufacturer and having a minimum of 5 years proven
experience.

1.5 SITE CONDITIONS

.1 Do not install materials when ambient air temperature is less than 5EC, when
recesses are wet or damp, or to manufacturer's recommendations.
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1.6 DELIVERY, STORAGE AND HANDLING

.1 Arrange delivery of materials in original, unopened packages with labels intact,
including batch number, and ensure that on-site storage is kept to a minimum.  Do
not store materials on site where there exists any danger of damage from moisture,
direct sunlight, freezing and other contaminants.

1.7 EXTENDED WARRANTY

.1 Submit an extended warranty for Sealant work in accordance with General
Conditions, except that warranty period is extended to 2 years from date of
Substantial Performance of the Work.  
.1 Warrant against leakage, cracking, crumbling, melting, shrinkage, running,

loss of adhesion and staining adjacent surfaces.  
.2 Coverage: Complete replacement including affected adjacent work.

2 Products

2.1 MATERIALS

.1 General: 
.1 All materials under work of this Section, including but not limited to, primers

and sealants are to have low VOC content limits.
.2 Use materials as received from manufacturers, without additives or

adulterations.  Use one manufacturer's Product for each kind of Product
specified.

.2 Sealant Type A: ASTM C920, Type S, Grade NS, Class 25; One-part, non-sag type,
silicone sealant, in standard colours selected.
.1 ‘Dowsil CWS’ by Dow Consumer Solutions.
.2 ‘Sikasil 305CN' by Sika.
.3 ‘Tremsil 400' by Tremco.

.3 Sealant Type B: ASTM C920, Type S, Grade NS; One-part mildew-resistant
silicone, in standard colours selected.
.1 ‘Dowsil 786 Mildew Resistant Silicone Sealant’ by Dow Consumer Solutions.
.2 ‘Sikasil GP Mildew Resistant' by Sika.
.3 ‘Tremsil 200 Silicone Sealant’ by Tremco Ltd.

.4 Sealant Type C: ASTM C834; Pure acrylic siliconized sealant; in standard white
colour (paintable).
.1 ‘950A Siliconized Acrylic Latex Caulk’ by Sherwin Williams.
.2 ‘Tremflex 834 Silconized Sealant’ by Tremco Ltd.
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2.2 ACCESSORIES

.1 Primers: Type recommended by material manufacturers for various substrates,
primers to prevent staining of adjacent surfaces encountered on project.

.2 Joint backing: ASTM C1330; Round, solid section, closed cell, skinned surface, soft
polyethylene foam gasket stock, compatible with primer and sealant materials, 30 to
50% oversized, Shore A hardness of 20, tensile strength 140 to 200 kPa. Bond
breaker type surface.

.3 Bond breaker: Type recommended by material manufacturers.

.4 Void filler around the window frames to be one part expanding polyurethane foam.

.5 Cleaning agents:  As recommended by material manufacturer, non-staining,
harmless to substrates and adjacent finished surfaces.

2.3 MIXING

.1 Follow manufacturers instructions on mixing, shelf and pot life.

3 Execution

3.1 EXAMINATION

.1 Verify condition and dimensions of previously installed Work upon which this Section
depends. Report defects to Consultant. Commencement of work of this Section
means acceptance of existing conditions.

3.2 INSPECTION

.1 Verify that joint sealants, backing, and other materials containing hazardous
materials have been removed.

.2 Verify that joint substrates and adjoining materials are structurally sound.

.3 Verify that joints to be renovated can be satisfactorily repaired with the specified
methods and materials.

3.3 PREPARATION

.1 Remove all existing sealant, loose rust and mill scale by hand cutting, power
grinding or wire brushing.  Completely remove sealant build up in all joints.  Remove
any loose particles by blowing joint out with compressed air.

.2 Clean substrate surfaces so that they are free from caulking, dust, grease, soiling, or
extraneous matter, which are detrimental to the adhesion of the sealant.
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.3 Chemically clean all non-porous surfaces, such as aluminum and glass, by solvent
wipe and drying with a clean cloth.

.4 Patch, repair, and smooth minor substrate defects and deficiencies.  Clean porous
surfaces such as masonry and concrete by mechanical abrading.

.5 Where existing fasteners are loose, tighten or replace as required.

.6 Substrate moisture tests:
.1 Test for moisture content over areas where sealant is to be applied.
.2 If any test registers above 10% allow entire substrate surfaces, within the

plane, to dry further before sealant system application.  Install temporary
drying fans if necessary.

.3 After drying of the substrate, re-test employing same criteria.

.7 Mildew removal: Scrub with solution of TSP and rinse with water, and allow to dry
completely.

.8 Erect scaffolding and rigging required to perform sealant work in accordance with
reviewed Shop Drawings. 

.9 Prepare joints to receive sealants to manufacturer's instructions. Ensure that joints
are clean and dry and ferrous surfaces are free from rust and oil.

.10 Clean recesses to receive sealant, to be free of dirt, dust, loose material, oil, grease,
form release agents and other substances detrimental to sealant's performance.
.1 Remove lacquer or other protective coatings from metal surfaces, without

damaging metal finish, using oil-free solvents.  Remove rust, mill scale and
coatings from ferrous metals by wire brush, grinding or sand blasting.

.2 Ensure recess is dry.

.3 Do not apply sealants to joint surfaces treated with sealer, curing compound,
water repellent, or other coatings.  Remove incompatible coatings as
required.

.11 Ensure that all materials in contact with sealant are compatible.  Test substrate for
adhesion.

.12 Depth of recess: Maintain depth to ½ joint width up to a maximum of 13 mm and not
less than 6 mm at centre of joint. For greater depth, use joint backing under. Where
recess is less than specified depth, cut back surface of recess to specified recess
depth.

.13 Install polyethylene backing rod in joints 6 mm or more in width.  Roll backing rod
into joint.  Do not stretch or bend backing rod.  Install bond breaker to back of
recess.

.14 Prime sides of recess, in accordance with sealant manufacturer's instructions.

.15 Condition products for use in accordance with manufacturer’s recommendations.
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3.4 INSTALLATION

.1 Apply sealant immediately after adjoining work is in condition to receive such work.
Apply sealant in continuous bead using gun with correctly sized nozzle. Use
sufficient pressure to evenly fill joint.

.2 Ensure sealant has full uniform contact with, and adhesion to, side surfaces of
recess.  Superficial painting with skin bead is not acceptable.  Tool sealant to
smooth surface, free from ridges, wrinkles, sags, air pockets, embedded impurities,
dirt, stains or other defects. 
.1 At recesses in angular surfaces, finish sealant with flat profile, flush with face

of material at each side.
.2 At recesses in flush surfaces, finish compound with concave face, flush with

face of material at each side. 

.3 Make sealant bead uniform in colour.

.4 Cure sealants in accordance with sealant manufacturer's instructions.  Do not cover
up sealants until proper curing has taken place.

.5 Immediately remove excess compound or droppings which would set up or become
difficult to remove from adjacent finished surfaces, using recommended cleaners, as
work progresses.  Do not use scrapers, chemicals or other tools which could
damage finished surfaces.  Remove defective sealant.

.6 Clean recesses and re-apply sealant.

.7 Remove masking tape immediately after joints have been sealed and tooled.

3.5 CLEANING

.1 Clean surfaces adjacent to joints, remove sealant smears or other soiling resulting
from application of sealants. At metal surfaces, remove residue.  Do not mar or
damage finishes on materials adjacent to joints.  Repair or replace marred or
damaged materials.

3.6 SCHEDULE OF LOCATIONS

.1 Following sealant location schedule is included for convenience and may not be
complete. Examine Contract Drawings and other specification sections and
determine entire extent of work of this Section. Generally seal following locations:
.1 Concrete, masonry, wood and stone to metal.
.2 Wood to masonry, concrete and stone.
.3 Metal to metal.
.4 All dissimilar materials.
.5 Where ‘sealant’ or ‘caulking’ in indicated on drawings.

.2 Sealant Type A:
.1 Interior control joints, except in floors .
.2 Door frames, interior and exterior side.
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.3 Protrusions through interior walls and floors, interior and exterior side, except
where fire rated seals are required.

.4 Seal thresholds.

.3 Sealant Type B:
.1 Control joints in tiled areas.
.2 Between access panels and tile.
.3 Between tiles and adjacent materials.

.4 Sealant Type C:
.1 Perimeter of kitchen counters.
.2 Perimeter of interior windows. 
.3 Perimeter of firehose cabinets and garbage/linen chutes.
.4 Junction between drywall and masonry.

END OF SECTION
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1 General

1.1 SECTION INCLUDES

.1 Design, labour, Products, equipment and services necessary for gypsum board
work.

1.2 REFERENCES

.1 ASTM A653/A653M,  Specification for Steel Sheet, Zinc-coated (Galvanized) or
Zinc-Iron Alloy-Coated (Galvanealed) by the Hot-Dip Process.

.2 ASTM C475, Specification for Joint Compound and Joint Tape for Finishing Gypsum
Board.

.3 ASTM C645, Specification for Nonstructural Steel Framing Members.

.4 ASTM C665, Mineral-Fiber Blanket Thermal Insulation for Light Frame Construction
and Manufactured Housing.

.5 ASTM C754, Specification for Steel Framing Members to Receive Screw-Attached
Gypsum Board.

.6 ASTM C834, Standard Specification for Latex Sealants.

.7 ASTM C840, Specification for Application and Finishing of Gypsum Board.

.8 ASTM C1002, Specification for Steel Self-Piercing Tapping Screws for the
Application of Gypsum Panel Products or Metal Plaster Bases to Wood Studs or
Steel Studs.

.9 ASTM C1178, Specification for Glass Mat Water-Resistant Gypsum Backing Board.

.10 ASTM C1278, Specification for Fiber-Reinforced Gypsum Panel.

.11 ASTM C1396,  Specification for Gypsum Board.

.12 ASTM E84, Standard Test Method for Surface Burning Characteristics of Building
Materials.

1.3 DESIGN REQUIREMENTS

.1 Design ceiling suspension system in accordance with manufacturer's printed
directions and ASTM C754.

.2 Design ceiling system for adequate support of electrical fixtures as required by the
current bulletin of the Electrical Safety Authority.
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.3 Design hanger anchor and entire suspension system static loading not to exceed
25% of their ultimate capacity including lighting fixture dead loads.

.4 Design suspension system to support weight of mechanical and electrical items such
as air handling boots and lighting fixtures, and with adequate support to allow
rotation/relocation of light fixtures. 

.5 Design subframing as necessary to accommodate, and to circumvent, conflicts and
interferences where ducts or other equipment prevent the regular spacing of
hangers. 

.6 Design wall framing system for wall assemblies with a height greater than 3000 mm.

1.4 REGULATORY REQUIREMENTS

1. Provide fire separations and fire protection exactly as specified in test design
specification that validates the specified rating.  Verify that work specified in other
Sections, as a part of the entire assembly, meets applicable validating test design
specification.

1.5 SUBMITTALS

.1 Product data:
.1 Submit copies of manufacturer's Product data in accordance with Section 01

00 00 indicating:
.1 Performance criteria, compliance with appropriate reference

standard, characteristics, and limitations.
.2 Product transportation, storage, handling and installation

requirements.

.2 Shop Drawings:
.1 Submit Shop Drawings in accordance with Section 01 00 00 indicating:

.1 Wall assemblies, suspension systems, adjacent construction,
elevations, sections and details, dimensions, thickness, finishes and
relationship to adjacent construction.

.2 Framing and blocking for items being supported of wall systems.

.3 Certifications:  Submit written certification stating that suspended ceiling system is
designed for  adequate support of electrical fixtures as required by the current
bulletin of the Electrical Safety Authority.

1.6 QUALITY ASSURANCE

.1 Qualifications:  Execute the work of this Section by skilled, qualified, and
experienced workers trained in the installation of the work of this Section. 
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.2 Retain a Professional Engineer, licensed in Province of Ontario, with experience in 
work of comparable complexity and scope, to perform following services as part of
work of this Section:
.1 Design of wall systems with height greater than 3000 mm.
.2 Design of suspended gypsum board assemblies.
.3 Review, stamp, and sign Shop Drawings and design calculations.
.4 Conduct shop and on-site inspections, prepare and submit written inspection

reports verifying that this part of Work is in accordance with Contract
Documents and reviewed Shop Drawings.

1.7 SITE CONDITIONS

.1 Do not begin work of this Section until:
.1 Mechanical and electrical work above the ceiling is complete.
.2 Substrate and ambient temperature is above 15EC.
.3 Relative humidity is below 80 %.
.4 Ventilation is adequate to remove excess moisture.

.2 Install temporary protection and facilities to maintain Product manufacturer's, and
above specification, environmental requirements 24 h before, during, and 24 h after
installation.

2 Products

2.1 MATERIALS

.1 General:  All materials under work of this Section, including but not limited to,
sealants, adhesives, and primers are to have low VOC content limits.

.2 Steel framing: ASTM C754; ASTM A653/A653-M, Z275; cold rolled, galvanized steel
sheet.
.1 Bailey Metal Products Limited
.2 Corus Metal Profiles

.3 Steel studs and track runners: ASTM C645;  Galvanized steel studs and runners, 32 
mm wide x  depth as indicated on Contract Drawings.  Formed from galvanized steel
sheet, thicknesses as follows:
.1 Studs less than 3000 mm: Minimum 0.53 mm (25 ga.).  
.2 Studs greater than 3000 mm and non-standard assemblies: Minimum 0.91

mm (20 ga.), unless stud thickness of greater thickness is required to
accommodate intended loading, spans, or conditions.

.3 Track runners and ancillary components to match stud thickness.

.4 Main carrying channels: ASTM C645; Formed from galvanized steel sheet, 38 x 19
mm cold rolled, channels.

.5 Resilient channel: ASTM C645; 0.5 mm thick galvanized metal, 57 mm wide x 12
mm deep for walls and ceiling to reduce sound transmission.
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.6 Furring channels: ASTM C645; Formed from galvanized steel sheet, 22 mm winged
flange type, cold rolled.

.7 Furring channels (hat type): ASTM C645; 0.5 mm base steel thickness, galvanized. 
70 mm wide x 22 mm deep hat shaped channel.

.8 Heavy duty furring channels: ASTM C645; 0.9 mm steel thickness, galvanized hat
shaped channel with a wider and deeper size as required by manufacturers.

.9 Hanger wires: 4.1 mm minimum diameter galvanized pencil rod.

.10 Tie wire: 1.6 mm thick minimum diameter, soft annealed, galvanized steel wire.

.11 Corner bead, casing bead, and special shapes: Formed from 0.6 mm thick
minimum, galvanized steel sheet, designed to be concealed by joint compound.

.12 Deflection track: ASTM C 645 top runner with 50.8-mm- deep flanges, in thickness
indicated for studs and in width to accommodate depth of studs.

.13 Control joint strip:  Roll formed from galvanized steel sheet, with a tape protected 
recess, 6 mm wide x 11 mm deep.

.14 Screw fasteners: ASTM C1002 Type S; Corrosion resistant.

.15 Concrete anchors: tie wire sleeve anchors, ‘Redi-Drive Anchors' by ITW Red Head
or approved alternative.

.16 Acoustic/Fire insulation:  ASTM C665, Paperless, semi-rigid, spun stone wool fibre
mats, of thickness as indicated on Contract Drawings, ‘MinWool SAFB’ by Johns
Manville, ‘SAFB Thermafiber’ by Owens Corning Inc. or ‘Rockwool AFB’ by
Rockwool. 

.17 Sealants:
.1 Acoustic sealant (non-rated): Non-hardening acoustic sealant for use at non-

rated assemblies, ASTM C834; Acrylic, mould resistant sealant, paintable. 
‘Smoke and Acoustic Sealant CP506' by Hilti or approved alternative.

.2 Sealant (fire-rated): Non-hardening sealant for use at fire-rated assemblies:
ASTM E84; Acrylic based firestop sealant, colour: red or white as selected by
Consultant.  ‘Flexible Firestop Sealant CP606' by Hilti or approved
alternative.

.3 Standard sealants: In accordance with Section 07 92 00.  

.18 Gypsum board: ASTM C1396; gypsum board 12.7 mm thick of maximum practical
lengths to minimize end joints, unless indicated otherwise.  Furnish Board by
Certainteed Gypsum Canada, CGC Inc., or Georgia-Pacific Canada LP.

.19 Fire rated gypsum board: ASTM C1396; gypsum board 15.9 mm thick of maximum
practical lengths to minimize end joints, unless indicated otherwise.  Furnish Type X
Board by Certainteed Gypsum Canada, CGC Inc., or Georgia-Pacific Canada LP.
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.20 Moisture and mould resistant board: 12.7 mm thick of maximum practical lengths to
minimize end joints, unless indicated otherwise; ‘M2Tech Moisture and Mould
Resistant' by Certainteed Gypsum Canada, ‘Sheetrock Mold Tough’ by CGC Inc. or
‘DensArmor Plus High Performance Interior Panel’ by Georgia-Pacific Canada LP.

.21 Special trim pieces: to include, but not limited to, the following:
1. F reveal: Formed from extruded aluminum alloy 6063 T5.  ‘FDM-625-75’

manufactured by Fry Reglet, Gordon Trims, or approved alternative.
2. L trim: Formed from extruded aluminum alloy 6063 T5.  Manufactured by Fry

Reglet, Gordon Trims, or approved alternative.
3. J moulding: Formed from extruded aluminum alloy 6063 T5.  ‘1054’

manufactured by Fry Reglet, Gordon Trims, or approved alternative.
4. End closure: Formed from extruded aluminum alloy 6063 T5.  ‘DMEC-200’

manufactured by Fry Reglet, Gordon Trims, or approved alternative.

22. Primer:  Where indicated by board manufacturer, provide primer as required to
achieve finishes as defined in ASTM C840.

.23 Joint reinforcing tape:  ASTM C475; 50 mm wide x 0.25 mm thick, perforated paper,
with chamfered edges. 

.24 Joint and patching compound: ASTM C475; Asbestos-free, supplied by
manufacturer of gypsum board used.

.25 Fast setting patching compound: ASTM C475; Asbestos-free, Sheetrock or
Durabond by CGC Inc., ‘Moisture and Mold Resistant Setting Compound with
M2Tech’ by Certainteed Gypsum Canada or approved alternative.

.26 Access doors: In accordance with Section 10 80 00.

3 Execution

3.1 EXAMINATION

.1 Verify condition and dimensions of previously installed Work upon which this Section
depends. Report defects to Consultant. Commencement of work of this Section
means acceptance of existing conditions.

3.2 SUSPENSION FRAMING

.1 Install ceiling systems in accordance with reviewed Shop Drawings and
manufacturer's written instructions.

.2 Install hanger wires plumb and securely anchored to the building structural framing,
independent of walls, pipes, ducts, and metal deck; install additional framing and
hangers to bridge interference items.
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.3 Install hanger wires at 1200 mm maximum centres along carrying channels, not less
than 25 mm, and not more than 150 mm  from channel ends.

.4 Install additional hangers at lighting fixture and ductwork locations.  Do not attach
hanger wires to mechanical or electrical equipment.  Do not support  mechanical and
electrical fixtures and fitting on ceiling without the ceiling manufacturer's written
acceptance.

.5 Install main carrying channels transverse to structural framing members. Lap main
carrying channels 200 mm minimum at splices and wire each end with two loops and
prevent clustering or lining-up of splices.  

.6 Install furring channels at 400 mm o.c., not less than 25 mm, and not more than 150 
mm from perimeter walls, at openings, at interruptions in ceiling continuity, and at
change in plane.  Install furring channels to a tolerance of 3 mm maximum  in 3600
mm.

.7 Install additional main carrying and furring channels to frame and to reinforce
openings such as recessed lighting fixtures, access hatches, ceiling grilles, outlet
boxes, ventilating outlets and similar items.

3.3 STEEL STUDS AND FURRING

.1 Install steel studs and furring in accordance with reviewed Shop Drawings and
manufacturer's written instructions.

.2 Install steel stud partitions to underside of structure unless indicated otherwise.

.3 Install track runners at floors, ceilings, and underside of structure; align track
runners accurately and secure to structure at 600 mm centres maximum.

.4 Install double top track runner assembly  to prevent the transmission of structural
loads to steel studs.

.5 Install steel studs vertically at 400 mm o.c., unless otherwise indicated, and not more
than 50 mm from abutting walls, at openings, and at each side of corners.  Install
studs securely to track runners.

.6 Schedule and coordinate steel framing installation with mechanical and electrical
services installation.

.7 Install full height, double studs at door and service openings, fastened together and
stiffened back to the structure to prevent vibration when doors close.
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.8 Provide double studs boxed together at all openings, sill, head and jambs and at
door jambs, fastened together and stiffened back to the structure to prevent
vibration. At each opening exceeding 900 mm in width, double studs shall be 20 ga.
extending to structure above, and adequately anchored at each end.  Provide steel
studs above and below openings spaced at 400 mm oc maximum.  All metal stud
partitions above doors and screens over 1220 mm wide shall be secured to structure
over and reinforced with sway bracing to stabilize walls to prevent lateral movement.

.9 Erect three studs at corner and intermediate intersections of partitions.  Space 50
mm apart and brace together with wired 19 mm channels.

.10 Stiffen partitions over 2440 mm high or 3000 mm long, or both, with horizontal
bracing extended for full length of partitions.  Provide one line of bracing in
partitions.  Space lines to provide equal unbraced panels.  Provide bracing for
portions of partitions over door openings in partitions over 3000 mm high, and
bracing both above and below openings in partitions located no greater than 150
mm from top and bottom of opening, and extending two stud spaces beyond each
edge of opening for both doors and windows.  Wire tie or weld bracing to studs.

.11 Frame control joints using back to back double studs at abutting structural elements,
at dissimilar backup interface, at dissimilar walls and ceilings, at structural expansion
and control joints, at door and other openings, and at 9000 mm maximum spacing in
continuous runs.  Install control joint strips and  secure in place.

.12 Install additional support framing at openings and cutouts for built-in equipment,
upper cabinet support, access panels and similar items.

.13 Attach to framing adequate steel reinforcing members or an 1.2 mm (18 ga.) steel
stud mounted horizontally and notched around furring members to support the load
of, and to withstand the withdrawal and shear forces imposed by, items installed
upon the work of this Section.  Such items include, but are not restricted to,
miscellaneous metals, coat hooks, washroom accessories, handrail anchors, rub
rails, grab bars, guards, wall-hung cabinets and fitments, shelving, curtain and drape
tracks, miscellaneous specialties; Owner supplied equipment; and minor mechanical
and electrical work.  Heavy mechanical and electrical equipment shall be self-
supporting in Divisions 21, 22, 23 and 26.

.14 Provide for support and incorporation of flush-mounted and recessed mechanical
and electrical equipment and fixtures only after consultation and verification of
methods with those performing the work of Divisions 21, 22, 23 and 26.

.15 Install cross bracing in accordance with the steel stud manufacturer's
recommendations.

3.4 FIRE RATED ASSEMBLIES

.1 Install Products in fire rated assemblies in strict accordance with applicable ULC
tested and approved designs.
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.2 Stiffen fire rated walls over 3.66 m high, where linear length of wall is greater than
2.44 m between perpendicular wall supports, with diagonal bracing above the ceiling
extending perpendicular to wall at a 45E angle to structure above.  Locate diagonal
bracing at maximum 2.44 m o.c.

.3 Where double layers of gypsum board are shown, and required for fire rating, screw
first layer to studs and furring and laminate the second layer to the first using joint
filler as an adhesive.  Stagger joints between first and second layers.

3.5 ACOUSTICAL INSULATION

.1 Install acoustic insulation in partitions, between steel studs, and as indicated on
Contract Drawings and in accordance with the manufacturer's instructions. Fill stud
cavities to full height of partitions and carefully cut and fit acoustic insulation around
services and protrusions.

3.6 ACOUSTICAL SEALANT

.1 Install acoustical sealant to acoustically insulated partitions in accordance with the
manufacturer's instructions and Contract Drawings.

.2 Install acoustical sealant under floor runner track, at partition perimeter both sides
and at  openings, cut-outs, and penetrations, concealed from view in the final
installation.

.3 Install firestop fill material behind fire rated acoustical sealant and provide firestop
identification tag.

.4 Smooth acoustical sealant with trowel prior to skin forming.

3.7 GYPSUM BOARD

.1 Comply with ASTM C840. Install gypsum board in accordance with reviewed Shop
Drawings and manufacturer's written instructions.

.2 Install gypsum board vertically or horizontally, whichever results in fewer end joints. 
Locate end joints over supporting members.

.3 Install gypsum board in lightly butted contact at edges and ends and with 1.6 mm
maximum open space between boards;  do not force gypsum board into place. Do
not install imperfect, damaged or damp boards.

.4 Install gypsum board butting paired tapered edge joints, and mill-cut or field-cut end
joints; do not place tapered edges against cut edges or ends.

.5 Install vertical joints minimum 300 mm from the jamb lines of openings and stagger
vertical joints over different studs on opposite sides of partitions.
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.6 Do not locate joints within 200 mm of corners or openings, except where control
joints occur at jamb lines or where openings occur adjacent to corners. Where
necessary, place a single vertical joint over the centre of wide openings.

.7 Install gypsum board over concrete and concrete masonry units with adhesive as
recommended by gypsum board manufacturer where indicated on Drawings.

.8 Cut, drill and patch gypsum board as may be necessary to accommodate the work
of other trades.

9. Fire Separations:
1. Construct gypsum board assemblies, where located, in accordance with

tested assemblies to obtain required or indicated fire rated assemblies. As a
minimum fire separations shall consist of metal framing covered on both
sides by fire-rated gypsum board.

2. Install assemblies tightly to enclosing constructions to maintain integrity of
the separations.  Install casing beads at all perimeter edges.

3.8 CORNER, CASING BEADS AND TRIM

.1 Corner reinforcing bead: Install along all external angles, erect plumb, level and with
a minimum of joints.  Secure with screws at 225 mm o.c. apply filler over flanges
flush with nose of the bead and extending at least 75 mm onto surface of board
each side of corner.  When filler dries, apply a thin coat of topping cement and blend
onto adjoining surfaces.

.2 Casing bead: Install where wallboard butts against a surface having no trim
concealing the juncture and where shown on drawings.  Erect casing beads plumb
or level, with minimum joints, and secure with screws at 300 mm o.c. apply filler over
flange flush with bead and extending at least 75 mm onto surface of board.  When
dry, apply a thin coat of topping cement and blend onto adjoining surfaces.

.3 Recess channels and trim: Install recess channels and special metal trim where
shown.  Secure to substrate.  Provide casing beads full height on wallboard edges at
recess channels and metal trim.

3.9 JOINT TAPING AND FINISHING

.1 Install reinforcing tape and a minimum of 3 coats of joint compound over gypsum
board joints, metal trim and accessories, and screw fasteners in accordance with the
gypsum board manufacturer's instructions.

.2 Fill gaps between ,and any imperfections in, gypsum boards with joint compound, 
allow to dry, and sand smooth ready for painting.

.3 Install finished gypsum board work smooth, seamless, plumb, true, flush, and with
square, plumb, and  neat corners.
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.4 Finish gypsum board in accordance with ASTM C840 to the following grades:
1. Level 0: No taping, finishing, or accessories required. Use above suspended

ceilings and within other concealed spaces, unless the assembly is fire rated,
sound rated, sound or smoke controlled, or unless the space serves as an air
plenum.

2. Level 1: At joints and interior angles embed tape in joint compound. Leave
surface free of excess joint compound. Tool marks and ridges are
acceptable. Use above suspended ceilings and within other concealed
spaces if the gypsum board assembly is fire rated, sound rated, sound or
smoke controlled, or the space serves as an air plenum.

3. Level 2: At joints and interior angles embed tape in joint compound with one
separate coat of joint compound applied over joints, angles, fastener heads,
and accessories. Use for water resistant gypsum board indicated for use as a
substrate for ceramic tile.

4. Level 3: At joints and interior angles embed tape in joint compound with two
separate coats of joint compound applied over all joints, angles, fastener
heads, and accessories. Apply joint compound smooth and free of tool marks
and ridges. Use where heavy grade wall coverings are the final decoration.

5. Level 4: At joints and interior angles embed tape in joint compound with three
separate coats of joint compound applied over all joints, angles, fastener
heads, and accessories. Apply joint compound smooth and free of tool marks
and ridges. Use for all locations except those indicated for other finish levels.

3.10 ACCESS DOORS

.1 Install access doors, supplied as part of other parts of the work, in accordance with
manufacturer’s written instructions.

3.11 SITE TOLERANCES

.1 Install metal support systems to ensure that, within a tolerance of +3 mm and -1.5
mm for plaster thickness, finish surfaces will be flat within 3 mm under a 3 m
straightedge, and with no variation greater than 1.5 mm in any running 300 mm, and
that surface planes shall be within 3 mm of dimensioned location.

3.12 WORK IN EXISTING AREAS

.1 In existing areas, where existing gypsum board work has been demolished and/or
damaged and repair work is required, provide new gypsum board finish.

.2 Thoroughly prepare areas to be repaired.  Provide neat, clean and straight cuts.

.3 Finish all repair work as specified for new work.

.4 In existing areas where existing openings are to be filled in with gypsum board,
provide new gypsum board wall and ceiling construction.  Ensure new board faces
are flush with faces of abutting existing walls and ceilings.
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3.13 REPAIR

1. Make good cut-outs for services and other work, fill in defective joints, holes and
other depressions with joint compound.

2. Make good defective work, and ensure that surfaces are smooth, evenly textured
and within specified tolerances to receive finish treatments.

END OF SECTION
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1 General

1.1 SECTION INCLUDES

.1 Design, labour, Products, equipment and services necessary for acoustical ceilings
Work in accordance with the Contract Documents.

1.2 REFERENCES

.1 ASTM A653/A653M, Specification for Steel Sheet, Zinc-Coated (Galvanized) or Zinc-
Iron Alloy-Coated (Galvanealed) by the Hot-Dip Process.

.2 ASTM C635, Specification for the Manufacture, Performance, and Testing of Metal
Suspension Systems for Acoustical Tile and Lay-in Panel Ceilings.

.3 ASTM C636, Practice for Installation of Metal Ceiling Suspension Systems for
Acoustical Tile and Lay-in Panels.

.4 ASTM C645, Specification for Non-Load Bearing (Axial) Steel Studs, Runners (Tracks),
and Rigid Furring Channels for Screw Application of Gypsum Board.

1.3 DESIGN REQUIREMENTS 

.1 Design ceiling suspension systems in accordance with ASTM C636 and manufacturer's
printed directions.

.2 Design tile ceiling system for adequate support of electrical fixtures as required by the
current bulletin of the Electrical Safety Authority.  Acoustic panel system is not designed
to carry the weight of electrical equipment.

.3 Design hanger anchor and entire suspension system static loading not to exceed 25%
of their ultimate capacity including lighting fixture dead loads.

.4 Design tile suspension system to support weight of mechanical and electrical items
such as air handling boots and lighting fixtures, and with adequate support to allow
rotation/relocation of light fixtures. Acoustic panel system is not designed to carry the
weight of mechanical and electrical equipment.

.5 Design subframing as necessary to accommodate, to avoid conflicts and interferences
where ducts or equipment prevent regular spacing of hangers.

1.4 SUBMITTALS

.1 Shop drawings:
.1 Submit shop drawings in accordance with Section 01 00 00 indicating:

.1 Suspension system layout including hangers and supports for acoustic
tile system.
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.2 Acoustic panel system including suspension system, hangers, supports
and panel sizes and locations.

.3 Conditions at abutting, intersecting, and penetrating construction.

.4 Dimensioned locations of lighting fixtures, diffusers, sprinkler heads and
other items that pierce the ceiling plane.

.2 Samples:
.1 Submit following samples in accordance with Section 01 00 00:

.1 One full-size sample of each type of tile panels to be used.

.2 One of each type of suspension system members.

.3 Certificates: Submit written certification stating that suspended ceiling system is
designed for adequate support of electrical fixtures as required by the current bulletin
of the Electrical Safety Authority.

1.5 QUALITY ASSURANCE

.1 Mock-up:
.1 Construct one 10 m2 mock-up for each type of ceiling system incorporating

typical light fixture and other typical mechanical and electrical fixtures.
.2 Test the adequacy of the suspension system to support the fixtures without

deflection of ceiling or failure of hanging wire anchorage.  Supply copy of Test
Results to Consultant.

.3 Change materials and installation methods if tests indicate proposed system is
inadequate and re-test as necessary until system approved.

.4 Give early notice to Consultant and Mechanical and Electrical Trades and co-
operate with them in selecting suitable location for sample ceiling and timing of
installation and test.

.5 Do not commence general installation work until sample ceiling approved, then
install ceiling to conform with approved samples.

.6 Mock-up may form part of final Work, if acceptable to Consultant.  Remove and
dispose of mock-ups which do not form part of Work.

1.6 SITE CONDITIONS

.1 Do not install the Work of this Section until:
.1 Mechanical and electrical Work above the ceiling is complete.
.2 Relative humidity is below 80 %.
.3 Ventilation is adequate to remove excess moisture.
.4 Areas are closed and protected against weather, and maintained at no less than

10EC.

.2 Install temporary protection and facilities to maintain Product manufacturer's, and above
specification, environmental requirements 24 h before, during, and after installation.
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1.7 MAINTENANCE

.1 Submit extra acoustic ceilings amounting to 2% of gross ceiling area, allowing
proportionately for each pattern and type specified to nearest full carton. Submit
Products which are part of same production run as installed Products. Store
maintenance Products as directed by Consultant.

1.8 DELIVERY, STORAGE AND HANDLING

.1 Transport, handle and store material in manner to prevent warp, twist, damage to panel
edges and surfaces in accordance with Manufacturer's recommendations.

.2 Any warped and/or damaged panels and trim shall be rejected and be replaced by new,
straight, undamaged and acceptable material at no cost to Owner.

.3 Bent, twisted or otherwise damaged Tee grid suspension components shall not be used
under any circumstances.  Replace such damaged items with new undamaged material
at no additional cost to Owner.

.4 Store material in warm, dry place away from water and the elements.  Protect against
undue loading stresses and shock.

.5 All packaged material shall be delivered in original manufacturers wrappers and
containers with labels and seals intact.  All cartons shall bear U.L. label.

2 Products

2.1 MATERIALS

.1 Galvanized steel sheet: ASTM A653/A653-M, Z275; cold rolled, galvanized steel sheet.

.2 Main carrying channels: ASTM C645; Channels formed from galvanized steel sheet, 38
x 19 mm cold rolled.

.3 Subframing: ASTM C645; Channels formed from galvanized steel sheet, dimensions
and spans as required.

.4 Hangers:  2.6 mm minimum diameter, galvanized steel wire.

.5 Tie wire: 1.6 mm minimum diameter, soft annealed galvanized steel wire.

.6 Concrete anchors: tie wire sleeve anchors, ‘Redi-Drive Anchors' by ITW Red Head or
approved alternative.

.7 Wall mouldings and accessories, including but not limited to, corner caps, edge
mouldings, panel hold over clip, metal closures, and trim. Finish and colour: same as
main tees.
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.8 Exposed main,  cross tees, and relocatable cross tees: ASTM C635, 38 mm high steel,
bulb tee design double steel web, rectangular single spans without exceeding a
deflection of 1/360 of the span. Splices to be integral and reversible; cross tee
interlocking into main tee.  Grid type indicated in room finish schedule. Colour and
finish: Manufacturer’s standard white.

.9 Acoustic tile: As indicated in room finish schedule.

.10 Wall mouldings: To match acoustical ceiling suspension system.

3 Execution

3.1 EXAMINATION

.1 Verify condition and dimensions of previously installed Work upon which this Section
depends. Report defects to Consultant. Commencement of  Work means acceptance
of existing conditions.

3.2 SUSPENSION SYSTEM 

.1 Coordinate locations and openings of mechanical and electrical services support, and
penetration through the acoustical ceilings. Coordinate field conditions, clearances,
measurements, and mechanical and electrical services testing and commissioning,
above the acoustical ceilings.

.2 Install hanger wires plumb and securely anchored to the building structural framing,
independent of walls, pipes, ducts, and metal deck; install additional framing and
hangers to bridge interference items.

.3 Install acoustical ceiling systems in accordance with manufacturer's written instructions, 
reviewed shop drawings, and ASTM C636, listed in order of precedence.

.4 Install hanger wires at 1200 mm maximum centres along carrying channels, not less
than 25 mm, and not more than 150 mm  from channel ends.

.5 Install additional hangers at lighting fixture and air distribution ductwork locations.  Do
not attach hanger wires to mechanical or electrical equipment.  Do not support 
mechanical and electrical fixtures and fitting on ceiling without the ceiling
manufacturer's written acceptance.

.6 Install acoustical ceiling suspension system to a tolerance of 1:1200 of span and 0.4
mm maximum between adjacent metal members. Tolerances are not cumulative.  Refer
to Electrical Contract Drawings  for fixture layout.

.7 Do not bend or twist hangers as a means of levelling.  Form double loops tightly  and 
lock to prevent vertical movement or rotation within the loop.

.8 Install edge moulding at intersection of ceiling and vertical surfaces.
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.9 Centre acoustical ceiling suspension systems on room axis; install equal border pieces. 
Install hangers onto the ends of main tee runners at not more than 150 mm from ends
of runners, adjacent and perpendicular to walls.

.10 Support the suspension system independently of walls, columns, ducts, pipes and
conduits. 

.11 Install main runners in maximum available lengths. Layout joints in suspension
members to avoid the perimeters of recessed fixtures.  Lock grid members to form a
rigid assembly. Install additional tee, suspension system framing around recessed
fixtures, diffusers, grilles and other items for a complete assembly.

3.3 ACOUSTIC LAY-IN TILES

.1 Install acoustic tile in grid system openings supported by bottom flanges of members. 
Provide special shapes and sizes to provide a complete installation by cutting tile to fit
into openings.  Fit tile moderately tight between upright legs of members.

.2 Carefully cut and trim acoustic tiles to accommodate items piercing the finished ceiling
plane.

.3 Remove and replace acoustic tiles with broken edges,  or damaged, marked,
discoloured, soiled, or stained faces.

3.4 ADJUSTMENTS AND CLEANING

.1 Clean soiled or discoloured surfaces of exposed work on completion of work.

.2 Replace components which are visibly damaged, marred or uncleanable.

END OF SECTION
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1 General

1.1 SECTION INCLUDES

.1 Labour, Products, equipment and services necessary for painting work in accordance
with the Contract Documents.

1.2 REFERENCES

.1 Master Painters Institute (MPI), Painting Specification Manual.

.2 SSPC Steel Structures Painting Council, Standards.

1.3 SUBMITTALS

.1 Product data:
.1 Submit copies of manufacturer's Product data in accordance with Section 01 00

00 indicating:
.1 Performance criteria, compliance with appropriate reference standard,

characteristics,  limitations.
.2 Product transportation, storage, handling and installation requirements.

.2 Submit listing of manufacturer's Product types, Product codes, and Product
names, number of coats, and dry film thicknesses, corresponding to each
Painting Schedule code; submit listing minimum of 8 weeks before materials are
required.

.2 Samples: 
.1 Submit following samples in accordance with Section 01 00 00:

.1 Three 300  x 300 mm draw downs of each colour minimum 4  weeks
before paints are required.

.2 Identify each sample with Contract number and title,  colour reference,
sheen, date, and name of applicator.

.3 Certificates:
.1 Submit certification from paint manufacturer, on company letterhead, indicating

each product proposed for use is Manufacture's premium grade, first line
Product.

.2 Submit certified documentation to confirm each airless spray painter has
minimum of 5 years experience on applications of similar complexity and scope.

.3 Submit certified documentation to confirm each worker has Provincial
Tradesman Qualification certificate of proficiency.

.4 Reports: 
.1 Submit written field inspection and test report results after each inspection.
.2 Submit Field Quality Control test result reports for alkali content, substrate

moisture, and dry film thickness.
.3 Submit electronic moisture meter manufacturer's specifications including

tolerances. Submit record of latest meter calibration to meet manufacturer's
recommendations.
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1.4 QUALITY ASSURANCE

.1 Finishing work:  Perform work to MPI requirements for premium grade.

.2 Supervision: Have work supervised by a full-time qualified foreperson who has 10 years
minimum experience on Contracts of similar complexity and scope.

.3 Mock-up:
.1 Construct three 3 m2 mock-ups of different Paint Schedule code systems,

selected by Consultant, in locations acceptable to Consultant to demonstrate
installation workmanship, colour, and hiding power of Products.

.2 Obtain Consultant's acceptance in writing before proceeding with the work of
this Section.

.3 Mock-ups may remain as part of the Work if acceptable to Consultant and will
serve as a standard for similar code systems.

.4 Repaint over mock-ups which do not form part of the Work.

1.5 DELIVERY, STORAGE, AND HANDLING 

.1 Install correct, safe temporary storage for paint, thinner, solvents, and other volatile,
corrosive, hazardous, and explosive materials in accordance with requirements of
authorities having jurisdiction.

.2 Post hazard warning signage in areas of storage and mixing. Install and maintain
sufficient CO2 fire extinguishers of minimum 9 kg capacity, accessible in each storage
mixing and storage areas.

.3 Maintain storage enclosures at minimum 10oC ambient temperature and to
manufacturer's instructions.

1.6 SITE CONDITIONS 

.1 Apply coatings under the following  conditions:
.1 Interior coatings: 7oC minimum.
.2 Relative humidity: 85% maximum.
.3 Not in direct exposure to sun light.

.2 Maintain temperature conditions indicated above for 24 hours before, during and 24
hours after painting.

.3 Install clean plywood sheets to protect floors and walls in storage and mixing areas, 
from paint drips, spatters, and spills.

.4 Apply sufficient masking, clean drop cloths, and protective coverings for full protection
of work not being painted including, but not limited to, the following:
.1 Light fixtures, fire and smoke detectors.
.2 Data cabling and data infrastructure.
.3 Sprinkler heads.
.4 Prepainted diffusers and  registers.
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.5 Prepainted equipment.

.6 Fire rating  labels and equipment specification plates.

.7 Finished surfaces.

1.7 MAINTENANCE

1. Deliver to Owner's place of storage on completion of work, sealed containers of each
finish painting material applied, and in each colour.  Label each container as for original,
including mixing formula.  Provide the following:
.1 1 L of extra materials when less than 50 L are used for Project;
.2 3.78 L of extra stock when 50 to 200 L are used;
.3 7.57 L of extra stock when over 200 L are used.

 

2 Products

2.1 MATERIALS 

.1 Paint:
.1 All materials under work of this Section, including but not limited to, primers,

stains, and paints are to have low VOC content limits.
.2 Products in accordance with the MPI Painting Specification Manual, Exterior and

Interior Systems;
.1 For each MPI paint code, manufacture's premium grade, first line

Products is to be use.
.2 Uniform dispersion of pigment in a homogeneous mixture.
.3 Ready-mixed and tinted whenever possible.

.3 Products within each MPI paint system code: From single manufacturer.

.4 Acceptable manufacturers:
.1 AkzoNobel.
.2 Benjamin Moore.
.3 Dulux Paints/PPG.
.4 Para Painting & Coatings.
.5 Sherwin Williams.

2.2 COLOUR SCHEDULE 

.1 Consultant will select choice of colours and gloss when compiling a Colour Schedule
after award of Contract; allow for colour selection beyond paint manufacturer's standard
colour range.

.2 Refer to Finish/Material/Product Schedule for selected colour references. 

.3 Conform to gloss reflectance definitions listed in MPI Specification Manual. 

2.3 PAINTING AND FINISHING SCHEDULE

.1 Refer to Table 1, MPI Painting and Finishing Schedule coded systems, comply with MPI
Painting Specification Manual.
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Table 1:  Painting and
Finishing Schedule

INTERIOR
SUBSTRATES

Typical substrates 
(Including but not
limited to)

MPI
Manual
Ref.

MPI
Finish
System
Code

Topcoat

Metal Fabrications
(Factory primed)

INT
5.1

INT
5.1R

High
performance
latex

Galvanized Metal HM doors & door
frames

INT
5.3

INT
5.3D

Epoxy-modified
latex 

Gypsum board Drywall, walls,
ceilings

INT
9.2

INT
9.2B

High
performance
latex

Gypsum board Wet areas INT
9.2

INT
9.2F

Epoxy-modified
latex

3 Execution

3.1 EXAMINATION

.1 Verify condition of previously installed Work upon which this Section depends. Report
defects to Consultant. Commencement of work of this Section means acceptance of
existing conditions.

3.2 PREPARATION

.1 General:
.1 Clean substrate surfaces free from, dust, grease, soiling, or extraneous matter,

which are detrimental to finish.
.2 Patch, repair, and smoothen minor substrate defects and deficiencies e.g.

machine, tool and  sand paper marks, shallow gouges, marks, and nibs.
.3 Clean, sweep, and vacuum floors and surfaces to be painted, debris and dust-

free prior to painting.
.4 Refer to manufacturer’s written instructions and MPI Painting Specification

Manual  for surface preparation requirements of substrates not listed here.

.2 Where finish hardware has been installed remove, store, re-install finish hardware, to
accommodate painting. Do not clean hardware with solvent that will remove permanent
lacquer finishes.  

.3 Alkali Content tests and neutralization:
.1 Test for ph level using litmus paper on dampened substrate.
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.2 Neutralize surfaces over 8.5 ph with 4% solution of Zinc Sulphate for solvent
based systems and tetrapotassium pyrophosphate for latex based systems, to
below 8.0 ph, and allow to dry.

.3 Brush-off any residual Zinc Sulphate crystals.

.4 Coordinate paint system primer / sealer to be alkali-resistant.

.4 Substrate moisture tests:
.1 Test for moisture content over entire surface to be painted, minimum one test/

2 m2 in field areas and one test/600 mm along inside corners including at ceiling
to wall juncture.

.2 If any test registers above 10% allow entire substrate surfaces, within the plane,
to dry further before paint system application.  Install temporary drying fans if
necessary.

.3 Re-test employing same criteria.

.5 Metal Fabrications (existing): Scrape and either hand or power wire brush surfaces to
remove mill and scale.

.6 Cementitious and masonry (existing): Clean existing surfaces by pressure washing
where indicated on drawings with a TSP solution and pressure range of 1500 - 4000 PSI
at 6 - 12".  Rinse areas with clean water and allow to throughly dry.  Provide for
collection and disposal of water.

.7 Galvanized steel sheet:
.1 Z275 (Satin & Spangled Sheet): SSPC SP7 brush blast. 
.2 ZF075 (Wiped Coat):  Remove contamination, wash with Xylene solvent. 
.3 Touch-up damaged galvanized areas with organic zinc rich primer.

.8 Galvanized iron and steel: Prepare galvanized and ungalvanized metal surfaces as
follows:
.1 Unpassivated, unweathered and weathered: Remove contamination, wash with

Xylene or Toluol solvent, allow to dry thoroughly. Make paint system
primer/sealer an etching type primer.

.2 Manufacturer pre-treated (including passivated): SSPC SP7.

.3 Touch-up damaged galvanized areas with organic zinc rich primer.

.9 Factory primed surfaces:
.1 Touch up damaged areas.
.2 Clean as required for top coat.

.10 Gypsum board (existing): 
.1 Remove dust, dirt, oil, grease, glue and all foreign material.  Clean with stiff fibre

brush prior to applying primer coat.
.2 Coordinate repairs and touch-ups with the responsible trade. 
.3 Lightly sand surface to smooth out ridges and provide neat smooth surface.

.11 Gypsum board: 
.1 Apply primer/sealer paint to reveal defects and deficiencies and to equalize

absorption areas. 
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.2 Coordinate repairs and touch-ups with the responsible trade. 

.3 Re-prime repairs.

.12 Coordinate with other trades to prevent:
.1 Damage, and inadvertent activation of fire and smoke detectors.
.2 Odour and dust distribution by permanent HVAC systems including fouling of

ducts and filters.

.13 Field-mix Products in accordance with manufacturer's written instructions.

3.3 APPLICATION

.1 Apply painting systems in accordance with manufacturer’s written instructions and the
MPI Painting Specification Manual. Apply each Product to manufacturer's recommended
dry film thickness.

.2 Painting systems listed are required minima, apply additional coats if necessary to
obtain substrate hiding acceptable to the Consultant.

.3 Tint intermediate coats lighter than final top coats for identification of each succeeding
coat and to facilitate inspections. Include only manufacturer's recommended reducing
and tinting accessories. Do not add adulterants.

.4 Primer to be specialized primer coating system as required by manufacturer for selected
colour. Standard primer being tinted shall be tinted to a maximum of 1.5% by volume.

.5 Sand lightly between coats to achieve a tooth or anchor for subsequent coats.

.6 Apply paint uniformly in thickness, colour, texture, and gloss, as determined by the
Consultant under adequate illumination and viewed at a distance of 1500 mm. Apply
finishes free of defects in materials and application which, in the opinion of the
Consultant, affect appearance and performance. Defects include, but are not limited to:
.1 Improper cleaning and preparation of surfaces.
.2 Entrapped dust, dirt, rust.
.3 Alligatoring, blisters, peeling.
.4 Scratches, blemishes.
.5 Uneven coverage, misses, drips, runs, and poor cutting in. 

.7 Do not apply coatings on substrates which are not sufficiently dry. Unless indicated
otherwise, allow each painting system coat to cure dry and hard before following coats
are applied.

.8 Repaint entire areas of damaged or incompletely covered surfaces, to the nearest inside
or outside corner; patching will not be permitted.

.9 Miscellaneous painting requirements:
.1 Paint projecting ledges, and tops, bottoms and sides of doors both above and

below sight lines to match adjacent surfaces. 
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.2 Paint door frames, access doors and frames, door grilles, prime coated butts,
and prime coated door closers to match surface in which they occur.

.3 Finish closets and alcoves as specified for adjoining rooms.

.4 Paint light coves white whether a light lense is installed or not, unless otherwise
indicated.

.5 Paint interior columns to match walls of room.

.6 Unless otherwise indicated, allow for:
.1 2 wall colours per room, one ceiling colour per room.
.2 Different door colours in each functionally different area.
.3 Different colours on both sides of same door.

.10 Mechanical, electrical and other painting coordination:
.1 Paint following items unless specified or indicated on drawings not to be painted. 
.2 Paint mechanical services in accordance with Mechanical Identification Division

21, 22 and 23.
.3 Coordinate painting of pipes, ducts, and coverings with the work of  Division 21,

22 and 23 to precede pipe colour banding, flow arrows, and other pipe
identification labeling installation. 

.4 Paint exposed conduit, pipes, hangers, ductwork, grilles, gratings, louvres,
access panels, fire hose cabinets, registers, enclosures, and other mechanical
and electrical equipment including services concealed inside cupboard and
cabinet work; apply colour and sheen to match adjacent surfaces, except as
noted otherwise.

.5 Paint portions of surfaces such as duct interiors, piping, ductwork, hangers,
insulation, walls, and similar items, visible through grilles, louvres, convector
covers etc.,  matte black in colour. 

.6 Remove the following to accommodate painting, carefully store, clean, then re-
install on completion of each area and when dry:
.1 Switch and receptacle plates, fittings and fastenings, grilles, gratings,

louvres, access panels, and enclosures .

3.4 FIELD QUALITY CONTROL

.1 Dry film thickness tests:
.1 Test for film thickness over entire surface to be painted, minimum one test/2 m2

in field areas and one test/600 mm along inside corners including at ceiling to
wall juncture.

.2 If any test registers below specified thickness, re-apply paint to entire surface
to nearest inside and outside corners. 

.3 If test registers more than 50% above specified thickness, consult with paint
manufacturer, determine if problem exists, offer solutions to Consultant, and
repair as directed.

.4 Re-test employing same criteria after repair.

3.5 CLEANING

.1 Remove spilled, splashed, and spattered paint promptly as work proceeds and on
completion of work. Clean surfaces soiled by paint spillage and paint spatters. Repair
or replace damaged work, as directed by Consultant.
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3.6 PROTECTION

.1 Post Wet Paint signs  during drying and restrict or prevent traffic where necessary.

.2 Post sign, after Consultant's inspection and acceptance of each room, reading:
PAINTING COMPLETE - NO ADMITTANCE WITHOUT CONTRACTOR'S
PERMISSION.

END OF SECTION

Montgomery Sisam Architects Inc.
P

Montgomery Sisam Architects Inc. 
Project No. 21504.F03 

                                      BAS Upgrades 


	00 00 00 Cover Page
	00 01 10 Table of Contents
	01 00 00 General Requirements
	01 60 00 Appendix SA
	02 40 00 Demolition and Removals
	04 22 00 Concrete Block Masonry
	07 85 00 Firestopping and Smoke Seals
	07 92 00 Sealants
	09 21 16 Gypsum Board
	09 51 00 Acoustical Ceilings
	LLS2 Nursing Station Reno May 27, 2024-unlocked
	09 91 00 Painting
	06 10 00 Rough Carpentry

	Project Manual_Vol 1_COVER

