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March 13, 2025 Posted via Ariba 
         (3 pages + 3 attachments) 

 
ADDENDUM No. 1 

 
REQUEST FOR TENDER No. Doc4880914220 

Work Assignment No.: SSLTC16731-05-24 
 

 SUBMISSION DEADLINE: 12:00 NOON (LOCAL TIME), APRIL 10, 2025 
 

FOR: Cummer Lodge Building Automation Systems Upgrades and Roof Repairs 

 
Please refer to the above Request for Tender document in your possession and be advised of 
the following: 
 

I. CLARIFICATIONS 
 
C1. Outbreaks 

Outbreaks may occur during the course of work. In the event of an outbreak within the 
area of work, the Contractor may be expected to suspend action onsite for a period of 
time. Be advised that no extras will be approved for work stoppage as a result of any 
outbreaks in the area of work. 
 

C2. Project Area Specific Designated Substance Reports 
Removal of designated substances, if required, will be carried out either in advance of 
the work of this contract or will be coordinated with a third party environmental contractor 
during the course of the work. Aside from site coordination with other parties performing 
the required work or the use of contract cash allowances to pay for such work, all 
designated substances shall be considered outside the scope of work of the General 
Contractor. 
 

C3. Loading, Unloading, Storage of Materials 
Selected building sites within the scope of work may have a limited amount of extra 
storage space within the building interior or exterior for use by contractors. This space 
will be allocated in consultation with the Supervisor, Facility & Mechanical Services for 
each location. Some sites will have no storage.  Most building sites have loading areas 
and all loading and unloading of materials will be coordinated with the City of Toronto via 
the loading dock. Loading dock areas generally have access to the Service Elevator. 
The City of Toronto or individual project sites will not be responsible for the safety and 
security of all materials delivered to and stored at the various project sites. 
 

C4. Make Good 
Contractors should be aware and advised that it is expected that all surfaces affected by 
demolition or construction to be made good at the completion of the work. All make good 
work is expected to match the existing condition. Make good work will affect walls, 
ceilings, and floors at new equipment and removal of former equipment. All painting shall 
match existing colors. The Home is able to provide individual paint colors as all rooms 
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are not the same. Repainting shall be completed to the nearest corner or edge (not spot 
painted). 
 

C5. Multiple Contractors 
It is anticipated that one or more of the sites will have more than one contractor working 
on different parts of the site at one time. Bidders shall make allowance in their base bid 
for coordinating space and time separations between contractors in accordance with 
Ministry of Labour requirements. 

 
C6. Base Building Contractor list 

The contractor is not obligated to utilize base building contractors, they will be engaged 
at Contractors own risk. Please refer to the attached Base Building Contractor 
Systems Matrix. 
 

C7. Hoarding  
Contractors shall provide dust tight hoarding complete with walk off mats during 
demolition and construction – similar to zip wall system (push poles, polyethylene tarp, 
taped at all edges, zipper door). Contractor shall ensure free corridor width of 1.1m is 
maintained for resident access and home staff access. Contractor shall protect all ceiling 
and wall-based devices included but not limited to nurse call, fire alarm and light fixtures 
from dust and construction damage. Before any dust is created, the Contractor shall 
coordinate with the home to ensure the fire alarm is put into override for the duration of 
the works and returned to work order at the conclusion of the work day.  

 
II. ADDITIONS 

 
A1. ADD refer to attached Architectural drawing - 21504.F04_ARCH_ISSUED FOR 

ADDENDUM NO 1_Roof Guard.pdf, issued by Montgomery Sisam Architects Inc. dated 
March 11, 2025. 
 

A2. ADD refer to attached Product Data Sheet - Roof Guard_ProductDataSheet.pdf, issued 
by Tremco Roofing & Building Maintenance. dated March 11, 2025. 

 
A3. ADD refer to attached archive Electrical/Fire Alarm as-built drawing – 17504.F01_CL-

FA_NCS Replacement 2018_As-built.pdf, issued by Crossey Engineering LTD / 
Robertson Bright Inc. dated August 20, 2019. 
 

III. QUESTIONS AND ANSWERS 
 

Q1. New rooftop guardrail system (5.2.2.3 price form), please clarify, where are on 
architectural drawings? 

 
A1. Please refer to ADDITIONS - A1.ADD and A2.ADD 

 
Q2. Please provide an existing electrical drawings for the electrical/fire alarm scope of 

work. 
 
A2. No electrical/fire alarm scope is included in the base contract. Regarding the existing 

electrical drawings, please refer to ADDITIONS – A3.ADD 
 
Q3. Is network scope of work by BAS contractor or other trades? 
 
A3. Networking of the BAS controllers is the responsibility of the BAS contractor. All new 

controllers shall be integrated with the existing controllers and shall be networked back 



3 
 

to the location of the BAS computer located in the Supervisor, Facility & Mechanical 
Services’ office on the Ground Floor. 

 
Q4. Can you please clarify what JCT controllers are? 
 
A4. Please see below snippet from 21504.F03_Project Manual Vol 02.pdf / Mechanical 

specifications / section 22 05 01. JCT stands for Johnson Controls Tridium. 
 

 
 

IV. ATTACHMENTS 
 

1. 21504.F04_ARCH_ISSUED FOR ADDENDUM NO 1_Roof Guard.pdf 
2. Roof Guard_ProductDataSheet.pdf 
3. 17504.F01_CL-FA_NCS Replacement 2018_As-built.pdf 

 
Should you have any questions regarding this addendum, send via the event message board or 
contact Alexandra Mutinelli-Djukic at Alexandra.Mutinelli-Djukic@toronto.ca. 

  
Suppliers must acknowledge receipt of all addenda in the space provided on Part 4 – 
Submission Form as per Part 1 Tender Process, Section 1 RFT Specific Process and 
Submission Instructions, Item 1.7 – Addenda, of the Tender document.  All other aspects of the 
Tender remain the same. 
 
Yours truly,  
 
Aimee Yang, Supervisor 
Community and Social Services and City Manager’s Office  
Purchasing Client Services 
Purchasing & Materials Management Division 
 

Alexandra.Mutinelli-Djukic@toronto.ca

