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March 21, 2025 Posted via Ariba 
         (4 pages + 13 attachment) 

 
ADDENDUM No. 4 

REQUEST FOR TENDER No. Doc5029493464 
 

 REVISED CLOSING DATE:  12:00 NOON (LOCAL TIME), March 28, 2025 
 

FOR: Office Renovation Project, Located at 95 the Esplanade, Toronto  

 
Please refer to the above Request for Tender (RFT) document in your possession and be 
advised of the following: 
 

I. REVISION 
 
R1. The Submission Deadline is being revised from March 25, 2025, to 12:00 noon (local 
time) March 28, 2025. 
 
R2. Each revised section voids and supersedes the previously issued section of the 
same number.  Deletions are indicated by a strikethrough and revisions are double 
underlined.  A page footer indicates the means of issue. 

New section(s), revised section(s): 
 

06 20 00 - Finish Carpentry 

• Deleted 1.5.2 

• Deleted 2.1.2 Stainless Steel Trim 

• Deleted 2.1.3 Countertops 

06 41 00 – Custom Cabinets 

• Updated 2.1.2.3 and 2.1.3.3 
07 21 00 – Thermal Insulation 

• Deleted items under 2.1 Materials 

• Deleted items under 3.2.6 to 3.2.9 

• Deleted 3.3 

08 40 00 - Aluminum Doors & Frames 

• Deleted 2.2.2 

08 80 00 - Glazing 

• Updated 1.2 references 

• Added 2.1.2 – Exterior glass requirements 

• Added 3.2.1 and 3.2.2 

09 06 00 – Finishes Schedule 

• Updated GL-1  

• Removed CG-1 & WC-1 

09 30 00 - Tiling 

• Updated item 2.2.1 

09 68 00 - Carpet 

• Updated article 2.1.1 and 2.1.1.1 
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09 72 00  - Wallcovering 

• Updated sample submission 

• Updated 2.1.1.1 

09 91 00 - Painting 

• Deleted items under article 2.5  

 
R3. Drawing Updates: 
 

Drawing Revisions Drawing 
Nos. 

Exterior signage revised and updated with more details.   
Dimensions added to plans and elevations for exterior curtain wall scope.  
Note modified regarding glazing 

A2007 

Demolition updated with clarification thermostat locations/scope. Re-
routed ductwork for FCU to serve wellness room. Updates to sprinkler 
heads, and duct to remain, and clarification on diffuser being 
demolished. 

M1101 

HVAC drawing updated with clarification thermostat locations/scope. Re-
routed ductwork for FCU to serve wellness room. 

M4101 

 
 

II. QUESTIONS AND ANSWERS 

 

Q1 – Addendum #3 - Q&A #2 - Requesting height between ground floor and second floor. 
Please confirm. 
A1 – +/-1.18 (1180mm) as per Drawing A2006b – to be site verified. 
 
Q2 – Can you please get us Base Building Fire Alarm contact info? 
A2 – John Raymond - Sentinel D.E.C. Systems - #5 - 410 Chrislea Rd. Woodbridge, 
Ontario L4L 8B5 - Tel. (905) 264-9511 ext. 205. Owner’s contact for pricing isTom Rocca 
TRocca@sentineldec.com 
 
Q3 – We require a clarification for the Universal Washroom Controls.  Camden carries 
several OBC compliant kits for this.  This is from the Camden Controls quotes desk: 
"We carry several variations of restroom control and emergency kits so it will be difficult 
to quote based on your attachment.  Please provide a more detailed electrical 
spec/drawing we will be happy to provide the quote for you." 
A3- The kit is listed in the Door Hardware Schedule in section 08 71 00 “CX-WEC10K2”. 
 
Q4 – SLD drawing shows a 15KVA 600V in\120/208V out, 3 phase input transformer.  The 
9PXM UPS is a split phase UPS, it requires an input transformer 1 Phase, primary: 600V, 
secondary:208V\120V or 120\240V. Single-phase Isolation Transformer.  Please advise. 
A4 – The transformer is intended to be 120/208 1 phase transformer for the UPS 
 
Q5 – Please confirm the requirement for a custom bypass c\w 3 x breakers, our standard 
bypass has 1 x switch. 
A5 – Refer to UPS SPEC 26 35 33 and attached Eaton Bypass cutsheet for reference. No 
integrated PDU required for the bypass. 
 
Q6 – Can I please get clarification on millwork finishes. Do we follow the finish schedule 
or the material finishes in section 06 41 00? Big difference in material costs. 
A6 – Follow the Finishes Schedule under 09 06 00. 
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Q7 – Please provide the contact info for Fire Alarm base building contractor. 
A7 – John Raymond - Sentinel D.E.C. Systems - #5 - 410 Chrislea Rd. Woodbridge, 
Ontario L4L 8B5 - Tel. (905) 264-9511 ext. 205. Owner’s contact for pricing is Tom Rocca 
TRocca@sentineldec.com 
 
Q8 – Kindly advise on the existing fire alarm system as there is no mention in the specs 
A8 – FX-2000 Mircom   
 
Q9 – Do you know the who is existing fire alarm manufacturer? Tyco? 
A9 – FX-2000 Mircom   
 
Q10 – The drawings indicate the cabinets are plastic laminate on particle board while the 
specifications (section 06 41 00, 2.2.7) notes that cabinets are made of plywood. In 
addition 2.2.7 notes doors are made of plywood however according to AWMAC, no 
door/drawer fronts can be on plywood core. Please confirm particle board is acceptable 
for all cabinets or at minimum the doors/drawer fronts? 
A10 – Refer to Millwork Sections A2002a-A2003, Particle board is appropriate throughout, 
Plywood is required for Solid Surface backing and Drawer construction. 
 
Q11 – Section 12 36 00, 2.1.2 notes Caesarstone as the basis of design for the quartz 
counters. Can the architect select a colour group that the millwork subcontractors can 
qualify to allow for competitive pricing? 
A11 – Colour is provided in Finishes Schedule – See SS-1 
 
Q12 – The overhang at the kitchen countertop would require support. Can the architect 
confirm if a hardware bracket is required, please provide a product #, otherwise is a 
laminate gusset acceptable? 
A12 – Awarded Millworker to review and advise of any further support requirements during 
shop drawing phase.   
 
Q13 – Wood veneer & solid oak is mentioned throughout the spec's can the architect 
confirm no oak veneer & solid oak is used in the millwork for this project? 
A13 – Confirmed 
 
Q14 – Can the architect confirm if all adjustable shelves in the cabinets are required to 
have finished edges. the drawing notes " plam finish on both sides including edges"? 
A14 – Confirmed – All faces to be finished. 
 
Q15 – The laminate colours in specification 06 41 00, 2.1.1 do not match the laminate 
colours in the finishing schedule - section 09 06 00? Please confirm which colours are 
correct? 
A15 – Finishes Schedule 
 
Q16 – Plam 3 is indicated for the business centre countertop, the finishing schedule 
notes this is a colour core colour, can the architect confirm if a post-form countertop is 
acceptable for these locations? In addition, are all countertops on particle board or 
plywood, as there are discrepancies between the drawing and specifications. 
A16 – Post-form should be avoided in this application as it would require a radiused edge. 
Refer to Millwork Sections A2002a-A2003 Plywood backing is only required where Solid 
Surface material occurs. 
 
Q17 – Are drawers with rabbet joints acceptable as per the drawing? or are only dove tail 
drawers acceptable? If so, can the architect confirm the finish of these drawers? 
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A17 – Proceed with Dovetail as drawer construction is Plywood. 
 
Q18 – Does the architect have a specified product number for the pull-out waste bin? 
A18 – Millworker to provide suitable options for provided cavity size. 
 
Q19– Please confirm base building vendors; if any: Fire Alarm/Protection, Data/Comm, 
Building Automation Systems, ect. 
A19 – For Fire Alarm: John Raymond - Sentinel D.E.C. Systems - #5 - 410 Chrislea Rd. 
Woodbridge, Ontario L4L 8B5 - Tel. (905) 264-9511 ext. 205. Owner’s contact for pricing is 
Tom Rocca TRocca@sentineldec.com.  For others, see Part 3 of Drawings and 
Specifications under 3.13 Sub-Contractors, Mandatory City Vendors.  
 
 
Should you have any questions regarding this addendum send via the event message board or 
contact Harshkumar Panchal at Harshkumar.panchal@toronto.ca  

 
Suppliers must acknowledge receipt of all addenda in the space provided on Part 4 – 
Submission Form as per Part 1 RFT Process, Section 1 RFT Specific Process and Submission 
Instructions, Item 1.7 – Addenda, of the RFT document.  All other aspects of the RFT remain 
the same. 
 
 
Yours truly,  
 
Theodoros Maicantis , Supervisor, Purchasing Client Services  
Corporate Services and Finance & Treasury  
Purchasing Client Services 
Purchasing & Materials Management Division 
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