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ELECTRICAL

ELECTRICAL FLOOR PLAN - STAGE 1
SERVICE BUILDING BASEMENT (EL.75.59)
SCALE: 1:50

ARE IN MILIMETERS UNLESS OTHERWISE NOTED
MEASUREMENTS SHOWN ON THESE PLANS

METRIC

ELECTRICAL FLOOR PLAN - STAGE 2
SERVICE BUILDING BASEMENT (EL.75.59)
SCALE: 1:50

ELECTRICAL FLOOR PLAN - STAGE 3
SERVICE BUILDING BASEMENT (EL.75.59)
SCALE: 1:50

STAGE 1:

1. PROVIDE ONE NEW 600V, 225A/3P/4W  PANEL FHA-FLT-DPU-0002A ON SOUTH WALL.
C/W ONE (1) 150A/3P MAIN BREAKER, (1) -100A/3P,  (2) - 15A/3P AND (1) - 15A/3P.

2. TIE NEW PANEL FHA-FLT-PDP-0002A  INTO EXISTING FHA-FLT-UPS-0002 BYPASS FHA-FLT-CP-0004
OUTPUT. TRANSFER EXISTING OUTPUT CONNECTIONS FROM EXISTING FHA-FLT-UPS-0001
BYPASS FHA-FLT-CP-0003 TO NEW PANEL FHA-FLT-PDP-0002A, WHICH INCLUDES:
FHA-FLT-PDP-0001 (PIPE GALLERY WEST), ALM-CP-0101,  ALM-CP-0201, THICKENER 1 - 4 RAKE,
EXTEND EXISTING CABLES/CONDUITS WHERE REQUIRED TO SUIT.

3. DISCONNECT UPS FHA-FLT-UPS-0001 SCADA MONITORING AND FILTER VALVE CONTROL
CONNECTIONS .

4. DISCONNECT, REMOVE AND DISPOSE EXISTING UPS CABINET FHA-FLT-UPS-0001, BATTERY
CABINET FHA-FLT-CP-0001, BYPASS FHA-FLT-CP-0003.

DISCONNECT, REMOVE AND HANDOVER BACK TO CLIENT (3) EXISTING WALL DISCONNECT 
SWITCHES.

5. COORDINATE WITH PLANT FOR POWER SHUT DOWN REQUIREMENT. UPS LOAD ON
FHA-FLT-PDP-0001 (PIPE GALLERY WEST) AND FHA-FLT-PDP-0002 (PIPE GALLERY EAST) FOR
FILTER VALVES WILL BE ADJUSTED DOWN TO 50% BY PLANT PRIOR TO STAGING.

EXISTING

NEW

REMOVAL

STAGE 2:

1. EXTEND EXISTING HOUSE-KEEPING CONCRETE PAD TO ACCOMMODATE NEW UPS CABINET DIMENSIONS.

2. INSTALL NEW UPS SYSTEM #1 WHICH INCLUDES: UPS CABINET FHA-FLT-UPS-0001, BATTERY CABINET
FHA-FLT-BAT-0001, BYPASS FHA-FLT-CP-00013. EXTEND EXISTING UPS FHA-FLT-UPS-0001 FEEDER CABLE VIA
TERMINAL JUNCTION BOX TO ACCOMMODATE NEW UPS BYPASS LOCATION.

3. RE-CONNECT AND UPGRADE UPS FHA-FLT-UPS-0001 SCADA MONITORING AND FILTER VALVE CONTROL
CONNECTIONS.

4. PROVIDE UPS PROGRAMMING, COMMISSIONING AND SAT (SITE ACCEPTANCE TEST).

5. PROVIDE ONE NEW 600V, 225A/3P/4W PANEL FHA-FLT-PDP-0001A ON NORTH WALL, FED FROM NEW UPS BYPASS
FHA-FLT-CP-0001. PANEL C/W ONE (1) 150A/3P MAIN BREAKER, (1) -100A/3P, (1)-15A/3P AND (2) -30A/3P .

6. TRANSFER EXISTING OUTPUT CONNECTIONS FROM EXISTING FHA-FLT-UPS-0002 BYPASS FHA-FLT-CP-004 TO NEW
PANEL FHA-FLT-DPU-0001, WHICH INCLUDE: FHA-FLT-PDP-0002 (PIPE GALLERY EAST), ALM-CP-0301,  SECURITY GATE
#1, SECURITY GATE #2, EXTEND EXISTING CABLES/CONDUITS WHERE REQUIRED TO SUIT.

7. TRANSFER ALL LOAD CONNECTIONS (ORIGINALLY ON EXISTING FHA-FLT-UPS-0001) FROM PANEL FHA-FLT-PDP-0002A
BACK TO NEW PANEL FHA-FLT-PDP-0001A C/W ASSOCIATED BREAKERS, WHICH INCLUDES: FHA-FLT-PDP-0001 (PIPE
GALLERY WEST), ALM-CP-0101,  ALM-CP-0201, THICKENER 1 - 4 RAKE.

8. DISCONNECT UPS FHA-FLT-UPS-0002 SCADA MONITORING AND FILTER VALVE CONTROL CONNECTIONS.

9. DISCONNECT, REMOVE AND DISPOSE  EXISTING UPS CABINET FHA-FLT-UPS-0002, BATTERY CABINET
FHA-FLT-CP-0002, BYPASS FHA-FLT-CP-0004.

       DISCONNECT, REMOVE AND HANDOVER BACK TO CLIENT (3) EXISTING WALL DISCONNECT SWITCHES.

10. COORDINATE WITH PLANT FOR POWER SHUT DOWN REQUIREMENT. UPS LOAD ON FHA-FLT-PDP-0001 (PIPE GALLERY
WEST) AND FHA-FLT-PDP-0002 (PIPE GALLERY EAST) FOR FILER VALVES WILL REMAIN AT 50% DURING STAGING
WINDOW.

STAGE 3:

1. INSTALL NEW UPS SYSTEM #2 WHICH INCLUDES: UPS CABINET FHA-FLT-UPS-0002, BATTERY CABINET
FHA-FLT-BAT-0002, BYPASS FHA-FLT-CP-0002. EXTEND EXISTING UPS FHA-FLT-UPS-0002 FEEDER CABLE  TO
ACCOMMODATE NEW UPS BYPASS LOCATION.

2. RE-CONNECT AND UPGRADE UPS FHA-FLT-UPS-0002 SCADA MONITORING AND FILTER VALVE CONTROL
CONNECTIONS.

3. PROVIDE UPS PROGRAMMING, COMMISSIONING AND SAT (SITE ACCEPTANCE TEST).

4. RELOCATE PANEL FHA-FLT-PDP-0002A TO MIRROR THE LOCATION OF PANEL FHA-FLT-PDP-0001A, FEED PANEL
FROM NEW UPS BYPASS FHA-FLT-CP-0002.

5. TRANSFER FOLLOWING LOAD CONNECTIONS (ORIGINALLY ON EXISTING FHA-FLT-UPS-0002) FROM PANEL
FHA-FLT-PDP-0001A BACK TO  PANEL FHA-FLT-PDP-0002A, WHICH INCLUDES: FHA-FLT-PDP-0002 (PIPE GALLERY
EAST), ALM-CP-0301,  SECURITY GATE #1, SECURITY GATE #2, EXTEND EXISTING CABLES/CONDUITS WHERE
REQUIRED.

6. COORDINATE WITH PLANT FOR ANY POWER SHUT DOWN REQUIREMENT. UPS LOAD ON FHA-FLT-PDP-0001 (PIPE
GALLERY WEST) AND FHA-FLT-PDP-0002 (PIPE GALLERY EAST) FOR FILTER VALVES WILL BE ADJUSTED BACK TO
100% BY PLANT AFTER STAGING.

B 2025-06-10                                                 ISSUED FOR ADDENDUM #1 T.S.

THE UPS LAYOUT IS BASED ON EATON 93PM SYSTEM AS BASE DESIGN.
OTHER UPS VENDER OPTIONS TO PROVIDE COMPATIBLE CONFIGURATION
WITH SIMILAR FOOTPRINT TO BE ABLE TO FIT INTO EXISTING SPACE, INCLUDE
COST FOR ANY MODIFICATION REQUIRED
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