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PART 1 Addendum #3 

1.1 Bid Meeting Questions. 

.1 Q. Extension of tendering closing to October 6th 

.1 A. Extension has been provided, please see posted Addendum #2. 

.2 Q. Can a list of items required for appendixes B, C, D and E be issued or are we to 
assume none required as forms are blank 

.1 A. Forms provided are to be populated by the bidder. 

.3 Q. Are we allowed to issue clarifications with our bid? 

.1 A. Clarifications are to be addressed during the tender process. Bids are to be as 
per Tender Documents. 

.4 How will price escalation be dealt with as quotes and material costs will not be valid for 
construction start up as pricing is only valid for 60 days as stipulated in the tender 
information package and construction doesn’t start till April 2022. 

.1 A. As per Tender Documents, the contract will be awarded within the 60 day 
period. Bidder’s are responsible for anticipating any price fluctuations. If there 
are any expectations of a price increase, the bidder is to include it in their base 
bid. 

.5 Q. Is there an environmental report available for the existing building? Are we to include 
for any hazardous material removals? 

.1 A. Please see posted Addendum #2. 

.6 Who is providing and installing the numbers for the overhead doors. 

.1 A. Bidder is responsible for the supply and installation of the overhead door 
number decals. 
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