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GENERAL NOTES

1. REPAIR, PATCH & MAKE GOOD ALL EXISTING STRUCTURE AND FINISHES AFFECTED BY
CONSTRUCTION.

2. ALL REQUIRED CUTTING & FITTING INCLUDING ELECTRICAL & MECHANICAL TO CONNECT THE
EXISTING WORK WITH THE NEW WORK SHALL BE PERFORMED AS PART OF THIS CONTRACT AS
AN ENTIRE OR COMPLETE WORK IN A PROFESSIONAL AND WHOLE MANNER.

3. ALL NEW WORK TO MAKE GOOD EXISTING; SHALL MATCH EXISTING IN MATERIAL, CONSTRUCTION
AND FINISH UNLESS OTHERWISE SPECIFIED.

4. CONTRACTOR SHALL PERFORM ALL NECESSARY DEMOLITION, ALTERATIONS AND NEW
CONSTRUCTIONS AS REQUIRED TO MAKE THE WORK A COMPLETE JOB, INCLUDING BUT NOT
LIMITED TO WORK SHOWN ON DRAWINGS AND SPECIFICATIONS.

5. ANY OPENINGS IN FIRE RATED WALLS, CEILINGS AND FLOORS TO BE RETURNED TO EQUIVALENT
CONDITION PRIOR TO THE OPENING. ALL ELECTRICAL & MECHANICAL PENETRATIONS TO BE SEALED
WITH FIRE STOP MATERIAL AS PER SPECIFICATION. ALL ELECTRICAL & MECHANICAL PENETRATIONS
TO BE SEALED WITH FIRE STOP MATERIAL AS REQUIRED BY 0.B.C.

6. AllITEMS INDICATED IN THE CONTRACT DOCUMENTS AS 'COORDINATION ITEMS' OR ITEMS
IDENTIFIED AS NIC, INCLUDING BUT NOT LIMITED TO EQUIPMENT AND OTHER SPECIALTY ITEMS
IDENTIFIED AS TO BE SUPPLIED AND INSTALLED BY OTHER PARTIES OR ALLOWANCES WILL
REQUIRE THE COMMON ACTION OR EFFORT OF THE GENERAL CONTRACTOR IN RELATION TO
THE OVERALL PROJECT. WITH RESPECT TO ALL COORDINATION ITEMS IDENTIFIED, THE GENERAL

CONTRACTOR IS EXPECTED TO:

a. REVIEW ALL ITEMS IDENTIFIED AS 'COORDINATION ITEMS' IN THE DRAWINGS AND COMMUNICATE
WITH THE REQUIRED RESPONSIBLE PARTIES OF THE DEVICES THE DETAILED REQUIREMENTS OF EACH
ITEMAS IT IMPACTS THE WORK OF GENERAL CONTRACTOR AND AS IT RELATES TO THE OVERALL
COMPLETION OF THE PROJECT.

b. VERIFY THE EXISTING CONDITION AND ANY LIMITATIONS OF THE DEVICE AS INSTALLED IN THE
PROPOSED LOCATION.

c. PROVIDE ALL REQUIRED ROUGH-INS, RELATED CONSTRUCTIONS AND CONNECTIONS REQUIRED BY
THE DEVICES OF OTHERS TO SUIT THE COORDINATION ITEM AND AS INDICATED IN THE CONTRACT
DOCUMENTS.

d. SCHEDULE AND COORDINATE THE WORK OF OTHERS INTO THE OVERALL CONSTRUCTION
SEQUENCE TO AVOID UNNECESSARY DELAY TO THE COMPLETION OF THE OVERALL PROJECT.

e. ENSURE THAT THE PROPOSED ITEM IS INSTALLED AS INTENDED AND IS MADE FULLY
OPERATIONAL AT THE COMPLETION OF THE WORK.

7. THE EXISTING PORTIONS OF THESE PLANS ARE TAKEN FROM ARCHIVE DRAWINGS AND LIMITED
SITE SURVEY INFORMATION. CONTRACTOR TO SITE VERIFY ALL DIMENSIONS, CONDITIONS AND LEVELS

ON SITE PRIOR TO FABRICATIONS/ INSTALLATIONS. ALL DIMENSIONS  ARE PER SITE REVIEW AND EXIST.

ARCH. DWGS. ALL DISCREPANCIES BETWEEN CONDITIONS SHOWN AND SITE CONDITIONS ARE TO BE
REPORTED TO THE ARCHITECT. PRIOR TO SUBMITTING A BID, THE CONTRACTOR SHALL VISIT THE SITE
AND EXAMINE THE FOLLOWING:

i VERIFY EXISTING AREAS WITHIN THE SCOPE OF WORK WITH RESPECT TOTHE ~ PROPOSED FOR
PROBLEMS AND ANY LIMITATIONS.

ii: VERIFY EXISTING ARCHITECTURE, STRUCTURE AND ALL ADJACENT FINISHES ~ IMPACTED BY THE
WORK.

UPON EXAMINING ALL OF THE ABOVE AGAINST THE DRAWINGS AND SPECIFICATIONS AND TERMS OF
THE CONTRACT, THE CONTRACTOR MUST SATISFY HIMSELF THAT THE PROPOSED WORK CAN BE
CARRIED OUT AS INTENDED, TO THE SATISFACTION OF THE OWNER, AT NO ADDITIONAL COST TO THE
CONTRACT.

8. PROTECT ALL FINISHES TO REMAIN PART OF THE FINAL PRODUCT. ALL FINISHES DAMAGED AS A
RESULT OF CONSTRUCTION SHALL BE MADE GOOD BY THE GC.

9. COORDINATE ALL WORK WITH THE HOME AND FOLLOW ALL HOME PROTOCOLS.

10. HOARDING SHALL BE CONSTRUCTED TO THE SATISFACTION OF THE HOME.

11. COORDINATE ALL WORK WITH ARCHITECTURAL / MECHANICAL / ELECTRICAL DRAWINGS AND
SPECIFICATIONS. WHERE A DISCREPANCY IS DISCOVERED BETWEEN THE DOCUMENTS NOTIFY THE

ARCHITECT.

12. ALL REMOVED AND DEMOLISHED MATERIAL TO BE REMOVED FROM THE SITE. LOCATION OF
REMOVAL RECEPTACLE TO BE CO-ORDINATED WITH BUILDING MAINTENANCE DEPARTMENT.
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1. ALL WORK WITHIN THIS PROJECT WILL BE COMPREHENSIVELY SCHEDULED WITH THE HOME PRIOR TO
START-UP ON SITE. CONTRACTORS WILL BE REQUIRED TO ADHERE TO THIS SCHEDULE FOR THE
DURATION OF THE WORK.

2. NO WORK SHALL BE LEFT IN AN UNFINISHED STATE AT DAYS END. ALL AREAS OF WORK SHOULD BE
MADE SAFE AND COMPLETELY OPERATIONAL AT THE END OF EACH DAYS WORK.

3. THE REQUIRED MOVING AND REINSTALLATION OF ANY FURNITURE IS TO BE INCLUDED IN THE BASE BID
PRICE. IT IS EXPECTED THAT ALL AREAS WILL BE HANDED BACK TO THE HOME IN A RESTORED AND

FULLY FUNCTIONAL ORDER BY THE CONTRACTOR. TEMPORARY STORAGE FOR ALL REMOVED FURNITURE

AND EQUIPMENT WILL BE PROVIDED BY AND COORDINATED WITH THE HOME.
4. THE CONTRACTOR SHALL PROVIDE THE FOLLOWING MOCK-UPS:
CONSTRUCT ONE (1) STANDARD HANDRAIL (HR1) ASSEMBLY - INCLUDING STANDARD END CAP, INSIDE

CORNER AND OUTSIDE CORNER, ON EACH WALL ASSEMBLY TYPE - DRYWALL, GWB LAMINATED
CONCRETE WALL AND CONCETE BLOCK WALL, THREE (3) TOTAL. INCLUDING BUT NOT LIMITED TO

HANDRAIL, MOUNTING BRACKET, WAINSCOT TRIM, PATCH / REPAIR WORK AND ALL OTHER WORK AS PER

THE CONTRACT DOCUMENTS.

ARRANGE FOR THE CONSULTANTS REVIEW AND ACCEPTANCE, ALLOW 48HRS AFTER ACCEPTANCE
BEFORE PROCEEDING WITH WORK.

MOCK-UP MAY REMAIN AS PART OF THE WORK IF ACCEPTED BY THE CONSULTANT. REMOVE AND
DISPOSE OF MOCK-UPS THAT DO NOT CONFORM TO THE WORK. UPON ACCEPTANCE, MOCK-UP SHALL

SERVE AS A MINIMUM STANDARD OF QUALITY FOR THE BALANCE OF THE RELATED WORK.THE LOCATION

OF THE MOCK-UPS SHALL BE DETERMINED BY THE HOME.
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FINISH / MATERIAL / PRODUCT SCHEDULE

WAINSCOT TRIM

REFERENCE PRODUCT MANUFACTURER TYPE COLOUR COMMENTS
HR1 HANDRAIL CONSTRUCTION MODEL: P-RAN FULL COLOUR RANGE | COLOUR TO BE VERIFIED BY ARCHITECT.
SPECIALTIES - WITH CHAMELEON MOUNT HEIGHT TO MATCH EXISTING WOOD HANDRAIL.
ACROVYN INTERNATIONAL SIMULATED WOOD | COMPLETE WITH PREFABRICATED CORNERS AND END RETURNS,
OFFSET HANDRAIL + PREDRILL FOR MOUNTING HARDWARE BY C/S GROUP.
HANDRAIL S/S MOUNTING
BRACKET
WT1 WAINSCOT TRIM CONSTRUCTION | MODEL: SARATOGA |FULL COLOUR RANGE | COLOUR TO BE VERIFIED BY ARCHITECT.
SPECIALTIES - WALL COVERING - CHAMELEON
ACROVYN NOTCHED TOP CAP | SIMULATED WOOD

CUSTOM CONSTRUCTION
SPECIALTIES -

WAINSCOT TRIM
(ADJACENT TO ACROVYN
ON CUSTOM

MILLWORK

GLAZING UNITS)

0.06" (1.52mm) THICK
ACROVYN WALL
COVERING ON VENEER
CORE - PROFILE TO
MATCH SARATOGA
WALL COVERING
NOTCHED TOP CAP

FULL COLOUR RANGE

COLOUR TO BE VERIFIED BY ARCHITECT.
-THICKNESS OF WIDTH OF PROFILE TO BE V.I.F. TO ENSURE
ALIGNMENT BETWEEN WT1 AND WT2

ACROVYN

WALL COVERING

DEMO AND INSTALLATION NOTES FOR ALL DRAWINGS

S N

& P

REMOVE EXISTING WOOD HANDRAILS FROM SITE.

REMOVE EXISTING MOUNTNG BRACKET FROM EXISTING WALL. SITE VERIFY EXISTING WALL
ASSEMBLY TYPE AND BLOCKING CONDITIONS. PROVIDE & REPLACE DETERIORATED BLOCKINGS
IN EXISTING WALL ASSEMBLIES. CUT & GRIND EXISTING FASTENERS, PATCH & PAINT EXISTING

& PAINT TO MATCH EXISTIN

RETAIN & PROTECT ALL EXISTING DOORS, WINDOWS, ACCESSORIES, WALL AND FLOOR FINISHES

G COLOUR.

IN ADJACENT WORK AREA DURING DEMO AND CONSTRUCTION PERIOD.

INSTALL NEW HANDRAIL (HR1), WAINSCOT TRIM (WT1), CUSTOM MILLWORK BESIDE GLAZING
UNITS (WT2), AND WALL PROTECTION (WP1) AS PER MANUFACTURER SPECIFICATIONS AND

PROJECT MANUAL.

REINSTATE ALL TEMPORARY REMOVED EXISTING FURNITURE AND EQUIPMENT DUE TO DEMO

AND CONSTRUCTION. COORDINATE W/ BSM FOR FINAL LOCATIONS.

NOTCH WAINSCOTTING TRIM AROUND FIRE HOSE CABINETS. ADD SEALANT AT JUNCTION

BETWEEN WAINSCOTTING TRIM AND FIRE HOSE CABINET.
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