
1. REPAIR, PATCH & MAKE GOOD ALL EXISTING STRUCTURE AND FINISHES AFFECTED BY 
CONSTRUCTION. 

2. ALL REQUIRED CUTTING & FITTING INCLUDING ELECTRICAL & MECHANICAL TO CONNECT THE 
EXISTING WORK WITH THE NEW WORK SHALL BE PERFORMED AS PART OF THIS CONTRACT           AS 

AN ENTIRE OR COMPLETE WORK IN A PROFESSIONAL AND WHOLE MANNER. 

3. ALL NEW WORK TO MAKE GOOD EXISTING; SHALL MATCH EXISTING IN MATERIAL, CONSTRUCTION 
AND FINISH UNLESS OTHERWISE SPECIFIED. 

4.   CONTRACTOR SHALL PERFORM ALL NECESSARY DEMOLITION, ALTERATIONS AND NEW 
CONSTRUCTIONS AS REQUIRED TO MAKE THE WORK A COMPLETE JOB, INCLUDING BUT NOT      
LIMITED TO WORK SHOWN ON DRAWINGS AND  SPECIFICATIONS. 

5.   ANY OPENINGS IN FIRE RATED WALLS, CEILINGS AND FLOORS TO BE RETURNED TO EQUIVALENT 
CONDITION PRIOR TO THE OPENING. ALL ELECTRICAL & MECHANICAL PENETRATIONS TO BE SEALED 
WITH FIRE STOP MATERIAL AS PER SPECIFICATION. ALL ELECTRICAL &  MECHANICAL PENETRATIONS 
TO BE SEALED WITH FIRE STOP MATERIAL AS REQUIRED BY O.B.C. 

6.  All ITEMS INDICATED IN THE CONTRACT DOCUMENTS AS 'COORDINATION ITEMS' OR ITEMS 
IDENTIFIED AS NIC, INCLUDING BUT NOT LIMITED TO EQUIPMENT AND OTHER SPECIALTY ITEMS 
IDENTIFIED AS TO BE SUPPLIED AND INSTALLED BY OTHER PARTIES OR ALLOWANCES WILL 
REQUIRE THE COMMON ACTION OR EFFORT OF THE GENERAL CONTRACTOR IN RELATION TO 
THE OVERALL PROJECT. WITH RESPECT TO ALL COORDINATION ITEMS IDENTIFIED, THE GENERAL 

CONTRACTOR IS EXPECTED TO: 

a. REVIEW ALL ITEMS IDENTIFIED AS 'COORDINATION ITEMS' IN THE DRAWINGS AND COMMUNICATE 
WITH THE REQUIRED RESPONSIBLE PARTIES OF THE DEVICES THE DETAILED REQUIREMENTS OF EACH 
ITEM AS IT IMPACTS THE WORK OF GENERAL CONTRACTOR AND AS IT RELATES TO THE OVERALL 
COMPLETION OF THE PROJECT. 

b. VERIFY THE EXISTING CONDITION AND ANY LIMITATIONS OF THE DEVICE AS INSTALLED IN THE 
PROPOSED LOCATION. 

c. PROVIDE ALL REQUIRED ROUGH-INS, RELATED CONSTRUCTIONS AND CONNECTIONS REQUIRED BY 
THE DEVICES OF OTHERS TO SUIT THE COORDINATION ITEM AND AS INDICATED IN THE CONTRACT 
DOCUMENTS. 

d. SCHEDULE AND COORDINATE THE WORK OF OTHERS INTO THE OVERALL CONSTRUCTION 
SEQUENCE TO AVOID UNNECESSARY DELAY TO THE COMPLETION OF THE OVERALL PROJECT. 

e. ENSURE THAT THE PROPOSED ITEM IS INSTALLED AS INTENDED AND IS MADE FULLY
OPERATIONAL AT THE COMPLETION OF THE WORK.

7.  THE EXISTING PORTIONS OF THESE PLANS ARE TAKEN FROM ARCHIVE DRAWINGS AND LIMITED 
SITE SURVEY INFORMATION. CONTRACTOR TO SITE VERIFY ALL DIMENSIONS, CONDITIONS AND LEVELS 
ON SITE PRIOR TO FABRICATIONS/ INSTALLATIONS. ALL DIMENSIONS ARE PER SITE REVIEW AND EXIST. 
ARCH. DWGS. ALL DISCREPANCIES BETWEEN CONDITIONS SHOWN AND SITE CONDITIONS ARE TO BE 
REPORTED TO THE ARCHITECT. PRIOR TO SUBMITTING A BID, THE CONTRACTOR SHALL VISIT THE SITE 
AND EXAMINE THE FOLLOWING:

i: VERIFY EXISTING AREAS WITHIN THE SCOPE OF WORK WITH RESPECT TO THE PROPOSED FOR 
PROBLEMS AND ANY LIMITATIONS.

ii: VERIFY EXISTING ARCHITECTURE, STRUCTURE AND ALL ADJACENT FINISHES IMPACTED BY THE 
WORK.

UPON EXAMINING ALL OF THE ABOVE AGAINST THE DRAWINGS AND SPECIFICATIONS AND TERMS OF 
THE CONTRACT, THE CONTRACTOR MUST SATISFY HIMSELF THAT THE PROPOSED WORK CAN BE 
CARRIED OUT AS INTENDED, TO THE SATISFACTION OF THE OWNER, AT NO ADDITIONAL COST TO THE 
CONTRACT.

8. PROTECT ALL FINISHES TO REMAIN PART OF THE FINAL PRODUCT.  ALL FINISHES DAMAGED AS A 
RESULT OF CONSTRUCTION SHALL BE MADE GOOD BY THE GC.

9. COORDINATE ALL WORK WITH THE HOME AND FOLLOW ALL HOME PROTOCOLS. 

10. HOARDING SHALL BE CONSTRUCTED TO THE SATISFACTION OF THE HOME.

11. COORDINATE ALL WORK WITH ARCHITECTURAL / MECHANICAL / ELECTRICAL DRAWINGS AND 
SPECIFICATIONS.  WHERE A DISCREPANCY IS DISCOVERED BETWEEN THE DOCUMENTS NOTIFY THE 

ARCHITECT.

12. ALL REMOVED AND DEMOLISHED MATERIAL TO BE REMOVED FROM THE SITE.  LOCATION OF 
REMOVAL RECEPTACLE TO BE CO-ORDINATED WITH BUILDING MAINTENANCE DEPARTMENT.

GENERAL NOTES

1. ALL WORK WITHIN THIS PROJECT WILL BE COMPREHENSIVELY SCHEDULED WITH THE HOME PRIOR TO 
START-UP ON SITE. CONTRACTORS WILL BE REQUIRED TO ADHERE TO THIS SCHEDULE FOR THE 
DURATION OF THE WORK.

2. NO WORK SHALL BE LEFT IN AN UNFINISHED STATE AT DAYS END. ALL AREAS OF WORK SHOULD BE 
MADE SAFE AND COMPLETELY OPERATIONAL AT THE END OF EACH DAYS WORK. 

3. THE REQUIRED MOVING AND REINSTALLATION OF ANY FURNITURE IS TO BE INCLUDED IN THE BASE BID 
PRICE. IT IS EXPECTED THAT ALL AREAS WILL BE HANDED BACK TO THE HOME IN A RESTORED AND 
FULLY FUNCTIONAL ORDER BY THE CONTRACTOR. TEMPORARY STORAGE FOR ALL REMOVED FURNITURE 
AND EQUIPMENT WILL BE PROVIDED BY AND COORDINATED WITH THE HOME.

4. THE CONTRACTOR SHALL PROVIDE THE FOLLOWING MOCK-UPS:

CONSTRUCT ONE (1) STANDARD HANDRAIL (HR1) ASSEMBLY - INCLUDING STANDARD END CAP, INSIDE 
CORNER AND OUTSIDE CORNER, ON EACH WALL ASSEMBLY TYPE - DRYWALL, GWB LAMINATED 
CONCRETE WALL AND CONCETE BLOCK WALL, THREE (3) TOTAL. INCLUDING BUT NOT LIMITED TO 
HANDRAIL, MOUNTING BRACKET, WAINSCOT TRIM, PATCH / REPAIR WORK AND ALL OTHER WORK AS PER 
THE CONTRACT DOCUMENTS.

ARRANGE FOR THE CONSULTANTS REVIEW AND ACCEPTANCE, ALLOW 48HRS AFTER ACCEPTANCE 
BEFORE PROCEEDING WITH WORK. 

MOCK-UP MAY REMAIN AS PART OF THE WORK IF ACCEPTED BY THE CONSULTANT. REMOVE AND 
DISPOSE OF MOCK-UPS THAT DO NOT CONFORM TO THE WORK. UPON ACCEPTANCE, MOCK-UP SHALL 
SERVE AS A MINIMUM STANDARD OF QUALITY FOR THE BALANCE OF THE RELATED WORK.THE LOCATION 
OF THE MOCK-UPS SHALL BE DETERMINED BY THE HOME. 

PHASING & CONSTRUCTION NOTES

FINISH / MATERIAL / PRODUCT SCHEDULE
REFERENCE PRODUCT MANUFACTURER TYPE COLOUR COMMENTS

HR1 HANDRAIL CONSTRUCTION 
SPECIALTIES -

ACROVYN

FULL COLOUR RANGE
CHAMELEON 

SIMULATED WOOD 
HANDRAIL +

S/S MOUNTING 
BRACKET

MODEL: P-RAN
WITH 

INTERNATIONAL 
OFFSET

HANDRAIL

COLOUR TO BE VERIFIED BY ARCHITECT.
MOUNT HEIGHT TO MATCH EXISTING WOOD HANDRAIL.
COMPLETE WITH PREFABRICATED CORNERS AND END RETURNS, 
PREDRILL FOR MOUNTING HARDWARE BY C/S GROUP.

WT1 WAINSCOT TRIM CONSTRUCTION 
SPECIALTIES -

ACROVYN

FULL COLOUR RANGE
CHAMELEON 

SIMULATED WOOD 

MODEL: SARATOGA 
WALL COVERING -

NOTCHED TOP CAP 
WAINSCOT TRIM

COLOUR TO BE VERIFIED BY ARCHITECT.

WT2 CUSTOM 
WAINSCOT TRIM 
(ADJACENT TO 

GLAZING UNITS)

CONSTRUCTION 
SPECIALTIES -

ACROVYN
ON CUSTOM 
MILLWORK

FULL COLOUR RANGE 0.06" (1.52mm) THICK 
ACROVYN WALL 

COVERING ON VENEER 
CORE - PROFILE TO 
MATCH SARATOGA 
WALL COVERING 

NOTCHED TOP CAP

COLOUR TO BE VERIFIED BY ARCHITECT.
-THICKNESS OF WIDTH OF PROFILE TO BE V.I.F. TO ENSURE 
ALIGNMENT BETWEEN WT1 AND WT2

WP1 WALL PROTECTION CONSTRUCTION 
SPECIALTIES -

ACROVYN

FULL COLOUR RANGE0.06" (1.52mm) 
THICK ACROVYN 
WALL COVERING

COLOUR TO BE VERIFIED BY ARCHITECT.

ACTACOUSTIC CEILING TILE
AFF ABOVE FINISHED FLOOR
ADJ ADJUSTABLE
B.S.M. BUILDING SERVICE MANAGER
CG CORNER GUARD
CH COAT HOOK
CJ CONTROL JOINT
CMU CONCRETE MASONRY UNIT
CONC CONCRETE 
CO CLEAN OUT
CTCERAMIC TILE
CR CLOSET RAIL
COVE COVE/INTEGRAL BASE
C/W COMPLETED WITH
DEMO DEMOLISHED
DU DUPLEX RECEPTACLE PLATE
DIA. DIAMETER
ELEV ELEVATION
EPTEPOXY PAINT
EXEXISTING
FAFIRE ALARM DEVICE
FECFIRE EXTINGUISHER CABINET
FHC FIRE HOSE CABINET
FDFIRE DAMPER
FIX FIXED
FIN FINISH
FLR FLOOR
FRRFIRE RESISTANT RATING
GA GAUGE
GALVGALVANIZED
GB GRAB BAR
GIF GROUND FAULT INTERRUPTER
GLGLASS
GWB GYPSUM WALL BOARD
HC HOLLOW CORE
H.D.        HANDRAIL DIMENSION
HM HOLLOW METAL
HIM HOLLOW INSULATED METAL
HTHEIGHT
INT INTERIOR
L.L. LOOSE LINTEL
MAT'L MATERIAL
MAX MAXIMUM
MIN MINIMUM
M.I. MANUFACTURER'S INSTRUCTIONS
MIR MIRROR

ABBREVIATION SCHEDULE

MISC.MISCELLANEOUS
M.GWB MOISTURE RESISTANT GWB
MG MED.GASES
MTLMETAL
N/A NOT APPLICABLE
NC NURSE CALL
N.I.C. NOT IN CONTRACT
NTSNOT TO SCALE
O.C.ON CENTRE
O.F. OUTSIDE FACE
O/H OVER HEAD
PWD.C. POWDER COATED
PLAMPLASTIC LAMINATE
± PLUS/MINUS
PLY PLYWOOD
PSPULL STATION
PTPAINT
PTDPAPER TOWEL DISPENSER
QU QUAD RECEPTACLE PLATE
RB RESILIENT BASE
RCP REFLECTED CEILING PLAN
R.O.ROUGH OPENING
RSFRESILIENT SHEET FLOORING
SFSAFETY FLOORING
SIM SIMILAR
S.M.SITE MEASUREMENT
S/S STAINLESS STEEL
STL STEEL
STNSTONE
SVSHEET VINYL
TEMPTEMPORARY
TTHERMOSTAT
TBC        TO BE CONFIRMED
TERRTERRAZZO
T.O. TOP OF
TYP TYPICAL
U/S UNDERSIDE OF
U.N.O. UNLESS NOTED OTHERWISE
VBVAPOUR BARRIER
VCTVINYL COMPOSITION TILE
V.I.F. VERIFY IN FIELD
VR VAPOUR RETARDER
WD WOOD
WF WINDOW FILM
WP WALL PROTECTION
W/WITH
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REVISION NUMBER1

DEMO AND INSTALLATION NOTES FOR ALL DRAWINGS

TEMPORARY REMOVE EXISTING FURNITURE AND EQUIPMENT IN WORK AREA. COORDINATE W/ 
BSM FOR TEMPORARY STORAGE.

REMOVE EXISTING WOOD HANDRAILS FROM SITE. 

REMOVE EXISTING MOUNTNG BRACKET FROM EXISTING WALL. SITE VERIFY EXISTING WALL 
ASSEMBLY TYPE AND BLOCKING CONDITIONS. PROVIDE & REPLACE DETERIORATED BLOCKINGS 
IN EXISTING WALL ASSEMBLIES. CUT & GRIND EXISTING FASTENERS, PATCH & PAINT EXISTING 
TYPE X GWB TO MATCH EXISTING.

CUT & REPLACE EXISTING GWB AS REQUIRED TO FACILITATE PROPOSED CONSTRUCTION. PATCH 
& PAINT TO MATCH EXISTING COLOUR.

RETAIN & PROTECT ALL EXISTING DOORS, WINDOWS, ACCESSORIES, WALL AND FLOOR FINISHES 
IN ADJACENT WORK AREA DURING DEMO AND CONSTRUCTION PERIOD.

INSTALL NEW HANDRAIL (HR1), WAINSCOT TRIM (WT1), CUSTOM MILLWORK BESIDE GLAZING 
UNITS (WT2), AND WALL PROTECTION (WP1) AS PER MANUFACTURER SPECIFICATIONS AND 
PROJECT MANUAL.

REINSTATE ALL TEMPORARY REMOVED EXISTING FURNITURE AND EQUIPMENT DUE TO DEMO 
AND CONSTRUCTION. COORDINATE W/ BSM FOR FINAL LOCATIONS.

NOTCH WAINSCOTTING TRIM AROUND FIRE HOSE CABINETS. ADD SEALANT AT JUNCTION 
BETWEEN WAINSCOTTING TRIM AND FIRE HOSE CABINET.
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D02

D03

R01

D04

01

02

03

2

All drawing and specifications are the 
property of the architect. The contractor 
shall verify all dimensions and information 
on site and report any discrepancy to 
architect before proceeding.

Montgomery Sisam Architects Inc.

197 Spadina Avenue, Toronto, Ontario M5T 2C8  
montgomerysisam.com Tel 416.364.8079  Fax 
416.364.7723
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