
1. REPAIR, PATCH & MAKE GOOD ALL EXISTING STRUCTURE AND FINISHES AFFECTED BY 
CONSTRUCTION. 

2. ALL REQUIRED CUTTING & FITTING INCLUDING ELECTRICAL & MECHANICAL TO CONNECT THE 
EXISTING WORK WITH THE NEW WORK SHALL BE PERFORMED AS PART OF THIS CONTRACT           
AS AN ENTIRE OR COMPLETE WORK IN A PROFESSIONAL AND WHOLE MANNER. 

3. ALL NEW WORK TO MAKE GOOD EXISTING; SHALL MATCH EXISTING IN MATERIAL, 
CONSTRUCTION AND FINISH UNLESS OTHERWISE SPECIFIED. 

4.   CONTRACTOR SHALL PERFORM ALL NECESSARY DEMOLITION, ALTERATIONS AND NEW 
CONSTRUCTIONS AS REQUIRED TO MAKE THE WORK A COMPLETE JOB, INCLUDING BUT NOT      
LIMITED TO WORK SHOWN ON DRAWINGS AND  SPECIFICATIONS. 

5.   ANY OPENINGS IN FIRE RATED WALLS, CEILINGS AND FLOORS TO BE RETURNED TO 
EQUIVALENT CONDITION PRIOR TO THE OPENING. ALL ELECTRICAL & MECHANICAL 
PENETRATIONS TO BE SEALED WITH FIRE STOP MATERIAL AS PER SPECIFICATION. ALL 
ELECTRICAL &  MECHANICAL PENETRATIONS TO BE SEALED WITH FIRE STOP MATERIAL AS 
REQUIRED BY O.B.C. 

6.  All ITEMS INDICATED IN THE CONTRACT DOCUMENTS AS 'COORDINATION ITEMS' OR ITEMS 
IDENTIFIED AS N.I.C., INCLUDING BUT NOT LIMITED TO EQUIPMENT AND OTHER SPECIALTY 
ITEMS IDENTIFIED AS TO BE SUPPLIED AND INSTALLED BY OTHER PARTIES OR ALLOWANCES 
WILL REQUIRE THE COMMON ACTION OR EFFORT OF THE GENERAL CONTRACTOR IN 
RELATION TO THE OVERALL PROJECT. WITH RESPECT TO ALL COORDINATION ITEMS 
IDENTIFIED, THE GENERAL CONTRACTOR IS EXPECTED TO: 

a. REVIEW ALL ITEMS IDENTIFIED AS 'COORDINATION ITEMS' IN THE DRAWINGS AND 
COMMUNICATE WITH THE REQUIRED RESPONSIBLE PARTIES OF THE DEVICES THE DETAILED 
REQUIREMENTS OF EACH ITEM AS IT IMPACTS THE WORK OF GENERAL CONTRACTOR AND AS 
IT RELATES TO THE OVERALL COMPLETION OF THE PROJECT. 
b. VERIFY THE EXISTING CONDITION AND ANY LIMITATIONS OF THE DEVICE AS INSTALLED IN 
THE PROPOSED LOCATION. 

c. PROVIDE ALL REQUIRED ROUGH-INS, RELATED CONSTRUCTIONS AND CONNECTIONS 
REQUIRED BY THE DEVICES OF OTHERS TO SUIT THE COORDINATION ITEM AND AS INDICATED 
IN THE CONTRACT DOCUMENTS. 

d. SCHEDULE AND COORDINATE THE WORK OF OTHERS INTO THE OVERALL CONSTRUCTION 
SEQUENCE TO AVOID UNNECESSARY DELAY TO THE COMPLETION OF THE OVERALL PROJECT. 

e. ENSURE THAT THE PROPOSED ITEM IS INSTALLED AS INTENDED AND IS MADE FULLY
OPERATIONAL AT THE COMPLETION OF THE WORK.

7.  THE EXISTING PORTIONS OF THESE PLANS ARE TAKEN FROM ARCHIVE DRAWINGS AND 
LIMITED SITE SURVEY INFORMATION. CONTRACTOR TO SITE VERIFY ALL DIMENSIONS, 
CONDITIONS AND LEVELS ON SITE PRIOR TO FABRICATIONS/ INSTALLATIONS. ALL DIMENSIONS 
ARE PER SITE REVIEW AND EXIST. ARCH. DWGS. ALL DISCREPANCIES BETWEEN CONDITIONS 
SHOWN AND SITE CONDITIONS ARE TO BE REPORTED TO THE ARCHITECT. PRIOR TO 
SUBMITTING A BID, THE CONTRACTOR SHALL VISIT THE SITE AND EXAMINE THE FOLLOWING:
i: VERIFY EXISTING AREAS WITHIN THE SCOPE OF WORK WITH RESPECT TO THE 
PROPOSED FOR PROBLEMS AND ANY LIMITATIONS.
ii: VERIFY EXISTING ARCHITECTURE, STRUCTURE AND ALL ADJACENT FINISHES 
IMPACTED BY THE WORK.
UPON EXAMINING ALL OF THE ABOVE AGAINST THE DRAWINGS AND SPECIFICATIONS AND 
TERMS OF THE CONTRACT, THE CONTRACTOR MUST SATISFY HIMSELF THAT THE 
PROPOSED WORK CAN BE CARRIED OUT AS INTENDED, TO THE SATISFACTION OF THE 
OWNER, AT NO ADDITIONAL COST TO THE CONTRACT.

8. PROTECT ALL FINISHES TO REMAIN PART OF THE FINAL PRODUCT.  ALL FINISHES DAMAGED 
AS A RESULT OF CONSTRUCTION SHALL BE MADE GOOD BY THE GC.

9. COORDINATE ALL WORK WITH THE HOME AND FOLLOW ALL HOME PROTOCOLS. 

10. HOARDING SHALL BE CONSTRUCTED TO THE SATISFACTION OF THE HOME.

11. COORDINATE ALL WORK WITH ARCHITECTURAL / MECHANICAL / ELECTRICAL DRAWINGS AND 
SPECIFICATIONS.  WHERE A DISCREPANCY IS DISCOVERED BETWEEN THE DOCUMENTS 
NOTIFY THE ARCHITECT.

12. ALL REMOVED AND DEMOLISHED MATERIAL TO BE REMOVED FROM THE SITE.  LOCATION OF 
REMOVAL RECEPTACLE TO BE CO-ORDINATED WITH BUILDING MAINTENANCE DEPARTMENT.

13. MAINTAIN EXISTING FIRE RATING AT ALL TIMES DURING THE WORK AND AFTER.

GENERAL NOTES

FINISH / MATERIAL / PRODUCT SCHEDULE
REFERENCE PRODUCT MANUFACTURER TYPE COLOUR COMMENTS

HR1 HANDRAIL CONSTRUCTION 
SPECIALTIES -

ACROVYN

FULL COLOUR RANGE
CHAMELEON 

SIMULATED WOOD 
HANDRAIL +

S/S MOUNTING 
BRACKET

MODEL: P-RAN
WITH 

INTERNATIONAL 
OFFSET

HANDRAIL

COLOUR TO BE VERIFIED BY ARCHITECT.
MOUNT HEIGHT TO MATCH EXISTING WOOD HANDRAIL.
COMPLETE WITH PREFABRICATED CORNERS AND END RETURNS, 
PREDRILL FOR MOUNTING HARDWARE BY C/S GROUP.

WP2 WALL PROTECTION 0.06"(1.52MM) 
THICK ACROVYN 
WALL COVERING

CONSTRUCTION 
SPECIALTIES -

ACROVYN

FULL COLOUR RANGE COLOUR TO BE VERIFIED BY ARCHITECT.

ET1 EDGE TRIM FOR
WALL PROTECTION

ALTRO G833 FULL COLOUR RANGE
PVCU

COLOUR TO BE VERIFIED BY ARCHITECT.

CG1 CORNER GUARD CONSTRUCTION 
SPECIALTIES -

ACROVYN

MODEL: SM-20N FULL COLOUR RANGE
ACROVYN

COLOUR TO BE VERIFIED BY ARCHITECT.

WP1 WALL PROTECTION WHITEROCK 
SATINS

ALTRO FULL COLOUR RANGE COLOUR TO BE VERIFIED BY ARCHITECT.

CR1 CRASHRAIL CONSTRUCTION 
SPECIALTIES -

STAINLESS STEEL

STAINLESS STEELMODEL: ECR-32S -UPPER S/S CRASH RAIL MOUNT ±1321 MM ABOVE FINISHED FLOOR.
-LOWER S/S CRASH RAIL MOUNT ABOVE TOP OF PROPOSED COVE BASE.
COMPLETE WITH PREFABRICATED CORNERS AND END RETURNS, 
PREDRILL FOR MOUNTING HARDWARE BY C/S GROUP.

WT1 WAINSOT TRIM MODEL: SARATOGA 
WALL COVERING -

NOTCHED TOP  CAP 
WAINSCOT TRIM

CONSTRUCTION 
SPECIALTIES -

ACROVYN

FULL COLOUR RANGE
CHAMELEON

SIMULATED WOOD

COLOUR TO BE VERIFIED BY ARCHITECT.

1. ALL WORK WITHIN THIS PROJECT WILL BE COMPREHENSIVELY 
SCHEDULED WITH THE HOME PRIOR TO START-UP ON 
SITE. CONTRACTORS WILL BE REQUIRED TO ADHERE TO THIS 
SCHEDULE FOR THE DURATION OF THE WORK.

2. NO WORK SHALL BE LEFT IN AN UNFINISHED STATE AT DAYS 
END. ALL AREAS OF WORK SHOULD BE MADE SAFE AND 
COMPLETELY OPERATIONAL AT THE END OF EACH DAYS WORK. 

3. THE REQUIRED MOVING AND REINSTALLATION OF ANY FURNITURE 
IS TO BE INCLUDED IN THE BASE BID PRICE. IT IS EXPECTED THAT 
ALL AREAS WILL BE HANDED BACK TO THE HOME IN A RESTORED 
AND FULLY FUNCTIONAL ORDER BY THE CONTRACTOR. 
TEMPORARY STORAGE FOR ALL REMOVED FURNITURE AND 
EQUIPMENT WILL BE PROVIDED BY AND COORDINATED WITH THE 
HOME.

4. THE CONTRACTOR SHALL PROVIDE THE FOLLOWING MOCK-UPS:

CONSTRUCT ONE (1) STANDARD HANDRAIL (HR1) / CRASH RAIL 
(CR1) ASSEMBLY W/ WALL PROTECTION (WP1 /WP2) WHERE IT 
APPLIES - INCLUDING STANDARD END CAP, INSIDE CORNER AND 
OUTSIDE CORNER, IN EACH CORRIDOR - CORRIDOR G79, CORRIDOR 
G48 AND CORRIDOR 202, THREE (3) TOTAL. INCLUDING BUT NOT 
LIMITED TO HANDRAIL, CRASH RAIL, MOUNTING BRACKET, WALL 
PROTECTION, CORNER GUARD, PATCH / REPAIR WORK AND ALL 
OTHER WORK AS PER THE CONTRACT DOCUMENTS.

ARRANGE FOR THE CONSULTANTS REVIEW AND ACCEPTANCE, 
ALLOW 48HRS AFTER ACCEPTANCE BEFORE PROCEEDING WITH 
WORK. 

MOCK-UP MAY REMAIN AS PART OF THE WORK IF ACCEPTED BY 
THE CONSULTANT. REMOVE AND DISPOSE OF MOCK-UPS THAT DO 
NOT CONFORM TO THE WORK. UPON ACCEPTANCE, MOCK-UP 
SHALL SERVE AS A MINIMUM STANDARD OF QUALITY FOR THE 
BALANCE OF THE RELATED WORK.THE LOCATION OF THE MOCK-
UPS SHALL BE DETERMINED BY THE HOME. 

PHASING & CONSTRUCTION NOTES

All drawing and specifications are the property 
of the architect. The contractor shall verify all 
dimensions and information on site and report 
any discrepancy to architect before proceeding.

Montgomery Sisam Architects Inc.

197 Spadina Avenue, Toronto, Ontario M5T 2C8  
montgomerysisam.com Tel 416.364.8079  Fax 416.364.7723
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