hanson + jung architects inc addendum

project: General Interior Renovations of 250 College

ADD # 1
St. Ground, 8, 9, 10, & 11" floors 0

CAMH RFP #  1175.23 date: 2023-08-30
HJA proj no:  22-48
page 1 of: 16 + Attachment

This addendum forms part of the contract documents and is to be read, interpreted, and co-ordinated with all other parts. The cost of all
contained herein is to be included in the stipulated bid price. The following revisions supersede the information contained in the original
drawings and specifications issued for the above-named project to the extent referenced and shall become part thereof. Acknowledge
receipt of this Addendum by inserting its number on the tender form. Failure to do so may subject bidder to disqualification.

Issued to CAMH by email

1.0 SUBMISSION DEADLINE
1.1 REVISE Submission Date to Monday September 18, 2023 — 3:00pm ET

12 Work to Start, Substantial Completion, and Completion dates in 3.1.1 Timetable of the RFP will
remain the same.

2.0 QUESTIONS
Similar questions received from Bidders have not been repeated in the Q&A section of this addendum.
1 GENERAL QUESTIONS

Question 1.1 Please provide a list of mandatory trades who work in the building (building
manual)?

Response: The following are the mandatory trades to be carried by the Contractor. The
Contractor may select their own qualified sub-contractors to perform the work for
all other trade sections required by the work.

BAS — Jonhson Controls
Fire Alarm and Sprinklers — Safe Assured
Cameras, maglocks and card readers - Fitch

Question 1.2 Based on the site drawings do we need IPAC hoarding or any regular hoarding
during the construction phase?

Response: Provide IPAC measures stipulated in CAMH Prevention of Construction or
Maintenance Related Infectious Hazards policy AF 5.5.6 with effective date June 7,
2023 issued with this addendum
Construction Activity — Type C
Population Risk Group: 1
Preventative Measures: Class II-Orange
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For clarity, the 9™ and 10" are the only unoccupied floors. All other floors (ground,
8™, and 11") are occupied outside of the scope of work areas.

Question 1.3 Is there a mandatory company for scan, cut and core? Also do we include
engineering review fee?

Response: No mandatory scanning or coring company. Contractor to engage a qualified
company to carryout this work. Yes, cost of engineering review to be included in
the bid. See 2.4.4 on dwg AS-04.

Question 1.4 Clarify if Bid Bond is required. If so, what's the term and what is the validity period
of this proposal.

Response: As per Mandatory Requirement # 3, Proponents are to provide a letter from Surety
for ability to provide Bonds for 50% Labour and 50% Materials. Validity of bonds
to end of warranty period. Discussions about the terms of these bonds will be
made with successful proponent at the post conditional award stage.

Question 1.5 To what name should bid bond be issued?

Response: A bid bond is not required. Per Mandatory Requirement # 3, Proponents are to
provide a letter from Surety for ability to provide Bonds for 50% Labour and 50%
Materials. Discussions as to whom the labour and material bonds will be made
with the successful proponent at the post conditional award stage.

Question 1.6 Does this project require builder’s risk and wrap up insurance?

Response: Per Mandatory requirement # 1, Proponents are to confirm ability to meet CAMH's
standard insurance requirements of General Liability insurance with limits not less
than $5,000,000 per occurrence. The cost of this insurance is to be included in the
bid.

Question 1.7 The top of page 2 states:

"Each proponent is requested to provide three (3) references from clients who
have obtained similar goods or services to those requested in the RFP from the
proponent in the last 3 years."

Can proponents provide client references from the past 7 years?

Response: Yes proponent may provide Client references from past 7 years.

Question 1.8 Please indicate what is the phasing of this project? Are we allowed to do work
simultaneously in all floors or any specific sequence to be followed?

Response: Phasing of the Work is not required. The Contractor may work on all floors
simultaneously. Indicate approach to carrying out construction in project schedule
to be submitted with the bid.

Question 1.9 Could you please provide a copy of the Contractors and sub-contractors that
attended the meeting?

Response: CAMH is unable to share this information
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Question 1.10
Response:

Question 1.11

Response:

Question 1.12
Response:

Question 1.13
Response:

Question 1.14
Response:

Question 1.15
Response:

Question 1.16

Response:

Question 1.17

Response:

Question 1.18

Response:

Suite 301

addendum

Bid Price to be inclusive of Cash Allowance of $61,500. Is this correct?
Correct.

Please confirm if we must take into consideration of abatement in our demolition
scope of work? Because the price bid sheet asks us to include allowance for this
scope of work. However, in the site walkthrough the designer mentioned it must
be included in demolition scope of work. please clarify

As mentioned in the bidders meeting, all abatement that is required for items
identified to be removed or that will be disturbed to carryout the work are to be
carried in the base bid and not in the cash allowance. The DSS report issued with
the tender documents identifies where asbestos occurs, and the Abatement
specifications indicates the abatement procedures to be employed. The Cash
allowance of $61,500 is for the sole purpose of addressing unforeseen conditions
where additional abatement may be necessary.

Is all the work regular hours?
See 1.13 Work Restrictions on dwg AS-01

Please confirm if we can bring our trades to see site.
CAMH will not be able to accommodate additional visits

Please confirm how long bids are to be valid?

From Submission Date until Contract Signing. Refer to section 4.3.2 Timeframe for
Negotiations in the RFP. Notwithstanding the above, the validity of the bid shall
not be less than 60days from date of submission.

Please specify if there is any union requirements for any trade in this building.
No union requirements.

Please confirm that all non-fixed fixtures are to be removed by CAMH prior to
construction.

All loose furnishings and computers will be removed by CAMH prior to Contractor
commencing work on site.

Please provide information on the base building Structural Engineer (conflicts with
Architectural Specification AS-03- Note # 1.26.3, AS-04 2.4.4). Please confirm
direction, or contact for BB Structural Engineer.

There is no base building engineer. Bidder shall include for a professional
engineer licensed to practice in the Province of Ontario to undertake the structural
review work identified in the bid documents.

In appendix “C" the bid form, there’s unit prices for the access control &
communication, should we only account for the conduit/outlet box rough-in for
both disciplines, are we to carry the Security & Comms contractors price in our
quote, if so can we get their contacts?

The access control and communication line items referred to in the above
question are in the Itemized Price Breakdown of Schedule C and not the Unit Price
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section of Schedule C. Itemized price is the price for a particular component of
the work indicated in the table from the Total Bid Price submitted. The sum of the
itemized components shall total the Bid Price.

Question 119 It has been requested that we provide our current CAD7 WSIB Rating Form or
Merit Adjusted Premium Statement (whichever applies). The Merit Adjusted
Premium Program and CAD7 program were discontinued in 2020. Please let us
know if you would like us to submit our CAD7 from 2020 or if you would like a
different document submitted.

Response: Submit WSIB Clearance certificate with a minimum validity period to the bid
submission date.

.2 ARCHITECTURAL QUESTIONS
Question 2.1

Appendix A indicates the Form of Agreement to be CCDC 2 - 2020 as amended by your
Supplementary Conditions, a Stipulated Price Contract. Article A-1 of CCDC 2 - 2020 sets out, in
ltem 1.1, "perform the Work required by the Contract Documents for.....". The basis of the Bid Price
and the elements that form the Contract are the Bid Documents that the Bidders are to utilize to
establish the requirements including approximate quantities, even on existing structures. There isn't
a single dimension provided on any of the Architectural Drawings, nothing for any Bidder, Supplier
or Subcontractor to establish the quantities of materials to be either removed or provided. The fifth
point of Item A within Appendix E indicates expectation that the Bidder is to take measurements to
determine the extent of the work. This would mean that the Bidder's Documents, with the Bidder's
dimensions, would have to be the basis of the Contract, not those prepared by the Consultants,
and there is a high probability that Bidders will have different quantities based upon their attempt
to understand the design intent exposing the Owner to risk that the Bidder's quantities do not
meet the design expectation. Is this what the Owner wants, that each Bidder has their own
quantities potentially leaving a difference of opinion between the Consultant and Contractor as to
the actual requirements? Why are Bidders completing the Drawings? Additionally when Bidders
assemble the information and convey to invited Subcontractors and Suppliers the Bidders are now
asking the Subcontractors and Suppliers to disregard the Consultants Drawings / Specifications,
that such no longer are to be considered the Bid Documents, that what the Contractor has been
required to amend and issue is what the Trades are to utilize in pricing the proposed work, entirely
contradicting the Instructions to Bidders and the intent of Item 1.1 of Article A-1 of CCDC 2 - 2020.
Please have the Consultants complete their Bid Documents by providing the required dimensions
including indication of the heights so that Trades, such as Painters, can determine surface areas of
walls and bulkheads, etc..

If the Consultants will not provide dimensions and the Owner is prepared to assume the risk
associated with having Bidders determining the actual extent of the requirements please allocate
no less than 5 business days for Bidders, with their selected Subcontractors and Suppliers, to have
uninterrupted and free access to all areas subject to the proposed renovations so to measure each
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room, space and corridor to complete the dimensioning requirements; this would allow Bidders a
business day per floor plus an additional day for follow-up / supplemental review, to document all
required measurements. Given the current indication of the initial date for the Mandatory Site Visit
and the time requirement for Bidders to accumulate the required information please then allow the
Bidders 2 business days to tabulate and distribute the supplemented Bid Documents and
maintained the currently allowed 5 business days for Bidders to collect, tabulate and populate your
RFI Form for submission through this portal. As such please revise Item 3.1.1 Timetable of the RFP
to allocate the 5 business days for site review and measuring, 2 business days for tabulation and
distribution of supplemental Bid Information, and 5 business days for review and assembly of
questions into your RFI Form resulting in need for further revision to the date for final addenda and
Bid Closing. Alternatively, please have the Consultants provide the missing information, specifically
dimensions of all spaces, including provision of vertical dimensions including floor to floor heights,
and the re-issue the updated and complete Bid Documents.

Response: Drawings A-500 and A-501 dated Aug 28, 2023 are issued with this addendum. These
drawings provide overall approximate dimensions and areas of the areas of work. These drawings
are issued for the express purpose to enable bidders to perform approximate takeoffs to provide
work and materials requested. Verification of actual as-built site dimensions for all aspects of the
work will be the responsibility of the successful bidder.

Ceiling heights within the work area are indicated in New Ceiling plans in dwgs A-207 to A-212

Question 2.2

Fixtures, furniture and equipment supplied by owner. Please indicate if we are to allow for
installation or installation by others? - if installation by General contractor please indicate if we
require to transport / upload all staff from any specific location - clarify if any bolted furniture or
equipment to be installed by general contractor

Response: All fixtures, furniture and equipment will be supplied and installed by Owner’s vendor.
Contractor to co-ordinate this work . See 1.3 in Dwg AS-O1and 1.33 in Dwg AS-03. There is no
bolted down furniture to be installed under this contract. Exceptions to the above are as follows
which are to be work provided under this contract:

.1 Relocation and installation of large screen wall mounted monitors located at 33 Russell
(building adjacent to 250 College) as noted in 1.3.1.3 on Dwg AS-01. The Contractor is to walk
the 33 Russell site with CAMH where CAMH will identify the large screen monitors and
associated mounting racks and cables to be relocated and installed to the boardrooms and
meeting rooms within the area of work in 250 College Street. One monitor is to be installed in
each of the boardroom and meeting rooms in the area of work. The Contractor shall include
for installation of surface mounted plywood blocking when installing on existing walls and
blocking within walls when installing in new partitions. Exposed blocking shall be painted
prior to installation of monitors. Contractor shall provide recessed power and data outlets for
each monitor installed. Locate outlets behind the monitor. Review location with consultant
prior to installation.

.2 Two portable AC units located at 33 Russell are to be moved to Workstation 819 and
connected to ductwork provided under this Contract. See mechanical and electrical dwgs.
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.3 The above items are located on various floors at 33 Russell. There is an elevator at 33 Russell
available to the Contractor to move these items

Question 2.3 9.6.3.3 indicates only MPI Environmentally Paint will be acceptable for use - but
product listed as acceptable under 9.6.3.1 Ultra Spec Scuff-X product are not listed
on the MPI Approved Product List. Please confirm if MPI approved products
meeting this requirement from other manufacturers will be accepted?

Response: Ultra Spec Scuff X paint is to be used on all surfaces identified in 9.6.3.1. All other
surfaces identified to receive paint finish shall be from a manufacturer’s top line MPI
listed environmentally friendly paint. See 9.6.3.2 and 9.6.3.3.

Question 2.4

1 We have some notes on the project to patch and repair wall scars with a VCT. However, the
areas effected call for CPT. I'm sure this is something overlooked by the design team. The
example below can be found on drawing A-205. It's noted throughout the drawings that ask
for the repair of wall scars.

2) The noted VCT-1is mentioned to match existing. Is it possible to get the actual spec to
ensure the product is still available and to provide accurate pricing?

Response:

1) Carpet tile is to be provided as specified. It is to be installed over the existing VCT. It is
assumed in the design that there is no existing VCT flooring in the areas where partitions are
called to be removed. The intent of key notes such as 06 on dwg A-205 is to fill in these floor
areas with VCT to make flush with adjacent VCT prior to installation of carpet tile so the
finished carpet tile flooring will lay flat without having a depression along where partitions or
millwork has been removed.

2) See 9.3.11.2 on AS-05 and as indicated on drawings A-203, 204, 205 under Materials &
Finishes Schedule. The Consultant reserves the right to request different colours from the
same VCT tile series in lieu of the colours specified. Allow up to 4 different colours to be used
on this project.

Question 2.5 Please provide deck height.
Response: Approximate height to underside of floor slab above exclusive of beams are as
follows:

1. Ground floor: 10-8" ft +

2. Tower floors (8t 9t 10t and 11t): 10'-5" ft +

3. Penthouse where condenser and refrigerant lines are to run: 15'-2" ft +

Ceiling heights are provided on Reflected Ceiling Plans. GC to verify on site.

Approximate ceiling heights are shown on A-201to A-212

Question 2.6  Please provide a window schedule / quantities and approximate dimensions for all
windows requiring roller shades
Response: See item 7.2 of this addendum
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Question 2.7 Is GC to include for removing old blinds and installing new ones for full floor on
ground, 8th and 11th floor as well? Or only for the area where scope of work is
done? Please clarify?

Response: Removal of existing blinds and installation of new ones are only within the area of
work on ground, 8™, 9™, 10™, and 11" floors. See also answer to question 2.6.

Question 2.8  The architectural Drawings on A-100 specify “Existing access control to be
deactivated. See electric for devices to be activated and/or removed”. Please
confirm the necessary hardware and door preparations required to enable the
function to work properly.

Response: For doors where access control devices are to be deactivated (see dwg A-100 and
Electrical dwgs), existing door hardware are to be left in place unless noted
otherwise on Door Schedule 3/A-001.

Question 2.9 No hardware schedule identified on tender documents / please clarify. At site
meeting it was mentioned a hardware consultant will be required. Please indicate
what is the scope of services to be provided by this hardware consultant and
confirm hardware consultant will be part of general contractor cost

Response: See hardware requirements on Door Schedule & Legend on 3/A-001 and 8.5
Hardware in dwg AS-05. The scope of work to be provided by the hardware
supplier's consultant is identified in 8.5.1.

Question 2.10 Are there “As Built Structural” Drawings for this building?

Response: There are some basic structural drawings for the original building. They will be
provided to the successful bidder.

Question 2.11 Please clarify if all perimeter washrooms in 9F & 10F are to receive new self leveling &
vinyl flooring as per note:9.3.2 of AS-05 (as these areas are hatched NIC as per
related demo & construction plans

Response: All washrooms on 9th and 10™" floors are not included in scope of work except for
installation of door stops in 3 washrooms per 8.5.11 on dwg AS-05.

Question 2.12 on A111 existing cameras are to stay or removed

Response: All existing cameras are to be removed in all areas where referenced in Electrical
Drawings with letter 'R’

3.0 ELECTRICAL AND COMMUNICATION QUESTIONS

Question 3.1  Please provide model # or pre-approved manufacturer for new occupancy sensors on
this project. Secondly, can you please clarify what time of relays are required.

Response: All new shall be watt stopper/Legrand DT-305 series or equal, ceiling type. Provide all
additional relays as required.

Question 3.2 Please confirm if 3rd party fire alarm verification is required on this project.
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Response: Yes, use approved building vendor (see General section of questions)

Question 3.3  Please provide model # or pre-approved manufacturer. For Pac Poles used on this
project. Additionally, can you please provide the height required?
Response: Legrand AMDTP-4 SERIES, 9' adjustable height.

Question 3.4 Please confirm that only switches that have been removed “R" as per demo drawings are
to be replaced
Response: Correct

Question 3.5 In room 1001 have "ER" abbreviation is beside 2 fixtures. Please confirm if we are to
provide & install 2 new type “A” fixtures. Or reuse existing.
Response: These fixtures are relocated see E208 noted as ‘RE’

Question 3.6 Please confirm if we are to carry decommissioning costs for existing nurse call system.
And if so, please provide contact info for nurse call system vendor.

Response: Not to be decommissioned, all devices are to be removed and wiring coiled back into
ceiling space.

Question 3.7 Please confirm if we are to supply and install a new rack on the following floors: Ground,
8,910 & 11TH Floor
Response: New Rack is only on 9th floor in room 950.

Question 3.8 Please confirm the use of armored cable (AC90) is acceptable for use on this project.
Response: Only in plenum ceilings and branch wiring in stud walls.

Question 3.9 Please confirm that all switches shown on the drawings that are not “bolded” are existing
to remain. And new switches are not required.
Response: Switches on demo plans are all existing to remain unless tagger as 'R'.

Question 3.10 On Drawing E3.02 point 10 it says cabling to be done by owner, can you please clarify if
communications scope is done by GC or owner?
Response: All data wiring and scope by the electrical contractor and their applicable comms sub.

Question 3.1 Confirm for the new door security we are only doing a conduit/outlet box rough-in, the
demo as well as the cabling & devices are supplied & installed by others.

Response: All security devices are roughed in by the electrical contractor, add new wiring to
extend circuit for relocated devices (readers). Salvage devices where noted, all
commissioning by owners security contractor.

Question 3.12  Where is the Nurse Call Control Panel located?
Response: Nurse control panels are located in rooms G189, 947, 1053
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Question 3.13

Response:

Question 3.14

Response:

Question 3.15
Response:

Question 3.16

Response:

Question 3.17
Response:

Question 3.18

Response:

Question 3.19

Response:

Question 3.20

Response:

Question 3.21

Response:
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Which Drawings takes precedence for the quantity & locations of existing cameras to
be removed on the 9th floor? A-110 show 8 to be removed, E-306 shows 11. A-110
shown below referencing E-3.06

E-306 takes precedence. All cameras are to be removed in all areas as noted on Electrical
plans as ‘R’.

Please confirm which notation we are to follow. A-111 notation (shown below) request
existing cameras to remain. E-308 show the cameras to be removed. Please advise.
Please confirm if 3rd party fire alarm verification is required on this project.

E-308 takes precedence. 3™ party FA verification is required. See question 1.11in
General Questions section of this addendum for FA vendor to be carried.

Please confirm all existing lighting circuits are 120V.
Yes.

G3000 wiremold is not manufactured in 2 channel. Please clarify which type of
wiremold you would like us to supply and install.
Utilize LEGRAND G5000 Series.

Please confirm if Belden is an approved manufacturer/vendor on this project
Yes.

With reference to DWG C2.1 drawing note number 12 and 13, please confirm if we have
to supply the mentioned 44U 4-Post Rack with indicated VCM and PDU on the ground
floor North side and south side Hubrooms and on the 9th floor Hubroom (Room 931)?
New rack is only required on the 9% floor.

Can you confirm if there is cabling manufacture we must quote? The specs do not
mention any specific MFG only spec requirement for the data cabling.
Belden or equal cabling is expected.

On drawing E2.01 reference note N-1, there aren’t any switches shown in room G176,
confirm we are removing the existing emergency switch & connecting all the lights to
the existing normal switch or is this new switching?

Correct.

On drawings E2.02, 03 in room G69B confirm we are removing the switch at the 2nd
door and adding a new switch at the door leading into the rooms from the corridor, I'm
guessing as there aren't any existing switches shown.

There is a switch at the door into room from corridor, all lights in the spaces to be
consolidated to be controlled from that same switch.
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Question 3.22

Response:

Question 3.23

Response:

Question 3.24

Response:

Question 3.25
Response:

Question 3.26
Response:

Question 3.27

Response:

Question 3.28

Response:

addendum

On drawing E2.03 reference note #1, confirm there is 2 switches in each room, it's not
consistent, & we're removing the emergency switch & just connecting both lights to the
normal switch, can we get a wiring diagram of how these fixtures are wired now?

A wiring diagram is not available. Make allowance to remove switching ULC954 relay
and wire fixture to normal lighting controlled switch.

Drawing E2.05 has 5 drawing reference notes however | can only find N-5, please
advise.
Ignore notes N-1.2.3.4 for this drawing.

Drawing E2.07 can we get a spec for the ceiling occupancy sensors, on drawing E1.2 the
legend refers to the ceiling mtd. occupancy sensors as OCC, the ones on the drawing
are OS1, are these 120v or low voltage with a power pack?

Sensor shall be LEGRAND low voltage, provide added relays to operate all corridor
fixtures together.

Confirm the new pac poles are part of the furniture?
No, all by electrical trades, see previous question regarding pac poles.

What make are the existing electrical panels?
Varied, to be confirmed on site.

On drawing E3.06 in general note #3 are the security devices being removed by the
base building security contractor?

No, removed by electrical contractor and turned over to owner, salvaged devices such
as readers to be reused as noted.

On drawing E3.07 note #2, confirm the new Comm rack is in storage/copier room #931,
are we to carry the Comms contractor price in our quote, if so can we get the contact?

All comms costs carried by electrical contractor, same to carry their own vendor/sub to
complete all work.

Question 3.29 Confirm that V700 wiremold is suitable for the surface mounted raceways, is the standard

Response:

Question 3.30

Response:

Question 3.31

Suite 301

colour ok?
Yes, suitable for concealing of new receptacle single circuits and ethernet cabling drops.

On drawing C1.1 spec section #10 there is existing cable tray, can we get a layout
drawing of this existing cable tray so we know where J-Hooks are required?

None exists, use J hooks in ceiling plenum, add where specified spaced in notes and
spec.

On drawing C1.1is the new fiber back=bone being supplied & installed by the Comms
contractor.
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Response:

Question 3.32

Response:

Question 3.33

Response:
Question 3.34

Response:

Question 3.35

Response:

Question 3.36

Response:

Question 3.37

Response:

Question 3.40
Response:

Question 3.41
Response:

Question 3.42
Response:
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No, supplied by electrical trade, see Addendum E1.

On drawing E1.3 Luminaire Schedule, the exit lights are to have both A/C & D/C
voltage, are both voltages available at the exit lights we're replacing?
Yes.

On drawings E3.06 & 08 drawing reference note #3, is the Nurse Call contractor taking
care of this, are we to carry the Nurse Call contractors price in our quote, if so can we
get the contact?

See previous notes regarding decommissioning of nurse call system.

On drawing E3.00 drawing general note #3 are we responsible for the removal of the
security devices or is this being done by the owners security contractor?

See previous notes.

On drawing E3.01 security notes #2 & #3 it mentions we're to do the conduit/outlet box
rough-in, the wiring & devices are by others, also to extend the control wiring/power
from the local panel, is this the security control panel & where is it located, also what
size empty conduit do we need to extend as we don't know how many wires are
required?

See previous notes, all existing security panels are in corridor closets adjacent to
electrical panel shown on each floor.

In appendix “C" the bid form, there’s unit prices for the access control &
communication, should we only account for the conduit/outlet box rough-in for both
disciplines, are we to carry the Security & Comms contractors price in our quote, if so
can we get their contacts?

See response to question 1.18. Bid price to include all access control and
communication work identified in the drawings.

There's a limited amount of Fire Alarm work to be done, are we to carry the Fire Alarm
contractors price in our quote, if so can we get the contact?

FA verification is part of scope of work. Contractor shall carry base building FA vendor
identified in this addendum.

Where is the Fire Alarm Control Panel located?
Main security room on ground floor.

Do we need to carry 3rd party Fire Alarm verification, if so can we get a contact?
Yes, architect to provide vendor details.

Do the receptacles & data outlets need lamacoid identification?
No, label maker style is acceptable.
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Question 3.43

Response:

Question 3.44

Response:

Question 3.45

Response:

Question 3.46
Response:

Question 3.47
Response:

Question 3.48

Response:

Question 3.49

Response:

Question 3.50

Response:

Please confirm the cabling manufacturer / system we must quote on? - The specs do
not mention any specific MFG, only spec requirements for the data cabling
Belden or equal cabling is expected.

There are some new bold device markings on C2.3 & C2.4 which are not marked with
"N-2", please clarify if those are "N-2"
See previous notes.

On drawing E3.01 ground floor north drawing reference note N-2 mentions taking the
comms cables to the new rack in room #931, on drawing E3.03 ground floor south
drawing reference note N-2 mentions taking the comms cables to the new rack in #166,
since this is the same floor shouldn’t they all go to the same place?

See previous notes.

On drawing E3.01 if the cables have to go to #931 indicate where we should core the
slab in order to get there.
Coring is shown in corridor closets near electrical panel, sleeves identified.

On drawing E3.03 drawing general note #18 where is this Fire Alarm DGP?
Main security room on ground floor.

There are some new bold device markings on C2.3 & C2.4 which are not marked with
"N-2", please clarify if those are "N-2"
See previous notes.

Note N-5 is noted in the legend, but not found on drawings. Please confirm the (3)
locations highlighted on the drawings are new exit signs, and that the remaining
existing exit signs are to remain untouched.

This is accurate, new exit signs on new lighting plans are intended to be tagged with
note '‘N-5'

There are some new bold device markings on C2.3 & C2.4 which are not marked with
"N-2", please clarify if those are "N-2"
Yes these outlets are new as designated per note ‘N-2’

MECHANICAL QUESTIONS

Question 4.1

Response:

Question 4.2

Suite 301

Please confirm if sprinkler work is part of the project? We don't see any associated
drawings

Only a portion of the Ground Floop Plan is sprinklered. There is no sprinkler work
involved under this project and therefore there are no sprinkler drawings issued. All
Existing sprinkler heads in partial ground floor are to remain.

Can you please clarify if GC will be installing client supplied furniture and equipment
does? or does GC need to co-ordinate only?

Toronto, Ontario + M5V 3E7 + T: 416.340.7373 F: 416.340.0005
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Response: For mechanical equipment, refer to the 8th floor drawing notes, where the portable AC
units are provided by CAMH and installed by mechanical contractor. GC shall coordinate
work to assist mechanical contractor with ceiling removals and repairs to match existing
as required.

Question 4.3  Please identify scope of work for sprinkler system if any and identify who base building
sprinkler contractor is?

Response: Only a portion of the Ground Floor Plan is sprinklered. There is no sprinkler work
involved under this project and therefore there are no sprinkler drawings issued. All
Existing sprinkler heads in partial ground floor are to remain.

Question 4.4  Fixtures, furniture and equipment supplied by owner. Please indicate if we are to allow for
installation or installation by others? - if installation by General contractor please indicate
if we require to transport / upload all staff from any specific location - clarify if any bolted
furniture or equipment to be installed by general contractor.

Response: For mechanical equipment, refer to the 8th floor drawing notes, where the portable AC
units are provided by CAMH and installed by mechanical contractor. GC shall coordinate
work to assist mechanical contractor with ceiling removals and repairs to match existing
as required.

Question 4.5 Can you please provide some pictures of the roof by new mechanical work?
Response: The CU unit location on the roof has been revised. The photo indicates the roof area at
the revised location. Low roof at mechanical penthouse level.

Question 4.6 On drawing M-200, M-201, M-202 and M-203 there is a general note stating to allow
relocation of sanitary, vent, domestic cold water and hot water risers per floor. Is this
one riser only from 8th to 10th floor or multiple risers on each floor?

Response: General note #4 is not applicable to these plans anymore and therefore it has been
deleted.

Question 4.7 "Existing plumbing services that continue to serve as a riser shall be relocated_____".
We request to consider this item as a cash allowance. Without knowing the new
location and path we can not allocate proper cost for this. This work may lead to big
amount.

Response: General note #4 is not applicable to these plans anymore and therefore it has been
deleted.

Question 4.8  Can you please confirm specification of AC-8 Unit mention on Sheet M-300
Response: AC-8 is not applicable to the project. AC-8 unit has been deleted along with the
associated refrigerant piping, condensate pump and pumped condensate line.

Question 4.9  Please confirm if AC-08 is to be a part of this construction. It is shown on M-300, but it

is not identified on the equipment schedule on M-103. Only 7 units are identified.
Please confirm.

477 Richmond Street W. + Suite 301 Toronto, Ontario + M5V 3E7 + T: 416.340.7373 + F: 416.340.0005 + hjarchitects.ca
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Response: AC-8 is not applicable to the project. AC-8 unit has been deleted along with the
associated refrigerant piping, condensate pump and pumped condensate line.

Question 4.10  Please confirm the location for note #8 details. The notation is not shown on the
drawing, M-301.

Response: Please refer to the updated drawings which indicate the proper tagging of the HVAC
system.

Question 411 "Can you please provide details of the existing services in the Mechanical Chase
- Size of existing Sanitary Stack
- Condition of existing Sanitary Stack (assumed currently able to accept modifications
for new HB connection
- Location of existing Vent Piping in the Mechanical Chase

Response: Please refer to the updated drawings for more information on the approximate location
of all the services inside the mechanical shaft for 9th and 10th floor.

Question 4.12  Confirm that new Hub Drains are required for 9, 10 and 11th floors (noted in legend for
10&11th floor, not shown on 9th notes. Are we able to tie into the existing vent line, or
are we to provide a new dedicated vent line as a part of this scope (if new HB's are
required). Note below found on M-301 only

Response: Please refer to the updated floor plans for the required hub drains. Hub drain is to be
connected to the existing sanitary drain line and provided with P-trap, trap seal primer,
vent piping etc. All new piping is to be connected to the existing within the pipe chase.

Question 4.13  Please provide information on the base building Structural Engineer (conflicts with
Architectural Specification AS-03- Note # 1.26.3, AS-04 2.4.4) Please confirm direction,
or contact for BB Structural Engineer.

Response: Please refer to the updated floor plans and revised notes in regards to this question.
Note #3 has been deleted.

5.0 ACCEPTABLE ALTERNATES

.1 No request for alternate products were received during the question period. All bids are to be
priced based on materials, products, and systems specified.

6.0 RFP DOCUMENT
1 Appendix C — Rate Bid Form
.1 Reissued with this addendum
7.0  ARCHITECTURAL

.1 Drawing A-001 Symbol Legend, Abbreviation Legend, Door Schedule & Legend, Location Plan, OBC
Matrix.
.1 Drawing dated August 30, 2023 reissued with this addendum.

.2 Drawing AS-05

1 ADD 8.5.1.3 to read: “"CONFIRM WITH CAMH THAT SPECIFIED CYLINDRICAL AND MORTISE
LOCKSET AND DEADBOLT HARDWARE ACCEPTS CAMH'S CYLINDER FOR PATENTED KEYWAY.
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.2 REVISE acceptable product in 8.5.6 to "SCHLAGE ND OR DORMAKABA C100”

.3 REVISE 8.5.6.3 to read: "CYLINDER AND KEYS FOR LOCKSETS WILL BE PROVIDED BY CAMH"

4 REVISE 8.5.8 to read: "DEADBOLT — SCHLAGE B SERIES SINGLE CYLINDER. CYLINDER AND KEYS
PROVIDED BY CAMH.

.5 REVISE 9.3.1.2 to read: "RESILIENT SHEET VINYL FLOORING SYSTEM COMPLETE WITH INTEGRAL
COVE BASE.”

.6 DELETE 9314

.7 REVISE 9.3.2 to read: "PROVIDE RESILIENT SHEET VINYL FLOORING AND RESILIENT VINYL TILE
FLOORING WHERE INDICATED IN DRAWINGS. PROVIDE VINYL BASE AT ALL NEW RESILIENT
VINYL TILE FLOORING AND ELSEWHERE AS INDICATED IN DRAWINGS”

.8 REVISE 12.1.16 — SCHEDULE to read:
“1 EXTERIOR WINDOWS WITHIN WORK AREA

GROUND FLOOR: 27 WINDOWS *
8TH FLOOR: 22 WINDOWS
9TH FLOOR: 97 WINDOWS
10TH FLOOR: 94 WINDOWS
1TH FLOOR: 23 WINDOWS

TOTAL NUMBER OF WINDOWS TO RECEIVE ROLLER SHADES IS APPROX 263.

TYPICAL WINDOW OPENING DIMESNIONS APPROX 32" X 68". CONTRACTOR TO SITE
VERIFY DIMENIONS OF ALL WINDOW OPENINGS PRIOR TO FABRICATION.

* GROUND FLOOR WINDOWS ARE WIDER OR NARROWER IN WIDTH BY
APPROXIMATELY 12" FROM THE STANDARD WINDOW WIDTH NOTED. ROLLER SHADES
ARE ONLY REQUIRED IN G40, G41, G44, G45, G200, G202.

.3 Drawing A-104 Demolition Plan 9™ Floor
.1 Drawing dated August 30, 2023 reissued with this addendum.

4 Drawing A-105 Demolition Plan 10" Floor
.1 Drawing dated August 30, 2023 reissued with this addendum.

.5 Drawing A-110 Demolition Ceiling Plan 9" Floor
.1 Drawing dated August 30, 2023 reissued with this addendum

.6 Drawing A-111 Demolition Ceiling Plan 10" Floor
.1 Drawing dated August 30, 2023 reissued with this addendum

.7 Drawing A-201 Construction Plan Ground Floor South
21 Drawing dated August 30, 2023 reissued with this addendum

.8 Drawing A-203 Construction Plan 8" Floor
.1 Drawing dated August 30, 2023 reissued with this addendum
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8.0 Mechanical Addendum M-1 dated August 30, 2023 issued with this addendum

Drawing A-205 Construction Plan 10" Floor
.1 Drawing dated August 30, 2023 reissued with this addendum

Drawing A-207 New Ceiling Plan Ground Floor South
.1 Drawing dated August 30, 2023 reissued with this addendum

Drawing A-208 New Ceiling Plan Ground Floor North
.1 Drawing dated August 30, 2023 reissued with this addendum

Drawing A-210 New Ceiling Plan 9" Floor
1 Drawing dated August 30, 2023 reissued with this addendum

Drawing A-211 New Ceiling Plan 10™ Floor
.1 Drawing dated August 30, 2023 reissued with this addendum

Drawing A-212 New Ceiling Plan 11 Floor
.1 Drawing dated August 30, 2023 reissued with this addendum

Drawing A-303 Furniture, Fixture and Equipment Plan 8" Floor
1 Drawing dated August 30, 2023 reissued with this addendum

addendum

ADD following drawings dated August 30, 2023 issued with this addendum

1 A-400 Interior Elevations
2 A-500 Ground Floor Plan
3 A-5018™M 9™ 10™and 11" Floor Plans.

9.0 Electrical Addendum E1 dated August 30, 2023 issued with this addendum.

end of addendum

Prepared by:
Wilson Jung
hanson + jung architects inc.

477 Richmond Street W. Suite 301 Toronto, Ontario M5V 3E7 T: 416.340.7373

F: 416.340.0005

hjarchitects.ca
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- Hardware and Special Requirements

No. | Name No. | Type | Width |He|ght * Thickness| Label | Face | Core | Finish | Material | Elevation | Label | Profile | Finish

GROUND FLOOR

G23 CORRIDOR D23 - +3'-6" | £7'-9" EX - EX EX EX EX. - - EX PT4 |[CR,ES

G69B INJECTION ROOM D69B A +3 7 +1-3/4" PLAM WD PLAM EX. - - EX PT4 |CR,ES,LS1,HI| Ol GL

G130 CORRIDOR D130 - 4 79" EX EX EX EX EX. - - EX PT4 |CR*

G143 CORRIDOR D143 - 4 79" EX EX EX EX EX. - - EX PT4 [CR

G185 WORKSTATION D185 B 3'-2" 7'-9" 1-3/4" PS HM PT-4 HM - - A PT4 | HI, LS1

G142 WASHROOM D142 - EX EX EX EX EX PT-4 EX - - EX PT4 | DB, TT, WS

G145 WASHROOM D145 - EX EX EX EX EX PT-4 EX - - EX PT4 | BP,WS

G149B | WASHROOM D149B - EX EX EX EX EX PT-4 EX - - EX EX. LS3

G151 WASHROOM D151B - EX EX EX EX EX PT-4 EX - - EX PT4 |LS3

G152A | WASHROOM D152A - EX EX EX EX EX PT-4 EX - - EX PT4 |TT*, WS

G170 WASHROOM D170 - EX EX EX EX EX PT-4 EX - - EX PT4 |TT*

G180** | WASHROOM D180 - EX EX EX EX EX PT-4 EX - - EX PT4 | TT*, WS

9TH FLOOR

947 STAFF LUNCH ROOM D947A C +3 7 +1-3/4" PLAM WD PLAM EX. - - EX PT4 | CH, LS1

950 COPY ROOM & IT CLOSET D950 Cc +2'-8" | £7'-9" | +1-3/4" PLAM WD PLAM EX. - - EX PT4 | HI,LS1

944 CORRIDOR D944 - +3'-10"| £7'-9" | *1-3/4" EX EX PT-4 EX. - - EX PT4 | HI, LS2

942 CORRIDOR D942 - +3-10"| £7'-9" | +1-3/4" EX EX PT-4 EX. - - EX PT4 | HI, LS2

10TH FLOOR

1019 COPY ROOM D1019 C +2'-8" [ £7'-9" | +£1-3/4" PLAM WD PLAM EX. - - EX PT4 | HI, LS1

1024 COPY ROOM D1024 C +2'-6" 7 +1-3/4" PLAM WD PLAM EX. - - EX PT4 | HI, LS1

1052 STORAGE ROOM D1052 Cc +2'-8" | £7'-9" | +£1-3/4" PLAM WD PLAM EX. - - EX PT4 | HI,LS1

1053 MEETING ROOM D1053A C +3 7 *1-3/4" PLAM WD PLAM EX. - - EX PT4 | HI, LS1

1053 MEETING ROOM D10538 C +3 7 +1-3/4" - PLAM WD PLAM EX. - - EX PT4 | HI,LS1

1057 CORRIDOR D1057 - +3'-10"| £7'-9" | *1-3/4" - EX EX PT-4 EX. - - EX PT4 | HI, LS2

1044 CORRIDOR D1044 - +3'-10"| £7'-9" | *1-3/4" - EX EX PT-4 EX. - - EX PT4 | HI, LS2

GENERAL NOTES

SHEET ISSUANCE

1 HJA ADDENDUM 1

30 08 2023

NO

This drawing is the property of the Architect and unauthorized reproduction is

1. EXISTING DOOR FRAME AND DOOR DIMENSIONS PROVIDED ARE APPROXIMATE ONLY. SITE VERIFY ALL DIMENSIONS. . MODIFY EXISTING MORTISE LOCK SET T0 RECEIVE THUMBTURN
2. SITE VERIFY OPENINGS FOR NEW DOORS TO BE INSTALLED.
ADD-ON ON WC SIDE. PROVIDE NEW MORTISE LOCKSET SIMILAR TO
3. PT-4 PAINT COLOUR TO LATER SELECTION.
e e BObR oL oo o  OOR WHERE APPLICABLE EXISTING AND WITH THUMBTURN IF SUCH MODIFICATION IS NOT POSSIBLE.
- RE- . *  REPAIR EXISTING PUSH BUTTONS, ELECTRIC STRIKE AND
S PROVIDE 4 HINGES FOR NEW DOORS IN NEW DOOR FRAMES. PROVIDE HINGES TO MATCH HINGE PREP FOR NEW DOORS ELEGTRIGAL KIT TO WORK PROPERLY.
INSTALLED INTO EXISTING FRAMES. CR* CARD READERS ON BOTH SIDES OF THE DOOR.
7. CARD READERS ARE EXISTING TO BE RELOCATED FROM OTHER LOCATIONS ONTO DOORS IDENTIFIED IN THIS SCHEDULE.
REFER JQ ELEGIRICAL DRAW 'NG§\\/A A AN AC__A\ A _NA_A__A A A A A A A__A A
HARDWARE ABBREVIATIONS -
ADO AUTO DOOR OPERATOR oL 4" TEMPERED GLASS
sw DOOR SWEEP LS1:
BFS BARRIER FREE SIGNAGE He HONEY COMB PROVIDE NEW LOCKSET WITH LEVER HANDLE
BFDK BARRIER FREE DOOR KIT I HINGES THR THRESHOLD MANUF:  SCHLAGE
BP BLANK PLATE HM HOLLOW METAL T THUMB TURN PRODUCT: ND70PD ANSI F84 - RHODES LEVER TRIM
FUNCTION: CLASSROOM LOCK
CH CONTINUOUS HINGE HR HOUR WD WOOoD FINISH: 626 SATIN CHROME
CL CLOSER ws WEATHERSTRIP
CR CARD READER KP 2 KICKPLATE 16. GA. STAINLESS LS2:
STEEL PROVIDE NEW LOCKSET WITH LEVER HANDLE
DB DEAD BOLT MANUF: SCHLAGE
DP DOOR PULL PRODUCT: ND10S ANSI F75 - RHODES LEVER TRIM
MDL MORTISE DEADLOCK
DO DOOR OPERATOR PUSH BUTTONS g MORTISE LOCKSET WITH LEVER FUNCTION: PASSAGE LATCH
HANDLE FINISH: 626 SATIN CHROME
ES ELECTRIC STRIKE
=X EXISTING ol OCCUPANCY INDICATOR IF-’SR::):VIDE NEW LOCKSET WITH LEVER HANDLE
FB FLUSH BOLTS (TOP AND BOTTOM) oL OFFICE LOCKSET MANUF:  SCHLAGE
FRR FIRE RESISTANCE RATING pp PUSH PLATE PRODUCT: ND92PD ANSI F109 - RHODES LEVER TRIM
FS FLOOR OR WALL STOP PT PAINT FINISH (ALL SIDES) FUNCTION: ENTRANCE LOCK
COLOUR TO LATER SELECTION BY FINISH: 626 SATIN CHROME
ARCHITECT

1 ASY: ABOVE |t§ KICK PLATE T
ACT ACOUSTIC CEILING TILE . T.B.D.  TO BE DETERMINED
elevation number EL EVATION MARKER AFF. ABOVE FINISHED FLOOR KIT. KITCHEN TEL. TELEPHONE
4 (00 2 ALUMN.  ALUMINUM TEMP.  TEMPORARY
w find elevation on ANOD. ANODIZED L TPD TOILET PAPER DISPENSER
3 DETAIL MARKER ARCH.  ARCHITECT OR LAB.  LABORATORY ™ TYReA
ARCHITECTURAL Y LAVATORY
detail number AV AUDIO VISUAL : U
LL LANDLORD
\(A1/— find detail on B LT. LIGHT U.N.O. UNLESS NOTED OTHERWISE
LVR. LOUVER(S UNFIN. UNFINISHED
DESIGNATES BB BASE BUILDING ®) uis UNDERSIDE
BF BARRIER FREE UTIL. UTILITY
CLOSE-UP DETAIL TO BLK. BLOCK M
BD. BOARD
m OCCUR IN ANOTHER BOT. BOTTOM MAIN. MAINTENANCE \Vj
ax-y LOCATION BRNZ. BRONZE MGR MANAGER
BLDG.  BUILDING MAX. MAXIMUM VAR. VARIABLE
MECH.  MECHANICAL VNR. VENEER
MED. MEDIUM V.IF. VERIFY IN FIELD
VEST VESTIBULE
MET. METAL
KEY NOTE c MET  METAL
. MILWK.  MILLWORK VR. VAPOUR RETARDER
CALK.  CAULKING MIN. MINIMUM
REVISION MARKER C!;_G. CEILING IR MIRROR
CENTRE LINE miS. MISCELLANEOUS
COL. COLUMN ’ W
CONT CONTINUOUS MUL. MULLION
’ wW. WEST
cw COMPLETE WITH
/00 _detail number cJ CONTROL JOINT wB WHITE BOARD
\ A0 find detail on WALL/ DETAIL MARKER CONTR. CONTRACTOR OR N wc WATER CLOSET
CONTRACT N.ILC NOT IN CONTRACT W.H. WALL HUNG
CH COAT HOOK NTS. NOT TO SCALE WGL.  WIRED GLASS
CR CHAIR RAIL Wgw “I’v"g‘ggw
e cT CURTAIN TRACK o . 00D ENEER
ALIGN SYMBOL oic ON CENTRE WR. WASTE RECEPTACLE
D OFF. OFFICE
OPNG.  OPENING
ROOM NAME gE.IIYIO gil\-:-l'glll:lTION g;lpG g;lpGoll‘?XrLE
DIA. DIAMETER .
ROOM MARKERS DIM. DIMENSION OPP. OPPOSITE
DIST. DISTANCE OWSJ  OPEN WEB STEEL JOIST
DWGS.  DRAWINGS
FINISH MARKER E R NOTE: NOT ALL ABBREVIATIONS
RB RUBBER BASE LISTED ABOVE ARE USED IN THE
EtES EII:E\(I:I{R'IIg:I\L RAD. RADIUS DRAWINGS. REFER TO PRODUCT OR
EX . EXISTING REF. REFERENCE MATERIAL CODES FOR ADDITIONAL
EXIST.  EXISTING RE: REFER TO ABBREVIATIONS
EMER. EMERGENCY RE/RE REMOVE & REINSTATE
REFL. REFLECTED
AREA REVISED T e
REMV.  REMOVE
EP ELECTRIC PANEL REY: S
F RESIL. RESILIENT
REV. REVISION
NEW MILLWORK FHC FIRE HOSE CABINET RND. ROUND
E:;T ';:;‘(EBRE RTU ROOF TOP UNIT
FF FINISHED FLOOR
FLR. FLOOR
AREA NOT IN CONTRACT FLOUR.  FLUORESCENT S
FURR. FURRING SAN. SANITARY
S.B.O SUPPLIED BY OTHER
G SCWD SOLID CORE WOOD
sc. SOLID CORE
gf 23‘52?,;%‘{',{;’;‘3“’* SD. SOAP DISPENSER
GALV.  GALVANIZED ::',:,'I' gmﬁt;R
GWB. GYPSUM WALL BOARD v SITE VERIFY
GT. GROUT
pei) ORAB BAR ss SOLID SURFACE
. ST GALVANEAL STEEL
ST.ST.  STAINLESS STEEL
STRUC.  STRUCTURAL
| STOR. STORAGE
INSUL. INSULATION SusP SUSPEND(ED)
INT. INTERIOR SYST SYSTEM
JAN. JANITOR
JAN. CLO. JANITOR CLOSET
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/03 DOOR SCHEDULE & LEGEND

W N.T.S

rem ONTARIO BUILDING CODE BUILDING CODE REFERENCE

DATA MATRIX PARTS 3 & 9

References are to Division B unless noted
[ A] for Division A or [ C ] for Division C

prohibited under the copyright act.

Electronic files, when provided, are instruments of service and the sole property of
Hanson + Jung Architects Inc.. No alteration or reproduction shall be made without
written permission from Hanson + Jung Architects Inc.

The Contractor shall check and verify all dimensions and report any discrepancies
to the Architect prior to construction; do not scale this drawing.

This drawing shall not be used for construction purposes unless properly signed
and sealed by the Architect.
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VERIFY ON SITE i

1 | PROJECT DESCRIPTION: O new I PART 11 O PART 3 O PaArTS
[ ADDITION 111t011.4 112[A] 121[A]89.10.1.3
[J CHANGE OF USE [0 ALTERATION
2 | CLASSIFICATION OF EXISTING BUILDING:  GROUP B2 &D 3121 9102
PROPOSED OCCUPANCY IN NEW AREA: NO CHANGE

The proposed project is to relocate CAMH staff from 33 Ursala Franklin Street (Building adjacent to the
subject site) to various floors at 250 College street. The staff will be housed within the existing vacated
emerggﬂcy department on the_ground floor, existing vacant office rooms on the sth flc?n entire Vﬂtﬂ_nt 9
and 10" floors, and vacant office space on the 11 floor. Accessory spaces include meeting rooms, office
storage, lunch room.

Work within the area of work are generally as follows:

1. Ground floor: one new partition and door, deactivation of existing mag locks at various doors leaving
passage sets in place, additional electrical and data drops, remove sinks (not in WCs) and capping
associated plumbing lines, balancing air flow, provision of additional air supply diffusers in meeting
rooms, and balancing air flow to suit new fitout

2. Sth floor: new paint finish, additional electrical and data drops, balancing air flow to suit new fitout,
provide supﬁlementary cooling in one office room

3. 9N and 10t floors: demolition of several existing partitions, new finishes, deactivation of mag locks at
various doors, replacement of lock sets in various rooms, replacement of doors in various rooms,
additional electrical and data drops. additional electrical and data drops, remove sinks (not in WCs)
and capping associated plumbing lines, balancing air flow to suit new fitout, provide supplementary
cooling in meeting and communal staff spaces.

4. 11N floor: new finishes, additional electrical and data drops, balancing air flow to suit new fitout,
provide supplementary cooling meeting room.

¥

\
\

9" 16" 9"
ELECTRIC STRIKE
CARD READER
/ (SEE ELECTRICAL DRAWINGS)

O

VERIFY ON SITE

3 | FLOOR AREA OVERALL EXISTING  AREA OF RENOVATION NEW AREA
FLOOR AREA
GROUND FLOOR 3595 m? 1712m? om?
8TH FLOOR 1182 m? 147 m? om?
9TH FLOOR 1182 m? 1182 m? om?
10TH FLOOR 1182 m? 1182 m? om:
11TH FLOOR 1182 m? 183 m? om
4 | NUMBER OF STOREYS: ABOVE GRADE 13 BELOW GRADE 1 1412.[A1&3.21.1.] 1.41.2.[A]&9.10.4.
5 | NUMBER OF STREETS / FIRE FIGHTER ACCESS: 2 3.22.10. & 3.25 9.10.20.
6 | EXISTING SPRINKLER SYSTEM ] ENTIRE BUILDING 3.2.2.20.-.83 9.10.8.2.
[0 SELECTED COMPARTMENTS 3215
SELECTED COMPARTMENTS:
GROUND FLOOR IN AREA OF WORK [] SELECTED FLOOR AREAS 32217
[ BASEMENT [ IN LIEU OF ROOF RATING | INDEX INDEX
[ NoT REQUIRED
7 | STANDPIPE REQUIRED: YES [CINO  EXISTING TO REMAIN 3.29. N/A
8 | FIRE ALARM REQUIRED: O ves CINO  EXISTING TO REMAIN 3.24. 9.10.18.
9 | WATER SERVICE/SUPPLY IS ADEQUATE: O ves Ono 3.257. N/A
10 | HIGH BUILDING: @ ves Ono 3.2.6. N/A
11 | CONSTRUCTION RESTRICTIONS: [ comsusTIBLE g NoN-comBUSTIBLE [ L 3.2.2.20.-83 9.10.6.
PERMITTED REQUIRED
ACTUAL CONSTRUCTION:
[ comBusTIBLE [ NoN-comBuUSTIBLE  [] BOTH
12 | MEZZANINE(S) AREA (m?) NIA 3.2.1.1.(3)-8) 9.10.4.1.
13 | OCCUPANT LOAD FOR [] m?/ PERSON 3147, 9.9.1.3.
RENOVATED AREA BASED ON
GROUND FLOOR 184
8th FLOOR 16
9th FLOOR 127
10th FLOOR 127
11th FLOOR 19
14 | BARRIER-FREE DESIGN O ves ONo  (EXPLAIN) 3.8. 9.5.2.
15 | HAZARDOUS SUBSTANCES O ves Eno 3.3.1.2.&3.3.1.19. 9.10.1.3.(4)
HORIZONTAL ASSEMBLIES LISTED DESIGN NO. OR 32.2.20.-83 & 9.10.8.
FRR (HOURS) DESCRIPTION (SG-2) 3214,
9.10.9.
FLOORS 2 HOURS EXISTING TO REMAIN
ROOF 0 HOURS
REQUIRED e—
16 FIRE
RESISTANCE MEZZANINE ___ 1 HOUR
RATING

FRR OF SUPPORTING

(FRR)
MEMBERS

LISTED DESIGN NO. OR
DESCRIPTION (SG-2)
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FLOORS 2 HOURS EXISTING TO REMAIN
ROOF 0 HOURS
MEZZANINE 1 HOUR NIA
17 | PLUMBING FIXTURES REQUIREMENTS
BUILDING CODE REFERENCE
O PART 3 [OParTO
MALE/FEMALECOUNT@__ 50 % __ 50 % | OCCUPANT | BC TABLE | FIXTURES | FIXTURES
LOAD NUMBER | REQUIRED | EXISTING
EXCEPT AS NOTED OTHERWISE
GROUND FLOOR:OCCUPANCY MALE 61 3.7.4.7 4 4 3.7.48
SEE NOTE 2
OCCUPANCY FEMALE 61 3.7.4.7 4 4 3.7.48
8th FLOOR: OCCUPANCY MALE 42 3747 3 3 3748
SEE NOTE 1
OCCUPANCY FEMALE 42 3.7.4.7 3 3 3.7.4.8
9th FLOOR: OCCUPANCY MALE 42 3747 3 6 3.7.48
SEE NOTE 1
OCCUPANCY FEMALE 42 3747 3 6 3.7.48
10th FLOOR:  OCCUPANCY MALE 22 3747 3 8 3.7.48
SEE NOTE 1
OCCUPANCY FEMALE 12 3747 3 8 3.7.48
11th FLOOR:  OCCUPANCY MALE 42 3747 3 3 3.7.48
SEE NOTE 1
OCCUPANCY FEMALE 42 2747 3 3 37.48
NOTE1:  PLUMBING FIXTURES CALCULATIONS FOR 8TH, 9TH, AND 11TH FLOORS ARE BASED ON TOTAL

FLOOR AREA OF THOSE FLOORS.
NOTE 2:  EXISTING FIXTURES COUNT DENOTED FOR THE GROUND FLOOR ARE ONLY THOSE FIXTURES
LOCATED WITHIN THE AREA THE GROUND FLOOR WORK. OTHER EXISTING WASHROOMS SERVING
THE BALANCE OF THE GROUND FLOOR NOT WITHIN THE AREA OF WORK ARE NOT INCLUDED IN THE COUNT.

705\ OBC MATRIX

W N.T.S

TYPEC
(DIMENSIONS VARY BASE ON LOCATION, SEE
DOOR SCHEDULE)

DOOR SCHEDULE & LEGEND
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OBC MATRIX
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/01 DEMOLITION PLAN 9TH FLOOR

W 1/8" = 1!0"

SYMBOL LEGEND

DEMOLITION PLAN GENERAL NOTES

DEMOLITION PLAN KEY NOTES

Client:

CAMH

| EXISTING PARTITION TO REMAIN
- — = EXISTING PARTITION TO BE DEMOLISHED TO UNDERSIDE OF SLAB
— NEW PARTITION
\ EXISTING DOOR AND FRAME ASSEMBLY TO
i REMAIN
EXISTING DUAL SWING DOOR AND FRAME
! ASSEMBLY TO REMAIN
Ny
L
IR EXISTING DOOR TO BE REMOVED, FRAME TO
y \] REMAIN. MAINTAIN EXISTING HINGE FOR

INSTALLATION OF NEW DOOR.

AREA NOT IN
SCOPE OF WORK

_____ WALL BASE TO BE REMOVED

v/ DENOTES FLOOR TILES TO BE
A REMOVED AND REPLACED WITH NEW

10.

1.

12.

13.

CONTRACTOR TO VERIFY ALL SITE DIMENSIONS. ANY ERROR OR DISCREPANCY TO THE DIMENSIONED PARTITION
SHALL BE BROUGHT TO THE ATTENTION OF THE DESIGN CONSULTANT PRIOR TO CONSTRUCTION.

ALL WORK TO CONFORM TO EXISTING BY-LAWS, CODES AND AUTHORITIES HAVING JURISDICTION. ALL WORK TO
COMPLY WITH CSA Z317.13 CURRENT EDITION.

REFER TO SPECIFICATIONS FOR WORK RESTRICTIONS, IPAC PROCEDURES AND HOARDING REQUIREMENTS WHEN
CARRYING OUT DEMOLITION WORK

CONTRACTOR TO REPAIR / REPLACE ANY EXISTING FINISHES TO REMAIN, INCLUDING BUT NOT EXCLUSIVELY
FLOORING, DAMAGED BY DEMOLITION TO SATISFACTION OF CONSULTANT AND OWNER.

GENERAL CONTRACTOR SHALL MAINTAIN THE PREMISES CLEAN AND FREE OF RUBBISH OR DEBRIS DURING
DEMOLITION AND SHALL LEAVE THE PREMISES CLEAN UPON COMPLETION OF WORK. COORDINATE RUBBISH AND
DEBRIS REMOVAL WITH THE BUILDING MANAGEMENT.

REFER ALSO TO THE ENGINEERING DRAWINGS ADDITIONAL MECHANICAL AND ELECTRICAL DEMOLITION
REQUIREMENTS.

MAINTAIN INTEGRITY OF ACCESS TO ALL EXISTING FIRE EXITS AT ALL TIMES DURING DEMOLITION.

PROVIDE FIRE STOP SYSTEMS AT OPENINGS AND GAPS AROUND DUCTS/ PIPES/ ELECTRICAL PENETRATION IN
FLOORS, AND FIRE RATED PARTITIONS TO MAINTAIN INTEGRITY OF FIRE SEPARATION. USE ULC LISTED FIRE STOP
PRODUCTS.

PATCH AND MAKE GOOD ALL FINISHES WHERE EXISTING EQUIPMENT, ACCESSORIES, FIXTURES, MILLWORK, WALL
PROTECTION, GRAB BARS, ESCUTCHEON PLATES ETC HAVE BEEN REMOVED.

FIRESTOP PENETRATIONS LEFT BY REMOVAL OF DEMOLISHED ITEMS IN EXISTING FIRE SEPARATIONS SCHEDULED TO
REMAIN. SEE SPECIFICATIONS FOR FIRE STOPPING REQUIREMENTS.

REMOVE ALL ELECTRICAL AND COMMUNICATION OUTLETS, SWITCHES AND ALL SUCH OTHER CONTROLS AND
EQUIPMENT ON PARTITIONS SCHEDULED TO BE REMOVED - REFER TO ELECTRICAL DRAWINGS FOR ADDITIONAL
REQUIREMENTS.

REMOVE ALL WALL MOUNTED PAINTINGS, BOARDS, SIGNS, FRAMES, FILE HOLDERS, COAT RACKS AND MIRRORS IN
CORRIDORS AND ROOMS.

REMOVE ALL EXISTING EXTERIOR AND INTERIOR BLINDS/CURTAINS AND TRACKS/RODS ON WALLS AND DOORS.
PATCH AND MAKE GOOD HOLES.

G ® OO @eERE® ®®E®® ®

EXISTING UPPER AND LOWER MILLWORK TO BE REMOVED COMPLETE
WITH DROP IN SINK. REFER ALSO TO MECHANICAL DRAWINGS

EXISTING MILLWORK TO BE REMOVED

EXISTING DRINKING FOUNTAIN TO BE REMOVED.

EXISTING WALL MOUNTED LIGHT FIXTURES TO BE REMOVED ALONG
WITH THEIR SWITCHES. REFER ALSO TO ELECTRICAL DRAWINGS

EXISTING WALL MOUNTED METAL SHELVES AND TRACKS TO BE
REMOVED

EXISTING WALL MOUNTED SHELVES TO BE REMOVED

EXISTING WALL MOUNTED MIRROR TO BE REMOVED

EXISTING FIXED CABINETS TO BE REMOVED

EXISTING ROOM DIVIDER CURTAINS AND CEILING MOUNTED CURTAIN
TRACKS TO BE REMOVED.

EXISTING WALL MOUNTED CONDUIT TO BE REMOVED.

EXISTING LAMINATED WALL PROTECTION TO REMAIN.

EXISTING SURFACE MOUNTED SOAP DISPENSER/PAPER TOWEL
DISPENSER TO BE REMOVED.

EXISTING SURFACE MOUNTED ELECTRICAL JUNCTION BOX TO BE REMOVED

ALONG WITH THE FEEDING PLASTIC PIPE.

EXISTING LOWER MILLWORK TO BE REMOVED COMPLETE WITH DROP
IN SINK. REFER ALSO TO MECHANICAL DRAWINGS

EXISTING WINDOW AND WINDOW FRAME TO REMAIN.

REMOVE ALL WALL MOUNTED ITEMS EXCEPT ELECTRICAL OUTLETS,
INCLUDING BUT LIMITED TO SHELVES, BOARDS, FILE HOLDERS, SOAP
DISPENSERS, CALL BUTTONS, SPEAKERS, JUNCTION BOXES, PANELS,
CONDUITS..ETC AND ALL FEEDING PIPES.

SEE PICTURE FOR REFERENCE.

®®»® ® ®® 6 6 66

@
Q)

REMOVE FLOOR IDENTIFICATION PANEL ATTACHED TO THE WINDOW.

REMOVE WALL MOUNTED WOODEN SUGGESTIONS BOX.

REMOVE WALL MOUNTED COAT RACK.

EXISTING WALL PAPER TO BE REMOVED.

EXISTING WALL FILE HOLDERS TO BE REMOVED.

REMOVE ALL WALL MOUNTED PAINTINGS, BOARDS, SIGNS, FRAMES,
FILE HOLDERS, COAT RACKS AND MIRRORS IN CORRIDORS.

SCRAPE OUT PRE-EXISTING LEFT OVER TAPE AND PATCH WALL
PRIOR TO PAINT.
SEE PICTURE FOR REFERENCE.

BUILT-IN WALL SHELVES TO REMAIN.

METAL CABINET FIXED TO THE WALL TO BE REMOVED.

EXISTING PIPE CHASE TO BE REMOVED. PIPE TO REMAIN.
SEE PICTURE FOR REFERENCE.

EXISTING JANITOR SINK TO REMAIN.

REMOVE WOODEN PANEL AND 9 FLOOR TILES WHERE FLOOR PIPE EXISTS.

PIPE TO REMAIN. SEE PICTURE FOR REFERENCE.

REMOVE EXISTING RETURN AIR GRILLE. REFER TO MECHANICAL DRAWINGS.

SCRAPE OFF DELAMINATED PLASTER AND PREPARE WALL FOR A NEW
LAYER OF PLASTER AND PAINT.

REMOVE EXISTING WALL BASE AND PREPARE FOR RECEIVING NEW
FLOORING AND WALL BASE.

VOV NV VOV NV OV VY VN NV v Y

EXISTING MAGLOCK TO BE DEACTIVATED. SEE ELECTRICAL DWG FOR
REMOVAL OF CARD READER, KEY SWITCHES AND AND FIRE ALARM
PULL

EXISTING ELECTRIC STRIKE TO BE DEACTIVATED. SEE ELECTRICAL
DWG FOR REMOVAL OF CARD READER, KEY SWITCHES AND FIRE
ALARM PULL

EXISTING LOCKSET TO BE REMOVED AND REPLACED. REFER TO DOOR
SCHEDULE FOR REPLACEMENT.
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This drawing shall not be used for construction purposes unless properly signed
and sealed by the Architect.
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| EXISTING PARTITION TO REMAIN

- — — EXISTING PARTITION TO BE REMOVED

NEW PARTITION

EXISTING DOOR AND FRAME ASSEMBLY TO
REMAIN

EXISTING DUAL SWING DOOR AND FRAME
ASSEMBLY TO REMAIN

(=1

AN EXISTING DOOR TO BE REMOVED, FRAME TO
REMAIN UNLESS SPECIFICALLY NOTED
ooy OTHERWISE

AREA NOT IN
SCOPE OF WORK

_____ WALL BASE TO BE REMOVED

DENOTES FLOOR TILES TO BE
REMOVED AND REPLACED WITH NEW

10.

1.

12,

13.

CONTRACTOR TO VERIFY ALL SITE DIMENSIONS. ANY ERROR OR DISCREPANCY TO THE DIMENSIONED PARTITION
SHALL BE BROUGHT TO THE ATTENTION OF THE DESIGN CONSULTANT PRIOR TO CONSTRUCTION.

ALL WORK TO CONFORM TO EXISTING BY-LAWS, CODES AND AUTHORITIES HAVING JURISDICTION. ALL WORK TO
COMPLY WITH CSA Z317.13 CURRENT EDITION.

GENERAL CONTRACTOR IS TO REVIEW & FOLLOW THE BUILDING'S CONSTRUCTION GUIDELINES PRIOR TO
COMMENCEMENT OF ANY DEMOLITION WORK. ALL NOISE AND NOXIOUS WORK TO BE DONE AFTER HOURS AND
ARRANGED WITH BUILDING BEFOREHAND. SEAL OFF SITE WITH HOARDING AS REQUIRED FOR DURATION OF
CONSTRUCTION SO NOT TO DISTURB DAY TO DAY OPERATIONS.

CONTRACTOR TO REPAIR / REPLACE ANY EXISTING FINISHES DENOTES TO REMAIN, INCLUDING BUT NOT
EXCLUSIVELY FLOORING, DAMAGED BY DEMOLITION.

GENERAL CONTRACTOR SHALL MAINTAIN THE PREMISES CLEAN AND FREE OF RUBBISH OR DEBRIS DURING
DEMOLITION AND SHALL LEAVE THE PREMISES CLEAN UPON COMPLETION OF WORK. COORDINATE RUBBISH AND
DEBRIS REMOVAL WITH THE BUILDING MANAGEMENT.

REFER ALSO TO THE ENGINEERING DRAWINGS ADDITIONAL MECHANICAL AND ELECTRICAL DEMOLITION
REQUIREMENTS.

MAINTAIN INTEGRITY OF ALL EXISTING FIRE EXITS AT ALL TIMES DURING DEMOLITION.

PROVIDE FIRE STOP SYSTEMS AT OPENINGS AND GAPS AROUND DUCTS/ PIPES/ ELECTRICAL PENETRATION IN
FLOORS, AND FIRE RATED PARTITIONS TO MAINTAIN INTEGRITY OF FIRE SEPARATION. USE ULC LISTED FIRE STOP
PRODUCTS.

PATCH AND MAKE GOOD ALL FINISHES WHERE EXISTING EQUIPMENT, ACCESSORIES, FIXTURES, MILLWORK, WALL
PROTECTION, GRAB BARS, ESCUTCHEON PLATES ETC HAVE BEEN REMOVED.

FIRESTOP ALL NEW AND EXISTING PENETRATIONS IN EXISTING FIRE SEPARATIONS SCHEDULED TO REMAIN.

REMOVE ALL WALL MOUNTED DEVICES, ACCESSORIES, SHELVING, WHITEBOARDS, ETC IN AREA OF WORK UNLESS
SPECIFICALLY NOTED TO REMAIN.

REMOVE ALL ELECTRICAL OUTLETS, SWITCHES DATA OUTLETS, DEVICES ETC. ON PARTITIONS SCHEDULED TO BE
REMOVED - REFER ALSO TO ELECTRICAL DRAWINGS.

REMOVE ALL WALL MOUNTED PAINTINGS, BOARDS, SIGNS, FRAMES, FILE HOLDERS, COAT RACKS AND MIRRORS IN
CORRIDORS AND ROOMS.

. REMOVE ALL EXISTING EXTERIOR AND INTERIOR BLINDS AND TRACKS ON WALLS AND DOORS.
. REMOVE ALL NAME TAGS WITHOUT DAMAGING THE DOOR SIGN, ROOM NUMBER SIGN TO REMAIN.

. REMOVE ALL WALL MOUNTED HAND SANITIZERS.

EXISTING MILLWORK TO BE REMOVED COMPLETE WITH DROP IN SINK.
REFER ALSO TO MECHANICAL DRAWINGS

EXISTING UPPER AND LOWER MILLWORK TO BE REMOVED

REMOVE EXISTING ACRYLIC WALL PANELS LAMINATED TO THE WALL

EXISTING WALL MOUNTED LIGHT FIXTURES TO BE REMOVED
REFER TO ELECTRICAL DRAWINGS.

EXISTING WALL MOUNTED METAL SHELVES TO BE REMOVED

EXISTING WALL MOUNTED WOOD SHELVES TO BE REMOVED

® @60 66

REMOVE EXISTING METAL BED BOLTED TO THE FLOOR.

FIXED CABINETS TO BE REMOVED.

® ®e6e® 66006

EXISTING LOCKERS TO BE REMOVED.

REMOVE PLASTER FROM FULL WALL SURFACE AND PREPARE WALL

FOR A NEW LAYER OF PLASTER AND PAINT.

EXISTING 3' HIGH WALL TO BE DEMOLISHED.

EXISTING WINDOW AND FRAME TO REMAIN.

ONONONONO

REMOVAL AND CAPPING OF PIPES. SEE ATTACHED PICTURE FOR REFERENCE.

EXISTING SURFACE MOUNTED SOAP DISPENSER/PAPER TOWEL
DISPENSER TO BE REMOVED.

®

REMOVE ALL WALL MOUNTED PAINTINGS, BOARDS, SIGNS, FRAMES,
FILE HOLDERS, COAT RACKS AND MIRRORS IN CORRIDORS.

REMOVE MAIN DIRECTORY SIGNAGE.

EXISTING WALL MOUNTED COAT RACK TO BE REMOVED.

EXISTING WALL BASE TO BE REMOVED.

EXISTING CORNER GUARDS TO BE REMOVED PRIOR TO INSTALLATION OF
NEW DRY WALL.

EXISTING CEILING TV MOUNT TO BE REMOVED COMPLETE WITH ALL
ATTACHMENTS. SEE PICTURE FOR REFERENCE.

REMOVE FLOOR TILES AND FLOOR PIPES. REFER TO MECHANICAL DRAWINGS FOR 4

EXISTING MAGLOCK TO BE DEACTIVATED. SEE ELECTRICAL DWG FOR
REMOVAL OF CARD READER, KEY SWITCHES AND FIRE ALARM PULL

EXISTING ELECTRIC STRIKE TO BE DEACTIVATED. SEE ELECTRICAL
DWG FOR REMOVAL OF CARD READER, KEY SWITCHES AND FIRE
ALARM PULL

EXISTING LOCKSET TO BE REMOVED. REFER TO DOOR SCHEDULE FOR
REPLACEMENT PRODUCT.
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/01 DEMOLITION CEILING PLAN 9TH FLOOR
A-110/ 1/8" =1'-0"
SYMBOL LEGEND DEMOLITION PLAN GENERAL NOTES DEMOLITION PLAN KEY NOTES
1. CONTRACTOR TO VERIFY ALL SITE DIMENSIONS. ANY ERROR OR DISCREPANCY TO THE DIMENSIONED PARTITION SHALL BE EXISTING PLASTIC PIPE TO BE REMOVED. SEE PICTURE FOR REFERENCE
NOT IN ARCHITECTURAL LIMITS OF WORK. L1 ExiSTING LIGHT FIXTURE TO REMAIN BROUGHT TO THE ATTENTION OF THE DESIGN CONSULTANT PRIOR TO CONSTRUCTION.
REFER TO MECHANICAL & ELECTRICAL DWGS &

FOR LIMITS OF WORK FOR THESE DISCIPLINES.

EXISTING WALL TO REMAIN

EXISTING WALL OR ITEM TO BE REMOVED

ROOM NAME
ROOM NAME AND NUMBER

D%E

EXISTING EGGCRATES LIGHTING TO REMAIN

EXISTING METAL CEILING PANELS TO REMAIN

/7 TO BE REMOVED MUST BE STORED SAFELY AND

EXISTING DECORATIVE BLANK WHITE COVER PLATE TO REMAIN

EXISTING CEILING ACCESS PANEL COVER TO REMAIN

EXISTING GYPSUM BOARD BULKHEAD OR CEILING REMAIN

EXISTING ACOUSTIC CEILING TILES AND GRID TO REMAIN

EXISTING ACOUSTIC CEILING TILES TO BE REMOVED, GRID
Z TO REMAIN. ANY CEILING MOUNTED DEVICES THAT NEEDS

RE-INSTATED AFTER INSTALLATION OF NEW CEILING TILES.

®@

EXISTING RECESSED LIGHT FIXTURE TO REMAIN

EXISTING RETURN AIR GRILLE TO REMAIN

EXISTING DIFFUSER TO REMAIN

EXISTING HEAT/SMOKE DETECTOR TO REMAIN

EXISTING EMERGENCY LIGHT TO REMAIN

EXISTING SPRINKLER HEAD TO REMAIN

EXISTING SPEAKER TO REMAIN

EXISTING CAMERA TO BE REMOVED AND
RETURNED TO OWNER

EXISTING RECESSED LIGHT FIXTURE TO BE REMOVED

EXISTING RECESSED LIGHT FIXTURE TO BE RELOCATED

2. ALL WORK TO CONFORM TO EXISTING BY-LAWS, CODES AND AUTHORITIES HAVING JURISDICTION. ALL WORK TO COMPLY WITH
CSA Z317.13 CURRENT EDITION.

3. GENERAL CONTRACTOR IS TO REVIEW & FOLLOW THE BUILDING'S CONSTRUCTION GUIDELINES PRIOR TO COMMENCEMENT OF ANY
DEMOLITION WORK. ALL NOISE AND NOXIOUS WORK TO BE DONE AFTER HOURS AND ARRANGED WITH BUILDING BEFOREHAND.
SEAL OFF SITE WITH HOARDING AS REQUIRED FOR DURATION OF CONSTRUCTION SO NOT TO DISTURB DAY TO DAY OPERATIONS.

4. CONTRACTOR TO REPAIR / REPLACE ANY EXISTING FINISHES DENOTES TO REMAIN, INCLUDING BUT NOT EXCLUSIVELY FLOORING,
DAMAGED BY DEMOLITION.

5. GENERAL CONTRACTOR SHALL MAINTAIN THE PREMISES CLEAN AND FREE OF RUBBISH OR DEBRIS DURING DEMOLITION AND
SHALL LEAVE THE PREMISES CLEAN UPON COMPLETION OF WORK. COORDINATE RUBBISH AND DEBRIS REMOVAL WITH THE
BUILDING MANAGEMENT.

6. REFER ALSO TO THE ENGINEERING DRAWINGS ADDITIONAL MECHANICAL AND ELECTRICAL DEMOLITION REQUIREMENTS.

7. MAINTAIN INTEGRITY OF ALL EXISTING FIRE EXITS AT ALL TIMES DURING DEMOLITION.

8. PROVIDE FIRE STOP SYSTEMS AT OPENINGS AND GAPS AROUND DUCTS/ PIPES/ ELECTRICAL PENETRATION IN FLOORS, AND FIRE
RATED PARTITIONS TO MAINTAIN INTEGRITY OF FIRE SEPARATION. USE ULC LISTED FIRE STOP PRODUCTS.

9. PATCH AND MAKE GOOD ALL FINISHES WHERE EXISTING EQUIPMENT, ACCESSORIES, FIXTURES, MILLWORK, WALL PROTECTION,
GRAB BARS, ESCUTCHEON PLATES ETC HAVE BEEN REMOVED.

10. FIRESTOP ALL NEW AND EXISTING PENETRATIONS IN EXISTING FIRE SEPARATIONS SCHEDULED TO REMAIN.

11. REMOVE ALL EXISTING CEILING MOUNTED CURTAIN TRACKS.

EXISTING CEILING MOUNTED CURTAIN TRACKS TO BE REMOVED.

Project Title:

250 COLLEGE STREET

MOVE CONSOLIDATION -
INTERIOR RENOVATION

Ground, 8th, 9th,10th and 11th Floors

Sheet Title:

DEMOLITION CEILING PLAN

9TH FLOOR
Project Stamp
North
A ' SOC?
s "’\ gﬂp o« 2
[ N O ARCHITECTS Z
i A
s e
Date: Project No.:
11 08 2023 22-48
Scale: Drawn: Checked:
AS NOTED JJ wJ

/02 SYMBOL LEGEND

w N.T.S

/03" DEMOLITION PLAN GENERAL NOTES

M N.T.S

/04" DEMOLITION PLAN KEY NOTES

M N.T.S

Drawing Number:

A-110



AutoCAD SHX Text
DN

AutoCAD SHX Text
UP

AutoCAD SHX Text
FHC

AutoCAD SHX Text
FHC

AutoCAD SHX Text
DN

AutoCAD SHX Text
UP

AutoCAD SHX Text
FHC


ARCHITECTS INC
477 richmond st. w. suite 301
toronto ontario mb5v 3e7
t416.340.7373 f 416. 340.0005
hjarchitects.ca
<
o ol [® [ ( e\
(2] & |5 0
- ® 9 E
© = ®
= = o ® °
|[ 1026 || (1025 o) PILLZAM|[e) B R
® 110 el | { [[1Dph |
U T022A] G
hoha! |
o) E el I |
5 s 5
1027A 2 : NARPN
| i ‘. [1057A ||| [ 1057B
o 1 . 2N/ A A
© CORRIDOR v
& o|®
-_ WASHROOM 5 olo olo Hodz ] ol |o|L >
1027 o
© H 4
® N7
\ @ UNIVERSAL
- WASHROOM e
-4 i 1018 1016 || o /6 ® SHEET ISSUANCE
B = /.
A
8
N RRIDO: rofr2 ]
[ 7
®
)
: 6
5
[0z ® UNISEX M
ISEI RO et :
sz ]
s 3
2
0 |olo o | CORRIDOR ® | o ® QORRIDD 1| | HHA ADDENDUM 1 30 08 2023
- = 1044 €| |o| |o|e ® =
WASHROOM . = 1062] | © NO
IT
FHC — =
[ 1044B ||| [ 1044A ] I I I I HH %
1 : — — — : 1 This drawing is the property of the Architect and unauthorized reproduction is
A ] ® prohibited under the copyright act.
— < < ]| Electronic files, when provided, are instruments of service and the sole property of
It ] ® & Hanson + Jung Architects Inc.. No alteration or reproduction shall be made without
Q | ® X I i written permission from Hanson + Jung Architects Inc.
[T 1035] || ® [[ 1036 [|® [ [1037 1038 [® T 1 : . The Contractor shall check and verify all dimensions and report any discrepancies
(10639 [ 11g4g:]] o4 A 104 0437 to the Architect prior to construction; do not scale this drawing.
01\ ! 1 L1 5 - This drawing shall not be used for construction purposes unless properly signed
032 | Nl 2] HEE B E - and sealed by the Architect.
1032 | 5 5 || % E_
— — — ‘ E 8
[ [ ] [ | ] [ & 7
5
4 ISSUED FOR PERMIT 11-08-2023
3 ISSUED FOR TENDER 08-08-2023
2 PRE-TENDER COST ESTIMATE 14-07-2023
1 REVIEW 10-04-2023
NO | ACTION DY MO YR
Client:
A-111/ 1/8" =1'-0"
Project Title:
1. CONTRACTOR TO VERIFY ALL SITE DIMENSIONS. ANY ERROR OR DISCREPANCY TO THE DIMENSIONED PARTITION SHALL BE
NOT IN ARCHITECTURAL LIMITS OF WORK. REFER TO "1 EXISTING LIGHT FIXTURE TO REMAIN BROUGHT TO THE ATTENTION OF THE DESIGN CONSULTANT PRIOR TO CONSTRUCTION. EXISTING CEILING MOUNTED MILLWORK TO BE REMOVED. 250 CO LLE G E STRE ET
MECHANICAL & ELECTRICAL DWGS FOR LIMITS OF
WORK FOR THESE DISCIPLINES. 2. ALL WORK TO CONFORM TO EXISTING BY-LAWS, CODES AND AUTHORITIES HAVING JURISDICTION. ALL WORK TO COMPLY WITH -
EXISTING RECESSED LIGHT FIXTURE TO REMAIN CSA Z317.13 CURRENT EDITION. MOVE CONSOLIDATION
3. GENERAL CONTRACTOR IS TO REVIEW & FOLLOW THE BUILDING'S CONSTRUCTION GUIDELINES PRIOR TO COMMENCEMENT OF ANY I N TE RI 0 R RE N OVATI O N
— EXISTING WALL TO REMAIN DEMOLITION WORK. ALL NOISE AND NOXIOUS WORK TO BE DONE AFTER HOURS AND ARRANGED WITH BUILDING BEFOREHAND. Ground. 8th. 9th.10th and 11th Floors
SEAL OFF SITE WITH HOARDING AS REQUIRED FOR DURATION OF CONSTRUCTION SO NOT TO DISTURB DAY TO DAY OPERATIONS. ’ ’ ’
EXISTING RETURN AIR GRILLE TO REMAIN
- _ EXISTING WALL OR ITEM TO BE REMOVED 4. CONTRACTOR TO REPAIR / REPLACE ANY EXISTING FINISHES DENOTES TO REMAIN, INCLUDING BUT NOT EXCLUSIVELY FLOORING,
- DAMAGED BY DEMOLITION. Sheet Title:
®  EXISTING DIFFUSER TO REMAIN
5. GENERAL CONTRACTOR SHALL MAINTAIN THE PREMISES CLEAN AND FREE OF RUBBISH OR DEBRIS DURING DEMOLITION AND DEMOLITION CEILING PLAN
ROOM NAME ROOM NAME AND NUMBER SHALL LEAVE THE PREMISES CLEAN UPON COMPLETION OF WORK. COORDINATE RUBBISH AND DEBRIS REMOVAL WITH THE 10TH FLOOR
BUILDING MANAGEMENT.
©  EXISTING HEAT/SMOKE DETECTOR TO REMAIN
O |:| EXISTING DECORATIVE BLANK WHITE COVER o 6. REFER ALSO TO THE ENGINEERING DRAWINGS ADDITIONAL MECHANICAL AND ELECTRICAL DEMOLITION REQUIREMENTS.
PLATE TO REMAIN
EXISTING EMERGENCY LIGHT TO REMAIN 7. MAINTAIN INTEGRITY OF ALL EXISTING FIRE EXITS AT ALL TIMES DURING DEMOLITION.
I:' EXISTING CEILING ACCESS PANEL COVER TO ©  EXISTING SPRINKLER HEAD TO REMAIN 8. PROVIDE FIRE STOP SYSTEMS AT OPENINGS AND GAPS AROUND DUCTS/ PIPES/ ELECTRICAL PENETRATION IN FLOORS, AND FIRE
REMAIN RATED PARTITIONS TO MAINTAIN INTEGRITY OF FIRE SEPARATION. USE ULC LISTED FIRE STOP PRODUCTS.
(®  EXISTING SPEAKER TO REMAIN — P
9. PATCH AND MAKE GOOD ALL FINISHES WHERE EXISTING EQUIPMENT, ACCESSORIES, FIXTURES, MILLWORK, WALL PROTECTION, Nt P
& EXISTING CAMERA TO BE REMOVED. GRAB BARS, ESCUTCHEON PLATES ETC HAVE BEEN REMOVED. W @p ASSOG,
EXISTING GYPSUM BOARD BULKHEAD OR CEILING REMAIN RE B <
EXISTING LIGHT FIXTURE TO BE RELOCATED 10. FIRESTOP ALL NEW AND EXISTING PENETRATIONS IN EXISTING FIRE SEPARATIONS SCHEDULED TO REMAIN. ‘ \ $ oF %
PPN PPN 11. REMOVE ALL CEILING MOUNTED TRACKS/CURTAIN RODS. O ARCHITECTS Z
EXISTING ACOUSTIC CEILING TILES AND GRID TO REMAIN - ‘
MEIO! HANSON f
Gl
EXISTING EGGCRATES LIGHTING TO REMAIN a2
s
Date: Project No.:
EXISTING METAL CEILING PANELS TO REMAIN
11 08 2023 22-48
. EXISTING ACOUSTIC CEILING TILES TO BE REMOVED. Scale: Drawn: Checked:
’ DEVICES THAT NEEDS TO BE REMOVED ARE TO BE STORED ' ' '
2 SAFELY ON SITE AND RE-INSTATED AFTER INSTALLATION AS NOTED JJ WJ
OF NEW TILES.
Drawing Number:
/02 SYMBOL LEGEND /03" DEMOLITION PLAN GENERAL NOTES /04" DEMOLITION PLAN KEY NOTES A- I I I

w N.T.S w N.T.S w N.T.S



AutoCAD SHX Text
FHC

AutoCAD SHX Text
UP

AutoCAD SHX Text
DN

AutoCAD SHX Text
FHC

AutoCAD SHX Text
FHC

AutoCAD SHX Text
DN

AutoCAD SHX Text
UP


PET G2

PET G3

ET G9

PET G8

compactor

PET G10

[J

[
PET G11

DETC4D ; [

G191

G73

G56A

34
A ECH.

G56

G122A

EX.B

INJECTION ROOM]|
G69B

(_EXsv )

i
I
00

WEBINAR
G187

EX.SV

Y

G19

EX.B
PT-1

WORKSTATION
G161

EX.SV

( exB X PTA

STORAGE
G126A
EX.SV
EX.B
PT-1

AN

EATING AREA
G118A
[
i ﬁ RAMP
COLLEGE
STREET
ENTRANCE

G115C

ORKSTATION
G160
EX.SV

G115B

HANSON +JUNG

ARCHITECTS INC

477 richmond st. w. suite 301
toronto ontario m5v 3e7
t416.340.7373 f 416. 340.0005
hjarchitects.ca

)
OFFICE
i i i G173 G174 KEY PLAN
B-2 s
PT-1 01 l ==
WORKSTATION EX.B
G189 5 | =
CPT-1 OFFICE 7
G172
01 / EX.SV [ T/ NE T
il / — ~ AN
L — T 3
_ 16"x4" - - B - .W
T\ —A_ _exB X _PT4_ ) VR E =
N OFFICE - b
B-2 G171
G188 PT1 09 EX.SV - - |-
EETING ROOM
CPT-1 EJ -
o
EX.B ® (-
B-2 PT1 “EH = (__EXB )
PT-1 KITCHENETTE
G163 09
EX.SV
WORKSTATION
EXB[ —— EX.SV
( PT1 ) G169
CPT-1
G162 woriSEE
WORKSTATION 7
EX.SV Ea
o []
PT-1
DOOR TO BE
5;559\, 08)(03 N PERMANENTLY
. G164
09 N LOCKED G168A
N Y MEETING ROOM
© Y (Exsv )
08 L —
WORKSTATION 08
4
WORKSTATION 61528 o1s2a @ I IIINY @
CRTa ) Exsv )l | U | 777 G145 G144
- EX.B 08 STORAGE
EX.B : PT-1
PT-1 WR 7 =
G149B <
0 1498 CPT-1
D B-2 B
() 06 07 T
- ClSs ==
—— : G143
C @10 EX.B
PTA
MEETING
PRINTER/STORAGE G153A M OUSEREEPING PRINTER *o N
G154 EX.SV 5 STORAGE STAIR
EX.SV WR G150
EX.B
A G151 EX.CPT
g
<=
\-m WR
EX.SV G142
o125 6130 (ExB ) O
PT-1 -
G136A
OFFICE OFFICE OFFICE OFFICE WORKSTATION
G115A G114 G135
G136B G137 G138 G139 G140 G141
EX.CPT EX.CPT EX.CPT EX.CPT EX.SV
(_EXB ) (_ExB )
PT-1 PT-1 PT-1 PT-1

SHEET ISSUANCE

1 HJA ADDENDUM 1

30 08 2023

NO

This drawing is the property of the Architect and unauthorized reproduction is

prohibited under the copyright act.

Electronic files, when provided, are instruments of service and the sole property of
Hanson + Jung Architects Inc.. No alteration or reproduction shall be made without
written permission from Hanson + Jung Architects Inc.

The Contractor shall check and verify all dimensions and report any discrepancies

to the Architect prior to construction; do not scale this drawing.

This drawing shall not be used for construction purposes unless properly signed

and sealed by the Architect.

8
7
6
5
4 ISSUED FOR PERMIT 11-08-2023
3 ISSUED FOR TENDER 08-08-2023
2 PRE-TENDER COST ESTIMATE 14-07-2023
1 REVIEW 10-04-2023
NO | ACTION DY MO YR

/01 CONSTRUCTION PLAN GROUND FLOOR SOUTH

@ 1/8" = 1|_0"

SYMBOL LEGEND

MATERIALS & FINISHES SCHEDULE

CONSTRUCTION PLAN GENERAL NOTES

CONSTRUCTION PLAN KEY NOTES

|
N\

i
L

EXISTING PARTITION TO REMAIN

NEW PARTITION

NEW DOOR AND EXISTING
FRAME ASSEMBLY

EXISTING DOOR AND FRAME
ASSEMBLY TO REMAIN

EXISTING DUAL SWING DOOR AND FRAME
ASSEMBLY TO REMAIN

AREA NOT IN
SCOPE OF WORK

DENOTES FLOOR AREA TO BE
COVERED WITH NEW CARPET TILES.

DENOTES FLOOR AREA TO RECEIVE
NEW SHEET VINYL FLOORING

DOOR NUMBER. REFER TO DOOR SCHEDULE

PARTITION/ WALL

INTERIOR WALL TYPE 1
TO U/S OF CEILING

P1

$" GYPSUM BOARD

3% " METAL STUDS AT 16" O.C.

3 % " MINERAL WOOL SOUND ATTENUATION BATTS
3" GYPSUM BOARD

NOTE:

STUDS AND GYP BD THICKNESS TO MATCH
EXISTING WHERE INFILLING OPENINGS. NEW
PARTITION TO BE FLUSH WITH ADJACENT EXISTING
PARTITION. PAINT BOTH SIDES. COLOUR TO MATCH
EXISTING IN ROOMS NOT IDENTIFIED TO RECEIVE
PAINT. OTHERWISE ALL COLOURS TO LATER
SELECTION BY ARCHITECT.

CPT-1

VCT-1

V

(%)
N

N

-
-

PT-2

PT-3

FLOOR FINISHES

CARPET TILE - FIELD COLOUR

MANUF: INTERFACE MODULAR
STYLE #: CT102

COLOUR: SLATE

DIMENSIONS: 50cm X 50cm

INSTALLATION: ASHLAR

INSTALLATION NOTES: INSTALL WITH TAC TILES CONNECTORS - CQUEST GB & GLASBAC

VINYL TILE
MANUF: TARKETT
STYLE#: VCTII

COLOUR: 326 DUNES
DIMENSIONS:12" x 12"

SHEET VINYL FLOORING

MANUF: ALTRO
WALL BASE:

VINYL WALL BASE
MANUF:  TARKETT
COLOUR:

HEIGHT: 4"

REMARKS: HIGH MONUMENT STYLE PROFILE

CARPET TILE - FIELD COLOUR
MANUF: INTERFACE MODULAR
STYLE #: CT102

COLOUR: SLATE

HEIGHT: TO MATCH EXISTING

WALLS FINISHES AND SPECIALITY

TYPICAL WALL PAINT - FIELD COLOUR
MANUF: BENJAMIN MOORE

COLOUR:
FINISH: EGGSHELL

TYPICAL WALL PAINT

COLOUR AND FINISH TO MATCH ADJACENT ROOMS

MANUF:
FINISH:

BENJAMIN MOORE
EGGSHELL

TYPICAL CEILING PAINT - FIELD COLOUR
MANUF:  BENJAMIN MOORE

COLOUR:

FINISH:

1. CONTRACTOR TO VERIFY ALL SITE DIMENSIONS. ANY ERROR OR DISCREPANCY TO THE DIMENSIONED PARTITION
SHALL BE BROUGHT TO THE ATTENTION OF THE DESIGN CONSULTANT PRIOR TO CONSTRUCTION.

2. ALL WORK TO CONFORM TO EXISTING BY-LAWS, CODES AND AUTHORITIES HAVING JURISDICTION.

3. CONTRACTOR TO PATCH, REPAIR AND MAKE GOOD ANY DAMAGED EXISTING CONCRETE FLOOR SLAB AND G.W.B. ON
PARTITIONS, BULKHEADS, ETC. AND MAKE READY FOR NEW FINISH.

4. CONTRACTOR TO REPAIR/ REPLACE ANY EXISTING FINISHES, INCLUDING BUT NOT LIMITED TO FLOORING, WALLS,
AND CEILINGS DAMAGED BY CONSTRUCTION. TOUCH-UP PAINTED SURFACES AFTER COMPLETION OF ALL
INSTALLATION.

5. GENERAL CONTRACTOR SHALL MAINTAIN THE PREMISES CLEAN AND FREE OF RUBBISH OR DEBRIS DURING
CONSTRUCTION AND SHALL LEAVE THE PREMISES CLEAN UPON COMPLETION OF WORK. COORDINATE RUBBISH AND
DEBRIS REMOVAL WITH THE BUILDING MANAGEMENT.

6. REFER TO THE ENGINEERING DRAWINGS FOR ALL POWER, DATA & SECURITY REQUIREMENTS, LOCATIONS &
SPECIFICATIONS.

7. PROVIDE IN-WALL BLOCKING BETWEEN STUDS AS REQUIRED AT ALL ALL-HUNG ITEMS INCLUDING EQUIPMENT,
ACCESSORIES AND MILLWORK.

8. MAINTAIN INTEGRITY OF ALL EXISTING FIRE EXITS AT ALL TIMES DURING CONSTRUCTION.

9. PROVIDE FIRE STOP SYSTEMS AT OPENINGS AND GAPS AROUND DUCTS/ PIPES/ ELECTRICAL PENETRATION IN
FLOORS, AND FIRE RATED PARTITIONS TO MAINTAIN INTEGRITY OF FIRE SEPARATION. USE ULC LISTED FIRE STOP
PRODUCTS.

10. PATCH HOLES IN WALLS WHERE WALL MOUNTED ITEMS HAVE BEEN REMOVED, INCLUDING BUT NOT LIMITED TO
SHELVES, PAINTINGS, BOARDS, SIGNS, FRAMES, FILE HOLDERS, COAT RACKS AND MIRRORS IN CORRIDORS AND
ROOMS.

11. REPLACE BROKEN, DAMAGED OR MISSING SECTIONS OF PLASTIC EGGCRATE AT CEILING LIGHT COVE ALONG
CORRIDORS ON GROUND, 9TH, AND 10TH FLOORS TO MATCH EXISTING.

PATCH AND REPAIR WALL WHERE SINK IS REMOVED PRIOR TO PAINTING

PATCH AND REPAIR WALL WHERE SHELVES ARE REMOVED PRIOR TO PAINTING.

INTERIOR GLAZING TO BE LAMINATED WITH FILM.
PRODUCT: 3M FASARA GLASS FINISH SH2EMOS, FROST/MATTE, OSLO, WHITE

PROVIDE NEW SHEET VINYL FLOORING TO MATCH EXISTING, HEAT WELD PRIOR
TO INSTALLATION OF NEW CARPET TILES.

® ® 6 6

PATCH AND REPAIR WALL WHERE LAMINATED SIGN IS REMOVED PRIOR TO PAINTING

INFILL WALL OPENING WITH NEW GYPSUM BOARD.

REPLACE EXISTING METAL PANEL WITH A NEW RETURN AIR GRILLE.
SEE PICTURE. REFER TO MECHANICAL DRAWINGS.

INSTALL NEW GYPSUM BOARD WALL WHERE PANELS AND TV ARE REMOVED.
SEE PICTURE FOR REFERENCE.

PATCH WALLS WHERE NEEDED PRIOR TO PAINT. INCLUDING BUT NOT LIMITED TO
AREAS IDENTIFIED ON THE DRAWING. SEE EXAMPLES IN PICTURES.

RELOCATE WIRING FROM MAGNETIC DOOR HOLDER BACK TO THE MAGLOCK AND REACTIVATE IT.

® @

PATCH FLOOR WHERE WALL IS DEMOLISHED WITH NEW SHEET VINYL AND HEAT WELD.
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MATERIALS & FINISHES SCHEDULE

CONSTRUCTION PLAN GENERAL NOTES

CONSTRUCTION PLAN KEY NOTES

EXISTING PARTITION TO REMAIN

NEW PARTITION

EXISTING DOOR AND FRAME ASSEMBLY TO
REMAIN

EXISTING DUAL SWING DOOR AND FRAME
ASSEMBLY TO REMAIN

i

%

N EXISTING DOOR TO BE REMOVED, FRAME TO
I\ REMAIN

FoYN

AREA NOT IN
SCOPE OF WORK

DENOTES FLOOR AREA TO BE COVERED
WITH NEW VINYL FLOOR TILES.

DENOTES FLOOR AREA TO RECEIVE
NEW CARPET.

FLOOR FINISHES

CARPET TILE - FIELD COLOUR

CPT-1 MANUF: INTERFACE MODULAR

STYLE #: CT102
COLOUR: SLATE
DIMENSIONS: 50cm X 50cm

INSTALLATION: ASHLAR

VINYL TILE

MANUF:  TARKETT
STYLE# VCTIl
COLOUR: 326 DUNES
DIMENSIONS:12" x 12"

WALL BASE:
VINYL WALL BASE

MANUF:  TARKETT
STYLE:  JOHNSONITE TRADITIONAL VINYL %"
COLOUR: MATCH EXISTING
HEIGHT: 4"
CARPET TILE - FIELD COLOUR

MANUF:  INTERFACE MODULAR
STYLE# CT102
COLOUR: SLATE
HEIGHT: MATCH EXISTING
WALLS FINISHES AND SPECIALITY
TYPICAL WALL PAINT - FIELD COLOUR

PT-1 MANUF:  BENJAMIN MOORE

COLOUR:
FINISH: EGGSHELL
REMARKS:

TYPICAL CEILING PAINT - FIELD COLOUR
MANUF: BENJAMIN MOORE

COLOUR:

FINISH:

REMARKS:

INSTALLATION NOTES: INSTALL WITH TAC TILES CONNECTORS - CQUEST GB & GLASBAC

10.

1.

CONTRACTOR TO VERIFY ALL SITE DIMENSIONS. ANY ERROR OR DISCREPANCY TO THE DIMENSIONED PARTITION
SHALL BE BROUGHT TO THE ATTENTION OF THE DESIGN CONSULTANT PRIOR TO CONSTRUCTION.

ALL WORK TO CONFORM TO EXISTING BY-LAWS, CODES AND AUTHORITIES HAVING JURISDICTION.

CONTRACTOR TO PATCH, REPAIR AND MAKE GOOD ANY DAMAGED EXISTING CONCRETE FLOOR SLAB AND G.W.B. ON
PARTITIONS, BULKHEADS, ETC. AND MAKE READY FOR NEW FINISH.

CONTRACTOR TO REPAIR / REPLACE ANY EXISTING FINISHES, INCLUDING BUT NOT LIMITED TO FLOORING, WALLS,
AND CEILINGS DAMAGED BY CONSTRUCTION. TOUCH-UP PAINTED SURFACES AFTER COMPLETION OF ALL
INSTALLATION.

GENERAL CONTRACTOR SHALL MAINTAIN THE PREMISES CLEAN AND FREE OF RUBBISH OR DEBRIS DURING
CONSTRUCTION AND SHALL LEAVE THE PREMISES CLEAN UPON COMPLETION OF WORK. COORDINATE RUBBISH AND
DEBRIS REMOVAL WITH THE BUILDING MANAGEMENT.

REFER TO THE ENGINEERING DRAWINGS FOR ALL POWER, DATA & SECURITY REQUIREMENTS, LOCATIONS &
SPECIFICATIONS.

PROVIDE IN-WALL BLOCKING BETWEEN STUDS AS REQUIRED AT ALL ALL-HUNG ITEMS INCLUDING EQUIPMENT,
ACCESSORIES AND MILLWORK.

MAINTAIN INTEGRITY OF ALL EXISTING FIRE EXITS AT ALL TIMES DURING CONSTRUCTION.

PROVIDE FIRE STOP SYSTEMS AT OPENINGS AND GAPS AROUND DUCTS/ PIPES/ ELECTRICAL PENETRATION IN
FLOORS, AND FIRE RATED PARTITIONS TO MAINTAIN INTEGRITY OF FIRE SEPARATION. USE ULC LISTED FIRE STOP
PRODUCTS.

PATCH HOLES IN WALLS WHERE WALL MOUNTED ITEMS HAVE BEEN REMOVED, INCLUDING BUT NOT LIMITED TO
SHELVES, PAINTINGS, BOARDS, SIGNS, FRAMES, FILE HOLDERS, COAT RACKS AND MIRRORS IN CORRIDORS AND
ROOMS.

REPLACE BROKEN, DAMAGED OR MISSING SECTIONS OF PLASTIC EGGCRATE AT CEILING LIGHT COVE ALONG
CORRIDORS ON GROUND, 9TH, AND 10TH FLOORS TO MATCH EXISTING.

PROVIDE NEW CARPET TO MATCH EXISTING WHERE
MILLWORK HAS BEEN REMOVED.

PATCH WALL WHERE MILLWORK IS REMOVED PRIOR TO PAINTING.
AND PROVIDE NEW CARPET WALL BASE.

PROVIDE NEW VINYL COMPOSITION TILES AND WALL BASE.

PROVIDE TRANSITION STRIP WHERE TWO DIFFERENT FLOORING
TYPES MEET.

® ® 6 e

PAINT EXISTING BUILT-IN SHELVES.
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FLOOR FINISHES CORNER GUARD 1. CONTRACTOR TO VERIFY ALL SITE DIMENSIONS. ANY ERROR OR DISCREPANCY TO THE DIMENSIONED PARTITION Project Title:
=7\ INTERIOR PARTITION/WALL TYPE 1 co SHALL BE BROUGHT TO THE ATTENTION OF THE DESIGN CONSULTANT PRIOR TO CONSTRUCTION. PATCH AND REPAIR WALL WHERE FIXED CABINETS ARE REMOVED PRIOR TO PAINTING.
EXISTING PARTITION TO REMAIN Touis oF CELING AN | ERFAGE X | PRODUC T ACROVYN VA SERiza T PROVIDE NEW VINYL TILES (VCT-1) AND VINYL WALL BASE (B-1) WHERE 250 C O L L E G E ST RE ET
CPT-1 MANUF: INTERFACE MODULAR PRODUCT: ACROVYN VA SERIES 2. ALL WORK TO CONFORM TO EXISTING BY-LAWS, CODES AND AUTHORITIES HAVING JURISDICTION. MILLWORK HAS BEEN REMOVED
NEW PARTITION 3" GYPSUM BOARD SIS s HODEL: VA2 . MOVE CONSOLIDATION -
3% " METAL STUDS AT 16" O.C. COLOUR: SLATE COLOUR: SOLID COLOUR TO LATER SELECTION 3. CONTRACTOR TO PATCH, REPAIR AND MAKE GOOD ANY DAMAGED EXISTING CONCRETE FLOOR SLAB AND G.W.B. ON PROVIDE PATTERNED FILM ON EXISTING GLAZING.
35, " MINERAL WOOL SOUND ATTENUATION BATTS :?«IQTE,:‘ES!:%N- SAI)Scmﬁ R500m SIZE: 24" X 21" X FULL HT OF WALL PARTITIONS, BULKHEADS, ETC. AND MAKE READY FOR NEW FINISH. PRODUCT: 3M FASARA GLASS FINISH SH2EMOS, FROST/MATTE, OSLO, WHITE | N TE Rl O R RE N OV ATIO N
" GYPSUM BOARD :
8 INSTALLATION NOTES: INSTALL WITH TAC TILES 4. CONTRACTOR TO REPAIR / REPLACE ANY EXISTING FINISHES, INCLUDING BUT NOT LIMITED TO FLOORING, WALLS PATCH AND REPAIR WALL WHERE WALL MOUNTED LIGHT FIXTURES HAVE BEEN G
: , , . round, 8th, 9th,10th and 11th Floors
NEW DOOR AND EXISTING FRAME CONNECTORS - CQUEST GB & GLASBAC AND CEILINGS DAMAGED BY CONSTRUCTION. TOUCH-UP PAINTED SURFACES AFTER COMPLETION OF ALL REMOVED PRIOR TO PAINTING. PEE D
ASSEMBLY INSTALLATION
VINYL TILE NOTE: |
) VCT-1 i
NOTE: MANUF:  TARKETT STUDS AND GYP BD THICKNESS TO MATCH 5. GENERAL CONTRACTOR SHALL MAINTAIN THE PREMISES CLEAN AND FREE OF RUBBISH OR DEBRIS DURING APPLY NEW PLASTER FINISH OVE THE ENTIRE WALL PRIOR TO PAINT. Sheet Title:
EXISTING DOOR AND FRAME STUDS AND GYP BD THICKNESS TO MATCH STYLE# VCTII EXISTING WHERE INFILLING OPENINGS. NEW CONSTRUCTION AND SHALL LEAVE THE PREMISES CLEAN UPON COMPLETION OF WORK. COORDINATE RUBBISH AND
ASSEMBLY TO REMAIN EXISTING WHERE INFILLING OPENINGS. NEW COLOUR: 326 DUNES PARTITION TO BE FLUSH WITH ADJACENT EXISTING DEBRIS REMOVAL WITH THE BUILDING MANAGEMENT ’ CONSTRUCTION PLAN
i PARTITION TO BE FLUSH WITH ADJACENT EXISTING DIMENSIONS:12" x 12" PARTITION. PAINT BOTH SIDES. COLOUR TO MATCH . PROVIDE NEW VINYL TILES (VCT-1) WHERE WALLS HAS BEEN REMOVED PRIOR
PARTITION. PAINT BOTH SIDES. COLOUR TO MATCH EXISTING IN ROOMS NOT IDENTIFIED TO RECEIVE 6. REFER TO THE ENGINEERING DRAWINGS FOR ALL POWER, DATA & SECURITY REQUIREMENTS, LOCATIONS & TO INSTALLATION OF CARPET. 10TH FLOOR
EXISTING IN ROOMS NOT IDENTIFIED TO RECEIVE WALL BASE: PAINT. OTHERWISE ALL COLOURS TO LATER peselnbhgie b
PAINT. OTHERWISE ALL COLOURS TO LATER AL SELECTION BY ARCHITECT. ' %" GYPSUM BOARD TO BE LAMINATED AND MECHANICALY FASTENED TO
SELECTION BY ARCHITECT. VINYL WALL BASE 7. PROVIDE IN-WALL BLOCKING BETWEEN STUDS AS REQUIRED AT ALL ALL-HUNG ITEMS INCLUDING EQUIPMENT, EXISTING DRY WALL.
] EéfJ:ENgS%UE':‘ALBf‘\’(V[pg;’EOM%NAND MANUF:  TARKETT ACCESSORIES AND MILLWORK.
STYLE:  JOHNSONITE TRADITIONAL VINYL %" PROVIDE NEW WALL BASE (B-1).
| COLOUR: MATCH EXISTING 8. MAINTAIN INTEGRITY OF ALL EXISTING FIRE EXITS AT ALL TIMES DURING CONSTRUCTION.
/ HEIGHT: 4"
% 9. PROVIDE FIRE STOP SYSTEMS AT OPENINGS AND GAPS AROUND DUCTS/ PIPES/ ELECTRICAL PENETRATION IN PROVIDE FLOOR TRANSITION STRIP WHERE FLOOR MATERIAL CHANGES. Project Stamp
CARPET TILE - FIELD COLOUR FLOORS, AND FIRE RATED PARTITIONS TO MAINTAIN INTEGRITY OF FIRE SEPARATION. USE ULC LISTED FIRE STOP SEE SPECIFICATIONS FOR PRODUCT. COLOUR: 178 IRONSTONE CG North
Bz ) . PRODUCTS. ASSQC
SOOPE OF W gm'UEF"“ éﬁ:’s’f FACENOREAR PROVIDE 9 FLOOR TILES (VCT-1) TO REPLACE EXISTING PRIOR TO INSTALLATION 4/ @p [7)
SCOPE OF WORK COLOUR: SLATE 10. PATCH HOLES IN WALLS WHERE WALL MOUNTED ITEMS HAVE BEEN REMOVED, INCLUDING BUT NOT LIMITED TO (VCT-1) A oF -
HEIGHT: MATCH EXISTING SHELVES, PAINTINGS, BOARDS, SIGNS, FRAMES, FILE HOLDERS, COAT RACKS AND MIRRORS IN CORRIDORS AND SE%EF"LEQ?;(ETNT#E:' %"3‘32&? SFNSY‘;(Z':)(T":’)A(':-('S\';SQEXTS_:’?; ;‘_—ggs IIIIODES . g ARCHITECTS OZ
ROOMS. .
) nf
WALLS FINISHES AND SPECIALITY i ,bmm
DENOTES FLOOR AREA TO BE 11. REPLACE BROKEN, DAMAGED OR MISSING SECTIONS OF PLASTIC EGGCRATE AT CEILING LIGHT COVE ALONG @ INFILL WINDOW OPENING WITH NEW GYPSUM BOARD. ﬂm 2
COVERED WITH NEW CARPET TILES. TYPICAL WALL PAINT - FIELD COLOUR CORRIDORS ON GROUND, 9TH, AND 10TH FLOORS TO MATCH EXISTING. UCENCE &
PT-1 MANUF:  BENJAMIN MOORE a2z
. )
ﬁ,ﬁf;’H?R' EGGSHELL @ PROVIDE NEW WALL BASE (B1) TO EXISTING COLUMN. nenan™
BE\';‘VO\ZEE(E I?ﬁ.?sg Q/R;:ETAJO RECEIVE ' BUILD A NEW DRY WALL ( TWO LAYERS OF %" GYPSUM BOARD AND 3 %" METAL Date: Project No.:
(veT-1) STUDS IN BETWEEN ) WITH A FOOTPRINT NO MORE THAN 12"x12" TO COVER NEW 11 08 2023 22.48
TYPICAL CEILING PAINT - FIELD COLOUR REFRIGERANT PIPES. SAME WALL TO BE BUILT IN SAME LOCATION ON 9TH, 11TH
MANUF:  BENJAMIN MOORE AND 12TH FLOOR. SEE MECHANICAL DRAWINGS. — — —
DOOR NUMBER. REFER TO DOOR SCHEDULE COLOUR: cale: rawn: ecked:
FINISH:  FLAT AS NOTED JJ WJ
PARTITION/ WALL
_® TYPICAL DOORS & FRAMES PAINT - FIELD COLOUR Drawi .
PT-4 . rawing Number:
MANUF:  BENJAMIN MOORE
cGr NEW CORNER GUARD COLOUR:
FINISH:  SATIN
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/01 NEW CEILING PLAN GROUND FLOOR SOUTH
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SYMBOL LEGEND CONSTRUCTION PLAN GENERAL NOTES CONSTRUCTION PLAN KEY NOTES
1. CONTRACTOR TO VERIFY ALL SITE DIMENSIONS. ANY ERROR OR DISCREPANCY TO THE DIMENSIONED PARTITION Project Title:
SHALL BE BROUGHT TO THE ATTENTION OF THE DESIGN CONSULTANT PRIOR TO CONSTRUCTION.
r— NOT IN ARCHITECTURAL LIMITS OF WORK. REFER ; EXISTING LIGHT FIXTURE TO REMAIN 250 CO L LE G E STRE ET

TO MECHANICAL & ELECTRICAL DWGS FOR LIMITS o

L — 1  OF WORK FOR THESE DISCIPLINES. 2. ALL WORK TO CONFORM TO EXISTING BY-LAWS, CODES AND AUTHORITIES HAVING JURISDICTION.

MOVE CONSOLIDATION -

3. CONTRACTOR TO PATCH, REPAIR AND MAKE GOOD ANY DAMAGED EXISTING CONCRETE FLOOR SLAB AND G.W.B. ON

EXISTING RECESSED LIGHT FIXTURE TO REMAIN
=——  EXISTING WALL TO REMAIN ° PARTITIONS, BULKHEADS, ETC. AND MAKE READY FOR NEW FINISH. INTERI O R REN OV ATI O N
4. CONTRACTOR TO REPAIR / REPLACE ANY EXISTING FINISHES, INCLUDING BUT NOT LIMITED TO FLOORING, WALLS, Ground. 8th. 9th.10th and 11th Floors
———  NEWWALL AND CEILINGS DAMAGED BY CONSTRUCTION. TOUCH-UP PAINTED SURFACES AFTER COMPLETION OF ALL ’ ’ ’
% EXISTING RETURN AIR GRILLE TO REMAIN INSTALLATION.
ROOM NAME R60oM NAME AND NUMBER 5. GENERAL CONTRACTOR SHALL MAINTAIN THE PREMISES CLEAN AND FREE OF RUBBISH OR DEBRIS DURING Sheet Title:
®  EXISTING DIFFUSER TO REMAIN CONSTRUCTION AND SHALL LEAVE THE PREMISES CLEAN UPON COMPLETION OF WORK. COORDINATE RUBBISH AND
DEBRIS REMOVAL WITH THE BUILDING MANAGEMENT. NEW CEILING PLAN
O l:’ EXISTING DECORATIVE BLANK WHITE COVER EXISTING HEAT/SMOKE DETECTOR TO REMAIN 6. REFER TO THE ENGINEERING DRAWINGS FOR ALL POWER, DATA & SECURITY REQUIREMENTS, LOCATIONS & GROUND FLOOR SOUTH
PLATE TO REMAIN © SPECIFICATIONS.
EXISTING EMERGENCY LIGHT TO REMAIN
® STING GENCYLIGHTTO 7. PROVIDE IN-WALL BLOCKING BETWEEN STUDS AS REQUIRED AT ALL ALL-HUNG ITEMS INCLUDING EQUIPMENT,
EXISTING CEILING ACCESS PANEL COVER TO ACCESSORIES AND MILLWORK
REMAIN ©® EXISTING SPRINKLER HEAD TO REMAIN '
8. MAINTAIN INTEGRITY OF ALL EXISTING FIRE EXITS AT ALL TIMES DURING CONSTRUCTION.
® EXISTING SPEAKER TO REMAIN
EXISTING GYPSUM BOARD BULKHEAD OR CEILING 9. PROVIDE FIRE STOP SYSTEMS AT OPENINGS AND GAPS AROUND DUCTS/ PIPES/ ELECTRICAL PENETRATION IN Project Stamp
REMAIN FLOORS, AND FIRE RATED PARTITIONS TO MAINTAIN INTEGRITY OF FIRE SEPARATION. USE ULC LISTED FIRE STOP North
PRODUCTS. ASSQC.
£/
24" x 24" EXISTING SUSPENDED ACOUSTIC CEILING 10. PATCH HOLES IN WALLS WHERE WALL MOUNTED ITEMS HAVE BEEN REMOVED, INCLUDING BUT NOT LIMITED TO A oF 2.
TILES TO REMAIN SHELVES, PAINTINGS, BOARDS, SIGNS, FRAMES, FILE HOLDERS, COAT RACKS AND MIRRORS IN CORRIDORS AND < (0]
ROOMS. O ARCHITECTS Z
PROVIDE NEW 24" x 24" SUSPENDED ACOUSTIC
CEILING TILES 11. REPLACE BROKEN, DAMAGED OR MISSING SECTIONS OF PLASTIC EGGCRATE AT CEILING LIGHT COVE ALONG MEDIMANSON  §
CORRIDORS ON GROUND, 9TH, AND 10TH FLOORS TO MATCH EXISTING. vomnce . &
a2z
|- EXISTING EGGCRATES LIGHTING TO REMAIN wuar™
Date: Project No.:
j:t |:| EXISTING METAL CEILING PANELS TO REMAIN 11 08 2023 22-48
Scale: Drawn: Checked:
AS NOTED JJ wJ
Drawing Number:
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1
L

ROOM NAME

2l

NOT IN ARCHITECTURAL LIMITS OF WORK. REFER
TO MECHANICAL & ELECTRICAL DWGS FOR LIMITS
OF WORK FOR THESE DISCIPLINES.

EXISTING WALL TO REMAIN

NEW WALL

ROOM NAME AND NUMBER

EXISTING DECORATIVE BLANK WHITE COVER
PLATE TO REMAIN

EXISTING CEILING ACCESS PANEL COVER TO
REMAIN

EXISTING GYPSUM BOARD BULKHEAD OR CEILING
REMAIN

24" x 24" EXISTING SUSPENDED ACOUSTIC CEILING
TILES TO REMAIN

PROVIDE NEW 24" x 24" SUSPENDED ACOUSTIC
CEILING TILES TO REPLACE STAINED TILES

EXISTING EGGCRATES LIGHTING TO REMAIN

EXISTING METAL CEILING PANELS TO REMAIN

—1

®

© @ ©® ® 0

EXISTING LIGHT FIXTURE TO REMAIN

EXISTING RECESSED LIGHT FIXTURE TO REMAIN

EXISTING RETURN AIR GRILLE TO REMAIN

EXISTING DIFFUSER TO REMAIN

EXISTING HEAT/SMOKE DETECTOR TO REMAIN

EXISTING EMERGENCY LIGHT TO REMAIN

EXISTING SPRINKLER HEAD TO REMAIN

EXISTING SPEAKER TO REMAIN

EXISTING CAMERA TO REMAIN

10.

1.

CONTRACTOR TO VERIFY ALL SITE DIMENSIONS. ANY ERROR OR DISCREPANCY TO THE DIMENSIONED PARTITION
SHALL BE BROUGHT TO THE ATTENTION OF THE DESIGN CONSULTANT PRIOR TO CONSTRUCTION.

ALL WORK TO CONFORM TO EXISTING BY-LAWS, CODES AND AUTHORITIES HAVING JURISDICTION.

CONTRACTOR TO PATCH, REPAIR AND MAKE GOOD ANY DAMAGED EXISTING CONCRETE FLOOR SLAB AND G.W.B. ON
PARTITIONS, BULKHEADS, ETC. AND MAKE READY FOR NEW FINISH.

CONTRACTOR TO REPAIR / REPLACE ANY EXISTING FINISHES, INCLUDING BUT NOT LIMITED TO FLOORING, WALLS,
AND CEILINGS DAMAGED BY CONSTRUCTION. TOUCH-UP PAINTED SURFACES AFTER COMPLETION OF ALL
INSTALLATION.

GENERAL CONTRACTOR SHALL MAINTAIN THE PREMISES CLEAN AND FREE OF RUBBISH OR DEBRIS DURING
CONSTRUCTION AND SHALL LEAVE THE PREMISES CLEAN UPON COMPLETION OF WORK. COORDINATE RUBBISH AND
DEBRIS REMOVAL WITH THE BUILDING MANAGEMENT.

REFER TO THE ENGINEERING DRAWINGS FOR ALL POWER, DATA & SECURITY REQUIREMENTS, LOCATIONS &
SPECIFICATIONS.

PROVIDE IN-WALL BLOCKING BETWEEN STUDS AS REQUIRED AT ALL ALL-HUNG ITEMS INCLUDING EQUIPMENT,
ACCESSORIES AND MILLWORK.

MAINTAIN INTEGRITY OF ALL EXISTING FIRE EXITS AT ALL TIMES DURING CONSTRUCTION.

PROVIDE FIRE STOP SYSTEMS AT OPENINGS AND GAPS AROUND DUCTS/ PIPES/ ELECTRICAL PENETRATION IN
FLOORS, AND FIRE RATED PARTITIONS TO MAINTAIN INTEGRITY OF FIRE SEPARATION. USE ULC LISTED FIRE STOP
PRODUCTS.

PATCH HOLES IN WALLS WHERE WALL MOUNTED ITEMS HAVE BEEN REMOVED, INCLUDING BUT NOT LIMITED TO
SHELVES, PAINTINGS, BOARDS, SIGNS, FRAMES, FILE HOLDERS, COAT RACKS AND MIRRORS IN CORRIDORS AND
ROOMS.

REPLACE BROKEN, DAMAGED OR MISSING SECTIONS OF PLASTIC EGGCRATE AT CEILING LIGHT COVE ALONG
CORRIDORS ON GROUND, 9TH, AND 10TH FLOORS TO MATCH EXISTING.

@ ADD METAL STUDS WHERE PRE-EXISTING WALL IS DEMOLISHED AND FINISH
THE BOTTOM WITH GYPSUM WALL BOARD. SEE TYPICAL DETAIL 10/400

PROVIDE NEW CEILING MOUNTED CURTAIN AND TRACK.
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701\ NEW CEILING PLAN 8TH FLOOR
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SYMBOL LEGEND

CONSTRUCTION PLAN GENERAL NOTES

CONSTRUCTION PLAN KEY NOTES

NOT IN ARCHITECTURAL LIMITS OF WORK. REFER
TO MECHANICAL & ELECTRICAL DWGS FOR LIMITS
OF WORK FOR THESE DISCIPLINES.

EXISTING WALL TO REMAIN

~
|
L

NEW WALL

ROOM NAME  po0om NAME AND NUMBER

EXISTING DECORATIVE BLANK WHITE COVER
PLATE TO REMAIN

2l

EXISTING CEILING ACCESS PANEL COVER TO
REMAIN

EXISTING GYPSUM BOARD BULKHEAD OR CEILING
REMAIN

24" x 24" EXISTING SUSPENDED ACOUSTIC CEILING
TILES TO REMAIN

PROVIDE NEW 24" x 24" SUSPENDED ACOUSTIC
CEILING TILES TO REPLACE STAINED TILES

I- EXISTING EGGCRATES LIGHTING TO REMAIN

EXISTING METAL CEILING PANELS TO REMAIN

—1

o

©
®
©
®
©
P

EXISTING SPEAKER TO REMAIN

EXISTING CAMERA TO REMAIN

EXISTING LIGHT FIXTURE TO REMAIN

EXISTING RECESSED LIGHT FIXTURE TO REMAIN

EXISTING RETURN AIR GRILLE TO REMAIN

@ EXISTING DIFFUSER TO REMAIN

EXISTING HEAT/SMOKE DETECTOR TO REMAIN

EXISTING EMERGENCY LIGHT TO REMAIN

EXISTING SPRINKLER HEAD TO REMAIN

NEW EXIT SIGN. SEE ELECTRICAL DRAWINGS

8. MAINTAIN INTEGRITY OF ALL EXISTING FIRE EXITS AT ALL TIMES DURING CONSTRUCTION.

2. ALL WORK TO CONFORM TO EXISTING BY-LAWS, CODES AND AUTHORITIES HAVING JURISDICTION.

5. GENERAL CONTRACTOR SHALL MAINTAIN THE PREMISES CLEAN AND FREE OF RUBBISH OR DEBRIS DURING
CONSTRUCTION AND SHALL LEAVE THE PREMISES CLEAN UPON COMPLETION OF WORK. COORDINATE RUBBISH AND
DEBRIS REMOVAL WITH THE BUILDING MANAGEMENT.

6. REFER TO THE ENGINEERING DRAWINGS FOR ALL POWER, DATA & SECURITY REQUIREMENTS, LOCATIONS &
SPECIFICATIONS.

9. PROVIDE FIRE STOP SYSTEMS AT OPENINGS AND GAPS AROUND DUCTS/ PIPES/ ELECTRICAL PENETRATION IN
FLOORS, AND FIRE RATED PARTITIONS TO MAINTAIN INTEGRITY OF FIRE SEPARATION. USE ULC LISTED FIRE STOP
PRODUCTS.

11. REPLACE BROKEN, DAMAGED OR MISSING SECTIONS OF PLASTIC EGGCRATE AT CEILING LIGHT COVE ALONG
CORRIDORS ON GROUND, 9TH, AND 10TH FLOORS TO MATCH EXISTING.

1. CONTRACTOR TO VERIFY ALL SITE DIMENSIONS. ANY ERROR OR DISCREPANCY TO THE DIMENSIONED PARTITION
SHALL BE BROUGHT TO THE ATTENTION OF THE DESIGN CONSULTANT PRIOR TO CONSTRUCTION.

3. CONTRACTOR TO PATCH, REPAIR AND MAKE GOOD ANY DAMAGED EXISTING CONCRETE FLOOR SLAB AND G.W.B. ON
PARTITIONS, BULKHEADS, ETC. AND MAKE READY FOR NEW FINISH.

4. CONTRACTOR TO REPAIR / REPLACE ANY EXISTING FINISHES, INCLUDING BUT NOT LIMITED TO FLOORING, WALLS,
AND CEILINGS DAMAGED BY CONSTRUCTION. TOUCH-UP PAINTED SURFACES AFTER COMPLETION OF ALL
INSTALLATION.

7. PROVIDE IN-WALL BLOCKING BETWEEN STUDS AS REQUIRED AT ALL ALL-HUNG ITEMS INCLUDING EQUIPMENT,
ACCESSORIES AND MILLWORK.

10. PATCH HOLES IN WALLS WHERE WALL MOUNTED ITEMS HAVE BEEN REMOVED, INCLUDING BUT NOT LIMITED TO
SHELVES, PAINTINGS, BOARDS, SIGNS, FRAMES, FILE HOLDERS, COAT RACKS AND MIRRORS IN CORRIDORS AND
ROOMS.
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Client:
A-210/ 1/8" =1'-0"
1. CONTRACTOR TO VERIFY ALL SITE DIMENSIONS. ANY ERROR OR DISCREPANCY TO THE DIMENSIONED PARTITION Project Title:
SHALL BE BROUGHT TO THE ATTENTION OF THE DESIGN CONSULTANT PRIOR TO CONSTRUCTION. ADD METAL STUDS WHERE WALL IS REMOVED. FINISH BOTTOM WITH GYPSUM
NOT IN ARCHITECTURAL LIMITS OF WORK. 1 EXISTING LIGHT FIXTURE TO REMAIN WALL BOARD. SEE DETAILS 40 AND %o 250 COLLEGE STREET
REFER TO MECHANICAL & ELECTRICAL DWGS L] 2. ALL WORK TO CONFORM TO EXISTING BY-LAWS, CODES AND AUTHORITIES HAVING JURISDICTION.
FOR LIMITS OF WORK FOR THESE DISCIPLINES. -
_— | 3. CONTRACTOR TO PATCH, REPAIR AND MAKE GOOD ANY DAMAGED EXISTING CONCRETE FLOOR SLAB AND G.W.B. ON PROVIDE NEW SUPPLY AIR GRILLE. REFER TO MECHANICAL DRAWINGS. MOVE CON SO LI DATIO N
EXISTING RECESSED LIGHT FIXTURE TO REMAIN PARTITIONS, BULKHEADS, ETC. AND MAKE READY FOR NEW FINISH. I N TE RI 0 R RE N OVATI O N
— EXISTING WALL TO REMAIN 4. CONTRACTOR TO REPAIR / REPLACE ANY EXISTING FINISHES, INCLUDING BUT NOT LIMITED TO FLOORING, WALLS, ALLOW FOR REMOVAL AND REINSTATEMENT OF RADIANT CEILING METAL Ground’ 8th’ 9th,1 Oth and 1 1th FIOOI'S
AND CEILINGS DAMAGED BY CONSTRUCTION. TOUCH-UP PAINTED SURFACES AFTER COMPLETION OF ALL PANELS TO FACILITATE INSTALLATION OF NEW AC UNIT. SALVAGE AND
EXISTING RETURN AIR GRILLE TO REMAIN INSTALLATION. PROTECT METAL PANELS. REFER TO MECHANICAL DRAWINGS.
ROOM NAME ROOM NAME AND NUMBER 5. GENERAL CONTRACTOR SHALL MAINTAIN THE PREMISES CLEAN AND FREE OF RUBBISH OR DEBRIS DURING Sheet Title:
@ CONSTRUCTION AND SHALL LEAVE THE PREMISES CLEAN UPON COMPLETION OF WORK. COORDINATE RUBBISH AND
EXISTING DIFFUSER TO REMAIN DEBRIS REMOVAL WITH THE BUILDING MANAGEMENT. NEW CEILING PLAN
O I:I EXISTING DECORATIVE BLANK WHITE COVER PLATE TO REMAIN 6. REFER TO THE ENGINEERING DRAWINGS FOR ALL POWER, DATA & SECURITY REQUIREMENTS, LOCATIONS & 9TH FLOOR
EXISTING HEAT/SMOKE DETECTOR TO REMAIN SPECIFICATIONS.
EXISTING EMERGENCY LIGHT TO REMAIN 7. PROVIDE IN-WALL BLOCKING BETWEEN STUDS AS REQUIRED AT ALL ALL-HUNG ITEMS INCLUDING EQUIPMENT,
I:I EXISTING CEILING ACCESS PANEL COVER TO REMAIN ACCESSORIES AND MILLWORK.

8. MAINTAIN INTEGRITY OF ALL EXISTING FIRE EXITS AT ALL TIMES DURING CONSTRUCTION.

©
®
© EXISTING SPRINKLER HEAD TO REMAIN

EXISTING SPEAKER TO REMAIN 9. PROVIDE FIRE STOP SYSTEMS AT OPENINGS AND GAPS AROUND DUCTS/ PIPES/ ELECTRICAL PENETRATION IN -
. P t St
EXISTING GYPSUM BOARD BULKHEAD OR CEILING REMAIN FLOORS, AND FIRE RATED PARTITIONS TO MAINTAIN INTEGRITY OF FIRE SEPARATION. USE ULC LISTED FIRE STOP Nt amp
mmmm  NEW RETURN AIR GRILLE PRODUCTS. W ASSOQ
(= .
10. PATCH HOLES IN WALLS WHERE WALL MOUNTED ITEMS HAVE BEEN REMOVED, INCLUDING BUT NOT LIMITED TO ‘ Al 2
EXISTING ACOUSTIC CEILING TILES AND GRID TO REMAIN : OF
EXISTING LIGHT FIXTURE IN NEW LOCATION 01 SHELVES, PAINTINGS, BOARDS, SIGNS, FRAMES, FILE HOLDERS, COAT RACKS AND MIRRORS IN CORRIDORS AND \ < (@)
ROOMS. ‘ O ARCHITECTS Z
NEW LIGHT FIXTURE. REFER TO ELECTRICAL DRAWINGS : ‘
EXISTING EGGCRATES LIGHTING TO REMAIN 11. REPLACE BROKEN, DAMAGED OR MISSING SECTIONS OF PLASTIC EGGCRATE AT CEILING LIGHT COVE ALONG MEDIMANSON &
CORRIDORS ON GROUND, 9TH, AND 10TH FLOORS TO MATCH EXISTING. e
NEW OCCUPANCY SENSOR. SEE ELECTRICAL DRAWINGS a2 &
EXISTING METAL CEILING PANELS TO REMAIN - o
et
NEW EXIT SIGN. SEE ELECTRICAL DRAWINGS Date: Project No.:
NEW ACOUSTIC CEILING TILES. 11 08 2023 22-48
NEW SUPPLY AIR DIFFUSER. SEE MECHANICAL DRAWINGS
Scale: Drawn: Checked:
NEW GYPSUM BOARD BULKHEAD /CEILING AS NOTED JJ wJ
Drawing Number:
/02 SYMBOL LEGEND /03" CONSTRUCTION PLAN GENERAL NOTES /04 CONSTRUCTION PLAN KEY NOTES - 2 I 0
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3 ISSUED FOR TENDER 08-08-2023
2 PRE-TENDER COST ESTIMATE 14-07-2023
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NO | ACTION DY MO YR
Client:
A-211/ 1/8" =1'-0"
1. CONTRACTOR TO VERIFY ALL SITE DIMENSIONS. ANY ERROR OR DISCREPANCY TO THE DIMENSIONED PARTITION Project Title:
SHALL BE BROUGHT TO THE ATTENTION OF THE DESIGN CONSULTANT PRIOR TO CONSTRUCTION. ALLOW FOR REMOVAL AND REINSTATEMENT OF RADIANT CEILING METAL
REFER TO MECHANICAL & ELECTRICAL DWGS o 2. ALL WORK TO CONFORM TO EXISTING BY-LAWS, CODES AND AUTHORITIES HAVING JURISDICTION. PROTECT METAL PANELS. REFER TO MECHANICAL DRAWINGS
FOR LIMITS OF WORK FOR THESE DISCIPLINES. ) ) -
—] 3. CONTRACTOR TO PATCH, REPAIR AND MAKE GOOD ANY DAMAGED EXISTING CONCRETE FLOOR SLAB AND G.W.B. ON M OVE C 0 N SO LI DATI O N
EXISTING RECESSED LIGHT FIXTURE TO REMAIN PARTITIONS, BULKHEADS, ETC. AND MAKE READY FOR NEW FINISH. I N TE RI 0 R RE N OV ATI O N
EXISTING WALL TO REMAIN 4. CONTRACTOR TO REPAIR / REPLACE ANY EXISTING FINISHES, INCLUDING BUT NOT LIMITED TO FLOORING, WALLS, Ground, 8th, 9th,10th and 11th Floors
— AND CEILINGS DAMAGED BY CONSTRUCTION. TOUCH-UP PAINTED SURFACES AFTER COMPLETION OF ALL
% EXISTING RETURN AIR GRILLE TO REMAIN INSTALLATION.
RME ROGM NAME AND NUMBER 5. GENERAL CONTRACTOR SHALL MAINTAIN THE PREMISES CLEAN AND FREE OF RUBBISH OR DEBRIS DURING Sheet Title:
® CONSTRUCTION AND SHALL LEAVE THE PREMISES CLEAN UPON COMPLETION OF WORK. COORDINATE RUBBISH AND
EXISTING DIFFUSER TO REMAIN DEBRIS REMOVAL WITH THE BUILDING MANAGEMENT. NEW CEILING PLAN
O l:’ EXISTING DECORATIVE BLANK WHITE COVER PLATE TO REMAIN 6. REFER TO THE ENGINEERING DRAWINGS FOR ALL POWER, DATA & SECURITY REQUIREMENTS, LOCATIONS & 10TH FLOOR
©  EXISTING HEAT/SMOKE DETECTOR TO REMAIN SPECIFICATIONS.
®  EXISTING EMERGENCY LIGHT TO REMAIN 7. PROVIDE IN-WALL BLOCKING BETWEEN STUDS AS REQUIRED AT ALL ALL-HUNG ITEMS INCLUDING EQUIPMENT,
D EXISTING CEILING ACCESS PANEL COVER TO REMAIN ACCESSORIES AND MILLWORK.
(©  EXISTING SPRINKLER HEAD TO REMAIN 8. MAINTAIN INTEGRITY OF ALL EXISTING FIRE EXITS AT ALL TIMES DURING CONSTRUCTION.
(5) _EXISTING SPEAKER TO REMAIN 9. PROVIDE FIRE STOP SYSTEMS AT OPENINGS AND GAPS AROUND DUCTS/ PIPES/ ELECTRICAL PENETRATION IN
: Project St
EXISTING GYPSUM BOARD BULKHEAD OR CEILING REMAIN FLOORS, AND FIRE RATED PARTITIONS TO MAINTAIN INTEGRITY OF FIRE SEPARATION. USE ULC LISTED FIRE STOP Nty amp
ﬁ NEW LIGHT FIXTURE. SEE ELECTRICAL DRAWINGS PRODUCTS. N @p ASSOG,
01 [ =~ )
R 10. PATCH HOLES IN WALLS WHERE WALL MOUNTED ITEMS HAVE BEEN REMOVED, INCLUDING BUT NOT LIMITED TO ‘ A 2
EXISTING ACOUSTIC CEILING TILES AND GRID TO REMAIN ) OF
[T EXISTING LIGHT FIXTURE IN NEW LOCATION SHELVES, PAINTINGS, BOARDS, SIGNS, FRAMES, FILE HOLDERS, COAT RACKS AND MIRRORS IN CORRIDORS AND \ < ARCHITECTS (@)
ROOMS. ‘ (o) z
oE NEW OCCUPANCY SENSOR. SEE ELECTRICAL DRAWINGS : ‘
EXISTING EGGCRATES LIGHTING TO REMAIN 11. REPLACE BROKEN, DAMAGED OR MISSING SECTIONS OF PLASTIC EGGCRATE AT CEILING LIGHT COVE ALONG MEDIMANSON &
CORRIDORS ON GROUND, 9TH, AND 10TH FLOORS TO MATCH EXISTING. ucance . &
o2 NEW EXIT SIGN. SEE ELECTRICAL DRAWINGS 4722 o
EXISTING METAL CEILING PANELS TO REMAIN e
et
NEW SUPPLY AIR DIFFUSER. SEE MECHANICAL DRAWINGS Date: Project No.:
NEW ACOUSTIC CEILING TILES. [[]  NEW CEILING MOUNTED EXHAUST FAN. SEE 11 08 2023 22-48
MECHANICAL DRAWINGS
Scale: Drawn: Checked:
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1. CONTRACTOR TO VERIFY ALL SITE DIMENSIONS. ANY ERROR OR DISCREPANCY TO THE DIMENSIONED PARTITION
r— NOT IN ARCHITECTURAL LIMITS OF WORK. REFER C— EXISTING LIGHT FIXTURE TO REMAIN SHALL BE BROUGHT TO THE ATTENTION OF THE DESIGN CONSULTANT PRIOR TO CONSTRUCTION. ALLOW FOR REMOVAL AND REINSTATEMENT OF RADIANT CEILING METAL
L_ | OMECHANICAL & ELECTRICAL DWGS FOR LIMITS # 2. ALL WORK TO CONFORM TO EXISTING BY-LAWS, CODES AND AUTHORITIES HAVING JURISDICTION PANELS TO FACILITATE INSTALLATION OF NEW AC UNIT. SALVAGE AND
— OF WORK FOR THESE DISCIPLINES. . ' . PROTECT METAL PANELS. REFER TO MECHANICAL DRAWINGS.
3. CONTRACTOR TO PATCH, REPAIR AND MAKE GOOD ANY DAMAGED EXISTING CONCRETE FLOOR SLAB AND G.W.B. ON
EXISTING RECESSED LIGHT FIXTURE TO REMAIN '
=== EXISTING WALL TO REMAIN STING RECESS G URE TO PARTITIONS, BULKHEADS, ETC. AND MAKE READY FOR NEW FINISH.
4. CONTRACTOR TO REPAIR / REPLACE ANY EXISTING FINISHES, INCLUDING BUT NOT LIMITED TO FLOORING, WALLS,
——  NEWWALL EXISTING RETURN AIR GRILLE TO REMAIN AND CEILINGS DAMAGED BY CONSTRUCTION. TOUCH-UP PAINTED SURFACES AFTER COMPLETION OF ALL
INSTALLATION.
ROOM NAME p6oM NAME AND NUMBER 5. GENERAL CONTRACTOR SHALL MAINTAIN THE PREMISES CLEAN AND FREE OF RUBBISH OR DEBRIS DURING
®  EXISTING DIFFUSER TO REMAIN CONSTRUCTION AND SHALL LEAVE THE PREMISES CLEAN UPON COMPLETION OF WORK. COORDINATE RUBBISH AND
DEBRIS REMOVAL WITH THE BUILDING MANAGEMENT.
O l:’ gffgé”%%icm%ﬁ“v's BLANK WHITE COVER ) EXISTING HEAT/SMOKE DETECTOR TO REMAIN 6. REFER TO THE ENGINEERING DRAWINGS FOR ALL POWER, DATA & SECURITY REQUIREMENTS, LOCATIONS &
® SPECIFICATIONS.
EXISTING EMERGENCY LIGHT TO REMAIN
EXISTING CEILING AGCESS PANEL COVER TO 7. PROVIDE IN-WALL BLOCKING BETWEEN STUDS AS REQUIRED AT ALL ALL-HUNG ITEMS INCLUDING EQUIPMENT,
REMAIN © EXISTING SPRINKLER HEAD TO REMAIN ACCESSORIES AND MILLWORK.
® 8. MAINTAIN INTEGRITY OF ALL EXISTING FIRE EXITS AT ALL TIMES DURING CONSTRUCTION.
EXISTING SPEAKER TO REMAIN
EXISTING GYPSUM BOARD BULKHEAD OR CEILING ® 9. PROVIDE FIRE STOP SYSTEMS AT OPENINGS AND GAPS AROUND DUCTS/ PIPES/ ELECTRICAL PENETRATION IN
REMAIN EXISTING CAMERA TO REMAIN FLOORS, AND FIRE RATED PARTITIONS TO MAINTAIN INTEGRITY OF FIRE SEPARATION. USE ULC LISTED FIRE STOP
PRODUCTS.
24" x 24" EXISTING SUSPENDED ACOUSTIC CEILING NEW SUPPLY AIR DIFFUSER. SEE MECHANICAL DRAWINGS 01 10. PATCH HOLES IN WALLS WHERE WALL MOUNTED ITEMS HAVE BEEN REMOVED, INCLUDING BUT NOT LIMITED TO

TILES TO REMAIN

PROVIDE NEW 24" x 24" SUSPENDED ACOUSTIC
CEILING TILES TO REPLACE STAINED TILES

EXISTING EGGCRATES LIGHTING TO REMAIN

EXISTING METAL CEILING PANELS TO REMAIN

NEW CEILING MOUNTED EXHAUST FAN. SEE
MECHANICAL DRAWINGS

1.

SHELVES, PAINTINGS, BOARDS, SIGNS, FRAMES, FILE HOLDERS, COAT RACKS AND MIRRORS IN CORRIDORS AND
ROOMS.

REPLACE BROKEN, DAMAGED OR MISSING SECTIONS OF PLASTIC EGGCRATE AT CEILING LIGHT COVE ALONG
CORRIDORS ON GROUND, 9TH, AND 10TH FLOORS TO MATCH EXISTING.
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AREA NOT IN
SCOPE OF WORK

1. CONTRACTOR TO VERIFY ALL SITE DIMENSIONS. ANY ERROR OR DISCREPANCY TO THE DIMENSIONED PARTITION
SHALL BE BROUGHT TO THE ATTENTION OF THE DESIGN CONSULTANT PRIOR TO CONSTRUCTION.

2. ALL WORK TO CONFORM TO EXISTING BY-LAWS, CODES AND AUTHORITIES HAVING JURISDICTION.

3. GENERAL CONTRACTOR IS TO REVIEW & FOLLOW THE BUILDING'S CONSTRUCTION GUIDELINES PRIOR TO
COMMENCEMENT OF ANY WORK. ALL NOISE AND NOXIOUS WORK TO BE DONE AFTER HOURS AND ARRANGED
WITH THE BUILDING BEFOREHAND. SEAL OFF SITE WITH HOARDING AS REQUIRED FOR DURATION OF

CONSTRUCTION SO NOT TO DISTURB DAY TO DAY OPERATIONS.

4. CONTRACTOR TO PATCH, REPAIR AND MAKE GOOD ANY DAMAGED EXISTING CONCRETE FLOOR SLAB AND
G.W.B. ON PARTITIONS, BULKHEADS, ETC. AND MAKE READY FOR NEW FINISH.

5. CONTRACTOR TO REPAIR / REPLACE ANY EXISTING FINISHES, INCLUDING BUT NOT LIMITED TO FLOORING,
DAMAGED BY CONSTRUCTION. TOUCH-UP PAINTED SURFACES AFTER COMPLETION OF ALL INSTALLATION.

6. GENERAL CONTRACTOR SHALL MAINTAIN THE PREMISES CLEAN AND FREE OF RUBBISH OR DEBRIS DURING
CONSTRUCTION AND SHALL LEAVE THE PREMISES CLEAN UPON COMPLETION OF WORK. COORDINATE RUBBISH

AND DEBRIS REMOVAL WITH THE BUILDING MANAGEMENT.

7. REFER TO THE ENGINEERING DRAWINGS FOR ALL POWER, DATA & SECURITY REQUIREMENTS, LOCATIONS &

SPECIFICATIONS.

8. PROVIDE IN-WALL BLOCKING BETWEEN STUDS AS REQUIRED AT ALL ALL-HUNG ITEMS INCLUDING EQUIPMENT,
ACCESSORIES AND MILLWORK.

9. MAINTAIN INTEGRITY OF ALL EXISTING FIRE EXITS AT ALL TIMES DURING CONSTRUCTION.

10. PROVIDE FIRE STOP SYSTEMS AT OPENINGS AND GAPS AROUND DUCTS/ PIPES/ ELECTRICAL PENETRATION IN
FLOORS, AND FIRE RATED PARTITIONS TO MAINTAIN INTEGRITY OF FIRE SEPARATION. USE ULC LISTED FIRE

STOP PRODUCTS.

11. PATCH AND REPAIR WALLS WHERE LIGHT FIXTURES, SIGNS, PAINTINGS, FRAMES AND MIRRORS WERE REMOVED

PRIOR TO PAINTING.

12. REPLACE ALL EXISTING BLINDS WITH ROLLER SHADES, %3 MESH VINYL FABRIC.

13. PROVIDE TRANSITION STRIP AT ALL CHANGES OF FLOORING MATERIAL.

14. PAINT ALL EXISTING GYPSUM BOARD WALLS.
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