Geneviéve Sharkey

0 ToRONTD

Purchasing and Materials Management Division ~ Clarman Yang, Acting Manager,

Chief Procurement Officer City Hall, 18! Floor, West Tower Purchasing Client Services
100 Queen Street West Purchasing & Materials Management Division

September 8, 2023

Toronto, Ontario M5H 2N2

ADDENDUM No. 2

REQUEST FOR TENDERS (RFT) No. Doc4150226092

Posted via Ariba

CLOSING DATE (REVISED): September 22", 2023 12:00 NOON (Local Toronto Time)

For: TAU G01 - AODA - Accessibility Upgrades

REVISIONS AND ADDITIONS

1. The Closing Date for this call has been moved to September 22, 2023.

2. Attached are the following items for bidder reference:

100 Galloway Drawings

8500 Sheppard Drawings

2575 Eglinton Hardware Schedule
100 Galloway Hardware Schedule

. QUESTION & ANSWER:

Q1: Find below questions for door operators:

A1:

Q2:

A2:

- 21 Old Eglington has (0) ADOS listed in door schedule or HDWR
schedule
- 200 Bermondsey has (0) ADOQO listed in door schedule or HDWR

schedule
- 887 Pharmacy has no drawings / plans and (0) ADO listed in HDWR
schedule
- 3100 Eglington has (0) ADO listed in door schedule or HDWR schedule

The above four sites have no ADOs.
Find below questions for door operators:

- 100 Galloway shows(10) ADO in door schedule and list(13) in the HDWR
schedule

Doors #101, 110, 115, 116, 119A, 119B, 123, 128, 147, 202, 206 and 216
shall have ADOs. Door #104 shall not have ADO (delete from scope).
Door #111 shall have ADO (per updated door hardware schedule)

Total of 13 ADOs.

Associated revised documents (dwgs & door hardware schedule) will be
made available.
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Q3:

A3:

Q4:

A4:

Q5:

A5:

Q6:

AG6:

Q7:

AT:

Q8:

A8:

Find below questions for door operators:

- 5318 Lawrence shows(0) ADO in door schedule and(1) in HDWR
Schedule

Drawings and schedules show door #109 require ADO.
Please refer to issued tender drawings.

Find below questions for door operators:

- 745 Meadowvale drawings are a duplicate of 5318 Lawrence. HDWR
schedule has(1) ADO

Please refer to issued tender drawings.
Drawings and schedules show door #109 require ADO.

Find below questions for door operators:

- 2575 Eglington Door Scheule G01-154-A9001 lists “push button only”,
there is not a HDWR schedule for this location in the specifications to
reference and the remarks on door schedule list “refer to electrical
drawings” that do not mention anything about buttons.

Hardware schedule to be provided.
Find below questions for door operators:

- 40 Coronation door schedule & HDWR match(2) ADO
- 755 Warden door schedule & HDWR schedule match (2)ADO

Above two sites have coordinated ADO counts.

Find below questions for door operators

- 8500 Sheppard E door schedule & HDWR match(1)ADO
Above site has correct ADO count.

Remove doors #116 & #118 from door schedule. Revised drawing will be
provided.

We will be following the HDWR schedules not the door schedules, (20) total ADO
are currently listed in the combined HDWR schedules and only (6) of the (11)
sites require ADO.

Refer to above clarifications and update documentation to update tender pricing

Kindly continue to monitor this procurement as further extensions or possible cancellation may
occur. Please see www.toronto.ca/covid19 for more information on the City's response.

Suppliers must acknowledge receipt of all addenda in Part 4, Section 4.1.5 of the Ariba event, as
per Part 1, RFT Process - Section 1, Item 1.7. Addenda. All other aspects of the RFT remain the

same.

Page 2 of 3



Should you have any questions regarding this addendum send via the event message board or
contact Max Parker via email at max.parker@toronto.ca.

Thank you,

Clarman Yang
Acting Manager, Corporate Purchasing
Purchasing and Materials Management Division
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