M MISSISSAUGA

NOTICE OF ADDENDUM

Addendum No.: 1

Addendum Issue Date: Tuesday, October 24, 2023

Procurement No.: PRC004198

Procurement Name: Construction Services for Roof and Mechanical Equipment Renewal
at Clarkson Community Centre

Closing Date: Monday, November 13, 2023 2:00 PM

The additions, deletions, revisions and/or clarifications as hereinafter specified shall
form an integral part of the bid document and shall be read in conjunction with the
requirements set forth in the bid request document.

MODIFICATIONS

Revision No. 1

In Part 1 — Invitation and Submission Instructions, Section 4.0 Site Visit / Pre-Bid

Meeting, the site meeting is revised to optional and is not mandatory.
Revision No. 2

In Appendix A — RFT Particulars, Section 4.0 Mandatory Technical Requirements, Item
a) Revise the existing minimum average annual value of $3,000,000 dollars in
construction work to $1,500,000 dollars.



Revision No. 3

In Appendix A — RFT Particulars delete Section 1.0 The Deliverables and replace with

the following:

e “The Work involves construction services for the lifecycle renewal of 4 existing
rooftop units and the re-roofing of the roof sections (3 locations as noted in the
tender drawings). These rooftop units are at the Clarkson Community Centre located
at 2475 Truscott Dr., Mississauga, ON L5J 2B5.

Without limiting the project scope, which is described in detail in the Contract
Documents (Drawings and Specifications), the Work involves the supply, delivery
and installation of all components necessary to construct the project described
below:
- Removal and replacement of the existing:

o HVAC-09 (serving the Gymnasium)

o HVAC-10 (serving the Admin area)

o HVAC-11 (serving the Admin area)

o HVAC-12 (Serving the Margaret Marland/Seniors’ Room)

Work includes the associated electrical, controls, local ductwork, piping, and
supplementary devices.

- Provision of craning and hoisting services required for delivery and removal of
equipment, including obtaining of all required traffic and street closure permits;

- Provision of the associated Structural, Electrical, Balancing, and BAS Controls
(BAS under cash allowance) work required for a complete installation and
commissioning;

- Commissioning, Training, Start-up and Testing of all installed systems.

Please note that different areas of the Community Centre will become open to the
public and operational on different dates during the overall construction period.

Therefore, the following construction duration windows have been devised for each
system and must be adhered to by the contractor. Afterhours and weekend work
will be accommodated:

- HVAC-09 (Gymnasium unit) — 3 Week shutdown:
This unit will be required to be replaced and ready for operation in the following
timeline:
o Start of demolition work: no earlier than Tuesday, Sept 3, 2024;
o Start of operation: no later than Saturday, Sept 21, 2024



HVAC-10/11 (serving the Admin area) — 1 Week shutdown:
These units will be required to be replaced and ready for operation in the
following timeline (max of 1-week shutdown in the following window):

o Start of demolition work: no earlier than Tuesday, Sept 3, 2024;

o Start of operation: no later than Friday, October 18, 2024.

HVAC-12 (serving the Marland/Seniors’ room) — 1 Week shutdown:
This unit will be required to be replaced and ready for operation in the following
timeline (max of 1-week shutdown in the following window):

o Start of demolition work: no earlier than Tuesday, Sept 3, 2024;

o Start of operation: no later than Friday, October 18, 2024

Overall Project Timeline:

Anticipated Start of Pre-construction Phase: Jan 2024
Anticipated Start of Construction Date: Sept 3, 2024
Substantial Performance date: Nov 30, 2024

The long Pre-Construction Phase (approximately 8 months) has been planned to
reduce the risk of delays on long lead mechanical equipment.”

QUESTIONS & ANSWERS

Question 1:

Is a mandatory requirement to be a member of OIRCA to perform roofing work for this

tender?
Answer 1:
No, membership of OIRCA is not required.

This Addendum is issued by the City of Mississauga and is in effect as of the Addendum

Issue Date.

Kaizar Mithaiwala

Procurement Services, City of Mississauga

End of Addendum



