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1.1

1.2

2.1

3.1

SUMMARY OF WORK
Work under this Contract covers the following major items.
The Scope of Work for this Project is to include, but not be limited to the following:

Demolition:

A Controlled Smoking Area: Demolition and removals include mechanical
equipment, partition walls and doors, floor finish and base, ceiling and light
fixtures as indicated on drawings and specifications for the Work.

2 Washroom Core: Demolition and removals include partition stall and door,
toilet paper dispenser, water closet and cap mechanical pipes as indicated on
drawings and specifications for the Work.

3 All work indicated by the drawings and specifications as required for a
complete replacement.

New work:

A Washroom Core: New vanity and sinks, new epoxy flooring and base, new
wall protection, new toilet partitions and other washroom accessories as
indicated on Drawings and Specifications for the Work.

2 All work indicated by the drawings and specifications as required for a
complete replacement.

Remove and replace all existing lockers in lockers rooms.

Remove and replace all existing plumbing fixtures in washrooms.

Remove all existing washroom accessories, replace or reinstate as per drawings.

Remove and replace all existing light fixtures in the designated work areas.

Provide finish and millwork (vanity and support, flooring and wall covering) as per
drawings.

Repair fire stopping as per drawings. (this is an additional scope that is not included
in our drawing set yet, will add).

ALTERNATIVES

All alternatives must be submitted with the bid using Appendix SA. Complete and
submit form appended to this Section.

PHASING OF THE WORK
The Work of this Contract shall be performed in phases. All Phasing will be subject

to approval from the Building Services Manager and as identified in the Ministry Of
Health Operational Plan for the Work.
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4 WORK RESTRICTIONS
4.1 Contractor's Use Of Site
A Use of site is limited to immediate areas of work. Areas designated for storage of

material and equipment where specific to the project, are to be coordinated with the
Owner and Building Services Manager.

2 Do not unreasonably encumber site with materials or equipment. Move stored
products or equipment which interfere with operations of Owner and Building
Services Manager, or other Contractors. Obtain and pay for use of off-site additional
storage, or work areas as required by the Work.

3 Sign-in procedures: All Contractors/Subcontractors should sign-in daily meeting City
of Toronto standards and CAN/CSA Z317.13 -12 - Infection Control During
Construction, Renovation, and Maintenance of Health Care Facilities.

4.2 Coordination with Occupants

A Coordinate performance and sequencing of the Work with the Owner. Notify the
Owner 48 hours in advance of noise-generating activities or interruption of any
building services which may disrupt normal operations. Do not interrupt building
services without Owner's and Building Services Manager’s permission.

4.3 Hours of Work

A Hours of work for this contract are generally confined to 8:00am to 5:00pm Monday
to Friday. Where required by sequencing of the Work, or where shutdown of building
services is required, portions of the Work may be required to be performed outside of
regular daily business hours, or on weekends. All Hours of Work permitted will be
subject to approval from the Building Services Manager and will be as identified in
the Ministry Of Health Operational Plan for the Work.

4.4 Allowances

A Include all allowances listed below in the Bid Price. Expend Cash Allowances as
directed by the Consultant. Each Cash Allowance will be adjusted to actual cost as
defined hereunder and Contract Price will be amended accordingly by written order.
Progress payments for work and material authorized under Cash Allowances will be
made in accordance with the Contract. Cash allowances do not include H.S.T.
Contractor to include all overhead and profit mark-ups associated with Material
(Supply Only) or Assembly (Supply and Install) Cash Allowances.

A Include the following Allowances in the Bid Price:
A Amount for the Cash Allowance will be defined in the Bid Sheet.
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5 CONTRACT MODIFICATIONS
A Supplemental Instruction: as issued by the Consultant, consistent with the intent of

the Contract Documents, and will not involve an adjustment in Contract Price or
Contract Time.

2 Proposed Change: as issued by the Consultant, will notify the Contractor of an
impending or proposed change to the Work, and will require submission of a
quotation from the Contractor and all affected Subcontractors for each item noted.
Submit quotation within the time period stipulated on the form, and indicate separate
line items for labour and materials in each case. Work outlined in a Proposed
Change must not proceed without the issuance of a Change Order signed by the
Owner.

3 Change Order: will be issued by the Consultant upon review and approval of
quotations for a Proposed Change, or a Change Directive, and authorizes the
Contractor to proceed with the change(s) proposed. A Change Order will amend the
Contract Price, and/or the Contract Time.

4 Fees For Changes to The Work

A The following fees will apply to the Contract Price for changes to the Work
and shall include all statutory charges, applicable duties and taxes, charges
required by labour agreements in force, charges related to site and/or office
overhead, project management and administration, all shop and field
supervision, clerical, drafting, bonding costs, permits, associated payroll
costs, and other charges incidental to the work including but not limited to
handling, equipment warranty, identification, coordination, scheduling, Bill
208 and WHMIS.

2 The Fees For Changes In The Work shall apply only to extras to the Contract.
Contractor or Subcontractor mark-up will not be applied to credits.

3 For all Changes to the Work which may be ordered by the Owner, the
following maximum net mark-ups for overhead and profit by the Contractor
will be permitted for adjustments in Contract Price in accordance with the
General Conditions:

Contractor’'s Mark-up on | Contractor’s Mark-up on
Work by Own Forces Subcontracted Work

5% 5%

A4 For all Changes to the Work which may be ordered by the Owner, the
following maximum net mark-ups for overhead and profit by Subcontractors
will be permitted for adjustments in Contract Price in accordance with the
General Conditions:

Contractor’'s Mark-up on | Contractor’s Mark-up on
Work by Own Forces Subcontracted Work
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5% 5%*

5 (*) Aggregate total of overhead and profit for ALL subtrades within the
Subcontractor's Contract.

6 APPLICATIONS FOR PAYMENT

6.1 Applications for payment on account may be made monthly as the Work progresses,
and shall be preceded by the submission of a Schedule of Values for review by the
Consultant.

6.2 The second and all subsequent applications for payment shall include a statement

based on the Schedule of Values, a statutory declaration (CCDC 9B), and a
standard Workers Compensation Certificate of Clearance.

6.3 The General Contractor to provide cash flow projection for the Work at the project
kick-off meeting and maintain the cash flow projection for the duration of the Work
with additional submissions monthly with each progress draw.

6.4 Schedule Of Values

A Complete Schedule of Values must be submitted at the Project Pre-Construction
Meeting. For Phased Work, the Schedule of Values shall identify value of the work
by Phase and the value of all Phases must be submitted at the Project
Pre-Construction Meeting.

2 Submit Schedule of Values in spreadsheet form acceptable to the Consultant.
3 List items of work as separate line items.
4 The values of the Work shall be listed as to the aggregate percentage and dollar
value completed, under the following major headings:
A Initial contract amounts for each line item,
2 Progress to Date,
3 Percent Complete,
A4 Current Invoice,
5 Previous Billings,
.6 Contract Balance

5 Final totals shall identify:

Total amount

Holdback deducted
Holdback released
Amount invoiced to date
Net amount

HST

Amount due this Certificate

Nouokrwiho
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7 PROJECT MANAGEMENT & COORDINATION
71 Project Coordination
The Contractor is responsible for the overall coordination of the Work. Coordinate
the work of all subcontractors, and provide such assistance as is necessary,
including but not limited to;
A Providing site dimensions and layout,
2 Providing temporary facilities and controls,
3 Scheduling subcontractors work to prevent conflicts,
4 Scheduling and administering regular subtrade scheduling and coordination
meetings throughout progress of the Work.
5 Scheduling and administering regular subtrade safety meetings throughout
progress of the Work.
The Contractor shall facilitate production of interference drawings where necessary
for coordination of the Work. Provide such interference drawings to the Consultant
for review.
Coordinate with Owner as required for any Owner supplied and installed items
required by this Project. Provide miscellaneous blocking and mounting as required
for intended items.
7.2 Project Supervision
The Contractor shall provide and maintain full-time supervision from their own staff
on site. The supervisor shall be responsible for the overall day-to-day coordination
on site between subtrades.
The supervisor shall coordinate the work of all subcontractors, and provide such
assistance as is necessary.
7.3 Project Meetings

Schedule and administer regular project progress meetings throughout progress of
work. Frequency of meetings as agreed by Owner Consultants and Contractor at
start-up meeting. The minimum for progress meeting shall be bi-weekly.

Distribute written notice of each meeting to Owner & Consultants four days in
advance of meeting date. Indicate full agenda of coming meeting.

The Contractor shall submit meeting notes within 24 hours of the meeting and from
theses records and other notes the official minutes can be prepared. Itemize
significant proceedings and decisions. ldentify 'action by' appropriate parties.
Reproduce and distribute copies of minutes within three days after each meeting and
transmit to meeting participants and affected parties not in attendance.

Standard Templates for Minutes of Meeting will be distributed for the Contractors use
at the Pre-Construction Meeting.
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5 Contractor to provide Project Contact List within 4 days following the
Pre-Construction Meeting. Standard templates for the Contact List will be distributed
for the Contractors use at the Pre-Construction Meeting.

7.4 Project Site Administration

A Contractor to maintain at the Jobsite - 1 - 8.5" x 11" Binder containing the following:
A Contract Documents.
Building Permit & all other required permits
3 Building Permit Review Documents
4 Addenda.
5 Reviewed shop drawings.
.6 Change Orders and other Contract modifications.
7 Field test and inspection reports.
8 Approved schedules.
9 MSDS Sheets and relevant Product Data.
.10 Contact List.
A1 Notice of Project.
12 Rform correspondence.
13 All additional items requested as per the Owners Pre-Construction List.

7.5 Construction Progress Schedule.

A Prepare schedule in horizontal chart form, with weekly horizontal time scale
identifying first/last work day of each week and separate line for each trade or
operation of the Work. Schedule must utilize "critical path" method. Schedule to be
MS Project format.

2 Project Schedules shall identify all long lead delivery items and shop drawing time
requirements.

3 Identify projected major milestones in the course of the Work such as completion of
foundation work, structure, closing in, major inspections by building officials,
Substantial Performance, etc.

A4 Submit one copy of preliminary Progress Schedule for review at the Project Pre-
Construction Meeting. Amend and update schedule on a regular basis or as
requested by the Consultant.

5 All project Schedules will be reviewed by the Consultant based on the time
commitment identified in the RFQ documents.

7.6 Submittal Schedule
A Provide schedule for submittal of all Shop Drawings, Product Data and Samples at
the Project Pre-Construction Meeting.
2 Provide complete list of all manufactured products to be used in the course of the

Work, including those amended by addenda.
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7.7

7.8

7.9

7.10

7.11

Additional Documents

Consultant may issue additional documents in the form of drawings, specifications,
schedules, or written instructions to assist proper execution of the Work. These
documents shall take the form of either a Supplemental Instruction or Change Order.

Submittals

Submit to Consultant, all items specified for review, at least 10 days before reviewed
submissions will be needed, and in orderly sequence so as to not cause delay in the
Work. Do not proceed with work affected by the submittal until review is complete.

Review all submittals prior to submission to the Consultant. Submittals not stamped,
signed, and dated will be returned without review.

Verify field measurements and affected adjacent work are coordinated. Contractor's
responsibility for errors and omissions in submission, or deviations from
requirements of Contract Documents, is not relieved by Consultant's review of
submittals.

A 2 week standard timeframe is assumed for the preparation and submission of
Sample, Shop Drawings, and Product Data. All Samples, Shop Drawings and
Product Data which do not meet this criteria must be identified at the project Pre-
Construction Meeting.

Submission Requirements

Submit digital copies of all submittals. Submittals by Email, or as copies of an email
transmissions are not acceptable and will not be reviewed. Shop drawings and
product data sheets not submitted in the scale type of the contract documents (ie.
metric for metric drawings) will not be reviewed.

Accompany submissions with transmittal letter containing date, Project title and
number, Contractor's name and address, drawing/page numbers of each shop
drawing or data sheet, identification (ie. "structural steel shop dwgs."), and number of
copies submitted.

Return of Submissions

If no errors are discovered or only minor corrections are made, one copy of the
submission will be returned. If shop drawings or data sheets are rejected, noted copy
will be returned and resubmission of corrected shop drawings or data sheets through
the same procedure indicated above, shall be made.

Distribution of Submittals after Review

Distribute copies of shop drawings and product data which carry Consultant's stamp
to all affected parties.
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712 Shop Drawings

A Indicate materials, methods of construction and attachment or anchorage, erection

diagrams, connections, explanatory notes and other information necessary for
completion of Work.

2 Adjustments made on shop drawings by the Consultant are not intended to change
the Contract Price. If adjustments affect the value of Work, state such in writing to
the Consultant prior to proceeding with the Work.

3 Reproductions of Consultants’ drawings are not acceptable for the purpose of
creating Shop Drawings.

713 Product Data Sheets

A Manufacturer's standard schematics, catalogue sheets, diagrams, schedules,
performance charts, illustrations and other descriptive data are acceptable in lieu of
shop drawings, where specified.

2 Submit product data sheets or brochures requested in specification Sections, and as
the Consultant may reasonably request where shop drawings will not be prepared
due to standardized manufacture of product.

3 Submit copies of all WHMIS Data Sheets.
7.14 Samples
A Submit duplicate samples for review, in sizes requested in respective specification
sections. Label samples as to origin and intended use in the Work. Where colour,
pattern or texture is criteria, submit full range of samples.

2 Deliver samples prepaid to Consultant's office.

3 Reviewed samples will become standards of work and material against which
installed work will be checked on project.

8 CONTRACT ADMINISTRATION

8.1 The Contract Administration office functions performed by the Consultant will
generally be done through the web based contract administration software "Rform"
by Re Form Technologies Ltd. (www.rform.ca).

8.2 The Contractor will be required to participate with the balance of the project team by
using Rform for the duration of the project. Rform is a free service to the Contractor
and does not require the Contractor to pay any setup or usage fees.
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8.3 The Contractor will be provided with instructions on the access and operation of

8.4

8.5

8.6

8.7

Rform in the event they are not familiar with it's function or operation. The
Contractor's staff involved in the project will be provided with access to Rform at no
cost to the Contractor.

Suppliers and Subcontractors will not be provided with access to Rform. The
distribution of information issued by the Consultant, and coordination of that
information, remains the responsibility of the Contractor.

Rform will be used for issuing electronic project related documents, including
Requests for Information, Supplemental Instructions, Proposed Change Orders,
Change Orders, Change Directives, Progress Claims, Certificates of Payment,
Submittal Reviews, and other forms as may be required. At the discretion of the
Consultant, Rform may also be used for the distribution and filing of other project
related documents, including but not limited to Field Review Reports, Test Reports,
Meeting Minutes, and so on. Rform will also provides automatically generated logs of
documents issued within Rform.

The Contractor will be required to print hard copies of all project related documents
issued through Rform, and to maintain files of those documents on site at all times.

Notwithstanding that Rform does not require signatures for the issuance and
approval of documents, adjustments to the Contract Price and Contract Time in a
Change Order shall only be deemed to be agreed to by the Owner and Contractor
when executed by hand, and that electronic acceptance does not satisfy the
conditions of agreement under GC 6.2.2 of the CCDC2 2008 Stipulated Price
Contract.

CONSTRUCTION PHOTOGRAPHS

General

A Provide construction photographs in accordance with procedures and
submission requirements specified in this section.

2 Photographs shall be taken using a digital camera.

3 Photo Print Size: minimum 100 x 150mm.

Progress Photographs

A Provide construction photographs, documenting progress of the Work.
Submit one digital set, with each monthly progress draw.

Submit progress photographs with each monthly progress draw, documenting
the following milestones;

Completion of excavation and pouring of footings,

Completion of foundations prior to backfilling,

Completion of structural frame,

Completion of rough-in of mechanical and electrical services before
concealment.

Completion of building veneers.

Completion of each interior finish material.

(N

ohw

0 ~
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3

10

10.1

10.2

10.3

.9 Orientation of Photographs: provide photos from at least 2 general
viewpoints, as well as specific views as required by milestones specified
above, and as determined by Consultant prior to first Progress Draw.

.10 Identification: legible identification on 20 x 50mm white label on top left corner
of all photographs indicating the following:

A Project name and number,
2 Orientation,
3 Date of exposure.

Final Photographs

A In addition to progress photographs, provide 1 digital set of images, of final
photographs of the completed project.
2 Orientation of Photographs: provide final photos as follows:
A General viewpoints as defined above,
2 Views of all exterior elevations,
3 Views of site showing paved and landscaped surfaces,
4 Interior views of all spaces,
5 Specific views as determined by Consultant .
3 Identification: legible identification on 20 x 50mm white label on top left corner
of all photographs indicating the following:
A Project name and number,
2 Orientation,
3 Date of exposure.
QUALITY CONTROL

Independent Inspection and Testing

Independent Inspection and Testing Consultants will be engaged by the Owner for
the purpose of inspecting and/or testing individual portions of the Work. The initial
cost of such services will be borne by the Owner, as allocated under Allowances.

Access To Work

Allow inspection & testing companies access to the Work, as well as off site
manufacturing and fabrication plants.

Reports

Submit one digital copy of inspection and test reports to the Consultant.

Provide copies to Subcontractor of work being inspected or tested, manufacturer or
fabricator of material being inspected or tested. Submit one copy of inspection and
test reports to the Building Official having jurisdiction, where required by that official.
The cost of tests beyond those called for in the Contract Documents or beyond those

required by the law of the Place of Work shall be appraised by the Consultant and
may be authorized as recoverable.
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10.4

10.5

10.6

10.7

11

Inspection and Testing - General
Furnish test results and mix designs as may be requested.

The cost of tests and mix designs beyond those called for in the Contract Documents
or beyond those required by the law of the Place of Work shall be appraised by the
Consultant and may be authorized as recoverable.

Inspection and Testing - Procedures

Notify the appropriate agency and Consultant in advance of the requirement for
tests, in order that attendance arrangements can be made.

Submit samples and/or materials required for testing, as specifically requested in
specifications. Submit with reasonable promptness and in an orderly sequence so as
not to cause delay in the Work.

Provide labour and facilities to obtain and handle samples and materials on site.
Provide sufficient space to store, cure and inspect test samples.

Quality Of The Work

Quality of the Work shall be first class, executed by workers experienced and skilled
in the respective duties for which they are employed. Immediately notify the
Consultant if required work is such as to make it impractical to produce required
results.

Do not employ any unfit person or anyone unskilled in their required duties. The
Consultant reserves the right to require the dismissal from the site, of workers
deemed incompetent, careless, insubordinate or otherwise objectionable.

Defective Materials and Work

Where evidence exists that defective work has occurred, or that work has been
carried out incorporating defective products, the Consultant may have independent
tests, inspections, or surveys performed in order to determine if work is defective.

Tests, inspections, or surveys carried out under these circumstances will be made at
the Contractor's expense in the event of defective work, or at the Owner's expense
where work is in conformance. This does not include re-testing of soil compaction
during placement, where evidence exists of non-conformance with the Contract
documents, but rather only if re-testing is called for after completion of compaction.

TEMPORARY FACILITIES AND CONSTRUCTION CONTROLS

Provide temporary utilities, facilities and controls in order to execute the work
expeditiously. Remove from site all such work after use.
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11.2 Vehicular Access & Parking

A If authorized to use existing roads for access to project site, maintain such roads for

duration of Contract and make good damage resulting from Contractor's use of
roads. Maintenance shall include regular snow removal, and regular power washing
to remove mud and dirt.

2 Where site access for construction vehicles necessitates use of public roads, remove
mud and dirt from such roads where contaminated by construction vehicles.

3 Traffic Control: Provide and maintain flagpersons, traffic signals, barricades and
flares, lights, or lanterns as required to perform the work and protect the public.

4 Provide and maintain adequate access to project site.

5 Build and maintain temporary access roads where indicated or required, and provide
snow removal during period of work.

.6 If authorized to use existing roads for access to project site, maintain such roads for
duration of Contract and make good damage resulting from Contractor's use of
roads. Maintenance shall include regular snow removal if not provided under
separate contract, and regular power washing to remove mud and dirt.

T Where site access for construction vehicles necessitates use of public roads, remove
mud and dirt from such roads where contaminated by construction vehicles.

.8 Traffic Control: Provide and maintain flag persons, traffic signals, barricades and
flares, lights, or lanterns as required to perform the work and protect the public.

11.3 Construction Parking

A Parking for construction equipment vehicles will be limited to the site or immediate
areas of work.

2 Parking for Contractors' and Subcontactors' personal vehicles will not be permitted
on site unless authorized by the Owner and Building Services Manager.

11.4 Temporary Utilities
A Temporary Electricity and Lighting
A Connect to existing power supply in accordance with Canadian Electrical
code.
2 Install temporary facilities for power such as pole line and underground
cables to approval of local power supply authority.
3 Electrical power and lighting systems installed under this contract can be

used for construction requirements provided that guarantees are not affected
thereby. Make good damage. Replace lamps which have been used more
than a period of 3 months.
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4 Provide temporary lighting in all areas of construction, to the minimum

A

2

A

o »

A

requirements of the Occupational Health and Safety Act, and minimum
requirements specified herein.

2 Temporary Water Supply

Water supply is available in existing building and will be provided for
construction usage at no cost.

Permanent water supply system installed under this contract can be used for
construction requirements provided that guarantees are not affected thereby.
Make good damage.

3 Temporary Heating and Ventilating

Provide and maintain all temporary heat and ventilation necessary during
construction, including cost of installation, fuel, operation, attendance and
maintenance. Use of direct-fired heaters discharging waste products into
work areas will not be permitted unless prior approval is given by Consultant.
Prevent hazardous accumulation of dust, fumes, mists, vapours or gases in
areas occupied during construction.

Provide local exhaust ventilation to prevent harmful accumulation of
hazardous substances into atmosphere of occupied areas.

Dispose of exhaust materials in manner that will not result in harmful
exposure to persons.

Ventilate storage spaces containing hazardous or volatile materials.

Maintain strict supervision or operation of temporary heating and ventilating
equipment.

Conform to the requirements of CAN/CSA Z317.2-01 — Special Requirements
for Heating Ventilating and Air Conditioning (HVAC) Systems in Health Care
Facilities.

4 The permanent HVAC systems of the building, or portions thereof, may not be used
for construction purposes.
Construction Facilities
A Temporary Telephone and Facsimile
A Provide and pay for temporary telephone. Cellular telephones are acceptable.
2 Equipment, Tools and Materials Storage

On site storage of materials and equipment is not permitted unless
authorized by the Building Services Manager. Provide adequate weathertight
enclosures with raised floors, for storage of materials, tools, and equipment
which are subject to damage by weather.

Temporary enclosures required by subtrades as workshops shall be provided
by those trades.

Confine the Work and the operations of employees to limits indicated by the
Contract Documents. Where on-site storage is authorized, do not
unreasonably encumber the premises with Products.
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4 Do not load or permit to be loaded any part of the Work with a weight or force
that will endanger the Work.

Site Storage and Overloading

A Confine the Work and the operations of employees to limits indicated by the
Contract Documents. Do not unreasonably encumber the premises with
products.

2 Do not load or permit to be loaded any part of the Work with a weight or force

that will endanger the Work.

Sanitary Facilities

A The Owner's existing facilities may not be used. Provide sanitary facilities for
work force in accordance with governing regulations and ordinances. Post
notices and take such precautions as required by local health authorities.
Keep area and premises in sanitary condition. Where portable toilet facilities
are provided, empty and sanitize such facilities on a weekly basis, or more
frequently if required.

2 Owner’s existing facilities may not be used, unless designated by the Building
Services Manager. Use only those facilities when so designated. Maintain
designated facilities in a clean and sanitary condition while in use by
construction workers.

3 Permanent new facilities may not be used.

Construction Safety

Observe all construction safety measures as required by the General Conditions of
the Contract, the Occupational Health and Safety Act and Regulations for
Construction Projects, and by all authorities having jurisdiction, provided that in case
of conflict or discrepancy, the more stringent requirements shall apply.

Provide applicable spare safety equipment such as helmets, safety glasses, and
harnesses, and enforce their use by Consultants, the Owner, their representatives
and any authorized visitors to the site.

Provide and maintain fences, gates and locks, covered walkways, guard rails,
barriers, night lights, and appropriate warning signage as required for the protection
of the public, and of public and private property; as required by the General
Conditions of the Contract, the Occupational Health and Safety Act and Regulations
for Construction Projects, and by all authorities having jurisdiction. Erect and
maintain sturdy railings around shafts, and the like, to protect workmen and the
public from injury.

Contractors are to provide relevant certifications for all workers and sub-contractors
at the pre-construction meeting. Copies shall be kept onsite in the Project Binder.
Workplace Hazardous Materials Information System

Comply with all requirements of Workplace Hazardous Materials Information System
(WHMIS) regarding use, handling, storage, and disposal of hazardous materials; and
regarding labelling and provision of material safety data sheets.
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2 Include copies of all WHMIS data sheets in Operations and Maintenance Manuals.
11.8 Construction Aids
A Falsework: Design and construct falsework in accordance with CSA S269.1.
11.9 Temporary Barriers & Enclosures
A Dust Screens
A Provide dust tight screens or partitions to localize dust generating activities,
and for the protection of workers, finished areas of Work and the public.
2 Dust screens shall consist of, as a minimum, 0.15 mm thick polyethylene

sheets secured to appropriate framing and sealed at all joints and at
perimeter to prevent migration of dust.
3 Maintain and relocate protection until such work is complete.

2 Temporary Partitions

A Provide temporary partitions to separate the work areas from occupied
resident areas.
2 Temporary partitions shall consist of 92mm steel studs with 16mm Type X

gypsum board both sides. Partitions shall be constructed as fire separations
having a 1 hour fire resistance rating. Provide 89mm thick sound attenuation
batt insulation.

3 Provide lockable fire-rated hollow metal doors and frames for access to work
areas by workers, and to prevent access by resident or unauthorized
personnel.

4 Provide temporary windows.

3 Contractor to provide security until dust screens and temporary partitions are
erected.

4 Dust Screen and Temporary partitions must be erected to the satisfaction of the
Building Services Manager and the Consultant. A Dust Control/Temporary Partition
Layout Proposal, must be submitted for review by the Building Services Manager
and Consultant prior to the start of the Work.

5 Security
A Where security of an existing building has been reduced by the Work, provide
temporary means to maintain security. Provide and pay for security service to
patrol the site if building cannot be otherwise secured.

2 Adhere to the Owner's policies for security and access to long term care
centre.

.6 Building Access
A Access existing building only at points designated by the Owner.
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11.10

12

12.1

12.2

12.3

2 When designated by the Owner, elevators assigned for Contractor’'s use may
be used for moving workers and materials within building. Protect walls of
elevators to approval of Consultant before use. Accept liability for damage,
safety of equipment and overloading of existing equipment.

Site Signs and Notices

A Maintain approved signs and notices in good condition for duration of project,
and dispose of off site on completion of project or earlier if directed by
Consultant.

2 No other signs or advertisements of any description except notices regarding

safety and instruction, shall be put up around the building, or site, without the
approval of the Consultant.

3 Provide and install all temporary signage as required to direct interior and
exterior traffic flows.

Permits

Owner to provide building permit. Contractor shall maintain all permits and provide
close-out at project completion.

Contractor shall obtain and apply for all other permits (including scaffolding, hoist,
trailer, temporary buildings etc.) licenses, deposits, and certificates of inspection as
part of the Contract Price as per Conditions of the Contract. Ensure that permits,
licences, deposits and certificates included under specific Sections are provided as
specified.

FIRE SAFETY
Fire Fighting Equipment

Provide and maintain in working order, ULC labelled, 9kg 4A 60BC type fire
extinguishers, and locate in prominent positions to approval of authorities having
jurisdiction.

Fire Department Access

Construction activities must not obstruct access routes designated for fire
department equipment. If necessary that existing access be obstructed or deleted,
alternative access, acceptable to the fire department, must be provided prior to
commencement of construction, in accordance with Ontario Building Code location
and design criteria for required access routes.

Control of Combustible Materials

The stockpiling of construction materials adjacent to the existing building must be
carefully controlled in accordance with the Ontario Fire Code. Materials stored, and
their proximity to equipment used in construction, may create a fire hazard. Control
of combustibles on a construction site is regulated under the Occupational Health
and Safety Act.
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12.4

13

13.1

13.2

Hot Work And Red Tag Permit Training

All Contractors including Sub-Contractors who are involved in this Project shall
submit written certificates prior to commencement of work confirming that all staff
performing work has successfully completed “Managing Impairments Using FM
Global's Red Tag Permit System” and “Managing Hot Work Using FM Global’s Hot
Work Permit System”.

In order to successfully complete the training, a grade of 80% is required. The
contractor and sub-contractor’s staff must be re-certified every three years.

The free online training session can be accessed through
http://training.fmglobal.com. Each session takes less than one hour to complete and
can be accessed 24 hour a day, seven days a week from any computer connected to
the Internet.

Contractor shall coordinate with the City’s Project Manager to obtain the login
credentials. Authorization will be obtained by the Project Manager by sending an
e-mail to onlinetraining@fmglobal.com with the name, company name and e-mail
address of the person(s) requiring authorization. Please note that 24 hours is
required to allow for confirmation of contractor authorization. Contractor is
responsible for coordinating registration of the courses with the City’s Project
Manager.

PRODUCT REQUIREMENTS
Product Options

Provide products specified under individual specification sections. Where
Specification lists two or more products, or two or more manufacturers of the same
product, the Contractor may select one of the listed products or manufacturers.
Confirm selection of products and manufacturers when requested by the Consultant.

When only one product or manufacturer is listed in the specifications, it is intended
that only that product or manufacturer is acceptable.

Product Substitution Procedures During Construction

The Contractor shall identify all proposed product substitutions using Appendix SA -
Suggested Alternatives. All Suggested Alternatives must be included with the bid
submission at the time of Tender. Suggested Alternatives submitted after Tender will
not be accepted.

Products may only be substituted during the Construction period for one or more of

the following reasons:

A Insolvency of the product manufacturer.

2 Inability of the manufacturer to provide the product(s) in the timeframe
required to maintain the construction schedule.
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3 Product specified has been discontinued.
4 Substitution proposed offers better performance than that specified, at no
additional cost.
5 Substitution offers equivalent performance to that specified, at a reduced cost

13.3

13.4

13.5

13.6

to the Owner (reduction in Contract Price).

ltems 1.2, and 1.3 will require a letter from the manufacturer, confirming their inability
to provide the products specified, or inability to meet the schedule.

ltems 1.4, and 1.5 will be at the discretion of the Owner.
Availability

Immediately upon signing Contract, review Product delivery requirements, and
identify lead times for supply of all Products. If lead times in supply of Products may
affect the Construction Schedule, notify the Consultant in order that appropriate
action may be authorized in ample time to prevent delay in performance of the Work.

In the event of failure to notify the Consultant at commencement of Work, and should
it appear that Work may be delayed for such reason, the Consultant reserves the
right to substitute more readily available products of similar character, at no increase
in Contract Price.

Reference Standards

Within the specifications, reference standards are identified. Conform to these
standards, in whole or part, as specifically requested.

If there is question as to whether any product or system is in conformance with
applicable standards, the Consultant reserves the right to have such products or
systems tested to prove or disprove conformance. The cost for such testing will be
born by the Contractor.

Product Transportation & Delivery

Transportation and delivery costs of Products required in the performance of the
Work, are included in the Contract Price.

Products must be appropriately crated, skidded, boxed, shrink-wrapped, or otherwise
packaged to protect such products from damage during shipment. Products which
arrive at the site in a damaged condition must be rejected and returned to the
supplier/manufacturer for immediate replacement.

Product Storage, Handling and Protection

Handle and store Products in a manner to prevent damage, adulteration,
deterioration and soiling and in accordance with manufacturer's instructions.
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2 Store packaged or bundled Products in original and undamaged condition with

manufacturer's seal and labels intact. Do not remove from packaging or bundling
until required in the Work.

3 Store products subject to damage from weather in weatherproof enclosures.

A4 Store sheet materials and lumber on flat, solid supports and keep clear of ground.
Slope to shed moisture.

5 Remove and replace damaged Products at own expense and to the satisfaction of
the Consultant.

13.7 Manufacturer's Instructions
A Unless otherwise indicated in the specifications, install or erect Products in

accordance with manufacturer's printed instructions. Do not rely on labels or
enclosures provided with Products. Obtain written instructions directly from

manufacturers.

2 Notify Consultant in writing, of conflicts between the specifications and
manufacturer's instructions, so that Consultant may establish correct course of
action.

3 Improper installation or erection of Products, due to failure in complying with these

requirements, authorizes the Consultant to require removal, replacement where
necessary, and re-installation at no increase in Contract Price.

13.8 Fastenings

A Provide metal fastenings and accessories in same texture, colour and finish as
adjacent materials, unless indicated otherwise.

2 Space anchors within limits of load limit or shear capacity and ensure that they
provide positive permanent anchorage. Wood or any other organic material plugs are
not acceptable.

3 Keep exposed fastenings to a minimum, space evenly and install neatly.
4 Fastenings which cause spalling or cracking of material to which anchorage is made
are not acceptable.
13.9 Quality Of Materials
A Products, materials, equipment and articles (referred to as Products throughout the

specifications) incorporated in the Work shall be new, not damaged or defective, and
of the best quality (compatible with specifications) for the purpose intended. If
requested, furnish evidence as to type, source and quality of Products provided.
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2 Defective products, whenever identified prior to the completion of Work, will be

13.10

13.11

rejected, regardless of previous inspections. Inspection does not relieve
responsibility, but is a precaution against oversight or error. Remove and replace
defective Products at own expense and be responsible for delays and expenses
caused by rejection.

Should any dispute arise as to the quality or fitness of Products, the Consultant may
request additional testing based upon the requirements of the Contract Documents,
to confirm acceptability of products or materials.

Unless otherwise indicated in the specifications, maintain uniformity of manufacture
for any particular or like item throughout the building.

Permanent labels, trademarks and nameplates on Products are not acceptable in
prominent locations, except where required for operating instructions, or when
located in mechanical or electrical rooms.

Defective Materials and Work

Where evidence exists that defective work has occurred, or that work has been
carried out incorporating defective products, the Consultant may have independent
tests, inspections, or surveys performed in order to determine if work is defective.

Tests, inspections, or surveys carried out under these circumstances will be made at
the Contractor's expense in the event of defective work, or at the Owner's expense
where work is in conformance. Where tests incorporate a number of samples,
payment will be assessed, by the Consultant, based on the ratio of conforming to
non-conforming results. This does not include re-testing of soil compaction during
placement, where evidence exists of non-conformance with the Contract documents,
but rather only if re-testing is called for after completion of compaction.

Warranties & Guarantees

Warrant all products and labour forming part of the Work for two (2) years except
where individual sections identify greater warranty requirements.

Warrant products and assemblies for the specified periods of time where in excess
of the Contract Warranty, as specified within their respective sections.

Guarantee aspects of the Work for the specified periods of time where in excess of
the Contract Warranty, as specified within their respective sections.

Warranties and Guarantees shall commence at Date of Substantial Performance of
the Contract as certified by the Consultant.

Warranties and Guarantees shall be original copies, printed on company letterhead,
or on a standard company warranty certificate, bearing the name of the company.

Warranties and Guarantees shall indicate:
A Name of the Principal (the Manufacturer/Subcontractor),
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2 Name of the Obligee (the Owner),
3 Name and address of Project,
A4 Commencement date (Date of Substantial Performance),
5 Duration of warranty or guarantee,
.6 Clear statement of what is included, and what if any exclusions there are, and
v Signature of Principal's representative having signing authority.
14 EXECUTION REQUIREMENTS
14.1 Examination
A Acceptance of Conditions
A The General Contractor shall examine all existing or pre-determined

conditions, prior to commencing work in that area, and report to the
Consultant all conditions unacceptable for work to proceed. Commencement
of work shall imply acceptance of conditions as is.

2 Subcontractors shall examine all existing or pre-determined conditions
affecting their portion of the Work, prior to commencing such work, and report
to the Contractor all conditions unacceptable for work to proceed.
Commencement of work shall imply acceptance of conditions as is.

14.2 Preparation
A Field Engineering
A Locate, confirm and protect control points prior to starting the Work. Preserve
permanent reference points during construction.
2 Establish reference lines and elevations. Locate and lay out by
instrumentation.
2 Survey Requirements
A A certified land survey prepared by a Registered Ontario Land Surveyor

(OLSA member), acceptable to Owner, will be required under the following
circumstances:

A Where the Work is an entirely new building,
2 Where the Work is an addition to be constructed up to site setback
line(s), as legislated by municipality, or
3 Where the Work is a long term care centre or addition thereto.
2 Establish two new permanent bench marks on site, referenced to existing

bench mark(s) by survey control points. Record locations, with horizontal and
vertical data for inclusion in Operations and Maintenance Manual.

3 Records
A Maintain a complete, accurate log of control points and survey work as work
progresses.
2 On completion of foundations and major site improvements, prepare certified

survey showing dimensions, locations, angles and elevations of foundation
work.
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14.3 Cutting and Patching

14.4

10

Submit a written request in advance, for approval of cutting or alteration which
affects:

A Structural integrity of any element of Project.

2 Integrity of weather-exposed or moisture-resistant elements.
3 Efficiency, maintenance, or safety of any operational element.
4 Visual qualities of sight-exposed elements.

5 Work of Owner or separate contractor.

Inspect existing conditions, including elements subject to damage or movement
during cutting and patching.

After uncovering, inspect conditions affecting performance of work. Beginning of
cutting or patching means acceptance of existing conditions.

Perform cutting, fitting and patching, including excavation and fill, to complete the
Work. Perform work to avoid damage to other work.

Employ original installer to perform cutting and patching for weather-exposed and
moisture-resistant elements, and sight-exposed surfaces.

Cut rigid materials using power saw or core drill. Pneumatic or impact tools not
allowed.

Fit work airtight to pipes, sleeves, ducts, conduit, and other penetrations through
surfaces. At penetration of fire-rated wall, ceiling, or floor construction, completely
seal voids with fire stopping material, full thickness of construction element. Refer to
‘Firestops and Smoke Seals Section’ where provided. Maintain Fire Separation to
code as required at no additional cost to the Owner.

Refinish surfaces to match adjacent finishes; for continuous surfaces refinish to
nearest intersection; for an assembily, refinish entire unit to the satisfaction of the
Consultant at no additional cost to the Owner.

Provide all openings greater than 200mm in non-structural elements of work for
penetrations of mechanical and electrical work. Divisions 21, 22, 23 and 26 shall
provided all sleeves and locations for sleeves. The cost of all cutting and patching
required by Divisions 21, 22, 23 and 26 shall be paid for by those trades.

Ensure that all cutting and patching work, including that paid for under Divisions 21,
22, 23 and 26, is properly performed by the respective trades skilled in that line of
work. Restore work with new products in accordance with Contract Documents.

Location Of Equipment and Fixtures
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14.5

14.6

14.7

Location of mechanical and electrical equipment, fixtures and devices indicated or
specified, are to be considered as approximate. Final location of such items will be
determined on site, based on integration with structural and architectural elements,
and as required by coordination with other trades. In the event of a conflict, final
determination of location of these items rests with the Consultant at no additional
cost to the Owner.

Prepare and submit for review by the Consultant, interference field drawings, to
indicate relative position of various services and equipment, at the following locations
as a minimum:

A Under all rooftop mechanical units.
2 At locations of all major ductwork, piping, and conduit crossovers.
3 Where ductwork passes under major structural elements.

Locate equipment, fixtures and distribution systems to provide minimum interference
and maximum usable space and in accordance with manufacturer's
recommendations for safety, access and maintenance.

Request a review of items by Consultant once rough-in is underway, prior to final
installation, and obtain approval for actual locations.

Concealment

Conceal pipes, ducts and wiring in floor, wall and ceiling construction of finished
areas, except where indicated otherwise.

Lighting Fixtures at Suspended Ceilings

Ensure that secure support is provided for lighting fixtures by suspended ceilings, or
by separate hangers, or by both.

Coordinate the ceiling system and lighting fixture installations to provide adequate
support.

Submit affidavits with acceptable design information confirming that the installation of
the suspended ceiling system and/or separate fixture hangers will provide adequate
support for the lighting fixtures without exceeding specified deflection tolerances for
the ceiling system.

Conform to current requirements of the Electrical Safety Authority (ESA).

Existing Services

Where work involves the interruption of, or connection to existing services, carry out
such work as directed by governing authorities, with minimum of disturbance to

pedestrian and vehicular traffic.

All interruption of shut down of Building Systems must be fully coordinated with the
Consultant and Building Services Manager.
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14.8

14.9

15

15.1

15.2

15.3

3

Before commencing work, establish location and extent of service lines in area of
work and notify Consultant of findings.

Submit schedule to, and obtain approval from Consultant for any shutdown or
closure of active service or facility. Adhere to approved schedule and provide notice
to affected parties.

Provide adequate bridging over trenches which cross sidewalks or roads to permit
normal traffic.

Where unknown services are encountered, immediately advise Consultant and
confirm findings in writing.

Remove abandoned service lines to distance of 1200mm from foundations. Cap or
otherwise seal lines at cut-off points as directed by Consultant.

Record locations of maintained, re-routed and abandoned service lines.
Alterations, or Additions to Existing Building

Execute work with least possible interference or disturbance to occupants, public
and normal use of premises. Arrange with Owner to facilitate execution of work.

Interruptions to building services shall require a minimum of 72 hours written notice
to the Owner. Obtain Owner's approval before interrupting any building service.

Protection Of Work In Progress

Adequately protect Work completed or in progress. Work damaged or defaced due
to failure in providing such protection is to be removed and replaced, or repaired, as
directed by the Consultant, at no increase in Contract Price.

Prevent overloading of any part of the building. Do not cut, drill or sleeve any load
bearing structural member, unless specifically indicated, without written approval of
Consultant.

Protect finished surfaces with overlays of protective materials such as Kraft paper,
cardboard, or plywood, as required for individual applications to provide adequate
protection.

CLEANING & WASTE MANAGEMENT

Conduct cleaning and disposal operations to comply with local ordinances and
environmental protection legislation.

Store volatile wastes in covered metal containers, and remove from premises at end
of each working day.

Provide adequate ventilation during use of volatile or noxious substances. Use of
building ventilation systems is not permitted for this purpose.
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15.4

15.5

15.6

15.7

15.8

15.9

15.10

No Mixing of Materials in open areas used by Building Occupants.

Area for Mixing of Materials to be determined by the Consultant and Building
Services manager

Failure to maintain site cleanliness to the satisfaction of the Building Services
Manager and the Consultants will result in cleaning performed by the owner and
charged to the Contractor. (for both general cleaning and final cleaning).

All cleaning materials used(for both general cleaning and final cleaning) to be
reviewed and approved for use by the Consultant and Building Services Manager.

Cleaning During Construction

Maintain the Work in tidy condition, free from accumulation of waste products and
debris, other than that caused by the Owner or other Contractors.

Remove waste material and debris from the work areas and deposit in waste
container at the end of each working day.

Vacuum clean interior areas prior to start of finishing work. Maintain areas free of
dust and other contaminants during finishing operations.

Individual Subcontractors are responsible for the daily clean-up and removal of
debris related to, or generated by, their own work. The overall responsibility for
project cleanliness rests with the Contractor.

Waste Management

Audit, separate and dispose of construction waste generated by new construction or
by demolition of existing structures in whole or in part, in accordance with Ontario
Regulations 102/94 and 103/94 made under the Environmental Protection Act.
Fires, and burning of rubbish or waste on site is prohibited.

Burying of rubbish or waste materials, except as specified herein, is prohibited.

Disposal of waste or volatile materials such as mineral spirits, oil, gasoline or paint
thinner into ground, waterways, or sewer systems is prohibited.

Empty waste containers on a regular basis to prevent contamination of site and
adjacent properties by wind-blown dust or debris.

Final Cleaning Operations
Immediately following Date of Substantial Performance, and prior to Owner

occupancy of the building or portion of the building affected by the Work, conduct full
and complete final cleaning operations.
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2 Final cleaning operations shall be performed by an experienced professional

16

16.1

16.2

10

1

12

cleaning company, possessing equipment and personnel sufficient to perform full
building cleaning operations.

Remove all surplus products, tools, construction machinery and equipment not
required for the performance of remaining work, and thereafter remove any
remaining materials, equipment, waste and debris.

Make arrangements with and obtain permits from authorities having jurisdiction for
disposal of waste and debris.

Use only cleaning materials recommended by manufacturer of surface to be
cleaned, and as recommended by cleaning material manufacturer.

Cleaning operations shall include the removal of all stains, spots, scuff marks, dirt,
dust, remaining labels, adhesives or other surface imperfections.

Remove all paint spots or overspray from all affected surfaces.
Vacuum, clean and dust behind grilles, louvres and screens.
Broom clean and spray wash all exterior paved surfaces.
Remove dirt and other disfiguration from exterior surfaces.
Clean all areaways, drywells, and drainage systems.

Clean all equipment and fixtures to a sanitary condition, clean or replace filters of
mechanical equipment.

PROJECT CLOSE-OUT PROCEDURES
Inspection and Declaration

Arrange for, conduct and document final inspections, close-out and commissioning
at the completion of the Work in accordance with procedures described in the
General Conditions of CCDC2-2008, and OAA/OGCA Document 100.

Substantial Performance

Contractor's Inspection

A Refer to OAA/OGCA Document 100 - STAGE 2.

2 When the Contractor has carried out the steps in Stage 2 of OAA/OGCA
Document 100, and has determined that the requirements of the Contract
have been substantially performed as defined by local Lien legislation, the
Contractor shall make application for Substantial Performance of the Work.
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3 In addition to the requirements of OAA/OGCA Document 100, the following

items shall accompany the Contractor's application for Substantial

Performance. These items must be submitted and reviewed and complete in

all respects, and all verification certificates and reports having been

submitted and approved by the Consultants prior to issuing Substantial

Completion:

A Completed Maintenance Manuals for all disciplines,

As-Built Drawings for all disciplines,

Occupancy Permit (where required by Municipality),

Air Balance Report (legible technicians worksheets are acceptable),

Gas fired appliances inspection,

Plumbing Inspection,

Domestic Water Quality Test Report,

Sprinkler dry test verification letter stamped and signed by sprinkler

design Engineer,

9 Mechanical start-up reports (Boilers, HYAC Units, Chillers, Water
Softeners, etc.),

.10 Fire Alarm verification (include legible technicians worksheets),

A1 Emergency Lighting verification,

A2 ESA Certificate,

13 Systems operations have been demonstrated to Owner's personnel.

The Contractor and all Subcontractors shall conduct an inspection of the

work, identify deficiencies and defects, and make corrections as required to

conform with the Contract Documents. Notify Consultant in writing of

satisfactory completion of Contractor's Inspection and that corrections have

been made. Request a Consultant's Inspection.

PN W

2 Consultant's Inspection

A

The Consultants shall perform an inspection of the Work to assess the
validity of the Contractors application, and shall identify in separate lists,
unfinished work and deficiencies. Contractor shall correct work accordingly.

3 Substantial Performance of the Work

A
2

Refer to OAA/OGCA Document 100 - STAGE 4.

Should the Consultant concur with the Contractor's application for Substantial
Performance, the Consultant shall notify the Contractor of approval of the
application for Substantial Performance and issue a Certificate of Substantial
Performance.

The Contractor shall publish a copy of the Certificate of Substantial
Performance in a construction trade newspaper, and shall provide the
Consultant with proof of the date of publication.

4 Lien Period And Release Of Basic Holdback

A
2

Refer to OAA/OGCA Document 100 — STAGE 5.

Commencement of Lien and Warranty Periods

A The day following the date of publication of Certificate of Substantial
Performance shall be the date of commencement of the Warranty
Period, and of the 45 day Lien Period prior to release of basic
holdback, unless required otherwise by lien statute of the Place of the
Work.
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2 When the Contractor has carried out the required steps in Stages 3
and 4 of OAA/OGCA Document 100, the Contractor shall make
application for Release of Basic Holdback.

3 The Consultant shall prepare the Certificate for Payment for release of
basic holdback, and promptly upon receipt of the necessary
documentation, issue the Certificate for Payment to the Owner.

5 Final Inspection and Payment

A Refer to OAA/OGCA Document 100 - STAGE 6.

2 Submit a signed statement stating following have been performed:
A Work has been reviewed for compliance with Contract Documents,
2 All deficiencies have been corrected and unfinished work have been

completed,

3 Work is complete and ready for Final Inspection.

3 When items noted above are completed, a final inspection of the Work will be
performed by the Owner, the Consultants, and the Contractor.

4 If the Work is deemed to be incomplete, complete outstanding items and
request a reinspection.

5 If the Work is deemed to be complete, the Consultant will issue a Final

Certificate for Payment.

.6 Deficiency Review

A Following the issuance of the Certificate of Substantial Performance and prior
to the Contractor's application for Final Payment and release of any monies
retained as "Finishing Holdback", the Contractor shall continue to complete
unfinished work and correct deficiencies. At the request of the Contractor, the
Consultants shall conduct up to two general deficiency reviews during this
period.

2 The first review will be undertaken only if the Contractor has inspected the
Work, and states in writing that the unfinished work noted in their application
for Substantial Performance has been completed, and at least 50% of all
deficiencies have been corrected.

3 The second review will be undertaken only if the Contractor has inspected
the Work, and states in writing that at least 90% of the deficiencies have
been corrected.

4 If the Consultants determine during either review that the above noted criteria
for progress have not been met, they may terminate the deficiency review.

g Reinspection
A Should reinspection by Consultant be required due to failure of work to
comply with Contract Documents, the Owner will deduct amount of
Consultant's compensation for reinspection services from monies owed to the
Contractor.
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17 CLOSE-OUT SUBMITTALS
171 Quality
Spare parts, maintenance materials and special tools provided shall be new, not
damaged or defective, and of the same quality and manufacture as products
provided in the Work.
If requested, furnish evidence as to type, source and quality of Products provided.
Defective products will be rejected, regardless of previous inspections. Replace
products at own expense.
17.2 Delivery, Storage, and Handling
Deliver all materials required as maintenance materials, spare parts or special tools,
to the site, include shipping costs, and store as directed.
Store spare parts, maintenance materials and special tools in a manner to prevent
damage, or deterioration.
Store in original and undamaged containers with manufacturer's seals or labels
intact.
Store materials subject to damage from severe climatic changes in a climate-
controlled, weatherproof enclosure.
Store paints and freezable materials in a moderately heated and ventilated room.
17.3 Maintenance Materials, Spare Parts & Tools
Provide spare parts in quantities specified in individual specification sections.
Provide identical items to those installed in the Work.
Provide maintenance materials in quantities specified in individual specification
sections. Provide identical items of same manufacturer, dye lot or production run as
items in the Work.
Provide special tools in quantities specified in individual specification sections, and
tag items identifying their function and equipment or products to which they are
associated.
Receive and catalogue all items. Check inventory and include approved listings in
Operations and Maintenance Manual.
Obtain receipts for delivered products and submit prior to Substantial Performance.
17.4 Operations and Maintenance Manual

Prepare Operations and Maintenance Manual during the course of construction and
have completed prior to Date of Substantial Performance.
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17.5

Maintain digital copy of the Operation and Maintenance Manual volume(s) for
periodic review and comment, as requested by the Consultant during the course of
construction.

Submit digital copies of the final completed volume(s) and one digital copy as either
a PDF or Microsoft Work document with the application for Substantial Performance
in accordance with OAA/OGCA Document 100.

Provide table of contents and index tab sheets for each volume. Itemize and tabulate
contents.

Group drawings as to content, and index for quick reference.

Each copy of the Operation and Maintenance Manual shall contain, as a minimum,
the following information:

A Project contact list including after hours/emergency contact numbers

2 All contract documents including tender calls, addendums, contract and
change orders

3 Contact information, including after-hours/emergency contact numbers, for

maintenance and repairs
Warranty and guarantee certificates
Equipment start-up and troubleshooting instructions
Equipment schematics & diagrams
Catalogue of all maintenance materials and quantities
Maintenance data
Approved and stamped all shop drawings
0 Before and after photographs organized such that the before and after
photographs of any one are positioned adjacent to each other for easy
reference.

SCwo~NoO O A

As-Built Drawings

Record information on a clean set of black line opaque drawings, provided by
Owner.

Maintain as-built drawings on site and update as construction progresses. Allow
periodic review by Consultant as requested.

Record information concurrently with construction progress. Do not conceal work
until required information is recorded.

Contract drawings and shop drawings: legibly mark each item to record actual
construction, including:

A Measured depths of elements of foundation in relation to finish first floor
datum.

2 Measured horizontal and vertical locations of underground utilities and
appurtenances, referenced to permanent surface improvements.

3 Measured locations of internal utilities and appurtenances, referenced to

visible and accessible features of construction.
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17.6

4 Field changes of dimension and detail.

5 Changes made by change orders.

.6 Details not on original Contract Drawings.

7 References to related shop drawings and modifications.

Record Drawings

Upon attaining Substantial Performance completion of the Work, obtain base CAD
drawings, from the Consultant. The electronic files will be in AutoCad Version 2004.
Update the AutoCad drawings to include as-built conditions.

Submit electronic files to the Consultant for review. Any subsequent changes found

by the Consultant shall remain the responsibility of the Contractor at no charge to the
Owner.’

END OF SECTION
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APPENDIX SA — SUGGESTED ALTERNATIVES

Bidder:

The following Suggested Alternatives are NOT INCLUDED in the Bid price.

Individual Suggested Alternatives may be discarded or incorporated into the Final Contract Price
at the discretion of the Owner.

Provide the appropriate data for comparison showing conformance to specified standards,
dimensions, fabrication, colour, quality assurance, warranty, execution etc. as necessary for the
Consultant to confirm the Suggested Alternative meets or exceeds the specifications. At the time
of this submittal, provide the Consultant with the relevant Architectural details which prove
conformance with the design intent and co-ordination with and installation by affected trades.
Suggested Alternative Prices DO NOT INCLUDE H.S.T.

Suggested Alternatives identified on this form are for Divisions 1 to Division 26 inclusive.

We submit a proposal to substitute for:

specified in Section of the Specifications, the following alternative:

The Suggested Alternative is submitted for the following reason:

We ensure that a comparison has been made of all specified characteristics, that the Suggested
Alternative does not alter the intent of the Drawings and Specifications and we hereunder
tabulate significant variations which lessen the performance characteristics and quality of
materials, increase the weights and / or dimensions, and substitute different materials for those
specified.

The effect on the stipulated price is (choose one):

ADDITION (% ) DEDUCTION ($ )

(Submit a separate sheet for each item)
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1 General
1.1 SECTION INCLUDES
A Labour, Products, equipment and services necessary for demolition and removals

Work in accordance with the Contract Documents.

2 Work included: Requirements for demolishing, salvaging and removing wholly or in
part the various items designated on the drawings or required to be removed or
partially removed for the receipt of the Work of this Contract, including not
necessarily limited to:

A

Alteration and renovations to existing building.

2 Demolish existing flooring and base to existing substrate as indicated on
drawings. Repair any cracks and/or skim coats for new level floor finish.
Removal of existing floor along weld seem where possible.

3 Clean existing wall finish, ready to receive new wall protection or new paint.

4 Removal of all existing mirror, sink, grab bar and water-closet as shown on
Drawings.

.5 Temporarily remove existing nurse call pull, light switch, and other wall
mounted devices; store and protect for reinstallation.

.6 Removal of existing wall mounted millwork.

T Removal of existing shower head, faucet and controller.

.8 Removal of existing door and frame. Partially demolish existing stud wall,
provide wall opening for new door.

9 Remove existing millwork and kitchen equipment in servery and dish washing
room. Refer to Kaizen's Drawings for details.

.10 Cutting and removing of walls, floors, ceilings, doors and frames , in the
existing buildings as indicated on Drawings.

M Patching, making good openings and chases in walls, floors, ceilings,
including the supply and installation of lintels, channels and finishes.

12 Removal of rubbish, debris, demolished fixtures, fitments and items not
scheduled to remain the Owner's property, resulting from the demolition and
preparatory work.

.13 Remove abandoned services such as conduits, pipes, wiring, ducts, fixtures,
equipment, etc. where required for the work or indicated on the drawings.

14 Removal of asphalt pavements, concrete curbs and walks, and other site
amenities as indicated on drawings.

15 Removal of all mechanical items including plumbing fixtures, services etc.
where required for the work or indicated on drawings and or where not
required to be relocated.

.16 Removal of existing electrical items including fixtures, etc. where required for
the work or indicated on the drawings and not required to be relocated.

A7 Dust control during the operations of the work of this Section.

.18 Removal shall mean removal from site and safe disposal in a legal manner.

1.2 REFERENCES

A CSA S350-M, Code of Practice for Safety in Demolition of Structures.
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1.3 SUBMITTALS

A Where required by Authorities having jurisdiction, submit a Fire Plan to local fire

department for review and approval.

2 Submit shop drawings, diagrams and details in accordance with Section 01 00 00.

] 30 calendar days prior to start of demolition and removals work, submit for review,
drawings, diagrams or details showing sequence of disassembly work and shoring of

supporting structures in accordance with authorities having jurisdiction.

4 Submit for approval, a plan showing impacts, interruptions and delays to Owners

operations.

.5 Have submissions signed and sealed by Professional Engineer licensed in Province
of Ontario.

.6 Submit to Consultant, details of where rubble, debris and other materials are to be

disposed or reused. Include each disposal/reuse site location, operator's name and
business address, type of license under which site operates, and criteria used by
site to assess suitability of rubble, debris and other materials for disposal.

v Give notice to Utility Authorities controlling services and appurtenances which will be
affected by demolition work.

1.4 QUALITY ASSURANCE

A Prepare waste audits, waste reduction workplans, source separation programs and
recycling programs as required by jurisdictional authorities and update programs and
implement such programs as required.

2 Perform the work of this section in accordance with the ‘Environmental Protection
Act’ including Ontario Regulation 102 and the ‘Environmental Assessment Act’
including Ontario Regulation 103.

3 Conform to Fire Code, Regulation under the Fire Marshals Act.
4 The demolition contractor must engage a registered professional engineer who

holds a certificate of authorization and an appropriate level of liability insurance to
prepare demolition procedures.

.5 As part of the contract requirements, the engineer for the demolition contractor
should be required to sign the general review commitment required by city building
departments.

1.5 SITE CONDITIONS

A Interruptions to Owners operations will not be permitted.
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2
3
2
21
A
2
3
3.1
A
2
3
4

Perform operations, machine and equipment movements, deliveries and removals at
time or times that will permit uninterrupted operations in and around structures,
including parking, deliveries, and Site access and egress.

Take over structures to be demolished based on condition on date that Tenders
close.

Products

MATERIALS

All materials requiring removal shall become the Contractor's property and shall be
removed and disposed of from the site, as the work progresses, unless indicated

otherwise.

Salvaged material:

A Salvage and stockpile Products, materials, and equipment as specified
herein, indicated on Site or indicated on drawings.
2 Coordinate items to be salvaged with Consultant. Existing

furniture/equipment in all work areas to be stored as per Owner's discretion.
3 Salvaged materials shall not be chipped, cracked, split, stained or damaged.
4 Store items off of moist surfaces.

Execution

GENERAL

Clean up rubble and debris, resulting from work promptly and dispose at end of day
or place in waste disposal bins. Empty bins on regular basis.

Stockpiling of rubble, debris, and surplus Products on Site will not be permitted.

Remove, handle and transport Products indicated to be salvaged and stored for
future use. Transport Products to storage area(s) designated by Consultant. Perform
work to prevent any damage to Products during removal and in storage. Products
damaged during removal, will be inspected by Consultant. Consultant will determine
extent of damage and accept or refuse Products.

List and description of items to be removed and stored or reused:

A Washroom Accessories (Refer to Drawings for all removed , stored and
reused washroom accessories).

2 Existing furniture/equipment in all work areas to be stored as per Owner's
discretion.

3 Additional items as indicated on the drawings or by the Consultant or Owner.
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3.2

3.3

3.4

Tag and log all items to be salvaged to the satisfaction of the Consultant. Ensure
identification tags do not damage items to be salvaged and are non-permanent,
removable and durable.

Take precautions to guard against movement, settlement or collapse of adjacent
services, sidewalks and driveways. Be liable for such movement, settlement or
collapse caused by failure to take necessary precautions. Repair promptly such
damage when ordered.

EXAMINATION

Verify condition and dimensions of previously installed Work upon which this Section
depends. Report defects to Consultant. Commencement of work of this Section
means acceptance of existing conditions.

PRESERVATION OF REFERENCES

Record location and designation of survey markers and monuments located within
demolition area, prior to removal. Store and restore markers and monuments upon
completion of Work or relocate as directed by Consultant.

PROTECTION

Prevent movement or damage of adjacent structures, services, walks, paving,
landscaping and parts of existing structure to remain. Supply and install bracing, and
shoring as required. Make good damage caused by demolition to acceptance of
Consultant.

Protect adjacent structures and property against damage which might occur from
falling debris or other causes. Repair or replace damage caused from work of this
Section to acceptance of Consultant.

Do not interfere with use of adjacent structures and Work areas. Maintain free, safe
passage to and from adjacent structures and Work areas.

Take precautions to support affected structures. If safety of structure being
demolished, adjacent structures or services are endangered, cease demolition
operations and take necessary action to support endangered item. Immediately
inform Consultant. Do not resume demolition until reasons for endangering have
been determined and corrected and action taken to prevent further endangering.

If movement or settlement occurs, install additional bracing and shoring as
necessary and make good damage to acceptance of Consultant.

Hang tarpaulins where debris and other materials are lowered. Build in around
openings with wood and plywood at locations used for removal of debris and
materials.
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v Prevent debris from blocking surface drainage system, mechanical, and electrical
systems which are required to remain in operation.

.8 Pay particular attention to prevention of fire and elimination of fire hazards which
would endanger Work or adjacent structures and premises.

9 Supply and install adequate protection for materials to be re-used, set on ground
and prevent moisture pick-up. Cover stockpiles of materials with tarpaulins.

10 Close off access to areas where demolition is proceeding by barricades and post
warning signs.

M Supply, install and maintain legal and necessary barricades, guards, railings, lights,
warning signs, security personnel and other safety measures, and fully protect
persons and property.

12 Dust/weather partitions:

A Prior to demolition work proceeding in existing structures, temporarily
enclose Work areas, access and supply and install dustproof and
weatherproof partitions. Design partitions to prevent dust and dirt infiltration
into adjoining areas, prevent ingress of water, and to resist loads due to
wind.

2 Prevent dust, dirt and water from demolition operations entering operational
areas.

3 Adjust and relocate partitions as required for various operations of work.

4 Upon completion of work, remove and dispose of partitions from Site.

A3 Dust protection:

A Clean water to be applied to hard and soft surfaces and on open excavation
faces on Site daily to eliminate dust.

2 Roadways and sidewalks to be cleaned daily or as required.

3 A designated truck loading area on granular material or existing asphalt to be
used to mitigate tracking of demolition debris off Site.

4 Loaded vehicles leaving Site to be cleaned of loose soil and debris with
power washing or alternative method.

.5 Trucks loaded with indigenous soil or demolition debris to be covered by
tarps or attached screens.

14 Blasting is not permitted.

3.5

PREPARATION

Disconnect and/or re-route electrical data, communication and telephone service
lines entering structures to be demolished. Post warning signs on electrical lines and
equipment which is required to remain energized.
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3.6

2

10

Disconnect and cap designated mechanical services:

A Natural gas supply lines: As indicated on drawings and as required for
alteration work, to be removed by qualified workers in accordance with gas
company instructions.

2 Sewer and water lines: Remove and dispose of as indicated on Contract
Drawings and as required for alteration work.

Disassemble and remove mechanical equipment, ductwork and piping complete with
supports and associated components.

Do not disrupt active or energized utilities designated to remain undisturbed.
Perform rodent and vermin control to comply with health regulations.
DEMOLITION

Perform demolition with extreme care. Confine effects of demolition to those parts
which are to be demolished.

Perform work and prevent inconvenience to persons outside those parts which are
to be demolished.

Carry out demolition in accordance with the requirements of CSA S350-M.
Demolish parts of structure to permit remedial work as indicated.

Demolition shall proceed safely in systematic manner from roof to grade and as
necessary to accommodate remedial work indicated. Work on each floor level shall
be complete before commencing work on supporting structure and safety of its
supports are impaired. Parts of building which would otherwise collapse prematurely
shall be securely shored. Walls and piers shall not be undermined.

Do not overload floor or wall with accumulations of material or debris or by other
loads.

Perform work to minimize dusting. Keep work area wetted down with fog sprays to
prevent dust and dirt rising. Supply and install temporary water lines and
connections that may be required. Upon completion, remove installed temporary
water lines. Use covered chutes, water down.

Do not sell or burn materials on Site.

Remove existing equipment, services, and obstacles where required for refinishing
or making good of existing surfaces, and replace as Work progresses.

At end of day's work, leave Work in safe condition with no part in danger of toppling
or falling. Protect interiors of parts not to be demolished from exterior elements.
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1

A2

A3

14

15

Drainage and sewer system protection:

A

2
3

Ensure that no dust, debris or slurry enters drainage and sewer system on
Site.

Remove and dispose of debris and slurry promptly from Site.

Comply with City of Milton Sewer Use By-Law.

Concrete:

A

2

Demolish concrete by methods which avoid impact loads on items which are
not to be demolished.

Where only part or parts of a concrete floor, wall, or other items are to be
demolished, use saw cuts to isolate areas which are to be demolished except
where existing reinforcing steel is to be left in place. Prior to such isolating,
install suitable support to prevent premature movement of area(s) being
isolated and undesirable transfer of loads as cutting progresses. If
necessary remove area(s) to be demolished by successively isolating small
sections.

Where reinforcing steel is to be left in place, use saw cuts from surface of
concrete around perimeter(s) of area(s) to be demolished, chip concrete
without damaging reinforcing steel. Retouch damaged epoxy coating of
existing reinforcing steel.

Masonry:

A

2

Demolish block or brick walls in small sections of not more than 2 m?. Do not
permit masonry to fall in mass from one level to another.

Where only part(s) of a wall is to be demolished, install adequate support for
adjacent part(s).

After removal of masonry walls, grind smooth floors ready for new floor
finish.

Steel: Where only part or parts of structure is to be demolished, dismantle and
maintain structure stable. Do not place excessive loads on components. Install
adequate temporary guys and supports to ensure stability and to prevent excessive
loading. Support each component being disconnected from structure, and lower, do
not drop, component after it is disconnected.

Cut openings through existing walls, partitions, and floors. Establish exact location of
steel reinforcing in existing concrete slabs or walls before cutting. Be responsible for
damage to existing steel reinforcing and be liable for structural failure. Make good
surfaces disturbed with materials to match existing.

A

2

3.

Where only part or parts of wall panel and assembly is to be demolished,
dismantle, to prevent damage to adjacent wall panels.

Form openings in panels such that edges are left straight, clean and not
ragged.

Remove existing wall panels where indicated to be replaced only as new
windows under Section 08 44 00 are ready for installation.
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3.7

3.8

16.

17.

18.

19.

20.

Where doors are scheduled to be removed, include:

1. Removal in re-usable condition of doors and door hardware, and store at the
Place of the work.
2. Removal of door frames.

Where doors are scheduled to be removed, include removal of door frames and
door hardware.

Remove interior partitions, fittings, fixtures and accessories as indicated on
drawings. Partitions and walls shall be removed full height to structure above.

Remove interior finishes, such as ceiling and floor finishes, where new finishes are
indicated on Contract Drawings.

1. Removal of existing ceilings shall include complete removal including
bulkheads and suspension system.

2. Removal of adhesive applied finishes shall include complete removal to
substrate including adhesive. Take adequate care to prevent damage to
substrate.

3. Remove existing floor finishes, include mortar bed, underlayment or other

cleavage membranes, underpad, base, floor moulding and transition strips.
Demolish all other items indicated or required.
RECYCLING
Whenever possible, all materials shall be recycled. Pay all costs for this work.
Deliver to nearest appropriate recycling depot all materials accepted for recycling by
Authorities having jurisdiction over the Place of Work, including but not limited to

cardboard, paper, plastic, aluminum, steel, and glass.

Deliver to nearest appropriate depot all scrap and excess gypsum wallboard for
recycling of this material.

DISPOSAL OF MATERIALS
Remove from Site, rubble, debris, and other materials that can not be recycled
resulting from demolition and removals work in accordance with Authorities having

Jurisdiction, except where specified or indicated on Contract Drawings to be reused.

Conform to requirements of municipality's Works Department regarding disposal of
waste materials.

Materials prohibited from municipality waste management facilities shall be removed
from Site and dispose of at recycling companies specializing in recyclable materials.
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3.9 RESTORATION
A Where demolition removed a structure or installation, restore area in accordance

with Authorities having Jurisdiction.

END OF SECTION
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1.1

1.2

1.3

1.4

General
SECTION INCLUDES

Labour, Products, equipment and services necessary for topping work in accordance
with the Contract Documents.

REFERENCES

ASTM C109M, Standard Test Method for Compressive Strength of Hydraulic
Cement Mortars (Using 2-in. or 50-mm Cube Specimens).

SUBMITTALS
Product data:
A Submit duplicate copies of manufacturer's Product data in accordance with
Section 01 00 00 indicating:
A Performance criteria, compliance with appropriate reference
standard(s), characteristics, and limitations.
2 Product transportation, storage, handling and installation

requirements.

Shop drawings:
A Submit shop drawings in accordance with Section 01 00 00 indicating:
A Sections, details, materials, dimensions, thicknesses of each layer,

maximum and minimum thicknesses, 3, 7, and 28 day load
characteristics, and surface finishes

Certificates: Submit certification from manufacturer, stating that materials proposed
for use are compatible with specified floor finishes.

QUALITY ASSURANCE

Installers qualifications: Perform work of this Section by a company that has a
minimum of five years proven experience in installations of a similar size and nature
and that is approved by manufacturer. Submit to Consultant, applicator’s current
certificate of approval by the material manufacturer as proof of compliance.

Mock-up:

A Construct one room mock-up of topping in location acceptable to Consultant.

2 Arrange for Consultant's review and acceptance, allow 48 hours after
acceptance before proceeding with work.

3 Mock-up may remain as part of Work if accepted by Consultant. Remove
and dispose of mock-ups which do not form part of Work.

4 Upon acceptance, mock-up shall serve as a minimum standard of quality for

the balance of the work of this Section.
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1.5 SITE CONDITIONS
A Do not install work of this Section outside of following environmental ranges without
Consultant's and Product manufacturer's written acceptance:
A Concrete temperature: 10°C minimum.

2 Ambient air temperature: 16°C to 30°C
3 Precipitation: None.
4 Relative Humidity: None

2 Supply and install temporary protection and facilities to maintain Product
manufacturer's, and above specified environmental requirements for 48 hours
before, during, and 48 hours after installation.

2 Products
2.1 MATERIALS
A Concrete based self-levelling compound:

A Compressive strength to ASTM C109, 28 day 4100 psi.
2 Flexural strength to ASTM C109: 28 day 1000 psi.

3 Primer: Type as recommended by topping manufacturer to suit intended
condition.

4 Acceptable material: ‘Ardex K-15' by Ardex Engineered Cements or approved
alternative.

2 Water: potable.

2.2 MIXES
A Mix toppings in accordance with manufacturer's written instructions.
3 Execution
3.1 EXAMINATION
A Verify condition and dimensions of previously installed Work upon which this Section

depends. Report defects to Consultant. Commencement of work of this Section
means acceptance of existing conditions.

3.2 PREPARATION
A Verify substrate surfaces are solid, free from surface water, frozen matter, dust, oil,
grease, scaling or laitance, projections and any other foreign matter detrimental to
performance. Obtain manufacturer's approval of substrate in writing, submit copy to
Consultant.

2 Prohibit traffic on prepared areas until work of this Section is completed.
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3.3

3.4

Supply and install temporary protection to adjacent surfaces, floor drains, and steel
angles to prevent damage resulting from work of this Section.

Prior to application of topping, remove all debris by vacuuming.
INSTALLATION

Install topping in accordance with reviewed shop drawings and manufacturer's
written instructions.

Self-levelling topping:

A Install self-levelling material in accordance with manufacturer's written
instructions.

2 Let cure in accordance with manufacturer's written instructions.

PROTECTION

Provide temporary protection for surfaces subjected to concentrated loads before
they have cured sufficiently to carry them without damage.

Prevent traffic over completed areas, and protect work of this Section from
precipitation, freezing, and debris after final installation.

END OF SECTION
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1 General

11 SECTION INCLUDES

1.2

10

1

12

A3

14

15

16

Design, labour, Products, equipment and services necessary for the miscellaneous
and metal fabrication work in accordance with the Contract Documents.

REFERENCES

ASTM A123, Specification for Zinc (Hot Dip Galvanized) Coatings on Iron & Steel
Products.

ASTM A153, Specification for Zinc Coating (Hot-Dip) on Iron and Steel Hardware.

ASTM A307, Specification for Carbon Steel Bolts and Studs, 60,000 psi Tensile
Strength.

ASTM A653/A653M, Specification for Steel Sheet, Zinc-Coated (Galvanized) or Zinc-
Iron Alloy-Coated (Galvanealed) by the Hot-Dip Process.

CISC/CPMA 1.73.a, A Quick-Drying One-Coat Paint for Use on Structural Steel.

CAN/CSA-G40.20/G40.21-M, General Requirements for Rolled or Welded Structural
Quality Steel/ Structural Quality Steels.

CAN/CSA S16.1-M, Limit States Design of Steel Structures.

CSA S136.1-M, Commentary on CAN/CSA S136-M, Cold Formed Steel Structural
Members.

CSA W47 .1, Certification of Companies for Fusion Welding of Steel Structures.
CSA W48, Filler Metal and Allied Materials for Metal Arc Welding.

CSA W59-M, Welded Steel Construction (Metal Arc Welding).

CAN/CSA W117.2-M, Safety in Welding, Cutting and Allied Processes.
CAN/CGSB 1.40-M, Primer, Structural Steel, Oil Alkyd Type.

CGSB 85-GP-16M, Painting Galvanized Steel.

NAAMM, The National Association of Architectural Metal Manufacturers.

Steel Structures Painting Council (SSPC), Steel Structures Painting Manual, Vol. 2.



Section 05 50 00 Montgomery Sisam Architects Inc.

MISCELLANEOUS AND METAL FABRICATIONS Project No. 21508.F02
Page 2
1.3 DESIGN REQUIREMENTS

A Design details and connections, where not shown on Drawings, in accordance with

CAN/CSA-S16.1 and CSA S136.1.
1.4 SUBMITTALS

A Shop drawings:
A Submit shop drawings for fabrication and erection of miscellaneous and
metal items in accordance with Section 01 00 00 indicating:

A Materials, core thicknesses, class of finish (AMP 555), connections,
joints, method of anchorage, number of anchors, supports,
reinforcement, details, and accessories.

2 Ensure shop drawings are of one uniform size and based on field
measurements.

1.5 QUALITY ASSURANCE

A Retain a Professional Engineer, licensed in the Province of Ontario, with experience
in work of comparable complexity and scope, to perform the following services as
part of the work of this Section:

A Design steel stairs, handrails and railings, glazed guard, wire rope balustrade
system, and metal fabrication items that are required to resist live, dead,
lateral, wind, or seismic loads.

2 Review, stamp, date and sign shop drawings.

2 Workmanship: Fabricate work of this Section to meet the required class of
workmanship indicated below in accordance with NAAMM’'s AMP 555, Section 8.
A Class 1: for use on direct exposed to view fabricated items:
A Exposed surfaces are finished smooth without pitts, mill marks, nicks,
burrs, sharp edges, and scratches filled or ground off. Defects should
not show when painted, polished, or finished.

2 Welds should be concealed where possible. Exposed welds are
ground to small radius with uniform sized cove unless otherwise
noted.

3 Distortions should not be visible to the eye.

A4 Exposed joints are fitted to a hairline finish.

3 Execute welding by firms certified in accordance with CSA W47.1 Division 1 or 2.1.
Ensure welding operators are licensed per CSA W47.1 for types of welding required
by Work.

4 Perform stainless steel work in accordance with NAAMM, Code of Standard Practice
for the Metal Industry, Workmanship, Class 1.
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2 Products
21 MATERIALS
A General:
A All materials under work of this Section, including but not limited to, primers
and paints are to have low VOC content limits.
2 Unless detailed or specified herein, standard products will be acceptable if
construction details and installation meet intent of Drawings and
Specifications.
3 Include all materials, products, accessories, and supplementary parts
necessary to complete assembly and installation of work of this Section.
A4 Incorporate only metals that are free from defects which impair strength or

10

durability, or which are visible. Install only new metals of best quality, and
free from rust or waves and buckles, and that are clean, straight, and with
sharp defined profiles.

Structural shapes, plates, and similar items: CAN/CSA-G40.20/G40.21-M, Grade
350W. Hollow structural sections: CAN/CSA-G40.20/G40.21-M, Grade 350W, Class
H.

Galvanized sheet steel: ASTM A653/A653M Grade A, Z275 Commercial Quality
zinc coating, size and shape as shown.

Stainless steel sheet and plate: ASTM A480/A480M, Type 304, finish to AISI No. 4.
Size as shown.

Stainless steel tubing: ASTM A269, Type 304, to AlISI No. 4 finish. Size as shown.

Stainless steel shapes: ASTM A276, Type 304, finish to AISI No. 4 or X-L Blend S as
indicated. Sizes and shapes as shown.

Welding materials: CSA W48 and CSA W59-M.

Fasteners: Conforming to ASTM A307, Grade A, in areas not exposed to view, use
unfinished bolts with hexagon heads and nuts. In areas exposed to view, use bolts,
nuts, washers, rivets, lock washers, anchor bolts, machine screws and machine bolts
Z275 zinc coated in accordance with ASTM A653/A653M. Supply bolts of lengths
required to suit thickness of material being joined, but not projecting more than 6 mm
beyond nut, without the use of washers.

Primer paint: CAN/CGSB-1.40-M or CPMA 1.73a.

Galvanized primer paint: Inorganic zinc rich primer. For use on galvanized
fabrications where touch up is to remain unpainted in finished work; Carbozinc 11WB
by Carboline Company, Catha-Coat 305 by Devoe Coatings or Zinc Clad XI by
Sherwin Williams.
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A1 Drilled inserts: “HSL-3" by Hilti Inc. or “Dynabolt Sleeve Anchors” by ITW
Construction Products, heavy-duty anchors, sizes as shown.

12 Adhesive anchor system: ‘HIT HY 200 Injectable Mortar with Hilti HAS Stainless
Steel Anchor Rod System’ by Hilti Ltd. or approved alternative by ITW Construction
Products, complete with all components required for a complete installation.

2.2 FABRICATION

A Verify dimensions of existing Work before commencing fabrications and report any
discrepancies to the Consultant.

2 Fit and assemble work in shop where possible. Execute work in accordance with
details and reviewed shop drawings.

3 Use self-tapping shake-proof screws on items requiring assembly by screws or as
indicated. Use screws for interior metal work. Use welded connections for exterior
metal work unless otherwise found acceptable by the Consultant.

4 Ensure exposed welds are continuous for length of each joint. File or grind exposed
welds smooth and flush. Seal exterior steel fabrications against corrosion in
accordance with CAN/CSA S16.1-M.

5 Execute shop welding to requirements specified .

.6 Carefully make and fit details. Take special care with exposed finished work to
produce a neat and correct appearance to the Consultant's acceptance.

g Assemble members without twists or open joints.
.8 Correctly size holes for connecting work of other trades where such can be
determined prior to fabrication. Where possible, show holes on shop drawings. Place

holes not to cause appreciable reduction in strength of member.

9 Draw mechanical joints to hairline tightness and seal countersunk screw and access
holes for locking screws with metal filler where these occur on exposed surfaces.

2.3 FABRICATED ITEMS

A Refer to Drawings for details of metal fabrication work and related items not
specifically listed in this Section.

2 Where work is required to be built into work of other Sections supply such members
to respective Sections.

3 Provide miscellaneous and metal fabrications indicated on the drawings, listed
below, and not indicated to be supplied under other Sections. Provide miscellaneous
and metal fabrications including but not limited to the following:



Montgomery Sisam Architects Inc. Section 05 50 00
Project No. 21508.F02 MISCELLANEOUS AND METAL FABRICATIONS

Page 5

24

2.5

Channel door frames: Structural channel sections, selected for trueness of web and
flange, with joints welded and ground smooth. Supply bar stop and bent bar anchors
for anchorage to masonry or concrete as required. Fit frames with temporary
spreaders to prevent frame from springing out of shape.

Vanity counter supports:

A Providesupports for vanity counters. Construct supports of steel angles and
steel plate as detailed. Where indicated, conceal supports within cavity of
drywall partition.

2 Provide all drill holes required for concealed anchorage of counters and for
anchoring to building structure.

Miscellaneous steel brackets, supports and angles

A Supply and install or supply for installation by trades responsible, all loose
steel brackets, supports and angles where indicated, except where such
brackets, supports and angles are specified under work of other Sections.
Drill for countersunk screws, expansion anchors and anchor bolts.

2 Unless otherwise specified, prime paint for interior installation; galvanized
finish for exterior installation.

STAINLESS STEEL WORK

Take all necessary precautions to safeguard against latent surface discolouration
due to disturbance of the natural protective oxide coating of the material or to
contamination from other sources.

Workmanship shall be the best standard practice for this type of work. Execute
stainless steel work in accordance with the applicable instructions set forth in Atlas
Stainless Steels' "Technical Data" handbook on stainless steel.

Do all stainless steel fabrication in clean shops, located away from areas where
carbon steel is burnt, ground, or cut with abrasive wheels to ensure that carbon steel
dust will not be embedded into the stainless steel, and as follows:

A In fabrication of stainless steel do not use tools and dies which have been
used on carbon steels.

2 Ensure tools and dies use for forming and cutting stainless steel are free of
nicks and other damage.

3 Do not use carbon grits and grinding wheels which will imbed foreign

particles into stainless steel surfaces. Use only stainless steel wool when
wool polishing is required.

4 Stainless steel items, on which rust stains appear, shall be replaced with new
fabricated material.

ANCHORS AND FASTENING
Use weld studs of size not larger than 10 mm for attaching miscellaneous materials

and equipment to building steel. If weight of item requires larger fasteners use clips
or brackets and secure by welding or through bolting.



Section 05 50 00 Montgomery Sisam Architects Inc.
MISCELLANEOUS AND METAL FABRICATIONS Project No. 21508.F02

Page 6

2.6

2.7

Use self drilling expansion type concrete anchors for attaching to masonry and
concrete

Do not secure items to steel deck.

Use steel beam clamps of two bolt design to transmit load to beam web. Do not use
C and | clamps.

WELDING

Perform welding by electric arc process.

Execute welding to avoid damage or distortion to Work. Execute welding in

accordance with following standards:

A CSA W48 - for Electrodes. If rods are used, only coated rods are allowed.

2 CSA W59-M and CSA W59S1-M for design of connections and
workmanship.

3 CAN/CSA W117.2-M - for safety.

Thoroughly clean welded joints and expose steel for a sufficient distance to perform

welding operations. Finish welds smooth. Supply continuous and ground welds

which will be exposed to view and finish paint.

Test welds for conformance and remove work not meeting specified standards and
replace to Consultant's acceptance.

SHOP PAINTING

Clean steel to SSPC SP6 and remove loose mill scale, weld flux and splatter.
Shop prime steel with one coat of primer paint to dry film thickness of 0.07

mm. Paint on dry surfaces, free from rust, scale, grease. Do not paint when
temperature is lower than 7 deg C. Paint items under cover and leave under cover
until primer is dry. Follow paint manufacturer's recommendations regarding
application methods, equipment, temperature, and humidity conditions.

Shop prime galvanized steel in accordance with CGSB 85-GP-16M.

Clean but do not paint surfaces being welded in field.

Do not paint surfaces embedded in concrete, but clean as if they were to be primed.
Do not prime steel to be fireproofed or to receive intumescent paint coating.

Do not prime machine finished surfaces, but apply an effective anti-rust compound.

Take precautions to avoid damage to adjacent surfaces.
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3 Execution

3.1 EXAMINATION

3.2

3.3

Examine previously installed Work, upon which this Section depends, verify
dimensions and condition of existing Work, and coordinate repairs, alterations, and
rectification if necessary. Commencement of work of this Section is deemed to
signify acceptance of existing, prior conditions.

Obtain Consultant's written approval prior to field cutting or altering of structural
members.

ERECTION

Install metal fabrications in accordance with reviewed shop drawings and
manufacturer's written instructions.

Fit joints and intersecting members accurately. Make work in true planes with
adequate fastenings. Build and erect work plumb, true, square, straight, level and
accurate to sizes detailed, free from distortion or defects detrimental to appearance
or performance.

Perform drilling of concrete and steel as required to fasten work of this Section.
TOUCH UPS

Paint bolt heads, washers, nuts, field welds and previously unpainted items. Touch

up shop primer damaged during transit and installation, with primer to match shop
primer.

END OF SECTION
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1 General
1.1 SECTION INCLUDES
A Labour, Products equipment and services necessary for the finish carpentry work in

accordance with the Contract Documents.
1.2 REFERENCES
A ANSI A208.1, Particleboard.
2 ANSI/HPVA HP-1, Hardwood and Decorative Plywood.
3 ANSI/NEMA LD 3, High-Pressure Decorative Laminates.
4 APA - The Engineered Wood Association.
5 ASTM F1667, Driven Fasteners: Nails, Spikes and Staples.
.6 Architectural Woodwork Manufacturers Association of Canada (AWMAC).
Ve North American Architectural Woodwork Standards (NAAWS).
.8 CAN/CSA 0141, Softwood Lumber.
9 CSA 0151-M, Canadian Softwood Plywood.

.10 National Hardwood Lumber Association (NHLA) Rules for the Measurement and
Inspection of Hardwood and Cypress.

A1 National Lumber Grades Authority (NLGA) Standard Grading Rules for Canadian
Lumber.

1.3 SUBMITTALS

A Shop drawings: Submit shop drawings of finish carpentry work in accordance with

Section 01 00 00 indicating:

A Materials, thicknesses, sizes, finishes, wood species, grades, profiles,
connection attachments, shop jointing, field jointing, reinforcing, anchorage,
fastener types and sizes, location of exposed fastenings, mechanical and
electrical service routes, service outlets, cutout locations, and sizes.

2 Include erection drawings, plans, elevations, sections, and details as
applicable.

2 Samples: Submit samples of the following in accordance with the requirements of
Section 01 00 00:
A Two representative pieces of each type of wood to receive a stained or
natural finish.
2 Two representative pieces of each type of wood finished as specified.
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3 Two of each colour, pattern, gloss, and texture of plastic laminate, in
manufacturer's standard tag size.
4 Two samples of laminated plastic joints, edging, cutouts and postformed
profiles.
5 Two of each quartz surface, in 100 x 75 x 19 mm samples.
.6 One of each item of finish carpentry hardware.
3 Extended warranty: Submit extended warranty signed and registered by the

1.4
A
2
3
4
1.5
A
1.6

manufacturer providing the warranty in the name of the Owner for the timeframe and
coverage specified in this Section.

QUALITY ASSURANCE

Execute work of this Section by member of AWMAC, with 5 years experience in
finish carpentry work of comparable complexity and scope. Submit proof of
experience upon Consultant’s request.

Fabricate finish carpentry work in accordance with NAAWS, Premium Quality
materials and installation unless otherwise indicated. Perform work in accordance
with the definition of Good Workmanship as defined in the NAAWS.

Remove and replace finish carpentry work which does not conform to the NAAWS or
as amended by these Specifications.

Mock-up:

A Shop fabricate one mock-up of a base cabinet, wall cabinet, and counter top
for each type of surfacing specified, complete with hardware and shop
applied finishes, installed in location acceptable to Consultant.

2 Arrange for Consultant's review and acceptance, allow 48 hours after
acceptance before proceeding with work.
3 When accepted, mock-up will demonstrate minimum standard for this work.

Mock-up may remain as part of Work if accepted by Consultant. Remove
and dispose of mock-ups which do not form part of Work.

DELIVERY, STORAGE, AND HANDLING

Deliver, store, and handle finish carpentry in accordance with the NAAWS. Control
the temperature and humidity in accordance with the NAAWS recommendations,
before, during, and after finish carpentry delivery, and also during storage and
installation.

EXTENDED WARRANTY

Submit an extended warranty for finish carpentry work of this Section in accordance

with General Conditions, except that warranty period is extended to 2 years from

date of Contract Documents.

A Warrant against defects in material and workmanship including but not limited
to opening of joints, cracking, shrinkage, warpage, and delamination of finihs
carpentry.



Montgomery Sisam Architects Inc. Section 06 20 00

Project No. 21508.F02 FINISH CARPENTRY
Page 3
2 Coverage: Complete replacement including affected adjacent Work.
2 Products
2.1 MATERIALS
A General:
A Materials used for work of this Section are to include, but not be limited to the
following criteria:
A Regionally sourced materials.

2 FSC Certified wood.

3 Low VOC content limits.

Adhesives - Urea-formaldehyde-free glues.

All dimensional lumber and plywood to be FSC certified.

All composite wood and/or agrifibre products (including core materials) and

adhesives used to fabricate laminated assemblies used in building must not

contain added urea-formaldehyde.

5 Material to be sourced regionally from within 800 km of jobsite wherever
possible.

rwio

2 Concealed framing lumber and plywood (marine grade):

A Eastern Spruce, Balsam Fir, or Jack Pine, to CAN/CSA 0141, NLGA, and
NAAWS Custom Grade, S4S, average moisture content 7% +/- 2% at
installation.

2 Softwood plywood: CSA O151-M; 13 mm or 19 mm unless indicated
otherwise, (G2S).

3 Hardwood lumber: Conform to NHLA and NAAWS Premium Grade, S4S, average
moisture content 7% +/- 2% at installation.

A4 Plastic laminate (PLAM-#): Provide plastic laminates conforming to ANSI/NEMA LD
3 as follows:

Flatwork face sheet: 1.2 mm thick, heavy wear resistance.

Vertical interior face sheets: 0.8 mm thick.

Postformed face sheet: 0.8 mm thick.

Backing sheet: thickness to match face sheet, high pressure laminate,

manufactured by same manufacturer as face sheet.

Edge: Hot air edge banding by Rehau or approved alternative.

Plastic laminate: As manufactured by Arborite, Formica, Forbo, Nevamar,

Pionite and Wilsonart or approved alternative.

7 Colours: Refer to Finish / Material / Product Schedule.

rwivo
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5. Melamine Surfaced Particleboard: ANSI A208.1, Grade M2 particleboard with a
melamine impregnated decorative paper thermofused onto the surface. Edging to
be done in minimum 0.5 mm thin PVC to match melamine colour. ‘Panval
Thermofused Melamine Panels’ by Uniboard Canada Inc. or approved alternative.
Colours as follows:

A Interior millwork surfaces: White.
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2 Exterior millwork surfaces: Colour and pattern as selected by Consultant.
.6 Medium Density Fibreboard (MDF), core or panel: ANSI A208.2; omnidirectional,

10

1

A2

A3

14

15

light coloured with uniform density throughout ‘Superior MDF’ by G-P Flakboard Ltd.
or ‘Panfibre Excel MDF’ by Uniboard Canada Inc., meeting the following minimum
criteria:

Density: 740 kg/m?.

Internal bond: 0.8 N/mm?.

Modulus of rupture: 30 N/mm?,

Modulus of elasticity: 3400 N/mm?2.

Face screw holding: 1450 N.

Core screw holding: 1300 N.

Moisture content: 4-7%

Nouokrwiho

Particle board core: ANSI A208.1, Grade M2 of thickness indicated. Particleboard to
be bound with waterproof adhesive and meeting the following minimum criteria:

A Density: minimum 705 kg/m>.

Internal bond: 0.45 N/mm?.

Modulus of rupture: 14.5 N/mm?.

Modulus of elasticity: 2250 N/mm?.

Face screw holding: 1000 N.

Edge screw holding: 900 N.

onhrwiv

Porcelain Slab (PCT-1): 12 mm thick, Laminam pure ceramic slabs, manufactured
by Stonetile or approved alternative. Size indicated on Drawings.

Solid surfacing (CS-1):

A 12 mm thick sheet stock, provide with bullnose edge and all cutouts as
required. ‘Corian’ solid surfacing by DuPont or approved alternative in colour
selected by Consultant.

2 Installation and seam adhesives to be as recommended by solid surfacing
manufacturer, colour matched to solid surfacing.

Laminating adhesive: CSA 0112 Series, water resistant type, low VOC content,
selected by laminate manufacturer for intended end use.

Draw bolts and splines: Type as recommended by fabricator.

Nails and staples: Conforming to ASTM F1667; Size and type to suit application,
galvanized for interior humid areas and for treated lumber; plain finish elsewhere.

Bolts, nuts, washers, blind fasteners, lags and screws: Size and type to suit
application. Stapling is not acceptable.

Adhesive and bituminous mastic: Selected by the millwork fabricator with low VOC
content.

Miscellaneous metals: In accordance with Section 05 50 00.
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16

Finishing: In accordance with Section 09 91 00.

HARDWARE

The following hardware is the minimum quality standard for the work of this Section.
Alternatives may be considered provided they are approved by Consultant prior to
ordering of products.

Drawer slides: Full extension, 8400 Series by Knape & Vogt.

Pilasters: Clear anodized aluminum recessed shelf standards with 12 mm divisions,
Model 233 by Knape & Vogt.

Clips: Bright zinc plated, adjustable height shelf supports, Model 256 by Knape &
Vogt.

Cabinet hinges: Heavy duty, concealed, 100 degree, clip, self closing, Model
MODUL by Blum.

Drawer and cabinet pulls: 10 mm dia. x 106 mm wide, stainless steel with matt finish,
115.61.601 by Hafele.

Magnetic catches: Model 918 by Knape & Vogt.

Locks: Cam locks/deadbolt locks complete with lock core by Hafele, type to suit
application and installation.

PLASTIC LAMINATE WORK

Perform plastic laminate work in accordance with NAAWS and ANSI/NEMA LD 3.
Ensure adjacent parts of continuous laminate work match in colour and pattern.
Laminate plastic laminates to veneer core plywood, unless otherwise specified or
indicated, in accordance with manufacturer's instructions. Laminate postformed

laminates to particle board core in accordance with manufacturer's instructions.

Fabricate core surfaces and profiles with continuous support and bond over entire
surface to receive plastic laminate.

Apply plastic laminate backing sheets to balance shrinkage stresses induced by
plastic laminate face sheets.

Joints:
A Install joints in accordance with reviewed shop drawings.
2 Jointing shall be placed at logical locations in intended millwork item and

shall meet the overall aesthetic intent of the Consultant.
3 Minimize joints in plastic laminate work.
4 Do not install joints in plastic laminate work in less than 2400 mm o.c.
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5 Locate joints minimum 610 mm from cut-outs.

.6 Offset core and plastic laminate facing joints.

7 Form shaped profiles and bends as indicated, using postformed grade laminate to
laminate manufacturer's instructions.

.8 Edging to be done using straight self-edging laminate strip to match adjacent colour,
finish, gloss, and pattern to cover exposed edge of core material. Chamfer exposed
edges uniformly at approximately 20 degrees. Do not mitre laminate edges.

9 Apply laminated plastic liner sheet to interior of cabinetry and where indicated.

.10 Fabricate units by solid surfacing manufacturer's certified or approved fabricator/
installer. Fabricate built-up profiles as indicated.

2.4 FABRICATION

A Be responsible for methods of construction and for ensuring that materials are rigidly
and securely attached and will not be loosened by the work of other sections.

2 Coordinate locations of concealed supports and blocking with other parts of work.
Provide cutouts for outlet boxes and other fixtures.

3 Fabricate work in a manner which will permit expansion and contraction of the
materials without visible open joints. Conceal joints and connections in wherever
possible.

4 Set nails and countersink screws, apply wood filler to indentations, sand smooth and
leave ready to receive finish.

5 Mitre exposed corners, no end grain shall be visible in completed installation.

.6 Finish millwork in accordance with Section 09 91 00. Finished millwork shall be free
from bruises, blemishes, mineral marks, knots, shakes and other defects and shall
be selected for uniformity of colour, grain and texture.

7 Shelving to cabinetwork to be adjustable unless otherwise noted.

.8 Recess shelf standards, unless noted otherwise. Stagger recessed shelf standards
on opposite sides of divider.

9 Do not exceed maximum 760 mm unsupported span for 19 mm thick shelving.
House fixed shelving into gables and divisions.

.10 Shop assembile finish carpentry to accommodate delivery and handling and to
ensure passage through building openings.

A1 Shop install cabinet hardware for doors, shelves and drawers. Recess shelf

standards unless noted otherwise.
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3.1

3.2

A2

10

1

Fabricate finish carpentry to profiles shown.

Execution

EXAMINATION

Verify condition and dimensions of previously installed Work upon which this Section
depends. Report defects to Consultant. Commencement of work of this Section
means acceptance of existing conditions.

INSTALLATION

Install finish carpentry work in accordance with NAAWS and tolerances for
architectural woodwork and reviewed shop drawings.

Set and secure finish carpentry in place, rigid, plumb, square, and level.

Scribe and cut as required, fit to abutting walls, and surfaces, fit properly into
recesses and to accommodate columns, fixtures, outlets, or other projecting,
intersecting or penetrating objects leaving a 0.8 mm gap maximum.

Coordinate cutouts for plumbing fixtures, inserts, appliances, outlet boxes, and other
fixtures, in finish carpentry. Round internal corners of cut-outs and seal exposed
cores.

Form joints to conceal shrinkage.

Install draw bolts and splines in laminated plastic counter top joints at maximum
spacing 450 mm o.c., and 75 mm from edge. Make joints flush, hairline butt joints.

Install finishing hardware accurately and securely in accordance with manufacturer's
directions, adjust and clean.

Install prefinished millwork at locations shown on drawings. Position accurately,
level, plumb straight.

Apply bituminous coating over wood framing members in contact with masonry or
cementitious construction.

Porcelain slab:

A Install porcelain slab in accordance with manufacturer's instructions.
2 Align work plumb and level.
3 Seal perimeter of fabrication to adjacent construction in accordance with

Section 07 92 00.

Solid surfacing:
A Install solid surfacing in accordance with manufacturer's instructions.
2 Align work plumb and level.
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3 Seal perimeter of fabrication to adjacent construction in accordance with
Section 07 92 00.

A2 Wood blocking:

A Fit and install wood furring, strapping, grounds and blocking. Adequately size,
correctly place and conceal members for finishes, fitments and for work
under other Sections. Do not assume that Drawings show required work
exactly or completely. Anchor wood members securely in place.

2 Install rough bucks, nailing strips and linings to rough openings as required
for backing for frames and other work.
3 Except where steel supports are specifically shown, provide wood blocking

and supports in metal stud partitions for fastening of item such as casework
and other wall mounted accessories. Have respective trades approve the
location of such wood blocking.

A3 Fastening:

A Coordinate wall securement, anchorage, and blocking for finish carpentry
items.

2 Position items of finished carpentry work accurately, level, plumb, true and
fasten or anchor securely.

3 Design and select fasteners to suit size and nature of components being
joined. Use proprietary devices as recommended by manufacturer.

A4 Provide heavy duty fixture attachments for wall mounted cabinets.

5 Set finishing nails to receive filler. Where screws are used to secure

members, countersink screw in round cleanly cut hole and plug with wood
plug to match material being secured.

14 Remove and replace damaged, marked, or stained finish carpentry.

END OF SECTION
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1 General

11 SECTION INCLUDES

1.2

1.3

10

Labour, Products, equipment and services necessary for firestopping and smoke
seals work in accordance with the Contract Documents.

REFERENCES

ASTM C303, Standard Test Method for Dimensions and Density of Preformed Block
and Board-Type Thermal Insulation.

ASTM C920, Standard Specification for Elastomeric Joint Sealants.

ASTM C1104, Standard Test Method for Determining the Water Vapor Sorption of
Unfaced Mineral Fiber Insulation.

ASTM E814, Test Method for Fire Tests of Through-Penetration Fire Stops.
ASTM E2174, Standard Practice for On-Site Inspection of Installed Fire Stops.

CAN/ULC S102, Surface Burning Characteristics of Building Materials and
Assemblies.

CAN/ULC S114, Standard Method of Test for Determination of Non-Combustibility in
Building Materials.

CAN/ULC S115, Standard Method of Fire Tests of Firestop Systems.

CAN/ULC S129, Standard Method Of Test For Smoulder Resistance Of Insulation
(Basket Method).

CAN/ULC S702, Thermal Insulation, Mineral Fibre for Buildings.
DEFINITIONS

Fire Separation: A construction assembly, plane or device, either vertical or
horizontal, which is required to prevent the passage of fire and smoke for a
prescribed period of time. Proof of compliance to required time rating shall be by
ULC, Warnock Hersey (or similar approved) certification or shall be as listed in the
Ontario Building Code Supplementary Standard SB-2.

Smoke Separation: A construction assembly, plane or device, either vertical or
horizontal, which is not required to prevent the passage of fire for a prescribed period
of time but is required to prevent the passage of smoke. A "Smoke Separation” is
also known as a "Fire Separation with No Rating" or a "Zero Hour Rated Separation".



Section 07 85 00 Montgomery Sisam Architects Inc.
FIRESTOPPING AND SMOKE SEALS Project No. 21508.F02
Page 2

3 Non-Rated Separation: A construction assembly, plane or device, either vertical or
horizontal, which is not required to prevent the passage of fire for a prescribed period
of time and is not required to prevent the passage of smoke.

1.4 SYSTEM DESCRIPTION

A Firestopping and smoke seals: ULC or Intertek Testing Services listed Products and
systems in accordance with CAN/ULC S115 suitable to actual application and
installation conditions.

2 Firestop applications that exist for which no ULC or cUL tested system is available
through a manufacturer, a manufacturer's engineering judgment derived from similar
ULC or cUL system designs or other tests will be submitted to local authorities
having jurisdiction for their review and approval prior to installation. Engineer
judgment drawings must follow requirements set forth by the International Firestop
Council.

3 Firestop and smoke seal system shall achieve a fire resistance rating and smoke
seal rating equal to that of assemblies into which they are installed.

4 Provide smoke sealants over firestopping materials or combination smoke
seallfirestop seal material to form air tight barriers to retard the passage of gas and
smoke.

5 Firestopping and smoke seals located at movement joints shall be designed with

movement capability.

.6 Firestopping and smoke seals within mechanical and electrical assemblies shall be
provided as part of the work of Divisions 21, 22, 23, 26, 27, and 28 respectively.

1.5 SUBMITTALS

A Product data:
A Submit copies of manufacturer's Product data in accordance with Section 01

00 00 indicating:

A Performance criteria, compliance with appropriate cUL or ULC
reference standard, characteristics, limitations.

2 Product transportation, storage, handling and installation
requirements.

3 Submit firestop and smoke seal manufacturer's Product data for
materials and prefabricated devices, including manufacturer's printed
installation instructions.

2 Shop drawings:

A Submit shop drawings in accordance with Section 01 00 00 indicating:
A Fire rated and smoke sealed systems for each typical application.
2 Construction details, accurately reflecting actual job conditions.

3 ULC or Intertek Testing assembly listing.
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A4 Each floor and wall assembly requiring firestop system with each

1.6

1.7

1.8

2.1

corresponding ULC firestop system.

Certification:

A Submit certified documentation from manufacturer for each worker
performing work of this Section.

2 Submit installer's and Product manufacturer's certification verifying

compliance with the Contract Documents and conformance with ASTM E814
and CAN/ULC S115.

QUALITY ASSURANCE

Installers qualifications: Perform work of this Section by a company that has a
minimum of five years proven experience in the installation of firestopping and
smoke seal work of a similar size and nature and that is approved by manufacturer.
Submit to Consultant, applicator’s current certificate of approval by the material
manufacturer as proof of compliance.

Manufacturer's direct representative and/or fire protection specialist shall be on-site
during initial installation of firestop systems to train appropriate contractor personnel
in proper selection and installation procedures conforming to manufacturer's written
recommendations published in their literature and drawing details.

Pre-construction meetings: Arrange with manufacturer's representative, Contractor,
Consultant and Field Engineer to determine responsibility for handling such issues
as FT rated partitions, firestop custom details, compatibility, mixed penetrations, and
to review installation procedures 48 hours in advance of installation.

DELIVERY STORAGE AND HANDLING

Deliver materials to Place of Work in manufacturer’s unopened containers,
containing classification label with labels intact and legible at time of use.

Do not use damaged or adulterated materials exceeding their expiry date.

SITE CONDITIONS

Conform to manufacturer's requirements and maintain a minimum temperature of 5°
C for a minimum period of 24 h before application, during, and until application is

fully cured.

Maintain sealant at a minimum 18° C for best workability.

Products
ACCEPTABLE MANUFACTURERS

Acceptable manufacturers of rated systems include:
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1 3M
2 Hilti Canada Corporation.
3 Specified Technologies Inc. (STI Firestop)
4 Tremco Ltd.
2.2 GENERAL SYSTEM REQUIREMENTS
A All materials under work of this Section, including but not limited to, primers and

sealants are to have low VOC content limits.
2 Do not use Products containing asbestos.

3 Firestopping components shall not contain volatile solvents or require special
application to protect plastic pipe from firestopping compound.

4 Provide smoke seal sealant in following colours:
A Grey or white in finished areas.
2 Red in unfinished areas.
5 Smoke sealant for overhead and vertical joints for floor to be self-levelling and non-

sagging sealant.

.6 Smoke sealant at vertical through penetrations in areas with floor drains shall be
waterproof type.
2.3 MATERIALS
A Following materials have been provided for convenience. Contractor shall provide

complete system with all components and accessories as required for fire resistant
and smoke seal installation.

2 Firestop sealant: single component, low modulus, silicone rubber, moisture curing
sealant to ASTM C920, ULC labelled to CAN/ULC S115.

3 Pre-Installed firestop devices for use with non-combustible and combustible pipes,
conduit and/or cable bundles penetrating concrete floors and walls.

A Cast-in place firestop device complete with aerator adaptor when used in
conjunction with aerator system. Model CP 680-P by Hilti or approved
alternative.

2 Cast-in place firestop device for use with noncombustible penetrants. Model

CP 680-M by Hilti or approved alternative.

3 Speed sleeve for use with cable penetrations. Model CP 653 by Hilti or
approved alternative.

A4 Firestop block. Model CFS-BL by Hilti or approved alternative.

4 Re-penetrable, round cable management devices for use with new or existing cable
bundles penetrating walls:
A Speed sleeve with integrated smoke seal fabric membrane. Model CP 653 by
Hilti or approved alternative.
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2 Firestop Sleeve. Model CFS-SL SK by Hilti or approved alternative.
3 Retrofit sleeve for use with existing cable bundles. Model CFS-SL RK by Hilti
or approved alternative.
A4 Gangplate for use with multiple cable management devices. Model CFS-SL
GP by Hilti or approved alternative.
5 Gangplate Cap for use at blank openings in gangplate for future penetrations.

3.1

3.2

Model CFS-SL GP CAP by Hilti or approved alternative.

Firestop insulation: to CAN/ULC S702, Type 2; mineral fibre manufactured from rock
or slag, suitable for manual application.

A Density: Minimum 64 kg/m?® when tested to ASTM C303.

2 Combustibility: Noncombustible to CAN/ULC S114.

3 Melt temperature: >1175 degrees C.

4 Surface burning characteristics: to CAN/ULC S102, maximum flame spread
of 0, smoke developed of 0.

Moisture Absorption: 0.04 percent when tested to ASTM C1104.

Smoulder Resistance: 0.01 percent when tested to CAN/ULC S129.

o »

Damming, back-up, supports, and anchorage: In accordance with manufacturer's fire
rated systems and to acceptance of authorities having jurisdiction.

Primer: As recommended by firestopping sealant manufacturer.

Execution
EXAMINATION

Verify condition and dimensions of previously installed Work upon which this Section
depends. Report defects to Consultant. Commencement of work of this Section
means acceptance of existing conditions.

Verify that substrates and surfaces to receive firestopping and smoke seals are
clean, dry, and frost free.

PREPARATION
Prepare, modify, and adjust void sizes, proportions, and conditions to conform to fire
rated and smoke sealed assembly requirements such as assembly opening size and

dimensional restrictions.

Clean surfaces to remove material detrimental to bond including dust, paint, rust, ail,
grease, moisture, frost and other foreign matter to manufacturers recommendations.

Mask adjacent surfaces to avoid spillage and over-coating of adjacent surfaces.
Remove stains from adjacent surfaces.
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3.3 INSTALLATION

A Install firestopping and smoke seal systems in accordance with reviewed Shop

Drawings, manufacturer's instructions and fire rated assembly to establish continuity
and integrity of fire separations.

2 Install firestop insulation in compacted thicknesses required by ULC design.
Compress insulation approximately 50 percent.

3 Install primers as recommended by firestop and smoke seal Product manufacturers.

4 Install temporary forming, damming, back-up as required, remove after materials
have achieved initial cure and will resist displacement.

5 Install firestop and smoke seal filler in horizontal joints providing 25% compression
fit.

.6 Use resilient, elastomeric firestopping and smoke seal systems in following locations:
A Openings and sleeves for future use.
2 Penetration systems subject to vibration or thermal movement.
3 Penetration systems in acoustical containment enclosures.

Ve Trowel and tool exposed firestop and smoke seal. Product surfaces to uniform,

smooth finish.

.8 Seal joints to ensure an air and water resistant seal capable of withstanding
compressions and extensions due to thermal wind or seismic joint movement.

9 Taped joints will not be acceptable.

10 Repair damaged firestopped and smoke sealed surfaces to acceptance of
Consultant.

A1 Identify each firestop and smoke seal penetration assembly with permanent label
listing following:
A Assembly and rating in hours.
2 Date of installation.
3 Installing company's name and telephone number.

12 Do not cover materials until full cure has taken place.
3.4 INSPECTION AND TESTING
A Inspection of through-penetration firestopping shall be performed in accordance with

ASTM E2174 to ensure that firestopping and smoke seals have been installed in
accordance with Contract documents and to tested and listed firestop system.
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3.5 CLEAN-UP
A Clean all surfaces adjacent to sealed holes and joints to be free of excess firestop

materials and soiling as work progresses.

2 Remove excess materials and debris immediately after application.
3.6 SCHEDULE OF FIRESTOP AND SMOKE SEAL LOCATIONS
A Following firestop and smoke seal location schedule is included for convenience and

may not be complete. Examine Contract Drawings and other specification sections
and determine entire extent of work of this Section. Generally provide systems with
required fire and smoke ratings at following locations:

Gaps at intersections of fire-resistance rated walls and partitions.

Control and sway joints in fire-resistance rated walls and partitions.

Gaps at top of fire-resistance rated partitions and walls.

Penetrations through fire-resistance rated walls and partitions including but
not limited to mechanical and electrical services and openings and sleeves
for future use.

Penetrations through fire-resistance rated floor slabs, ceilings, and roofs.
Gaps at edge of floor slabs at exterior walls.

Perimeter of retaining angles on rigid ducts greater than 0.012 m?,
firestopping material between retaining angle and fire separation and
between retaining angle and duct, on each side of fire separation.

Where indicated on drawings.

At non-rated assemblies that require a smoke seal.

.10 Where required by Ontario Building Code.

~No o rwivo

- 0 o

END OF SECTION



Montgomery Sisam Architects Inc. Section 07 92 00

Project No. 21508.F02 SEALANTS
Page 1
1 General
1.1 SECTION INCLUDES
A Labour, Products, equipment and services necessary for sealant work in accordance

with the Contract Documents.

2 Work of this Section does not include sealants in firestopping and smoke sealed
assemblies.
3 Work of this Section does not include sealant work identified in individual

specification sections.
1.2 REFERENCES
A ASTM C834, Specification for Latex Sealants.
2 ASTM C920, Specification for Elastomeric Joint Sealants.

3 ASTM C1330, Specification for Cylindrical Sealant Backing for Use with Cold Liquid
Applied Sealants.

1.3 SUBMITTALS
A Product data: Submit copies of Product data in accordance with Section 01 00 00

describing type, composition and recommendations or directions for surface
preparation, material preparation and material installation.

2 Samples:
A Submit following samples in accordance with Section 01 00 00 :
A Two samples of sealant/caulking, for colour selection.
2 Two samples of back-up material and primer for physical
characteristics.
3 Extended warranty: Submit extended warranty signed and registered by the

manufacturer providing the warranty in the name of the Owner for the timeframe and
coverage specified in this Section.

14 QUALITY ASSURANCE
A Qualifications: Work of this Section shall be executed by trained applicators
approved by sealant manufacturer and having a minimum of 5 years proven
experience.
2 Retain a Professional Engineer, licensed in Province of Ontario, with experience in

scaffolding and rigging work of comparable complexity and scope, to perform
following services as part of work of this Section:

A Design of scaffolding and rigging.

2 Review, stamp, and sign shop drawings.
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3 Conduct on-site inspections, prepare and submit written inspection reports
verifying that this part of Work is in accordance with Contract Documents and
reviewed shop drawings.

3 Mock-up:

A Construct one 1200 mm long mock-up of each sealant type in location
acceptable to Consultant.

2 Demonstrate joint preparation, sealant application and tooling.

3 Arrange for Consultant's review and acceptance.

4 Mock-up may remain as part of Work if accepted by Consultant. Remove
and dispose of mock-ups which do not form part of Work.

5 Upon acceptance, mock-up shall serve as a minimum standard of quality for
the balance of the work of this Section.

4 Pre-installation meetings: Arrange with manufacturer's representative and Consultant
to inspect substrates, and to review installation procedures 48 hours in advance of
installation.

1.5 SITE CONDITIONS
A Do not install materials when ambient air temperature is less than 5°C, when

recesses are wet or damp, or to manufacturer's recommendations.
1.6 DELIVERY, STORAGE AND HANDLING

A Arrange delivery of materials in original, unopened packages with labels intact,
including batch number, and ensure that on-site storage is kept to a minimum. Do
not store materials on site where there exists any danger of damage from moisture,
direct sunlight, freezing and other contaminants.

1.7 EXTENDED WARRANTY

A Submit an extended warranty for Sealant work in accordance with General
Conditions, except that warranty period is extended to 2 years from date of Contract
Documents.

A Warrant against leakage, cracking, crumbling, melting, shrinkage, running,
loss of adhesion and staining adjacent surfaces.
2 Coverage: Complete replacement including affected adjacent work.

2 Products
2.1 MATERIALS
A General:

A All materials under work of this Section, including but not limited to, primers
and sealants are to have low VOC content limits.
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2 Use materials as received from manufacturers, without additives or
adulterations. Use one manufacturer's Product for each kind of Product

2.2

23

3.1

specified.

Sealant Type A: ASTM C920, Type M, Grade NS, Class 25; Two-part, Polyurethane
non-sag type, in standard colours selected.

A ‘Sikaflex 2C-NS TG’ by Sika Canada Inc.

2 ‘Dymeric 240' by Tremco Ltd.

Sealant Type B: ASTM C920, Type S, Grade NS; One-part mildew-resistant silicone,
in standard colours selected.

A ‘Dowsil 786 Mildew Resistant Silicone Sealant’ by Dow Consumer Solutions.
2 ‘Sikasil GP Mildew Resistant' by Sika.

3 ‘Tremsil 200 Silicone Sealant’ by Tremco Ltd.

Sealant Type C: ASTM C834; Pure acrylic siliconized sealant; in standard white
colour (paintable).

A ‘9O50A Siliconized Acrylic Latex Caulk’ by Sherwin Williams.

2 ‘Tremflex 834 Silconized Sealant’ by Tremco Ltd.

ACCESSORIES

Primers: Type recommended by material manufacturers for various substrates,
primers to prevent staining of adjacent surfaces encountered on project.

Joint backing: ASTM C1330; Round, solid section, closed cell, skinned surface, soft
polyethylene foam gasket stock, compatible with primer and sealant materials, 30 to
50% oversized, Shore A hardness of 20, tensile strength 140 to 200 kPa. Bond
breaker type surface.

Bond breaker: Type recommended by material manufacturers.

Void filler around the window frames to be one part expanding polyurethane foam.

Cleaning agents: As recommended by material manufacturer, non-staining,
harmless to substrates and adjacent finished surfaces.

MIXING

Follow manufacturers instructions on mixing, shelf and pot life.

Execution
EXAMINATION
Verify condition and dimensions of previously installed Work upon which this Section

depends. Report defects to Consultant. Commencement of work of this Section
means acceptance of existing conditions.
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3.2 INSPECTION

A Arrange for the manufacturer of sealant to have a qualified technical representative

visit the Site prior to commencement of caulking to discuss with applicator and
Consultant the procedures to be adopted, to analyse conditions under which work
will be done and to inspect surfaces and joints to be sealed, in order that alternative
recommendations may be made should adverse conditions exist.

2 Verify that joint sealants, backing, and other materials containing hazardous
materials have been removed.

3 Verify that joint substrates and adjoining materials are structurally sound.

4 Verify that joints to be renovated can be satisfactorily repaired with the specified
methods and materials.

3.3 PREPARATION

A Protect adjacent exposed surfaces to prevent smearing, staining or other damage,
by masking or other means, prior to performing work. Make good any damage
caused by sealant application. Remove protection upon completion and clean
adjacent, exposed surfaces of any compound deposited upon such surfaces.

2 Prepare joints to receive sealants to manufacturer's instructions. Ensure that joints
are clean and dry and ferrous surfaces are free from rust and oil.

3 Clean recesses to receive sealant, to be free of dirt, dust, loose material, oil, grease,
form release agents and other substances detrimental to sealant's performance.
A Remove lacquer or other protective coatings from metal surfaces, without
damaging metal finish, using oil-free solvents. Remove rust, mill scale and
coatings from ferrous metals by wire brush, grinding or sand blasting.

2 Ensure recess is dry.

3 Do not apply sealants to joint surfaces treated with sealer, curing compound,
water repellent, or other coatings. Remove incompatible coatings as
required.

4 Ensure that all materials in contact with sealant are compatible. Test substrate for
adhesion.
5 Depth of recess: Maintain depth to %z joint width up to a maximum of 13 mm and not

less than 6 mm at centre of joint. For greater depth, use joint backing under. Where
recess is less than specified depth, cut back surface of recess to specified recess

depth.

.6 Install polyethylene backing rod in joints 6 mm or more in width. Roll backing rod
into joint. Do not stretch or bend backing rod. Install bond breaker to back of
recess.

g Prime sides of recess, in accordance with sealant manufacturer's instructions.
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3.4

3.5

3.6

Condition products for use in accordance with manufacturer’'s recommendations.
INSTALLATION

Apply sealant immediately after adjoining work is in condition to receive such work.
Apply sealant in continuous bead using gun with correctly sized nozzle. Use
sufficient pressure to evenly fill joint.

Ensure sealant has full uniform contact with, and adhesion to, side surfaces of
recess. Superficial painting with skin bead is not acceptable. Tool sealant to smooth
surface, free from ridges, wrinkles, sags, air pockets, embedded impurities, dirt,
stains or other defects.

A At recesses in angular surfaces, finish sealant with flat profile, flush with face
of material at each side.
2 At recesses in flush surfaces, finish compound with concave face, flush with

face of material at each side.
Make sealant bead uniform in colour.

Cure sealants in accordance with sealant manufacturer's instructions. Do not cover
up sealants until proper curing has taken place.

Immediately remove excess compound or droppings which would set up or become
difficult to remove from adjacent finished surfaces, using recommended cleaners, as
work progresses. Do not use scrapers, chemicals or other tools which could
damage finished surfaces. Remove defective sealant.

Clean recesses and re-apply sealant.
Remove masking tape immediately after joints have been sealed and tooled.
CLEANING

Clean surfaces adjacent to joints, remove sealant smears or other soiling resulting
from application of sealants. At metal surfaces, remove residue. Do not mar or
damage finishes on materials adjacent to joints. Repair or replace marred or
damaged materials.

SCHEDULE OF LOCATIONS

Following sealant location schedule is included for convenience and may not be
complete. Examine Contract Drawings and other specification sections and
determine entire extent of work of this Section. Generally seal following locations:
Concrete, masonry, wood and stone to metal.

Wood to masonry, concrete and stone.

Metal to metal.

All dissimilar materials.

Where ‘sealant’ or ‘caulking’ in indicated on drawings.

I3 1 YU SN
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2 Sealant Type A:
A Interior control joints, except in floors .
2 Door frames and interior side.
3 Protrusions through interior walls and floors, interior side, except where fire

rated seals are required.
4 Seal thresholds.

3 Sealant Type B:

Control joints in vertical tiled areas.

Between vanity and tile.

Between vanity and mechanical fixtures/fittings.
Between access panels and tile.

Between tiles and adjacent materials.

I3 1 YU SN

A4 Sealant Type C:
A Perimeter of kitchen counters.
2 Perimeter of interior windows.
3 Perimeter of firehose cabinets
4 Junction between drywall and masonry.

END OF SECTION
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1 General

11 SECTION INCLUDES

1.2

1.3

10

Labour, Products, equipment and services necessary for metal door and frame work
in accordance with the Contract Documents.

REFERENCES

ASTM A653/A653M, Specification for Steel Sheet, Zinc-Coated (Galvanized) or Zinc-
Iron Alloy-Coated (Galvanealed) by the Hot-Dip Process.

ASTM A924/A924M, Standard Specification for General Requirements for Steel
Sheet, Metallic-Coated by the Hot-Dip Process.

CAN4/ULC-S104M, Standard Method for Fire Test of Door Assemblies.

CAN4/ULC-S105M, Standard Specification for Fire Door Frames, Meeting the
Performance Required by CAN4/ULC-S104M.

CAN/CGSB-1.198, Cementitious Primer, (for Galvanized Surfaces).

CGSB 41-GP-19Ma, Rigid Vinyl Extrusions for Windows and Doors.
CAN/ULC-S702, Thermal Insulation, Mineral Fibre for Buildings.

CSA W47 .1, Certification of Companies for Fusion Welding of Steel Structures.
CSA W59-M, Welded Steel Construction (Metal Arc Welding).

CSDMA, Canadian Steel Door Manufacturers Association.

SUBMITTALS

Product data: Submit manufacturer's Product data in accordance with Section 01 00
00 indicating door and frame construction.

Shop drawings:
A Submit shop drawings in accordance with Section 01 00 00 for each type of
door and frame indicating:
A Thickness and type of steel.
2 Thickness and type of core.
3 Thickness and type of steel stiffeners and location of them within the

door.

A4 Thickness and type of metal facing on edges of door and method of
fastening.

5 Location of mortises, reinforcement, anchorages, joining, welding,

sleeving, exposed fasteners, openings and arrangement for hardware.
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2 Include schedule identifying each unit with door marks and numbers relating
to numbering on Contract Drawings and in door schedule. Indicate doors
and frames to be fire rated.

1.4 QUALITY ASSURANCE
A Perform work in accordance with requirements of the Canadian Steel Door
Manufacturer’s Association (CSDMA).
2 Products
2.1 ACCEPTABLE MANUFACTURERS
A Daybar Industries Limited

2 Fleming Doors Products.

3 Steelcraft.

4 Vision Hollow Metal Limited.
2.2 MATERIALS
A General: All materials under work of this Section, including but not limited to, primers

are to have low VOC content limits.

2 Steel: ASTM A924/A924M, Class 1; Commercial grade steel, hot dip galvanized to
ASTM A653/A653M, ZF120 galvanized coating.

3 Minimum base steel thickness:
A Frames 1.6 mm
2 Typical doors 1.6 mm
3 Interior stiffeners 0.9 mm
4 Lock/strike reinforcements 1.6 mm
5 Hinge reinforcements 2.7 mm
.6 All other reinforcement 1.6 mm
7 Top and bottom channels 1.2 mm
.8 Glazing stops 0.9 mm
9 Guard boxes 0.9 mm
10 Jamb spreaders 0.9 mm

A4 Top caps and thermal breaks: CGSB 41-GP-19Ma; Rigid PVC extrusions.
5 Primer: CAN/CGSB 1.198.

.6 Core material: Mineral fibre insulation with a minimum face density of 24 kg/m*® (1.5
Ibs/ft3).
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7 Screws: Stainless steel screws with countersunk flat head.
.8 Door silencers: Type 6-180, black neoprene.
9 Frame anchors:
A Frames in masonry: 1.2 mm minimum, adjustable T-strap jamb anchors.
2 Frames in steel stud partitions: 0.9 mm minimum steel anchors of suitable
design securely welded inside each jamb.
3 Labeled frames: In accordance with ULC requirements.

.10 Floor anchors: 1.6 mm minimum adjustable floor clip angles with 2 holes for
anchorage to floor.

A1 Labels for fire doors and door frame: Brass plate, riveted to door and door frame.

12 Grilles: Corrosion resistant steel with baked enamel finish. Model 61DG Series by
Nailor Industries Inc or approved alternative by Hart and Cooley.

13 Glass and glazing: In accordance with Section 08 80 00.
2.3 FABRICATION
A General
A Fabricate doors and frames in accordance with reviewed shop drawings.

2 Welding: CSA W59-M to produce a finished unit with no visible seams or
joints, square, true and free of distortion.

3 Welding: Continuous unless specified otherwise. Execute welding by a firm
fully acceptable to the Canadian Welding Bureau to requirements of CSA
W47.1.

A4 Form profiles accurately to details shown on Contract Drawings.

5 Ream and remove burrs from drilled and punched holes.

.6 Grind welded corners and joints to a flat plane and fill with metallic filler and
sand to a uniform smooth finish. Apply one coat of primer.

2 Frames, windows, and screens:

A Fabricate frames of welded construction. Cut mitres and joints accurately
and weld continuously on inside of frame profile.

2 Construct large frame sections with provision for on Site assembly to suit Site
conditions.

3 Blank, reinforce, drill and tap frames for mortised, templated hardware.

Protect mortised cut-outs with guard boxes.

4 Reinforce frames where required for surface mounted hardware.

5 Reinforce frames over 1200 mm wide with roll formed steel channels or
hollow structural sections specified in Section 05 50 00 and as indicated on
drawings.

.6 Prepare each door opening for single stud rubber door silencers, 3 for single

door openings located in strike jamb, and 2 for double door openings located
in head.
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7 Install 2 channel or angle spreaders per frame, to ensure correct frame
alignment. Install stiffener plates or spreaders between frame trim where
required, to prevent bending of trim and to maintain alignment when setting in
place.

.8 Form channel glazing stops minimum 16 mm height, accurately cut, mitred,
fitted and fastened to frame sections with stainless steel counter-sunk, flat
head screws spaced at maximum 450 mm throughout and 50 mm from each

end.
9 Provide the following requirements for electrified frame applications:
A Low voltage wire conduit for required electrified hardware devices.
2 Junction boxes for all frame mounted electrified hardware devices,
complete with required connectors to in frame low voltage wire
conduit.

3 Anchorage:
A Anchor units to floor and wall construction. Locate each wall anchor
immediately above or below each hinge reinforcement on hinge jamb and
directly opposite on strike jamb, minimum number of anchors for each jamb:

A Frames up to 2285 mm 3 anchors.
2 Frames from 2285 mm to 2440 mm 4 anchors.

2 Where frames are to be set in masonry or concrete, supply adjustable
anchors to trade installing frame.

3 Fabricate frames for installation in steel stud partitions with steel anchors of
suitable design, minimum number of anchors for each jamb :
A Frames up to 2285 mm height 4 anchors.
2 Frames 2285 mm to 2440 mm 5 anchors.

4 General Door Requirements:
A Hollow steel construction, flush swing type, of sizes to conform to details,

schedules and reviewed shop drawings with provisions for cut-outs for glass
and grilles and reinforced to receive hardware fastenings.

2 Blank, reinforce, drill and tap doors for mortised, templated hardware. Where
required, reinforce doors for surface mounted hardware and door closers.
3 Reinforce oversized doors with steel channels and plates specified in Section

05 50 00 and as indicated on drawings.

Where openings are required, form integral cut-outs with framing, glass stop

moldings and division bars.

Install grilles to fit tight and secure into openings.

Bevel both stiles of single doors 1 in 16.

Reinforce doors with galvanized metal stiffeners at 150 mm o.c.

Provide the following requirements for electrified door applications:

A In door low voltage wire raceways.

2 Steel astragals for hollow metal doors.

3 Reinforcement for all door mounted electrified hardware devices as
required and as indicated on Contract Drawings.

~

o ~NOWL

5 Doors:
A Supply and install inverted, recessed, fully welded channels at top and
bottom of doors.
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2 Fabricate doors with joints between front and back panels meeting on stile

3.1

3.2

3.3

edges. Make joints continuously welded for entire height of door. After
welding has been completed, grind joints smooth to match metal. Ensure
that no filler is used in joints.

3 Fill hollow space within door and vertical stiffeners from top to bottom with
mineral fibre batt insulation.

Execution
EXAMINATION

Verify condition and dimensions of previously installed Work upon which this Section
depends. Report defects to Consultant. Commencement of work of this Section
means acceptance of existing conditions.

HOLLOW METAL DOOR, FRAME, WINDOW AND SCREEN INSTALLATION
Install hollow metal doors, frames, windows, and screens in accordance with
reviewed shop drawings, manufacturer’s written instructions and to meet CSDMA

requirements.

Install hollow metal doors, frames, windows, and screens plumb, square, level,
secure, and at correct elevation.

Install doors clear of floor finishes, and with the correct rebate opening for the door
installation. Install door silencers.

Secure anchorages and connections to adjacent construction. Brace frames rigidly in
position while building-in. Remove temporary steel shipping jamb spreaders. Install
wood spreaders at third points of frame rebate height to maintain frame width.
Supply and install vertical supports as indicated on drawings for openings over

1200 mm in width. Remove wood spreaders after frames have been built-in.

Allow for structural deflection and prevent structural loads from being transmitted to
hollow metal frames.

Touch-up areas where galvanized coating has been removed or damaged with
primer.

ADJUSTING AND CLEANING
Adjust doors for smooth and balanced door movement.

Clean doors, frames, windows and screens.

END OF SECTION
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1 General

11 SECTION INCLUDES

1.2

1.3

Labour, Products, equipment and services necessary for finish hardware work in
accordance with the Contract Documents.

REFERENCES

BHMA, Builders Hardware Manufacturing Association.

NFPA 80, Standard for Fire Doors and Other Opening Protectives.
SUBMITTALS

Product data: Submit manufacturer's Product data in accordance with Section 01 00
00 indicating compliance with reference standards, transportation, storage, handling
and installation requirements.

Shop Drawings:

A Submit Shop Drawings and 3 complete hardware lists in accordance with
Section 01 00 00 indicating:
A Door locations, sizes, hardware manufacturer's catalogue numbers,

finish symbols and quantities required.

2 Locations and mounting heights of each type of hardware.

2 Supply templates and required information to door and frame manufacturer to
enable accurate sizes, locations of cut-outs and reinforcement for hardware.

3 Submit templates to required trade to arrange for provisions for accurate
setting and fitting of hardware.

Samples:

A Submit 2 samples in accordance with Section 01 00 00 of each item that is
different from hardware specified and include manufacturer's parts lists and
installation instructions.

2 Submit hardware component samples illustrating style, colour and finish. Tag
samples identifying applicable Specification article number, brand name and
number, finish, building location, date and catalogue number.

3 Do not order hardware until samples have been accepted. Submit new
samples to replace rejected samples. Supply hardware and finishes identical
to each accepted sample.

Closeout submittals:

A Submit the following in accordance with Section 01 00 00 for each Product
for incorporation into Operation and Maintenance Manual:

Maintenance data.

Operating instructions and safety precautions.

Parts list with name and address of supplier.

Lubrication schedule and type of lubricant recommended.

Keys, tools and special devices.

oW
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.6 Inspection procedures related to preventive maintenance.
1.4 QUALITY ASSURANCE
A General:
A Manufacturers: Companies specializing in manufacturing door hardware and
registered with BHMA.
2 Hardware supplier: Company specializing in supplying commercial door

hardware and acceptable to manufacturer.

2 Certifications:

A Employ an Architectural Hardware Consultant to prepare hardware schedule
and inspect completed installation and certify that hardware has been
installed in accordance with manufacturer's printed instructions, Authorities
having Jurisdiction and as specified.

2 Submit manufacturer's certificate that finish hardware and fire rated hardware
meets specified requirements.

1.5 DELIVERY, STORAGE, AND HANDLING
A Be responsible for packaging of hardware, on a set by set basis. As material is
received from various manufacturers identify it to correspond to Hardware List
symbols.
2 Label packages legibly, indicating manufacturer's number, types, sizes, opening

number and Hardware List reference number. Wrap hardware and include in
package, screws, bolts and fastening necessary for correct installation. If hardware
package is not complete, pay additional charges incurred by installer.

3 Deliver hardware to Site packaged, labelled and cross-referenced to hardware list for
each item and its scheduled installation location.

A4 Accept Products of this Section on Site and ensure that each item is undamaged.
5 Catalogue and store hardware in secure area.

2 Products

21 GENERAL
A Carefully check and verify Hardware List against Contract Drawings to ensure that

hardware listed can be used as specified. Inform Consultant of concerns regarding
quality, quantity, operation or function of hardware selected:

A Verify hand of doors, examine details on Contract Drawings and at Site to
ensure hardware supplied can be correctly installed and is correct for work as
constructed.

2 Select hardware in accordance with applicable codes and regulations and to

approval of local Fire Marshal.



Montgomery Sisam Architects Inc. Section 08 70 00
Project No. 21508.F02 FINISH HARDWARE

Page 3

2.2

2.3

3.1

3.2

3 Replace and pay for defective hardware including hardware which was
incorrectly selected, and remedial and installation costs.

Ensure that hardware selected will function correctly, meets Contract requirements
and Ontario Building Code and authorities having jurisdiction.

Ensure that each hardware item is of same type, design and by same manufacturer.

Manufacturer's names or trade marks are not permitted on exposed surfaces of
hardware.

Include in packing slip a list of parts, name of supplier and door number in which lock
is to be installed.

Hardware for fire rated and labelled door and frame assemblies: ULC listed or as
accepted by authorities having jurisdiction.

Fire rated assemblies:

A Hardware: Selected and installed in accordance with applicable codes and
regulations, NFPA-80 and to approval of Ontario Fire Marshal.

2 Fire rated doors: ULC labelled hardware. Submit written certification of
conformance to ULC requirements for each type of hardware prior to delivery.

3 Locksets and latchsets on fire rated doors: 19 mm throw minimum.

ACCESSORIES

Items to be attached to masonry or concrete with expandable shields, lag screws,
bolts or other fastening devices as required. Exposed screws: Stainless steel,
Phillips or Robertson heads.

FINISHES

Metal finishes: Free from defects, clean, unstained and of a uniform colour for each
type of finish required. Exposed surfaces and anchors: Specified finish symbol of
item.

Execution

EXAMINATION

Verify condition and dimensions of previously installed Work upon which this Section
depends. Report defects to Consultant. Commencement of work of this Section
means acceptance of existing conditions.

INSTALLATION

Install hardware in accordance with reviewed Shop Drawings, manufacturer's
installation instructions, and applicable Codes and regulations.
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3.3

3.4

Install hardware in accordance with hardware templates.
Adjust fixed and operable hardware for correct clearances and function.

Mount hardware measured from finished floor to centre of hardware, unless
indicated otherwise or required by Code:
A Top hinge: 250 mm from head of door to top.
Bottom hinge: 265 mm from finished floor to bottom of hinge.
Intermediate hinge: Equal distance between top and bottom hinge.
Locksets, latchsets: 1000 mm.
Panic device crossbar: 1000 mm.
Push plates: 1100 mm to bottom of plates.
Guard bars: 1100 mm.
Door pulls: 1100 mm to bottom of pulls.
Blank strike: 1450 mm.
0 Blank fronts: 1450 mm.

DN RrWN

Include for supply and installation of wiring for electric strikes from electrical junction
box to electric strike hardware.

Locate door stops to contact doors 75 mm from latch edge.
Install hardware and trim square and plumb to doors.
Replace wrappings for hardware provided by manufacturer after installation.

Safeguard keys to keep them out of unauthorized hands, tag them with door number,
and deliver them to person designated by Consultant at building completion.

FIELD QUALITY CONTROL
Have hardware inspected after installation by hardware supplier's representative,
obtain certification in writing that hardware has been supplied and installed in

accordance with Specifications and hardware manufacturer's instructions and is
functioning correctly.

Inspect fire rated openings to ensure they are installed in compliance with NFPA 80
requirements and Authorities having Jurisdiction.

Test access control system and electrified hardware devices for proper operation.
Verify electric door release hardware operates properly upon activation of fire alarm
system.

ADJUSTING

Verify under work of this Section, that installed hardware functions properly.
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2 Adjust hardware so that latches and locks operate smoothly and without binding, and

3.5

3.6

A

closers act positively with the least possible resistance in use. Lubricate hardware if
required by manufacturer's instructions.

Adjust doors with self closing devices or automatic closing devices for proper
operation after the HVAC system is balanced and adjusted. Verify spring power of
non sized door closers is properly adjusted.

CLEANING

Remove wrappings at completion of the Project and clean hardware in accordance
with manufacturer's instructions.

HARDWARE GROUPS/SCHEDULE

Hardware groups/schedule for new doors.

HARDWARE GROUP NO. 01

For use on Door #(s):

D482

Provide each SGL door(s) with the following:

QTY

3
1

EA
EA

EA

EA

EA
EA

DESCRIPTION CATALOG NUMBER FINISH MFR
HINGE 5BB1 4.5 X4 NRP 630 IVE
ELEC CLASSROOM CO-100-CY-70-KP-RHO-LD 4B 626 SCE
LOCK BATTERY OPERATED

PERMANENT BY OWNER

CYLINDER

SURFACE CLOSER 4040XP-3049 689 LCN
W/ HOLD-OPEN

ARMOR PLATE 8400 36" X 1 1/2" LDW B-CS 630 IVE
WALL STOP WS406/407CVX 626 IVE

END OF SECTION
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1 General

11 SECTION INCLUDES

1.2

1.3

10

1

Design, labour, Products, equipment and services necessary for gypsum board
work.

REFERENCES

ASTM A653/A653M, Specification for Steel Sheet, Zinc-coated (Galvanized) or Zinc-
Iron Alloy-Coated (Galvanealed) by the Hot-Dip Process.

ASTM C475, Specification for Joint Compound and Joint Tape for Finishing Gypsum
Board.

ASTM C645, Specification for Nonstructural Steel Framing Members.

ASTM C754, Specification for Steel Framing Members to Receive Screw-Attached
Gypsum Board.

ASTM C834, Standard Specification for Latex Sealants.

ASTM C840, Specification for Application and Finishing of Gypsum Board.

ASTM C1002, Specification for Steel Self-Piercing Tapping Screws for the
Application of Gypsum Panel Products or Metal Plaster Bases to Wood Studs or
Steel Studs.

ASTM C1178, Specification for Glass Mat Water-Resistant Gypsum Backing Board.
ASTM C1278, Specification for Fiber-Reinforced Gypsum Panel.

ASTM C1396, Specification for Gypsum Board.

ASTM E84, Standard Test Method for Surface Burning Characteristics of Building
Materials.

DESIGN REQUIREMENTS
Design gypsum board wall and ceiling systems with a maximum deflection of 1/360.

Design ceiling suspension system in accordance with manufacturer's printed
directions and ASTM C754.

Design ceiling system for adequate support of electrical fixtures as required by the
current bulletin of the Electrical Safety Authority.

Design hanger anchor and entire suspension system static loading not to exceed
25% of their ultimate capacity including lighting fixture dead loads.
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1.4

1.5

1.6

Design suspension system to support weight of mechanical and electrical items such
as air handling boots and lighting fixtures, and with adequate support to allow
rotation/relocation of light fixtures.

Design subframing as necessary to accommodate, and to circumvent, conflicts and
interferences where ducts or other equipment prevent the regular spacing of
hangers.

Design wall framing system and reinforce as necessary to accommodate and
support items attached to and supported by wall framing system.

Design wall framing system for wall assemblies with a height greater than 3000 mm
and those assembilies incorporating non-standard gypsum board assemblies
including, but not limited to, abuse resistant gypsum board and large format tile
applications, etc.

REGULATORY REQUIREMENTS

Provide fire separations and fire protection exactly as specified in test design
specification that validates the specified rating. Verify that work specified in other
Sections, as a part of the entire assembly, meets applicable validating test design
specification.

SUBMITTALS
Product data:
A Submit copies of manufacturer's Product data in accordance with Section 01
00 00 indicating:
A Performance criteria, compliance with appropriate reference standard,
characteristics, and limitations.
2 Product transportation, storage, handling and installation

requirements.

Shop Drawings:
A Submit Shop Drawings in accordance with Section 01 00 00 indicating:

A Wall assemblies, suspension systems, adjacent construction,
elevations, sections and details, dimensions, thickness, finishes and
relationship to adjacent construction.

2 Framing and blocking for items being supported of wall systems.

3 Fire rated designs.

Certifications: Submit written certification stating that suspended ceiling system is
designed for adequate support of electrical fixtures as required by the current
bulletin of the Electrical Safety Authority.

QUALITY ASSURANCE

Qualifications: Execute the work of this Section by skilled, qualified, and
experienced workers trained in the installation of the work of this Section.
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1.7

2.1

Retain a Professional Engineer, licensed in Province of Ontario, with experience in
work of comparable complexity and scope, to perform following services as part of
work of this Section:

A Design of wall systems with height greater than 3000 mm and at non-
standard gypsum board assembilies including, but not limited to, assemblies
incorporating abuse resistant gypsum board and large format tile
applications, etc.

Design of suspended gypsum board assemblies.

Review, stamp, and sign Shop Drawings and design calculations.

Conduct shop and on-site inspections, prepare and submit written inspection
reports verifying that this part of Work is in accordance with Contract
Documents and reviewed Shop Drawings.

rwio

SITE CONDITIONS

Do not begin work of this Section until:

A Mechanical and electrical work above the ceiling is complete.
2 Substrate and ambient temperature is above 15°C.

3 Relative humidity is below 80 %.

4 Ventilation is adequate to remove excess moisture.

Install temporary protection and facilities to maintain Product manufacturer's, and
above specification, environmental requirements 24 h before, during, and 24 h after
installation.

Products
MATERIALS

General: All materials under work of this Section, including but not limited to,
sealants, adhesives, and primers are to have low VOC content limits.

Steel framing: ASTM C754; ASTM A653/A653-M, Z275; cold rolled, galvanized steel
sheet.

A Bailey Metal Products Limited

2 Corus Metal Profiles

Steel studs and track runners: ASTM C645; Galvanized steel studs and runners, 32
mm wide x depth as indicated on Contract Drawings. Formed from galvanized steel
sheet, thicknesses as follows:

A Studs less than 3000 mm: Minimum 0.53 mm (25 ga.).

2 Studs greater than 3000 mm and non-standard assemblies: Minimum 0.91
mm (20 ga.), unless stud thickness of greater thickness is required to
accommodate intended loading, spans, or conditions.

3 Track runners and ancillary components to match stud thickness.

Main carrying channels: ASTM C645; Formed from galvanized steel sheet, 38 x 19
mm cold rolled, channels.
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5 Resilient channel: ASTM C645; 0.5 mm thick galvanized metal, 57 mm wide x 12
mm deep for walls and ceiling to reduce sound transmission.

.6 Furring channels: ASTM C645; Formed from galvanized steel sheet, 22 mm winged
flange type, cold rolled.

7 Furring channels (hat type): ASTM C645; 0.5 mm base steel thickness, galvanized.
70 mm wide x 22 mm deep hat shaped channel.

.8 Heavy duty furring channels: ASTM C645; 0.9 mm steel thickness, galvanized hat
shaped channel with a wider and deeper size as required by manufacturers.

9 Hanger wires: 4.1 mm minimum diameter galvanized pencil rod.

.10 Tie wire: 1.6 mm thick minimum diameter, soft annealed, galvanized steel wire.

A1 Corner bead, casing bead, and special shapes: Formed from 0.6 mm thick minimum,
galvanized steel sheet, designed to be concealed by joint compound.

12 Deflection track: ASTM C 645 top runner with 50.8-mm- deep flanges, in thickness
indicated for studs and in width to accommodate depth of studs.

A3 Deflection track (fire rated): Provide 25 mm deep leg deflection track where indicated
on rated walls. ‘Fire Trak Shadowline’ by Fire Trak Corporation or approved
alternative.

14 Ceiling clips: Hot dip galvanized partition attachment clips, in square and reveal
edge; ‘PAC 15 Series’ to match grid system by CGC Inc. or approved alternative.

.15 Gaskets (acoustic partitions): Adhesive-backed, closed-cell vinyl foam strips that
allow fastener penetration without foam displacement, 3.2 mm thick, in width to suit
steel stud size.

.16 Control joint strip: Roll formed from galvanized steel sheet, with a tape protected
recess, 6 mm wide x 11 mm deep.

A7 Screw fasteners: ASTM C1002 Type S; Corrosion resistant.

.18 Concrete anchors: tie wire sleeve anchors, ‘Redi-Drive Anchors' by ITW Red Head
or approved alternative.

19. Batt insulation:

A Batt insulation (non-rated): CAN/ULC-S702, Type 1, friction fit; ‘Unfaced
Thermal and Sound Control Batts’ by Johns Manville, ‘EcoTouch Pink
Fiberglas Insulation’ by Owens Corning Canada or ‘ComfortBatt’ by
Rockwool.
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.20

.21

22

23

24

.25

.26

2 Batt insulation (fire-rated/acoustic): ASTM C665, Paperless, semi-rigid, spun
stone wool fibre mats, of thickness as indicated on Contract Drawings,
‘MinWool SAFB’ by Johns Manville, ‘SAFB Thermafiber’ by Owens Corning
Inc. or ‘Rockwool AFB’ by Rockwool.

Sealants:

A Acoustic sealant (non-rated): Non-hardening acoustic sealant for use at non-
rated assemblies, ASTM C834; Lightweight, acrylic, mould resistant sealant,
paintable. ‘Lightweight Smoke and Acoustic Sealant CS-S SA Light' by Hilti
or approved alternative.

2 Fire-rated sealant: Non-hardening sealant for use at fire-rated assemblies:
ASTM E84; Acrylic based firestop sealant, colour: red or white as selected by
Consultant. ‘Flexible Firestop Sealant CP606' by Hilti or approved
alternative.

3 Fire-rated seal: Non-hardening seal for use at fire-rated assemblies: ASTM
E84; Flexible seal for installation between top track and substrate. ‘Firestop
Top Track Seal CFS-TTS' by Hilti or approved alternative.

4 Standard sealants: In accordance with Section 07 92 00.

Fire rated gypsum board: ASTM C1396; gypsum board 15.9 mm thick of maximum
practical lengths to minimize end joints, unless indicated otherwise. Furnish Type X
Board by Certainteed Gypsum Canada, CGC Inc., or Georgia-Pacific Canada LP.

Moisture, mould, and abuse resistant panels: 12.7 mm thick unless indicated
otherwise on drawings; ‘AirRenew Extreme Impact Resistant with M2Tech’ by
Certainteed Gypsum Canada, ‘Sheetrock Mold Tough AR’ by CGC Inc. or
‘DensArmor Plus Abuse-Resistant Interior Panel’ by Georgia-Pacific Canada LP.

Tile Backer: Water resistant tile backer board meeting ASTM C1178 or ASTM
C1278, thickness as indicated. ‘Diamondback Tile Backer’ by Certainteed Gypsum
Canada, ‘Fiberock Aqua-Tough Underlayment’ by CGC Inc. or ‘Dens Shield’ by
Georgia-Pacific Canada LP.

Special trim pieces: to include, but not limited to, the following:

A F reveal: Formed from extruded aluminum alloy 6063 T5. ‘FDM-625-75’
manufactured by Fry Reglet, Gordon Trims, or approved alternative.

2 L trim: Formed from extruded aluminum alloy 6063 T5. Manufactured by Fry
Reglet, Gordon Trims, or approved alternative.

3 J moulding: Formed from extruded aluminum alloy 6063 T5. ‘1054’
manufactured by Fry Reglet, Gordon Trims, or approved alternative.

4 End closure: Formed from extruded aluminum alloy 6063 T5. ‘DMEC-200’
manufactured by Fry Reglet, Gordon Trims, or approved alternative.

Primer: Where indicated by board manufacturer, provide primer as required to
achieve finishes as defined in ASTM C840.

Joint reinforcing tape:
A Standard gypsum board: ASTM C475; 50 mm wide x 0.25 mm thick,
perforated paper, with chamfered edges.
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3.1

3.2

27

.28

.29

2 Moisture resistant and tile backer boards: ASTM C475; fibreglass mat joint
tape as recommended by board manufacturer to suit location.

Joint and patching compound: ASTM C475; Asbestos-free, supplied by manufacturer
of gypsum board used.

Fast setting patching compound: ASTM C475; Asbestos-free, Sheetrock or
Durabond by CGC Inc., ‘Moisture and Mold Resistant Setting Compound with
M2Tech’ by Certainteed Gypsum Canada or approved alternative.

Access doors: Supplied by other Sections for installation as part of the work of this
Section.

Execution
EXAMINATION

Verify condition and dimensions of previously installed Work upon which this Section
depends. Report defects to Consultant. Commencement of work of this Section
means acceptance of existing conditions.

SUSPENSION FRAMING

Install ceiling systems in accordance with reviewed Shop Drawings and
manufacturer's written instructions.

Install hanger wires plumb and securely anchored to the building structural framing,
independent of walls, pipes, ducts, and metal deck; install additional framing and
hangers to bridge interference items.

Install hanger wires at 1200 mm maximum centres along carrying channels, not less
than 25 mm, and not more than 150 mm from channel ends.

Install additional hangers at lighting fixture and ductwork locations. Do not attach
hanger wires to mechanical or electrical equipment. Do not support mechanical and
electrical fixtures and fitting on ceiling without the ceiling manufacturer's written
acceptance.

Install main carrying channels transverse to structural framing members. Lap main
carrying channels 200 mm minimum at splices and wire each end with two loops and
prevent clustering or lining-up of splices.

Install furring channels at 400 mm o.c., not less than 25 mm, and not more than 150
mm from perimeter walls, at openings, at interruptions in ceiling continuity, and at
change in plane. Install furring channels to a tolerance of 3 mm maximum in 3600
mm.
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3.3

10

Install additional main carrying and furring channels to frame and to reinforce
openings such as recessed lighting fixtures, access hatches, ceiling grilles, outlet
boxes, ventilating outlets and similar items.

STEEL STUDS AND FURRING

Install steel studs and furring in accordance with reviewed Shop Drawings and
manufacturer's written instructions.

Install steel stud partitions to underside of structure unless indicated otherwise.

Install track runners at floors, ceilings, and underside of structure; align track runners
accurately and secure to structure at 600 mm centres maximum.

Install double top track runner assembly to prevent the transmission of structural
loads to steel studs.

Install steel studs vertically at 400 mm o.c., unless otherwise indicated, and not more
than 50 mm from abutting walls, at openings, and at each side of corners. Install
studs securely to track runners.

Schedule and coordinate steel framing installation with mechanical and electrical
services installation.

Install full height, double studs at door and service openings, fastened together and
stiffened back to the structure to prevent vibration when doors close.

Provide double studs boxed together at all openings, sill, head and jambs and at
door jambs, fastened together and stiffened back to the structure to prevent
vibration. At each opening exceeding 900 mm in width, double studs shall be 20 ga.
extending to structure above, and adequately anchored at each end. Provide steel
studs above and below openings spaced at 400 mm oc maximum. All metal stud
partitions above doors and screens over 1220 mm wide shall be secured to structure
over and reinforced with sway bracing to stabilize walls to prevent lateral movement.

Erect three studs at corner and intermediate intersections of partitions. Space 50
mm apart and brace together with wired 19 mm channels.

Stiffen partitions over 2440 mm high or 3000 mm long, or both, with horizontal
bracing extended for full length of partitions. Provide one line of bracing in partitions.
Space lines to provide equal unbraced panels. Provide bracing for portions of
partitions over door openings in partitions over 3000 mm high, and bracing both
above and below openings in partitions located no greater than 150 mm from top
and bottom of opening, and extending two stud spaces beyond each edge of
opening for both doors and windows. Wire tie or weld bracing to studs.
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3.4

3.5

1

A2

A3

14

15

Frame control joints using back to back double studs at abutting structural elements,
at dissimilar backup interface, at dissimilar walls and ceilings, at structural expansion
and control joints, at door and other openings, and at 9000 mm maximum spacing in
continuous runs. Install control joint strips and secure in place.

Install additional support framing at openings and cutouts for built-in equipment,
upper cabinet support, access panels and similar items.

Attach to framing adequate steel reinforcing members or an 1.2 mm (18 ga.) steel
stud mounted horizontally and notched around furring members to support the load
of, and to withstand the withdrawal and shear forces imposed by, items installed
upon the work of this Section. Such items include, but are not restricted to,
miscellaneous metals, coat hooks, washroom accessories, wall-hung cabinets and
fitments, shelving, curtain tracks, miscellaneous specialties; Owner supplied
equipment; and minor mechanical and electrical work. Heavy mechanical and
electrical equipment shall be self-supporting in Divisions 21, 22, 23 and 26.

Provide for support and incorporation of flush-mounted and recessed mechanical
and electrical equipment and fixtures only after consultation and verification of
methods with those performing the work of Divisions 21, 22, 23 and 26.

Install cross bracing in accordance with the steel stud manufacturer's
recommendations.

FIRE RATED ASSEMBLIES

Install Products in fire rated assemblies in strict accordance with reviewed Shop
Drawings and applicable tested and approved designs required by Authorities
Having Jurisdiction.

Install firestop fill material behind fire rated acoustical sealant and provide firestop
identification tag.

Stiffen fire rated walls over 3.66 m high, where linear length of wall is greater than
2.44 m between perpendicular wall supports, with diagonal bracing above the ceiling
extending perpendicular to wall at a 45° angle to structure above. Locate diagonal
bracing at maximum 2.44 m o.c.

Where double layers of gypsum board are shown, and required for fire rating, screw
first layer to studs and furring and laminate the second layer to the first using joint
filler as an adhesive. Stagger joints between first and second layers.

BATT INSULATION

Install batt insulation in partitions, between studs, and as indicated on Contract
Drawings and in accordance with the manufacturer's instructions.

Fill stud cavities to full height of partitions and carefully cut and fit required batt
insulation type around services and protrusions.
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3.6

3.7

ACOUSTICAL SEALANT

Install acoustical sealant to acoustically insulated partitions in accordance with the
manufacturer's instructions and Contract Drawings.

Install acoustical sealant under floor runner track, at partition perimeter both sides
and at openings, cut-outs, and penetrations, concealed from view in the final
installation.

Smooth acoustical sealant with trowel prior to skin forming.
GYPSUM BOARD

Comply with ASTM C840. Install gypsum board in accordance with reviewed Shop
Drawings and manufacturer's written instructions.

Install gypsum board vertically or horizontally, whichever results in fewer end joints.
Locate end joints over supporting members.

Install gypsum board in lightly butted contact at edges and ends and with 1.6 mm
maximum open space between boards; do not force gypsum board into place. Do
not install imperfect, damaged or damp boards.

Install gypsum board butting paired tapered edge joints, and mill-cut or field-cut end
joints; do not place tapered edges against cut edges or ends.

Install vertical joints minimum 300 mm from the jamb lines of openings and stagger
vertical joints over different studs on opposite sides of partitions.

Do not locate joints within 200 mm of corners or openings, except where control
joints occur at jamb lines or where openings occur adjacent to corners. Where
necessary, place a single vertical joint over the centre of wide openings.

Cut, drill and patch gypsum board as may be necessary to accommodate the work of
other trades.

Fire Separations:

A Construct gypsum board assemblies, where located, in accordance with
tested assemblies to obtain required or indicated fire rated assemblies. As a
minimum fire separations shall consist of metal framing covered on both
sides by fire-rated gypsum board.

2 Install assemblies tightly to enclosing constructions to maintain integrity of the
separations. Install casing beads at all perimeter edges.
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3.8 CORNER, CASING BEADS AND TRIM

A Corner reinforcing bead: Install along all external angles, erect plumb, level and with

a minimum of joints. Secure with screws at 225 mm o.c. apply filler over flanges
flush with nose of the bead and extending at least 75 mm onto surface of board each
side of corner. When filler dries, apply a thin coat of topping cement and blend onto
adjoining surfaces.

2 Casing bead: Install where wallboard butts against a surface having no trim
concealing the juncture and where shown on drawings. Erect casing beads plumb or
level, with minimum joints, and secure with screws at 300 mm o.c. apply filler over
flange flush with bead and extending at least 75 mm onto surface of board. When
dry, apply a thin coat of topping cement and blend onto adjoining surfaces.

3 Recess channels and trim: Install recess channels and special metal trim where
shown. Secure to substrate. Provide casing beads full height on wallboard edges at
recess channels and metal trim.

3.9 JOINT TAPING AND FINISHING

A Install reinforcing tape and a minimum of 3 coats of joint compound over gypsum
board joints, metal trim and accessories, and screw fasteners in accordance with the
gypsum board manufacturer's instructions.

2 Fill gaps between ,and any imperfections in, gypsum boards with joint compound,
allow to dry, and sand smooth ready for painting.

3 Install finished gypsum board work smooth, seamless, plumb, true, flush, and with
square, plumb, and neat corners.

4 Finish gypsum board in accordance with ASTM C840 to the following grades:

A Level 0: No taping, finishing, or accessories required. Use above suspended
ceilings and within other concealed spaces, unless the assembly is fire rated,
sound rated, sound or smoke controlled, or unless the space serves as an air
plenum.

2 Level 1: At joints and interior angles embed tape in joint compound. Leave
surface free of excess joint compound. Tool marks and ridges are
acceptable. Use above suspended ceilings and within other concealed
spaces if the gypsum board assembly is fire rated, sound rated, sound or
smoke controlled, or the space serves as an air plenum.

3 Level 2: At joints and interior angles embed tape in joint compound with one
separate coat of joint compound applied over joints, angles, fastener heads,
and accessories. Use for water resistant gypsum board indicated for use as a
substrate for ceramic tile.

A4 Level 3: At joints and interior angles embed tape in joint compound with two
separate coats of joint compound applied over all joints, angles, fastener
heads, and accessories. Apply joint compound smooth and free of tool marks
and ridges. Use where heavy grade wall coverings are the final decoration.
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5 Level 4: At joints and interior angles embed tape in joint compound with three

3.10

3.11

3.12

3.13

separate coats of joint compound applied over all joints, angles, fastener
heads, and accessories. Apply joint compound smooth and free of tool marks
and ridges. Use for all locations except those indicated for other finish levels.

.6 Level 5: At joints and interior angles embed tape in joint compound with three
separate coats of joint compound applied over all joints, angles, fastener
heads, and accessories. Apply a thin skim coat of joint compound, or a
material manufactured especially for this purpose, to the entire surface.
Leave surface smooth and free of tool marks and ridges. Use where
semi-gloss or gloss finish coatings are the final decoration.

ACCESS DOORS

Install access doors, supplied as part of other parts of the work, in accordance with
manufacturer’s written instructions.

SITE TOLERANCES

Install metal support systems to ensure that, within a tolerance of +3 mm and -1.5
mm for plaster thickness, finish surfaces will be flat within 3 mm under a 3 m
straightedge, and with no variation greater than 1.5 mm in any running 300 mm, and
that surface planes shall be within 3 mm of dimensioned location.

WORK IN EXISTING AREAS

In existing areas, where existing gypsum board work has been demolished and/or
damaged and repair work is required, provide new gypsum board finish.

Thoroughly prepare areas to be repaired. Provide neat, clean and straight cuts.
Finish all repair work as specified for new work.

In existing areas where existing openings are to be filled in with gypsum board,
provide new gypsum board wall and ceiling construction. Ensure new board faces
are flush with faces of abutting existing walls and ceilings.

REPAIR

Make good cut-outs for services and other work, fill in defective joints, holes and
other depressions with joint compound.

Make good defective work, and ensure that surfaces are smooth, evenly textured
and within specified tolerances to receive finish treatments.

END OF SECTION
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1 General

11 SECTION INCLUDES

1.2

1.3

Labour, Products, equipment and services necessary for resilient sheet flooring work
in accordance with the Contract Documents.

REFERENCES

ASTM D2047, Standard Test Method for Static Coefficient of Friction of Polish-
Coated Floor Surfaces as Measured by the James Machine.

ASTM F710, Standard Practice for Preparing Concrete Floors to Receive Resilient
Flooring.

ASTM F970, Standard Test Method for Static Load Limit.

ASTM F1516, Standard Practice for Sealing Seams of Resilient Floor Products by
the Heat Weld Method.

ASTM F1869, Standard Test Method for Measuring Moisture Vapor Emission Rate of
Concrete Subfloor Using Anhydrous Calcium Cloride.

ASTM F2170, Standard Test Method for Determining Relative Humidity in Concrete
Slabs Using in-situ Probes.

CAN/ULC-S102.2-M, Method of Test for Surface Burning Characteristics of Flooring,
Floor Coverings, and Miscellaneous Materials and Assembilies.

ISO 717-2., Acoustics - Rating of Sound Insulation in Buildings and of Building
Elements - Part 2: Impact Sound Insulation.

SUBMITTALS
Product data:
A Submit copies of manufacturer's Product data in accordance with Section 01
00 00 indicating:
A Performance criteria, compliance with appropriate reference standard,
characteristics, and limitations.
2 Product transportation, storage, handling and installation

requirements.

Shop drawings: Submit shop drawings indicating seam layout and welding
procedures in accordance with Section 01 00 00.

Samples:
A Submit samples in accordance with Section 01 00 00:
A Two 250 x 200 mm samples of each type of sheet material and

colour.
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1.4

1.5

1.6

2.1

2 Two 250 mm long samples of each accessory and colour.

Extended warranties: Submit extended warranties signed and registered by the
manufacturer providing the warranties in the name of the Owner for the timeframe
and coverage specified in this Section.

Closeout submittals: Submit maintenance and cleaning data for incorporating into
Operations and Maintenance Manuals in accordance with Section 01 00 00.

SITE CONDITIONS

Maintain air temperature and structural base temperature at flooring installation area
above 20°C for 48 hr before, during and 48 hr after installation.

Store materials for 2 days prior to installation in area of Work to achieve temperature
stability.

Do not lay flooring in conditions of high humidity or where exposed to cold drafts. In
hot weather, protect from direct sunlight.

Provide adequate ventilation during installation.
EXTENDED WARRANTY

Manufacturer's warranty: Provide flooring manufacturer’s warranty naming Owner as
beneficiary, covering excessive wear for a period of 5 years from the date Work is
certified as Substantially Performed.

MAINTENANCE

Submit extra 5% or to nearest full roll of each colour, pattern and type of flooring
material required for maintenance use. ldentify each roll. Store where directed.
Submit maintenance material in one piece and of same production run as installed
materials.

Products
MATERIALS

All materials under work of this Section, including but not limited to, primers and
adhesives are to have low VOC content limits.

Sheet vinyl flooring (VS-1):

A ASTM F1303; Type 1, Grade 1, Class A, Thickness: 2.5 mm unless indicated
otherwise. Homogeneous resilient flooring, made from natural ingredients,
with non-woven polyester/cellulose glass fiber reinforment scrim backing.

2 Slip resistance: Static coefficient of slip resistance meets or exceeds 0.8 dry
and 0.9 wet, when tested in accordance with ASTM D2047.
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3 Static load limit: 2000 pounds per square inch when tested in accordance

3.1

with ASTM F970.
4 Colour and Finish: Refer to Finish/Material/Product Schedule.
5 Acceptable manufacturer: ‘Reliance 25' by Altro approved alternative.

Base (WB-1): ASTM F1861, Type TP, Group 1, rubber wall base, approximately 100
mm high x 3 mm thick, coved profile, in lengths as long as possible including
premoulded end stops and inner and outer corners. Colour: As selected by
Consultant. ‘Mandalay Wall Base’ by Tarkett or approved alternative.

Welding rod: type recommended by flooring manufacturer to complement flooring.
Cove fillers and top edge caps: As recommended by flooring manufacturer.

Primers and adhesives: Low VOC, waterproof, of types recommended by flooring
manufacturer for specific material on applicable substrate, above, on or below grade.

Reducing edge strips, thresholds: Nitrile rubber plasticized vinyl, 80-95 Shore A
Durometer, adhesive as recommended by manufacturer.

Concrete skim coat compound: High-performance, rapid-setting cement based skim
coating compound. 'Ultra SkimCoat' by Mapei or approved alternative for filling
minor voids and leveling existing substrate.

Stain sealer and polish: Type recommended by flooring manufacturer.

Execution
EXAMINATION

Verify condition and dimensions of previously installed Work upon which this Section
depends. Report defects to Consultant. Commencement of work of this Section
means acceptance of existing conditions.

Ensure concrete floors meet the following minimum requirements and requirements
of the flooring manufacturer. If there is a conflict between these requirements and
those of the flooring manufacturer, the more stringent shall apply.

A Internal Relative Humidity Test: Perform internal relative humidity testing in
accordance with ASTM F2170. Results shall not exceed 80% RH.
2 Moisture Test: Moisture emissions from concrete subfloors (cured for a

minimum of 28 days) must not exceed 3 Ibs per 1000sf per 24 hours (1.4 kg
H20/24 hr/93 m2) for acrylic adhesive and 5lbs for polyurethane adhesive via
the Calcium Chloride Test Method (ASTM F1869).

3 The pH level of the subfloor surface shall not be higher than 9.9. If higher,
subfloor must be neutralized.

Ensure that sub-floors have been provided as specified without holes, protrusions,
cracks, depressions or other major defects.
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A4 Ensure that control joints have been filled and levelled.

5 Defective work resulting from application to unsatisfactory surfaces will be

considered the responsibility of those performing the work of this Section.

3.2 SUBFLOOR TREATMENT
A Flooring shall be installed over subfloors conforming to ASTM F710 for concrete.
2 Remove sub-floor ridges and bumps. Fill low spots, cracks, joints, holes and other

defects with sub-floor filler.

3 Apply sub-floor filler to low spots and cracks to achieve floor level to a tolerance of
1:1000, allow to cure.

4 Meet ASTM F710 Standard for Concrete or other monolithic floors.

5 Clean and remove all deleterious materials from surfaces to receive this work in
accordance with the adhesive manufacturer's recommendations.

.6 Prime concrete to flooring manufacturer's printed instructions.

3.3 RESILIENT SHEET FLOORING APPLICATION
A Install resilient sheet flooring in accordance with manufacturer’s written instructions.
2 Apply adhesive uniformly using recommended trowel in accordance with flooring

manufacturers instructions. Do not spread more adhesive that can be covered by
flooring before initial set takes place.

3 Run sheets in direction of traffic. Double cut sheet joints and continuously seal
according to manufacturer's printed instructions. Remove adhesive seepage of
seams or surface while adhesive is still wet.

4 Heat weld seams in accordance with ASTM F1516 and manufacturer's printed
instructions.
5 As installation progresses and after installation, roll flooring with minimum 45 kg

roller to ensure full adhesion.
.6 Cut flooring neatly around fixed objects.

v Terminate flooring at centreline of door in openings where adjacent floor finish or
colour is dissimilar.

.8 Provide 100 mm coved base at room perimeter and at built-in fitment locations
complete with cove fillers and top caps as required. Form cove with 25 mm radius.
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3.4

3.5

3.6

3.7

Install reducing edge strips at unprotected or exposed edges where flooring
terminates or where there are two finishes of different thicknesses.

RESILIENT BASE APPLICATION

Resilient base: In accordance with Section 09 65 00. Coordinate with noted Section
as required for installation of resilient base with resilient sheet flooring.

ACCESSORIES AND WHEELED TRANSITION APPLICATION

Install accepted adaptors between different flooring materials in accordance with
manufacturer’s instructions.

Ensure that adaptors have been clipped into place properly to provide a smooth,
gradual transition between floors of different height.

Install accessories in accordance with manufacturer’s written instructions.
CLEANING AND SEALING

Forty-eight hours after installation, clean sheet flooring surfaces with a mild soap
solution approved by finish manufacturer. Rinse clean and allow to dry.

Apply stain sealer and allow to dry. Apply three to five coats of sealer as
recommended by flooring manufacturer and polish thoroughly.

PROTECTION OF FINISHED WORK

Protect floors and bases from time of final set of adhesive until accepted by
Consultant.

Prohibit traffic on floor for 48 hours after installation.
Cover cleaned surfaces with fibre reinforced, clean, non-staining clean, kraft paper.

Secure in position with gummed tape to prevent drifting. Remove covering when
directed by Consultant.

END OF SECTION
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1 General

11 SECTION INCLUDES

1.2

1.3

Labour, Products, equipment and services necessary for epoxy flooring work in
accordance with the Contract Drawings.

SUBMITTALS

Product data: Submit manufacturer's Product data in accordance with Section 01 00

00 indicating:

A Two copies of manufacturer's Product data on characteristics, performance
criteria, and limitations.

2 Preparation, installation requirements and techniques, Product storage, and

handling criteria.

Samples: Submit duplicate samples of each type and colour of epoxy flooring mounted
on 250 x 200 mm hardboard in accordance with Section 01 00 00.

Reports: Submit manufacturer's acceptance of substrate prior to installation in writing.
Submit verification of moisture content of floor prior to installation.

Close-out submittals: Submit maintenance data for incorporation into Operations and
Maintenance manuals in accordance with Section 01 00 00.

QUALITY ASSURANCE

Perform work of this Section by a company that has a minimum of five years proven
experience in installations of a similar size and nature and that is approved by
manufacturer. Submit to Consultant, applicator’s current certificate of approval by the
material manufacturer as proof of compliance.

Mock-up:

A Construct one 3 m? mock-up of each type and colour of epoxy flooring in location
acceptable to Consultant.

2 Arrange for Consultant's review and acceptance, allow 48 hours after
acceptance before proceeding with work.

3 Mock-up may remain as part of Work if accepted by Consultant. Remove and
dispose of mock-ups which do not form part of Work.

A4 Upon acceptance, mock-up shall serve as a minimum standard of quality for the

balance of the work of this Section.

Pre-installation meetings: Arrange with manufacturer's representative and Consultant
to inspect substrates, and to review installation procedures 48 hours in advance of
installation.
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1.4 SITE CONDITIONS
A Do not install the work of this Section outside of the following environmental ranges
without Product manufacturer's written acceptance:
A Ambient air and surface temperature: 15°C to 30°C.

2 Relative Humidity: In accordance with manufacturers' requirements.
3 When no dust is being raised.
4 In well-ventilated and broom clean areas.

2 Do not apply epoxy flooring over materials that contain over 4% moisture.
3 Install temporary protection and facilities to maintain the Product manufacturer's, and

the above specification, environmental requirements for 24 hours before, during, and
24 h after installation.

4 Post do not enter and appropriate warning signs at conspicuous locations.
1.5 DELIVERY, STORAGE, AND HANDLING
A Package, seal and label each epoxy flooring material to show manufacturer's and

product name, and colour.

2 Store materials at site in an area specifically set aside for purpose that is locked,
ventilated, and maintained at a minimum temperature of 16°C.

3 Ensure that health and fire regulations are complied with in storage area, and during
handling and application.

2 Products
2.1 MATERIALS
A General:
A All materials under work of this Section, including but not limited to, primers and
epoxy flooring are to have low VOC content limits.
2 Each material used in the application of each flooring system shall be as

recommended or manufactured by the supplier of the flooring system.

2. Epoxy flooring and base:

A Trowelled appiled heavy duty epoxy system, seamless, minimum 3 mm thick,
broadcast and sealed epoxy floor, composed of multicoloured quartz aggregates
finished with transparent top coats. Quartzite HDB system by Sika Canada Inc.
Provide base coat of 100% solids, two component, flexible polyurethane
membrane ‘Sikalastic-390’ by Sika Canada Inc. 100% solids, two component,
flexible polyurethane membrane ‘Sikalastic-390° by Sika Canada Inc. or
approved alternative by Master Builders Solutions.
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3.1

3.2

3.3

3

Primer: As recommended by manufacturer.

Execution

EXAMINATION

Verify condition of previously installed Work upon which this Section depends. Report
defects to Consultant. Commencement of work of this Section means acceptance of

existing conditions.

Verify that concrete floor has cured 28 days minimum and that substrate is acceptable
to epoxy manufacturer.

Test surfaces for moisture content to ensure that they are suitable for application.
PREPARATION

Prepare substrate using steel aggregate blast method and vacuum substrate free of
debris and dust.

Fill minor cracks and voids and prime surfaces in accordance with manufacturer's
recommendations.

Project adjacent surfaces from damage resulting from this work. Mask and/or cover
adjacent surfaces, fixtures, and equipment as necessary.

Fill open control joints, and other cracks and voids with material compatible with epoxy
materials.

Clean prime and seal surfaces as recommended by epoxy manufacturer.
APPLICATION

Apply epoxy flooring in accordance with manufacturer’s printed instructions. Epoxy
manufacturer shall supervise application.

Stop epoxy in a straight line on each side of control joints; fill space over expansion joint
with a self-levelling, non-sag polyurethane sealant.

Apply epoxy with care to ensure that no laps, voids, or other marks or irregularities are
visible, and with an appearance of uniform colour, sheen and texture, all within
limitations of materials and areas concerned.

Match colours and textures of approved samples.

Make clean true junctions with no visible overlap between adjoining applications of
epoxy.
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.6 Chase edge of adjacent floor systems so that epoxy finishes flush with adjacent floor
systems.
g Provide 100 mm coved base with plastic cove strip top cap at room perimeter and at

built-in fitment locations. Form cove with 25 mm radius.
34 SITE TOLERANCES

A Finish surfaces shall be level, or straight where sloped to drains, within a tolerance of
1.5 mm in 3 m, and shall not vary more than 0.8 mm in any running 300 mm.

3.5 REPAIR

A Touch-up and refinish minor defective work. Refinish entire coated surface areas where
finish is damaged or otherwise unacceptable.

3.6 CLEANING
A Remove promptly as work progresses spilled or spattered materials from surfaces of

work performed under other Sections. Clean floors on completion of work. Do not mar
surfaces while removing.

2 Leave storage and mixing areas in same condition as equivalent spaces in project.
3.7 PROTECTION
A Erect barriers to prevent the entry and presence of personnel not performing work of this
Section during application of epoxy flooring, and for 48 hours following completion of
application.

END OF SECTION
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1 General

11 SECTION INCLUDES

1.2

1.3

Labour, Products, equipment and services necessary for hygienic wall cladding work
in accordance with the Contract Documents.

SUBMITTALS

Product data:

A Submit duplicate copies of manufacturer's Product data in accordance with
Section 01 00 00 indicating:
A Performance criteria, characteristics, and limitations.
2 Product transportation, storage, handling and installation

requirements.

Shop drawings:
A Submit shop drawings in accordance with Section 01 00 00 indicating:
A Elevations, sections, details, materials, dimensions, thicknesses, trim

and accessory pieces, and interfacing with adjacent construction.

Samples:
A Submit following samples in accordance with Section 01 00 00.
A Two 300 x 300 mm samples of wall cladding.
2 Two 300 mm samples of each trim and accessory proposed for use.

Certificates: Submit certification from material manufacturer that installation is in
accordance with manufacturer’s instructions.

Closeout submittals: Submit maintenance and cleaning instructions for incorporation
into Operations and Maintenance Manuals in accordance with Section 01 00 00.

QUALITY ASSURANCE

Installers qualifications: Perform work of this Section by a company that has a
minimum of three years proven experience in the installation of wall cladding on
projects of a similar size and nature and that is approved by manufacturer. Submit
to Consultant, installer’s current certificate of approval by the cladding manufacturer
as proof of compliance.

Mock-up:

A Construct one 2 m? mock-up of wall cladding system in location acceptable to
Consultant.

2 Arrange for Consultant's and manufacturer’s review and acceptance prior to
start of installation.

3 Mock-up may remain as part of Work if accepted by Consultant. Remove
and dispose of mock-ups which do not form part of Work.

A4 Upon acceptance, mock-up shall serve as a minimum standard of quality for

the balance of the work of this Section.
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1.4 SITE CONDITIONS
A Do not install work of this Section outside of following environmental ranges without
Consultant's and Product manufacturer's written acceptance:
A Ambient air and surface temperature: 15°C to 30°C.

2 Relative Humidity: 45%.

2 Supply and install temporary protection and facilities to maintain Product
manufacturer's, and above specified environmental requirements for 24 hours
before, during, and 24 hours after installation.

2 Products
2.1 MATERIALS
A All materials under work of this Section, including but not limited to, sealants and

adhesives are to have low VOC content limits.

2 Wall Protection (WP-#)
A Extruded rigid PVC sheets, coloured throughout, smooth finish, Agriculture
and Agri-Food Canada Approved, 2440 mm x 1220 mm x 2.5 mm thick.
‘Altro Tegulis’ by Altro or approved alternative.

2 Wall cladding to come complete with thermoformed corners and all
accessories required to provide a complete system.
3 Colour: to be determined by Consultant.
3 Adhesive and Sealant: Types as recommended by cladding manufacturer to suit

intended application.

3 Execution
3.1 EXAMINATION
A Verify condition and dimensions of previously installed Work upon which this Section

depends. Report defects to Consultant. Commencement of work of this Section
means acceptance of existing conditions.

3.2 PREPARATION
A Verify substrate surfaces are solid, free of moisture, dust, oil, grease, scaling or
laitance, projections and any other foreign matter detrimental to performance. Obtain
manufacturer's approval of substrate in writing, submit copy to Consultant.

3.3 INSTALLATION

A Install wall cladding in accordance with reviewed shop drawings and manufacturer's
written instructions.
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2 Dry-fit sheet prior to fixing.
3 Bevel leading edges of sheet prior to fitting joint and cap strips.
A4 Apply adhesive to back of sheet uniformly using a 4.5 mm ‘V’ notched trowel. Allow
adhesive to dry tacky to the touch.
5 Offer sheet to wall substrate. Roll sheet thoroughly with a wall roller to ensure full
adhesion.
.6 Cut sheet neatly to accommodate pipes, electrical boxes, etc., providing a 3 mm gap
for expansion.
g Fit sheets neatly at door and window trim providing a 3 mm gap for expansion.
.8 Thermoform all inside and outside corners and specific shapes to fit building
contours.
9 Install joint strips to each sheet as installation progresses.
.10 Provide water tight seal to all pipes, projections, door and window trims with sealant.

3.4

CLEANING

Upon completion of installation, remove the protective film and wash with a dilute
soap/detergent solution and rinse with clean water.

END OF SECTION
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1 General

11 SECTION INCLUDES

1.2

1.3

~

Labour, Products, equipment and services necessary for painting work in accordance
with the Contract Documents.

REFERENCES

Master Painters Institute (MPI), Painting Specification Manual.

SSPC Steel Structures Painting Council, Standards.

SUBMITTALS

Product data:

A

Submit copies of manufacturer's Product data in accordance with Section 01 00
00 indicating:

A Performance criteria, compliance with appropriate reference standard,

characteristics, limitations.

2 Product transportation, storage, handling and installation requirements.
Submit listing of manufacturer's Product types, Product codes, and Product
names, number of coats, and dry film thicknesses, corresponding to each
Painting Schedule code; submit listing minimum of 8 weeks before materials are
required.

Samples:

A

Submit following samples in accordance with Section 01 00 00:

A Three 300 x 300 mm draw downs of each colour minimum 4 weeks
before paints are required.

2 Identify each sample with Contract number and title, colour reference,
sheen, date, and name of applicator.

Certificates:

A

Submit certification from paint manufacturer, on company letterhead, indicating
each product proposed for use is Manufacture's premium grade, first line
Product.

Submit certified documentation to confirm each airless spray painter has
minimum of 5 years experience on applications of similar complexity and scope.
Submit certified documentation to confirm each worker has Provincial
Tradesman Qualification certificate of proficiency.

Reports:

A
2

3

Submit written field inspection and test report results after each inspection.
Submit Field Quality Control test result reports for alkali content, substrate
moisture, and dry film thickness.

Submit electronic moisture meter manufacturer's specifications including
tolerances. Submit record of latest meter calibration to meet manufacturer's
recommendations.
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1.4

1.5

1.6

QUALITY ASSURANCE
Finishing work: Perform work to MPI requirements for premium grade.

Supervision: Have work supervised by a full-time qualified foreperson who has 10 years
minimum experience on Contracts of similar complexity and scope.

Mock-up:

A Construct three 3 m? mock-ups of different Paint Schedule code systems,
selected by Consultant, in locations acceptable to Consultant to demonstrate
installation workmanship, colour, and hiding power of Products.

2 Obtain Consultant's acceptance in writing before proceeding with the work of
this Section.

3 Mock-ups may remain as part of the Work if acceptable to Consultant and will
serve as a standard for similar code systems.

4 Repaint over mock-ups which do not form part of the Work.

DELIVERY, STORAGE, AND HANDLING

Install correct, safe temporary storage for paint, thinner, solvents, and other volatile,
corrosive, hazardous, and explosive materials in accordance with requirements of
authorities having jurisdiction.

Post hazard warning signage in areas of storage and mixing. Install and maintain
sufficient CO, fire extinguishers of minimum 9 kg capacity, accessible in each storage
mixing and storage areas.

Maintain storage enclosures at minimum 10°C ambient temperature and to
manufacturer's instructions.

SITE CONDITIONS

Apply coatings under the following conditions:

A Interior coatings: 7°C minimum.
2 Relative humidity: 85% maximum.
3 Not in direct exposure to sun light.

Maintain temperature conditions indicated above for 24 hours before, during and 24
hours after painting.

Install clean plywood sheets to protect floors and walls in storage and mixing areas,
from paint drips, spatters, and spills.

Apply sufficient masking, clean drop cloths, and protective coverings for full protection
of work not being painted including, but not limited to, the following:

A Light fixtures, fire and smoke detectors.

2 Data cabling and data infrastructure.

3 Sprinkler heads.

A4 Prepainted diffusers and registers.
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5 Prepainted equipment.
.6 Fire rating labels and equipment specification plates.
7 Finished surfaces.
1.7 MAINTENANCE
1. Deliver to Owner's place of storage on completion of work, sealed containers of each

finish painting material applied, and in each colour. Label each container as for original,
including mixing formula. Provide the following:

A 1 L of extra materials when less than 50 L are used for Project;
2 3.78 L of extra stock when 50 to 200 L are used:;
3 7.57 L of extra stock when over 200 L are used.
2 Products
2.1 MATERIALS
A Paint:
A All materials under work of this Section, including but not limited to, primers,
stains, and paints are to have low VOC content limits.
2 Products in accordance with the MPI Painting Specification Manual, Exterior and
Interior Systems;
A For each MPI paint code, manufacture's premium grade, first line
Products is to be use.
2 Uniform dispersion of pigment in a homogeneous mixture.
3 Ready-mixed and tinted whenever possible.
3 Products within each MPI paint system code: From single manufacturer.
4 Acceptable manufacturers:

A AkzoNobel.

2 Benjamin Moore.
3 PPG Industries Inc.
4 Sherwin Williams.

2.2 COLOUR SCHEDULE
A Consultant will select choice of colours and gloss when compiling a Colour Schedule

after award of Contract; allow for colour selection beyond paint manufacturer's standard
colour range.

2 Refer to Finish/Material/Product Schedule for selected colour references.
3 Conform to gloss reflectance definitions listed in MPI Specification Manual.
2.3 PAINTING AND FINISHING SCHEDULE

A Refer to Table 1, MPI Painting and Finishing Schedule coded systems, comply with MPI
Painting Specification Manual.
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Table 1: Painting and
Finishing Schedule
INTERIOR Typical substrates MPI MPI Topcoat
SUBSTRATES (Including but not Manual | Finish
limited to) Ref. System
Code
Concrete floors INT INT Epoxy
3.2 3.2C
Concrete block INT INT Epoxy-modified
masonry 4.2 4.2J latex
Galvanized Metal HM doors & door INT INT Epoxy-modified
frames 5.3 5.3D latex
Galvanized Metal HM doors and INT INT High
frames 5.3 5.3M performance
latex
Wood paneling & Millwork INT INT Poly-urethane
casework 6.4 6.4E
Gypsum board Drywall, walls, INT INT High
ceilings 9.2 9.2B performance
latex
Gypsum board Wet areas INT INT Epoxy-modified
9.2 9.2F latex
3 Execution
3.1 EXAMINATION
A Verify condition of previously installed Work upon which this Section depends. Report
defects to Consultant. Commencement of work of this Section means acceptance of
existing conditions.
3.2 PREPARATION
A General:
A Clean substrate surfaces free from, dust, grease, soiling, or extraneous matter,
which are detrimental to finish.
2 Patch, repair, and smoothen minor substrate defects and deficiencies e.g.
machine, tool and sand paper marks, shallow gouges, marks, and nibs.
3 Clean, sweep, and vacuum floors and surfaces to be painted, debris and dust-

free prior to painting.
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A4 Refer to manufacturer’s written instructions and MPI Painting Specification

Manual for surface preparation requirements of substrates not listed here.

2 Where finish hardware has been installed remove, store, re-install finish hardware, to
accommodate painting. Do not clean hardware with solvent that will remove permanent
lacquer finishes.

3 Alkali Content tests and neutralization:
A Test for ph level using litmus paper on dampened substrate.
2 Neutralize surfaces over 8.5 ph with 4% solution of Zinc Sulphate for solvent

based systems and tetrapotassium pyrophosphate for latex based systems, to
below 8.0 ph, and allow to dry.

3 Brush-off any residual Zinc Sulphate crystals.
4 Coordinate paint system primer / sealer to be alkali-resistant.
A4 Substrate moisture tests:
A Test for moisture content over entire surface to be painted, minimum one test/

2 m?in field areas and one test/600 mm along inside corners including at ceiling
to wall juncture.

2 If any test registers above 10% allow entire substrate surfaces, within the plane,
to dry further before paint system application. Install temporary drying fans if
necessary.

3 Re-test employing same criteria.

5 Mildew removal: Scrub with solution of trisodium phosphate and sodium hypochlorite

(Javex) bleach, rinse with water, and allow to dry completely.

.6 Cementitious and masonry (existing): Clean existing surfaces by pressure washing
where indicated on drawings with a TSP solution and pressure range of 1500 - 4000 PSI
at 6 - 12". Rinse areas with clean water and allow to throughly dry. Provide for
collection and disposal of water.

7 Concrete floors (existing):  Clean existing surfaces by pressure washing where
indicated on drawings with a TSP solution and pressure range of 1500 - 4000 PSl at 6 -
12". Rinse areas with clean water and allow to throughly dry. Provide for collection and
disposal of water.

8 Cementitious and masonry (Concrete, block, brick, stucco, cement rendering):

A Allow 28 days cure before painting.

2 Coordinate repair of protrusion-chipping and grinding, and honeycomb filling
with responsible trades.

3 Remove dirt, loose mortar, scale, powder, efflorescence, and other foreign
matter.

4 Remove form oil and grease with trisodium phosphate, rinse, and allow to dry
thoroughly.

5 Remove rust stains with solution of sodium metasilicate after thorough wetting;

allow to dry thoroughly.
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9 Galvanized steel sheet:

A Z275 (Satin & Spangled Sheet): SSPC SP7 brush blast.

2 ZF075 (Wiped Coat): Remove contamination, wash with Xylene solvent.

3 Touch-up damaged galvanized areas with organic zinc rich primer.

10 Galvanized iron and steel: Prepare galvanized and ungalvanized metal surfaces as
follows:

A Unpassivated, unweathered and weathered: Remove contamination, wash with
Xylene or Toluol solvent, allow to dry thoroughly. Make paint system
primer/sealer an etching type primer.

2 Manufacturer pre-treated (including passivated): SSPC SP7.

3 Touch-up damaged galvanized areas with organic zinc rich primer.

1 Wood and Millwork:

A Wood surfaces to be clean and dry with a moisture content of less than 15%.

2 Remove foreign matter prior to prime coat; spot coat knots, pitch streaks and
sappy sections with sealer.

3 Fill nail holes and fine cracks after primer has dried.

4 Backprime interior and exterior woodwork.

A2 Gypsum board (existing):

A Remove dust, dirt, oil, grease, glue and all foreign material. Clean with stiff fibre
brush prior to applying primer coat.

2 Coordinate repairs and touch-ups with the responsible trade.

3 Lightly sand surface to smooth out ridges and provide neat smooth surface.

13 Gypsum board:

A Apply primer/sealer paint to reveal defects and deficiencies and to equalize
absorption areas.

2 Coordinate repairs and touch-ups with the responsible trade.

3 Re-prime repairs.

14 Coordinate with other trades to prevent:

A Damage, and inadvertent activation of fire and smoke detectors.

2 Odour and dust distribution by permanent HVAC systems including fouling of
ducts and filters.

15 Field-mix Products in accordance with manufacturer's written instructions.
3.3 APPLICATION
A Apply painting systems in accordance with manufacturer’s written instructions and the

MPI Painting Specification Manual. Apply each Product to manufacturer's recommended

dry film thickness.

2 Painting systems listed are required minima, apply additional coats if necessary to

obtain substrate hiding acceptable to the Consultant.
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3 Tint intermediate coats lighter than final top coats for identification of each succeeding

10

coat and to facilitate inspections. Include only manufacturer's recommended reducing
and tinting accessories. Do not add adulterants.

Primer to be specialized primer coating system as required by manufacturer for selected
colour. Standard primer being tinted shall be tinted to a maximum of 1.5% by volume.

Sand lightly between coats to achieve a tooth or anchor for subsequent coats.

Apply paint uniformly in thickness, colour, texture, and gloss, as determined by the
Consultant under adequate illumination and viewed at a distance of 1500 mm. Apply
finishes free of defects in materials and application which, in the opinion of the
Consultant, affect appearance and performance. Defects include, but are not limited to:
A Improper cleaning and preparation of surfaces.

2 Entrapped dust, dirt, rust.

3 Alligatoring, blisters, peeling.

4 Scratches, blemishes.

5 Uneven coverage, misses, drips, runs, and poor cutting in.

Do not apply coatings on substrates which are not sufficiently dry. Unless indicated
otherwise, allow each painting system coat to cure dry and hard before following coats
are applied.

Repaintentire areas of damaged orincompletely covered surfaces, to the nearest inside
or outside corner; patching will not be permitted.

Miscellaneous painting requirements:

A Paint projecting ledges, and tops, bottoms and sides of doors both above and
below sight lines to match adjacent surfaces.
2 Paint door frames, access doors and frames, door grilles, prime coated butts,

and prime coated door closers to match surface in which they occur.
3 Finish closets and alcoves as specified for adjoining rooms.
4 Paint interior columns to match walls of room.
5 Unless otherwise indicated, allow for:

A 2 wall colours per room, one ceiling colour per room.

2 Different door colours in each functionally different area.

3 Different colours on both sides of same door.

Mechanical, electrical and other painting coordination:

A Paint following items unless specified orindicated on drawings not to be painted.

2 Paint mechanical services in accordance with Mechanical Identification Division
21, 22 and 23.

3 Coordinate painting of pipes, ducts, and coverings with the work of Division 21,

22 and 23 to precede pipe colour banding, flow arrows, and other pipe
identification labeling installation.
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Paint exposed conduit, pipes, hangers, ductwork, grilles, gratings, louvres,

access panels, fire hose cabinets, registers, enclosures, and other mechanical

and electrical equipment including services concealed inside cupboard and

cabinet work; apply colour and sheen to match adjacent surfaces, except as

noted otherwise.

Paint portions of surfaces such as duct interiors, piping, ductwork, hangers,

insulation, walls, and similar items, visible through grilles, louvres, convector

covers etc., matte black in colour.

Remove the following to accommodate painting, carefully store, clean, then re-

install on completion of each area and when dry:

A Switch and receptacle plates, fittings and fastenings, grilles, gratings,
louvres, access panels, and enclosures .

3.4 FIELD QUALITY CONTROL

A Dry film thickness tests:

A

Test for film thickness over entire surface to be painted, minimum one test/2 m?
in field areas and one test/600 mm along inside corners including at ceiling to
wall juncture.

2 If any test registers below specified thickness, re-apply paint to entire surface
to nearest inside and outside corners.

3 If test registers more than 50% above specified thickness, consult with paint
manufacturer, determine if problem exists, offer solutions to Consultant, and
repair as directed.

4 Re-test employing same criteria after repair.

3.5 CLEANING
A Remove spilled, splashed, and spattered paint promptly as work proceeds and on

completion of work. Clean surfaces soiled by paint spillage and paint spatters. Repair
or replace damaged work, as directed by Consultant.

3.6 PROTECTION
A Post Wet Paint signs during drying and restrict or prevent traffic where necessary.
2 Post sign, after Consultant's inspection and acceptance of each room, reading:
PAINTING COMPLETE - NO ADMITTANCE WITHOUT CONTRACTOR'S
PERMISSION.

END OF SECTION
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1 General

1.1 SECTION INCLUDES

1.2

1.3

Labour, Products, equipment and services for washroom accessories work as listed
below in accordance with the Contract Documents.

Grab bar

L-shaped Grab bar

Swing up/fold down grab bar.
Tilted Mirror.

Folding shower seat.

Heated Towel Rail.

ouhwih

REFERENCES

ASTM A167, Specification for Stainless Steel and Heat-Resisting Chromium-Nickel
Steel Plate, Sheet, and Strip.

ASTM A312, Specification for Seamless and Welded Austenitic Stainless Steel
Pipes.

ASTM A653/A653M, Specification for Steel Sheet, Zinc-Coated (Galvanized) or
Zinc-lron Alloy-Coated (Galvanealed) by the Hot-Dip Process.

CAN/CSA B651-M, Accessible Design for the Built Environment.
SUBMITTALS

Product data: Submit Product data to requirements of Section 01 00 00 indicating
each washroom accessory describing size, finish, details of function, attachment
methods, hardware and locks, description of rough-in frame, and building-in details
of anchors for grab bars.

Closeout submittals:

A Submit for each Product operation and maintenance instructions for
incorporating into the Operations and Maintenance Manuals in accordance
with Section 01 00 00.
A Supply 2 keys for each lockable washroom accessory to Consultant.
2 Master key washroom accessories which are keyed.

Extended warranty: Submit extended warranty signed and registered by the
manufacturer providing the warranty in the name of the Owner for the timeframe and
coverage specified in this Section.
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14 DELIVERY, STORAGE AND HANDLING

A Deliver materials in sealed cartons and containers with manufacturer’'s name and

product description clearly marked.
1.5 EXTENDED WARRANTY

A Submit an extended warranty for washroom accessories work in accordance with the
General Conditions, except that the warranty period is extended to 10 years.
A Against cracked or scratched mirrors, spoiling or deterioration of silvering or
backing, loosening of fastenings or adhesive
2 Coverage: complete replacement including effected adjacent work.

1.6 MAINTENANCE
1. Maintenance Tools: Provide special tools necessary for accessing,

assembly/disassembly or removal of toilet, bath and cleaning accessories in
accordance with Section 01 00 00.

2 Products
2.1 MATERIALS
A Stainless steel:

A Sheet metal: ASTM A167, Type 304.
2 Tubing: ASTM A312, Type 304.

2 Sheet steel: ASTM A653M, Z275; Cold rolled, commercial quality, surface
preparation and pretreatment as required for applied finish.

3 Fasteners, screws and bolts: ASTM A167, Type 304 stainless steel, tamper-proof.
2.2 ACCESSORIES
A Refer to drawings for quantity and location of washroom accessories.

2 Grab bar (GB-1):
A Series B-6806-99 by Bobrick or #3800-P Series by ASI Group Canada; 38
mm diameter, 1.2 mm thick, concealed mounting with snap flange, complete
with escutcheons. Lengths and configurations as indicated on drawings.
2 Finish: Type 304 stainless steel with a satin finish and peened grip.

3 L-shaped Grab bar (GB-2):
A 'Series 6898-99 - L30x30' by Bobrick Washroom Equipment or approved
alternative; 38 mm diameter, 1.2 mm thick, concealed mounting with snap
flange, complete with escutcheons.
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2 Length and configuration: 762 x 762 mm, in L-shaped configuration as shown
on Contract Drawings.
3 Finish: Type 304 stainless steel with a satin finish and peened grip.

3.1

3.2

Swing up/fold down grab bar (GB-3):

A #B-4998 Swing-Up Grab Bar by Bobrick Canada or approved alternative; 38
mm diameter, 1.2 mm thick, 762 mm long in location as indicated.
Installation to include anchor plate or blocking as required.

2 Finish: Type 304 stainless steel with a satin finish.

Tilted Mirror (MIR-1): 6 mm thick, mirror quality float glass.

A #B-293 Series by Bobrick or #0535 Series by ASI Group Canada; mitred
corners welded, and polished smooth.

2 Dimensions: Sizes and locations as indicated on the Contract Drawings.

3 Frame finish: Type 304 stainless steel satin finish.

Shower seat (SS-1):

A #B-5191 by Bobrick or #8203 Series by AS| Group Canada; surface wall
mounted seat with 8 mm thick water-resistant, ivory coloured solid phenolic.

2 Dimensions: 405 mm deep x 460 mm wide.

3 Finish: Type 304 stainless steel frame.

Heated Towel Rail (TR-1):

A ‘K4013W Konyour Linear Electric Towel Warmer’ by ICO Bath or approved
alternative, 610 mm x 686 mm, wall mounted, hardwired linear bathroom
towel warmer.

2 Finish: Chrome

3 Coordinate with Electrical Consultant for installation.

Execution

EXAMINATION

Verify condition and dimensions of previously installed Work upon which this Section
depends. Report defects to Consultant. Commencement of work of this Section
means acceptance of existing conditions.

INSTALLATION

Verify and coordinate templates, inserts, and rough-in frames and verify exact
location of washroom accessories for installation.

Verify there is adequate supports and/or blocking in gypsum wall assemblies prior
to installation of washroom accessories. Provide addition support/ blocking in
gypsum wall assemblies if necessary.

Provide fastening and mounting kits for washroom accessories.
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4 Locate washroom accessories where indicated on Drawings and where directed by
Consultant.
5 Install washroom accessory fixtures, accessories, and items in accordance with

manufacturer's instructions and CAN/CSA B651-M. Provide exposed tamper-proof
screws of stainless steel to match units.

.6 Install washroom accessories plumb, level, and securely and rigidly anchored to
substrate surfaces and framing. Adjust accessories for proper operation and verify
mechanisms function smoothly.

v Clean and polish exposed surfaces and fill accessories with necessary supplies prior
to acceptance by Consultant.

END OF SECTION
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1 General

1.1 SECTION INCLUDES

1.2

1.3

2.1

Labour, Products, equipment and services necessary for miscellaneous specialties work
in accordance with the Contract Documents.

SUBMITTALS

Product data:

A Submit duplicate copies of manufacturer's Product data for each Product
specified in accordance with Section 01 00 00 indicating:
A Performance criteria, compliance with appropriate reference standard(s),

characteristics, and limitations.

2 Product transportation, storage, handling and installation requirements.

Shop drawings:

A Submit shop drawings in accordance with Section 01 00 00 indicating
elevations, sections, details, dimensions, materials, gauges, and finishes.

2 Provide shop drawings indicating surrounding construction and installation

requirements for saunas.

Closeout submittals: Submit cleaning and maintenance instructions for miscellaneous
specialties for incorporation into Operations and Maintenance Manuals in accordance
with Section 01 00 00.

DELIVERY, STORAGE, AND HANDLING

Package or crate, and brace products to prevent distortion in shipment and handling.
Label packages and crates, and protect finish surfaces by sturdy wrappings.

Products
MANUFACTURED UNITS

Stainless steel corner guard (CG-1): 51 mm x 51 mm x 90°, stainless steel corner
guard. Surface mounted ‘CO-8 by C/S Group or approved alterantive by McGill
Architectural Products.

Door frame protection (DP-1): Two-piece custom formed door frame protector
manufactured from 1.02 mm thick Acrovyn sheet, system shall come complete with
standard adhesive or optional factory applied double face tape and all accessories to
provide a complete installation; ‘Model A1/A2-DFP' by C/S Group or approved
alternative. Colour: to be selected by Consultant.
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3 Execution
3.1 EXAMINATION
A Verify condition and dimensions of previously installed Work upon which this Section

depends. Report defects to Consultant. Commencement of work of this Section means
acceptance of existing conditions.

3.2 PREPARATION

A Verify substrate surfaces are solid, free from surface water, dust, oil, grease, projections
and other foreign matter detrimental to performance.

2 Items to be built-in: Provide information and templates required for installation of work
of this Section, and assist or supervise, or both, the setting of anchorage devices, and
construction of other work incorporated with products specified in this Section in order
that they function as intended.

3 Verify there is adequate supports and/or blocking in gypsum wall assemblies prior to
installation of miscellaneous specialty items as required.

3.3 INSTALLATION
A Install miscellaneous specialties level and securely and rigidly anchored to substrate in
accordance with authorities having jurisdiction, reviewed shop drawings, and

manufacturer's written instructions.

2 After installation, adjust miscellaneous specialties in accordance with manufacturer’s
written instructions.

3.4 CLEANING

A Clean and polish exposed surfaces prior to acceptance by Consultant.

END OF SECTION



	00 00 00 Cover Page
	00 01 10 Table of Contents
	01 00 00 General Requirements
	01 00 01 Appendix SA
	02 40 00 Demolition and Removals
	03 51 13 Cementitious Topping
	05 50 00 Miscellaneous and Metal Fabrications
	06 20 00 Finish Carpentry
	07 85 00 Firestopping and Smoke Seals
	07 92 00 Sealants
	08 11 13 Metal Doors and Frames
	08 70 00 Finish Hardware
	09 21 16 Gypsum Board
	09 65 16 Resilient Sheet Flooring
	09 67 23 Epoxy Flooring
	09 84 15 Hygienic Wall Cladding
	09 91 00 Painting
	10 28 13 Washroom Accessories
	10 80 00 Miscellaneous Specialties



