



Wednesday, March 27, 2024.

**DOCUMENT – 2024-149P**

**Second Floor Expansion, 3190 Mavis Road  
City of Mississauga, Project 22701**

**ADDENDUM 1**

Number of Pages: 1

Referring to the above **Document 2024-149P – Second Floor Expansion, 3190 Mavis Road, City of Mississauga, Project 22701**, please note the following:

**Question 1:**

Chandos Construction is eager to pursue this opportunity further. However, we would like to request a 2-week extension to the closing date.

**Answer 1:**

Due to project completion requirements, the closing date of Tuesday, April 16, 2024 cannot be extended.

**Question 2:**

Could you please extend the closing for 2 weeks.

**Answer 2:**

Refer to the response to Question 1 of this Addendum.

**Question 3:**

Could you please move the site meeting to after 12:00 noon April 02.

**Answer 3:**

Non-mandatory virtual meeting date is scheduled for Tuesday, April 2, 2024, at 10:00am via Microsoft Teams. The time at 10:00am cannot be extended due to non-availability of the Architect/Consultant and other team members of the project.

Karen McCullough  
Senior Procurement Analyst