
 
 

ADDENDUM No. 01     Total of 2 Pages + Attachments 

 
To:  SENECA POLYTECHNIC  
 Tina Preston-Fox 
 Project Manager 

Project:   Seneca K3170 
Project No.:  23044 
Date:   April 30, 2024 
Arch Addendum No.: 01 
 

The following information supplements and/or supersedes the bid documents issued 
 
This Addendum forms part of the contract documents and is to be read, interpreted, and coordinated with all 
other parts. The cost of all contained herein is to be included in the contract sum. The following revisions supersede 
the information contained in the original drawings and specifications issued for the above-named project to the 
extent referenced and shall become part thereof.  
 

ARCHITECTURAL ADDENDUM  
 
ADD: Refer to revised Architectural drawing A-100 dated April 30, 2024 attached which includes the following 
changes: 
 

1.) Existing wall clock, all existing whiteboards and all existing acoustic panels within Meeting Room 
A3160 (next to Storage K3161) to be removed and turned over to Owner’s representative. 
 

2.) A new Floor Plan of Admin. Vestibule K3152 added as drawing 2/A-100. General Contractor shall 
remove portions of existing shaft wall assembly on three floors as required to suit installation of new 
vertical exhaust ductwork within this area on Floors 3, 4 and 5. Allow for an opening of approximately 
+/-5’-5” x +/-7’-0” on all levels. Existing shaft wall to be reinstated to match existing shaft wall assembly 
upon completion.  
 
Existing shaft wall assembly to be reinstated on three floors is a 2 hour fire resistance rated assembly 
ULC W449.4 and shall be reinstated to match existing as described in the following detail for Wall Type 
449.4 – Rated Chase Wall.  All layers of Gypsum board to be 5/8” ‘Type X’. Site verify all existing 
dimensions on site and report any discrepancies to the Architect. 
 



 
 
 

End of Addendum No. 1 
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