
Addendum 

100-401 Wellington Street West 
Toronto ON M5V 1E7 
 
 
EMHAS Relocation and ED Expansion  
Guelph General Hospital  
Guelph, Ontario 

 

  

Addendum No: 1 

Date: June 14, 2024 

This addendum is to be read with and constitutes part of the tender document. 

Instructions: 

1. Amend your copy of the tender/quotation/proposal in accordance with the detail below  

2. Retain one copy for your file; sign and return a second copy and attach to your submission as 

confirmation that the Addendum was taken into account in your bid submission.  

3. Failure to sign and return this form may result in a non-compliant bid.  

Details of the Addendum: 

A- Architectural specification: section 00 01 10 - Table of Contents - [ADD1] 

B- Architectural drawings A303.1, A803, A805, A2000 & A2001  

a. Sheet # A303.1  

i.  Add a reference to WIN05 

ii. Revise the note for the extent of work on the L2 roof and the south wall. 

b. Sheet # A803 

i. Add ice machine to room 1085 (note ice machine is already included on the FF&E) 

ii. Revise millwork  

c. Sheet # A805 

i. Add ice machine to room 3275 (note ice machine is already included on the FF&E) 

ii. Revise millwork  

iii. Revise glassing type for 3450A, detail 1.4/A805 

d. Sheet A2000 

i. Revise door frame types  

e. Sheet A2001 

i. Revise the glassing type for the screen 3450A 

ii. Add frame type FP2A  

iii. Revise the detail number of frame type FP1 

 

C- Provide revisions to the mechanical and electrical scope of work in accordance with the attached 

mechanical and electrical addendum No.1. 

 

End of addendum No.1  
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Stantec Architectural Ltd. 

VOLUME 1 

INTRODUCTORY INFORMATION 

00 01 05 Project Directory and Seals ........................................... O 4 2024-06-07 

00 01 10 Table of Contents ......................................................... A 6 2024-06-07 

00 11 10 Prequalified Bidders ...................................................... A 1 2024-06-07 

00 21 13 Instructions to Bidders .................................................. A 11 2024-06-07 

00 31 00 Information Available for Review ................................... O 1 2024-06-07 

00 41 13 Stipulated Price Bid Form ............................................. A 5 2024-06-07 

00 73 00 Supplementary Conditions to CCDC 2 – 2020  ............. O 33 2024-06-07 

DIVISION 01 - GENERAL REQUIREMENT 

01 11 00 Summary of Work ......................................................... A 7 2024-06-07 

01 21 00 Allowances ................................................................... A 2 2024-06-07 

01 25 00 Substitution Procedures ................................................ A 3 2024-06-07 

01 26 00 Contract Modification Procedures ................................. A 4 2024-06-07 

01 29 00 Payment Procedures .................................................... A 2 2024-06-07 

01 31 00 Project Management and Coordination ......................... A 5 2024-06-07 

01 31 01 RFI Form ...................................................................... A 1 2024-06-07 

01 31 14 Mechanical and Electrical Coordination ........................ A 3 2024-06-07 

01 31 19 Project Meetings ........................................................... A 7 2024-06-07 

01 32 00 Construction Progress Documentation .......................... A 6 2024-06-07 

01 33 00 Submittal Procedures .................................................... A 9 2024-06-07 

01 35 13 Healthcare Facility Procedures ..................................... A 11 2024-06-07 

01 42 13 Acronyms and Abbreviations ........................................ A 17 2024-06-07 

01 45 00 Quality Requirements ................................................... A 8 2024-06-07 

01 50 00 Temporary Facilities & Controls .................................... A 9 2024-06-07 

01 56 23 Hoarding ....................................................................... A 2 2024-06-07 

01 60 00 Product Requirements .................................................. A 4 2024-06-07 

01 71 00 Examination and Preparation ........................................ A 2 2024-06-07 

01 73 00 Execution ...................................................................... A 6 2024-06-07 

01 73 29 Cutting and Patching ..................................................... A 3 2024-06-07 

01 74 00 Cleaning and Waste Management ................................ A 4 2024-06-07 

01 77 00 Closeout Procedures .................................................... A 4 2024-06-07 

01 78 00 Closeout Submittals ...................................................... A 6 2024-06-07 

01 78 36 Warranties .................................................................... A 1 2024-06-07 

01 79 00 Demonstration and Training .......................................... A 2 2024-06-07 

01 91 26 Integrated Fire Protection and Life Safety  

 Systems Testing ........................................................... A 3 2024-06-07 
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Stantec Architectural Ltd. 

DIVISION 02 - EXISTING CONDITIONS 
02 41 16 Demolition ..................................................................... A 7 2024-06-07 

DIVISION 03 - CONCRETE 

03 10 00 Concrete Formwork ...................................................... S 23 2024-06-07 

03 15 00 Concrete Accessories ................................................... S 19 2024-06-07 

03 20 00 Concrete Reinforcement ............................................... S 14 2024-06-07 

03 30 00 Cast-in-Place Concrete ................................................. S 36 2024-06-07 

03 35 00 Concrete Floor Finishing ............................................... A 4 2024-06-07 

03 48 00 Architectural Precast Concrete Fabrications ................. A 4 2024-06-07 

DIVISION 04 - MASONRY 

04 05 00 Masonry Procedure....................................................... A 9 2024-06-07 

04 05 13 Masonry and Grout for Masonry.................................... A 3 2024-06-07 

04 05 19 Masonry Reinforcement and Connectors ...................... A 3 2024-06-07 

04 05 23 Masonry Accessories .................................................... A 4 2024-06-07 

04 21 00 Brick Masonry Unit ........................................................ A 1 2024-06-07 

04 22 00 Concrete Masonry Unit ................................................. A 2 2024-06-07 

DIVISION 05 - METALS 

05 12 00 Structural Steel ............................................................. S 15 2024-06-07 

05 31 00 Steel Roof Deck ............................................................ S 11 2024-06-07 

05 32 00 Steel Floor Deck ........................................................... S 9 2024-06-07 

05 41 13 Lateral Load-Bearing Cold-Formed Metal Framing ....... A 5 2024-06-07 

05 50 00 Metal Fabrications......................................................... A 9 2024-06-07 

05 50 10 Architectural Metal Fabrications .................................... A 10 2024-06-07 

05 52 16 Modular Workplace Guardrail System ........................... C 7 2024.05.27 

DIVISION 06 - WOOD, PLASTIC, AND COMPOSITES 

06 10 53 Rough Carpentry .......................................................... A 4 2024-06-07 

06 40 00 Architectural Woodwork ................................................ A 11 2024-06-07 

DIVISION 07 - THERMAL AND MOISTURE PROTECTION 

07 13 26 Self-Adhering Sheet Waterproofing ............................... A 4 2024-06-07 

07 21 00 Thermal Insulation ........................................................ A 5 2024-06-07 

07 21 29 Sprayed-Applied Foamed-in-Place Insulation ............... A 5 2024-06-07 

07 26 16 Below-Grade Vapour Barrier ......................................... A 3 2024-06-07 

07 27 00 Air Barrier Systems ....................................................... A 5 2024-06-07 

07 42 63 Ceramic Cladding System............................................. A 13 2024-06-07 

07 46 16 Aluminum Panel Cladding System ................................ A 10 2024-06-07 

07 46 19 Metal Cladding Systems ............................................... A 7 2024-06-07 
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Stantec Architectural Ltd. 

07 52 16 Styrene-Butadiene-Styrene (SBS) Modified  

 Bituminous Membrane Roofing ..................................... A 15 2024-06-07 

07 62 00 Metal Flashing .............................................................. A 7 2024-06-07 

07 72 00 Roof Accessories .......................................................... A 2 2024-06-07 

07 81 00 Sprayed Fire-Resistive Materials (SFRM) ..................... A 3 2024-06-07 

07 84 00 Joint Firestopping and Smoke Seals ............................. A 7 2024-06-07 

07 92 00 Joint Sealants ............................................................... A 11 2024-06-07 

07 95 00 Expansion Joint Cover Assemblies ............................... A 5 2024-06-07 

DIVISION 08 - OPENINGS 
08 11 13 Steel Doors and Frames ............................................... A 12 2024-06-07 

08 32 13 Interior Aluminum Sliding Doors .................................... A 5 2024-06-07 

08 33 23 Ambulance Garage Vehicle Doors ................................ A 7 2024-06-07 

08 42 26 Glass Partitions and Screens ........................................ A 6 2024-06-07 

08 42 29 Automatic Sliding Entrance Doors ................................. A 6 2024-06-07 

08 44 00 Aluminum Framed Glazing Systems ............................. A 17 2024-06-07 

08 44 15 Fire Rated Exterior Window System ............................. A 9 2024-06-07 

08 71 00 Finish Hardware ............................................................ A 5 2024-06-07 

 Door Hardware ............................................................. H 89 2024-04.16 

08 80 00 Glass and Glazing......................................................... A 14 2024-06-07 

08 88 61 Vision Control Glazing .................................................. A 6 2024-06-07 

DIVISION 09 - FINISHES 

09 22 00 Metal Supports for Gypsum and Cement Board ............ A 10 2024-06-07 

09 29 00 Gypsum Board .............................................................. A 15 2024-06-07 

09 31 00 Tiling ............................................................................. A 14 2024-06-07 

09 51 23 Acoustical Tile Ceiling Systems .................................... A 8 2024-06-07 

09 54 23 Linear Metal Panels ...................................................... A 7 2024-06-07 

09 65 13 Resilient Base and Accessories .................................... A 5 2024-06-07 

09 65 15 Rubber Sheet Flooring .................................................. A 11 2024-06-07 

09 65 36 Static Control Resilient Flooring .................................... A 10 2024-06-07 

09 67 00 Fluid-Applied Flooring ................................................... A 9 2024-06-07 

09 69 13 Raised Flooring ............................................................. A 7 2024-06-07 

09 78 00 Interior Wall Paneling .................................................... A 7 2024-06-07 

09 91 00 Painting......................................................................... A 11 2024-06-07 

DIVISION 10 - SPECIALTIES 

10 14 00 Wayfinding Signage ..................................................... W 11 2024-06-07 

10 21 13 Phenolic Toilet Partitions............................................... A 4 2024-06-07 

10 26 13 Corner Guards and Wall Protection .............................. A 5 2024-06-07 

10 28 00 Washroom and Miscellaneous Accessories .................. A 8 2024-06-07 
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Stantec Architectural Ltd. 

10 51 13 Prefinished Metal Lockers ............................................. A 2 2024-06-07 

10 51 26 Solid Phenolic Lockers .................................................. A 2 2024-06-07 

10 73 43 Wheelchair Shelter........................................................ A 2 2024-06-07 

DIVISION 11 - EQUIPMENT 

11 72 13 Medical Headwalls ........................................................ A 8 2024-06-07 

DIVISION 31 - EARTHWORK 

31 05 16 Aggregates: General ..................................................... C 4 2024.05.27 

31 12 13 Site Clearing ................................................................. C 4 2024.05.27 

31 12 14 Removal of Existing Asphalt Pavement......................... C 2 2024.05.27 

31 12 15 Sitework Demolition and Removal ................................ C 6 2024.05.27 

31 22 19 Site Earthwork .............................................................. C 4 2024.05.27 

31 23 00 Excavation and Backfill ................................................. A 4 2024-06-07 

31 23 16 Excavation, Trenching & Backfilling .............................. C 6 2024.05.27 

31 23 17 Rock Removal .............................................................. C 3 2024.05.27 

31 23 24 Roadway Excavation, Embankment and Compaction ... C 5 2024.05.27 

31 25 05 Erosion and Sedimentation Control ............................... C 9 2024.05.27 

31 63 33 Micropiles ..................................................................... S 19 2024-06-07 

DIVISION 32 – EXTERIOR IMPROVEMENTS 

32 11 23 Granular Base ............................................................... C 4 2024.05.27 

32 11 24 Granular Sub-Base ....................................................... C 3 2024.05.27 

32 12 16 Asphalt Paving .............................................................. C 8 2024.05.27 

32 12 17 Roadways ..................................................................... C 5 2024.05.27 

32 14 13 Unit Paving ................................................................... L 7 2024-06-07 

32 16 15 Concrete Sidewalks, Curbs and Gutters ....................... C 5 2024.05.27 

32 17 24 Painted Pavement Markings ......................................... C 3 2024.05.27 

32 17 26 Tactile Warning Surfacing ............................................. A 3 2024-06-07 

32 33 00 Site Furnishings ............................................................ A 2 2024-06-07 

32 37 00 Exterior Site Furnishings ............................................... L 1 2024-06-07 

32 91 19.1 Topsoil and Finish Grading-Landscape ......................... L 5 2024-06-07 

32 92 23 Sodding ........................................................................ L 3 2024-06-07 

32 93 10 Trees, Shrubs, and Groundcovers ................................ L 10 2024-06-07 

DIVISION 33 - UTILITIES 

33 05 13 Manholes and Catchbasins ........................................... C 5 2024.05.27 

33 11 16 Watermains................................................................... C 20 2024.05.27 

33 31 13 Site Sanitary Sewerage Piping ...................................... C 9 2024.05.27 

33 41 13 Foundation Drainage .................................................... A 3 2024-06-07 

33 44 00 Storm Sewers ............................................................... C 13 2024.05.27 
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Stantec Architectural Ltd. 

VOLUME 2 

INTRODUCTORY INFORMATION 

00 01 05 Project Directory and Seals ........................................... O 4 2024-06-07 

00 01 10 Table of Contents ......................................................... A 6 2024-06-07 

DIVISION 21, 22, 23 AND 25 - MECHANICAL 
21 05 01 Common Work Results for Mechanical ........................ M 28 2024-06-07 

21 12 00 Fire Protection ............................................................. M 8 2024-06-07 

22 07 00 Plumbing Insulation...................................................... M 5 2024-06-07 

22 10 00 Plumbing Piping and Pumps ........................................ M 13 2024-06-07 

22 40 00 Plumbing Fixtures ........................................................ M 9 2024-06-07 

22 60 00 Medical Gases ............................................................. M 8 2024-06-07 

23 05 48 Noise Control and Vibration Isolation ........................... M 5 2024-06-07 

23 05 93 Testing, Adjusting and Balancing for HVAC ................. M 10 2024-06-07 

23 07 00 HVAC Insulation .......................................................... M 9 2024-06-07 

23 20 00 HVAC Piping and Pumps ............................................. M 15 2024-06-07 

23 25 00 HVAC Water Treatment ............................................... M 4 2024-06-07 

23 30 00 HVAC Air Distribution ................................................... M 14 2024-06-07 

23 30 10 Duct Cleaning .............................................................. M 5 2024-06-07 

23 70 00 Central HVAC Equipment ............................................ M 3 2024-06-07 

23 80 00 Decentralized HVAC Equipment .................................. M 14 2024-06-07 

25 00 00 Controls ....................................................................... M 33 2024-06-07 

DIVISION 26, 27 AND 28 - ELECTRICAL 

26 05 00 Common Work Results for Electrical ............................. E 23 2024-06-07 

26 05 33 Basic Material and Methods .......................................... E 10 2024-06-07 

26 08 00 Commissioning and Field Quality Control 

 of Electrical System ...................................................... E 12 2024-06-07 

26 09 23 Lighting Control Systems .............................................. E 8 2024-06-07 

26 20 00 Low Voltage Electrical Distribution ................................ E 4 2024-06-07 

26 27 90 Patient Care Areas – Wiring Methods ........................... E 2 2024-06-07 

26 29 00 Motors, Starters and Wiring .......................................... E 4 2024-06-07 

26 29 23 Variable Frequency Motor Controllers ........................... E 7 2024-06-07 

26 50 00 Lighting ......................................................................... E 6 2024-06-07 

26 80 10 Heating Cables ............................................................. E 3 2024-06-07 

27 05 28 Pathways for Communications Systems ....................... E 4 2024-06-07 

27 10 00 Structured Cabling ........................................................ E 11 2024-06-07 

27 51 13 Paging System .............................................................. E 2 2024-06-07 

27 52 23 Nurse Call Code Blue Systems ..................................... E 13 2024-06-07 

27 53 13 Clock System ................................................................ E 3 2024-06-07 
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Stantec Architectural Ltd. 

28 10 00 Electronic Access Control and CCTV ............................ E 4 2024-06-07 

28 31 00 Fire Detection and Alarm .............................................. E 10 2024-06-07 

28 31 00 Appendix – Integrated System Testing of Fire Protection 

 Systems ........................................................................ E 20 May 24 

END OF SECTION 
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LEVEL EXISTING SLOPED 
SLAB TO MATCH L3 LEVEL 
IN THE HATCHED AREA  

LINE OF DEMOLISHED VESTIBULE 

- REMOVE EXISTING SIDEWALK  
  AND ROAD LAYER INCLUDING 
  EXISTING WATERPROOFING.
- REPAIR EXISTING CONCRETE AS 
  REQUIRED 
- APPLY NEW WATERPROOFING, 
AND RIGID INSULATION FOR THE 
ENTIRE L2 ROOF AREA UNDER 
NEW SIDE WALL AND LANDSCAPE, 
REFER TO LANDSCAPE DWGS 
EXTEND VERTICALLY TO INCLUDE 
MIN 1200MM BELOW FINISH 
GRADE OF L2 SOUTH WALL 

A605

7_______

A605

9_______

FE2

46
0

11
65

CHP PLATFORM

150X150 CLEAN OUT
REFER TO MEP 

450

45
0

2
A2001

4
A2001

3
A

20
01

5
A

20
01

WIN01 WIN01

WIN03

WIN02

WIN04

60
0

460

683

1400

650

A601

6 Sim

A601

6 Sim

A601

6 Sim

A601

6 Sim

WK.9

WK.9

FF1

FF1 FF1

APPLY OPAQUE FILM TO THE 

EXTERIOR SIDE OF THE GLASS 

WG

WG

210 3920 670 150 2710 1415 890 1200 2025 1805 1250 1570 660 240 50 865 4510 2205 4370 3350 7620

WIN05

6
A2001

• ANY WORK DISTURBING THE HOSPITAL NORMAL OPERATION TO BE 
COORDINATED WITH GGH IN ADVANCE.

• USE PHOTOS AND VIDEO TO DOCUMENT EXISTING CONDITIONS BEFORE 
WORK STARTS.

• REPLACE ANY DAMAGED TILES AND FIXTURES TO MATCH THE EXISTING 
TYPE AND MODEL. IF TYPE AND MODEL ARE NOT AVAILABLE, PROVIDE AN 
EQUAL ALTERNATIVE FOR APPROVAL. 

• PROTECT EXISTING FINISHES, EQUIPMENT AND SYSTEMS FROM DAMAGE 
DURING DEMOLITION AND CONSTRUCTION.

ABOVE CEILING WORK: 

EXISTING AREA (OUT OF RENOVATION SCOPE)

EXISTING WALLS TO REMAIN

LEGEND:

NEW CONSTRUCTION 

AREA AFFECTED BY ABOVE CEILING WORK 

DENOTES NEW MILLWORK

N
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CR

CR

CR

CR

CR

CR

C
R

C
R

C
R

C
R

CR

CR

LKR-2 _2-TIER LOCKERS (14)

TCF-14_TABLE, SQUARE, 36X36-IN

CH-10_CHAIR, DINING, SLED BASE, 

W/ARMS (3)

COFMA-7_COFFEE MAKER, INDIVIDUAL, PODS

MIOV-1_APPLIANCE, 

MICROWAVE, COMMERCIAL 

OVNT-3_APPLIANCE, TOASTER, 2-SLICE

RF-29_APPLIANCE, 

FRIDGE/FREEZER, DOMESTIC

STAFF LOUNGE

1-2.022

1085

RECW-9_RECEPTACLE, WASTE, 

PLASTIC, STEP-ON, W/LID, 23-GAL

A803 3.1

3.2

3.3

3.4

636

CLOCK

PTD1

SD1

RH1
RH1

RH1

RH1

BARIATRIC CHAIR 

ICDIS-1_ICE/WATER DISPENSER, 

50-LB STORAGE, COUNTER

CWIR-30_CART, WIRE, CHROME, 5 

SHELVES, 48X24X63-IN

GLBX-1_GLOVE BOX HOLDER, TRIPLE

RECW-4_RECEPTACLE, WASTE, 

PLASTIC, OPEN TOP, 32-GAL

EYE WASH

SOILED UTILITY

1-2.017

1086

RECB-9_RECEPTACLE, 

BIOHAZARD, W/ LID, 32-GAL

A803 4.14.3

4.4

4.2

SHSS-24_SHELVING, STEEL, 6 SHELVES, 36X18X88

VAHE-1_VACUUM, HIGH EFFICIENCY, 

COMMERICAL

RACKM-1_RACK, MOP, WALL MOUNTED

CHSKP-3_CART, HOUSEKEEPING, 

POLYMER, 22WX49.5DX44H-IN

BUMH-1_BUCKET, MOP, HOUSEKEEPING

HSKG

1-2.019

1087

RECW-9_RECEPTACLE, WASTE, 

PLASTIC, STEP-ON, W/ LID, 23-GAL

EYE WASH

A803 1.1

1.4

1.3

1.2

CHDIS-1_DISPENSING SYSTEM 

CHBH-1_CHAIR, WEIGHTED, W/ARMS

CHBH-2_CHAIR, BARIATRIC, WEIGHTED

TELP-5_PHONE, IP, STANDARD 

BUSINESS CLASS, TABLETOP

CHR-14_CHAIR, TASK, MESH BACK

TRBH-1_TABLE, RECTANGULAR, 

WEIGHTED, 30X60-IN

RECW-11_RECEPTACLE, WASTE, 

PLASTIC, OPEN TOP, 7-GAL

COMP-8_COMPUTER, DESKTOP WORKSTATION SFF 

CPUH-2_CPU HOLDER

LCDMON-1_MONITOR, COMPUTER, LCD, 23.8"

MMS-2_MONITOR ARM, SINGLE DISPLAY

OFFICE/ TREAT

1-2.014.05

1088.1

HAND SANITIZER DISPENSER

A803 2.1

2.2

2.3

2.4

RH1

RH1

ALC STORAGE

1-2.016

1084

CBWR-1_CABINET, WARMING, 

BLANKET, FLUID, 30WX20.5X65-IN

SHBB-2_SHELVING, WITH 

BLUE BIN SYSTEM, 5-FT

CWIR-1_CART, LINEN, 

60X24X80-IN, ENCLOSED

A803

6.3

6.1

6.2

WP1HaWP1Ha WP1Ha

WP1Ha

RH1

RH1

RH1

RH1
WP1Ha

15
0

LKR-1

18
55

20
05

WP1Ha

LKR-1PTD1

BP/GL1a WP1Ha

MW

PLAM-2

PLAM-1

PLAM-1

PLAM-1

4" BACKSPLASH

(EQUAL)

2633863

18
30

BF SINK

960 329 658685

A901

10_______

24
00

A901

2_______

A901

1_______

A901

4_______

A901

5_______

A901

3_______

PLAM-2

SD189
0

51
5

WP2a

WP3Hb WP3Hb

WP3HbWP3Hb

WP3Hb

WP2a WP2a

WP3Hb

PT1

PT1

HS1
RH1

RH1

PT1

PT3

CHBH-1_CHAIR, 

WEIGHTED, W/ARMS (7)

CHBH-2_CHAIR, 

BARIATRIC, WEIGHTED

TELP-8_PHONE, IP, STANDARD 

BUSINESS CLASS, W/WALL MOUNT

COMP-8_COMPUTER, DESKTOP WORKSTATION SFF 

CWM-3_COMPUTER STATION, SECURE, WALL MOUNTED

LCDMON-1_MONITOR, COMPUTER, LCD, 23.8"

TRBH-2_TABLE, 

RECTANGULAR, 

WEIGHTED, 72X30-IN (2)

GROUP RM

1-2.013

1066

RECW-9_RECEPTACLE, WASTE, 

PLASTIC, STEP-ON, W/ LID, 23-GAL

RECR-8_RECEPTACLE, WASTE, 

PLASTIC, OPEN TOP, 23-GAL

TV55-1_TELEVISION, LED, 55 INCH, 4K UHD, SMART

TVBR-7_BRACKET, SECURE, TV/MONITOR -39-75" DISPLAYS

A803 5.1

5.2

5.3

5.4

RH1 (4)

RH1 (4)

CLOCK

SMALL TABLE, 18X24X30" 

CHBH-1_CHAIR, WEIGHTED, W/ARMS (3)

CHBH-2_CHAIR, BARIATRIC, WEIGHTED

WAITING

1-2.011

1091

TCBH-3_TABLE, COFFEE, DRUM, 

WEIGHTED, 24-IN

A803 8.1

8.2

8.3

8.4

CG3

WP1Ha

WP1Ha WP1Ha

CG3

CH/RL-1

EQ EQ

WP1Ha WP1Ha

CG3

WP1Ha

CH/RL-1

WP1Ha

CG3

CH/RL-1

PORC/T1 WP4b

PORC/T1

PT4

WP4d-2 PORC/T1

PT4

WP4d-2

WP1Ha

PT4

WP4b

WP1Ha

HR1

BR1

WP3Hb

WP3Hb

STORAGE
1077

A8037.3 7.1

7.2

7.4

WP1Ha
WP1Ha WP1Ha WP1Ha
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1 : 50A803

8 FLOOR PLAN - WAITING AREA
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T ectonic Cop yright 2007 T ectonic Cop yright 2007

CR

PRIVACY SCREENS - TYP.

RECW-9_RECEPTACLE, WASTE, 

PLASTIC, STEP-ON, W/ LID, 23-GAL 

CHS-3_CHAIR, STACKING, BARIATRIC, W/ARMS (7)CHS-2_CHAIR, STACKING, W/ARMS (29)

WAITING GENERAL

1-1.009.01

3462

A805 1.4

A805

1.1

A805 1.21.3

RECR-8_RECEPTACLE, RECYCLE, 

PLASTIC, OPEN TOP, 23-GAL

VENMA-1_VENDING MACHINE

DIWA-3_IN-WALL BOTTLE FILL 

STATION, REFRIGERATED

3462B 3462C3462A

3462D 3462E 3462F

ELECTRICAL IN SOUTH MULLION FROM 
CEILING DOWN TO BASE SHOE - TYP.

RECR-8_RECEPTACLE, RECYCLE, 

PLASTIC, OPEN TOP, 23-GAL

RECW-9_RECEPTACLE, WASTE, 

PLASTIC, STEP-ON, W/ LID, 23-GAL 

A805 1.2

S
im

A805 1.2

S
im

VENDING
3459

ASSESSMENT

1-1.008.01.02

3464

CHR-14 CHAIR, TASK, MESH BACK

CHS-2_CHAIR, STACKING, W/ARMS  

TELP-5_PHONE, IP, STANDARD 

BUSINESS CLASS, TABLETOP

MOPO-1_MONITOR, (LA), NIBP/OXIMETER/TEMP, 

WALL MOUNTED

MWM-1_ARTICULATING ARM, MONITOR 

ACCESSORIES

SCLIN-1 SCALE, CLINICAL, 

INFANT W/MOBILE CART

RECW-11 RECEPTACLE, WASTE, 

PLASTIC, OPEN TOP, 7-GAL

PED-3_PEDESTAL, BOX/FILE, MOBILE

PRMU-7_PRINTER, COMPUTER, 

NETWORK, MULTI FUNCTION, 

BW/COLOUR, COUNTERTOP

SCL-8_SCALE, CLINICAL, DIGITAL

A805 2.1

2.2

2.3

2.4

COMP-8_COMPUTER, DESKTOP WORKSTATION SFF

CPUH-2_CPU HOLDER

KEYTR-4_KEYBOARD TRAY

MAD-4_MONITOR ARM, DUAL DISPLAY

LCDMON-1_MONITOR, COMPUTER, LCD, 23.8" (2)

DS-10_DESK, MODEST, 48X24-IN

CLOCK

TYMPANIC THERMOMETER

STEX-1_STOOL, EXAM/WORK

CHS-2_CHAIR, STACKING, W/ARMS  

CWM-3_COMPUTER STATION, SECURE, WALL 

MOUNTED

LCDMON-1_MONITOR, COMPUTER, LCD, 23.8" 

RECW-9 RECEPTACLE, 

WASTE, PLASTIC, STEP-

ON, W/ LID, 23-GAL

CONSULTATION

1-1.008.02

3466

HORCO-1_(TYPE M2)_HORIZONTAL CONSOLE, 

MEDICAL SERVICE UNIT, RECESSED

REG-FLO-1_FLOWMETER, MEDICAL AIR 

REG-FLO-3_FLOWMETER, OXYGEN

REG-FLO-5_REGULATOR, SUCTION, ADULT, 

INTERMITTENT/CONTINUOUS

ECG-_WALL MOUNTED

ELECTROCARDIOGRAPH 

CSUPS-7_CART, SUPPLY, 

2-DOOR, 37X28X44-IN

A805 3.1

3.2

3.3

3.4

DGOO-1_OPHTHALMOSCOPE/OTOSCOPE, 

WALL MOUNTED

DISE-1_DISPENSER, DISPOSABLE EAR SPECULA

THW-5_THERMOMETER, DIGITAL, PORTABLE

MOPO-2 - MONITOR, (LA), NIBP/OXIMETER/TEMP, WALL MOUNTED

RECS-10 RECEPTACLE, SHARPS, W/ LID, 

WALL MOUNTED, 1.35-GAL

SD1

PTD1

RH1

RH1

HORIZONTAL BED BUMPERS

PED-3_PEDESTAL, BOX/FILE, MOBILE

PHYMO-3_MONITOR, PHYSIOLOGICAL (HA)

MWM-1_ARTICULATING, ARM, MONITOR ACCESSORIES

CPRO-3_CART, PHLEBOTOMY, 

BLOOD DRAW, 24.5WX19DX34.5H-IN

TELP-5_PHONE, IP, STANDARD 

BUSINESS CLASS,  WALL MOUNT

CLOCK

ctr of bed

880

MOPO-1_MONITOR, (LA), 

NIBP/OXIMETER/TEMP, MOBILE

RECW-9 RECEPTACLE, WASTE, PLASTIC, 

STEP-ON, W/ LID, 23-GAL

RECR-8 RECEPTACLE, RECYCLE, 

PLASTIC, OPEN TOP, 23-GAL

CBST-3_CABINET, STORAGE, 

HEAVY DUTY, 48WX24DX78H-IN

CRSUS-2 CART, RESUSCITATION, 

W/ ACCESSORIES, 27WX20DX40.5H-IN

WORK AREA/ EQUIP
STORAGE

1-1.008.03-04

3470.2

CHR-14_CHAIR, TASK, MESH BACK (2)

TELP-5_PHONE, IP, STANDARD 

BUSINESS CLASS, TABLETOP (2)

RECW-9_RECEPTACLE, WASTE, 

PLASTIC, STEP-ON, W/ LID, 23-GALL

DS-10_DESK, MODEST, 48X24-IN (2)

REPORTING

1-1.001.05

3470.1

STRET-1_STRETCHER, ADULT, X-RAY 

ABLE

10
40

A805

4.1

4.2

COMP-8 COMPUTER, DESKTOP WORKSTATION SFF (SMALL 

FORM FACTOR) (2)

CPUH-2 CPU HOLDER (2)

KEYTR-4 KEYBOARD TRAY (2)

LCDMON-1 MONITOR, COMPUTER, LCD, 23.8" (2)

MMS-3 MONITOR ARM, DAUL DISPLAY (2)

CLOCK

TELP-6_PHONE, ANALOG, 

EMERGENCY, DESK

PHONE, WALL Mount, EMS DISPATCH

GLBX-1 GLOVE BOX HOLDER, 

TRIPLE, WALL MOUNT

GLBX-1 GLOVE BOX HOLDER, 

TRIPLE, WALL MOUNT

HAMPER, LINEN, WITH LID

COMPUTER WORKSTATION, ON 

MOBILE CART

PORTABLE SUCTION

NOURISH.

2.3290

3275

A805 7.1

7.2

7.3

7.4

PTD1

SD1

RF-35_ APPLIANCE, 

REFRIGERATOR/FREEZER, SIDE BY SIDE

DIPU-1_DISPENSER, CUTLERY, 

SINGLE USE

ICDIS-1_ICE/WATER DISPENSER, 

50-LB STORAGE, COUNTER

A805

6.1

6.2

CHS-3_CHAIR, STACKING, BARIATRIC, W/ARMS 

CHS-2_CHAIR, STACKING, W/ARMS (5)

CR1

BR1

CR1

BR1 BR1

CR1 CR1

BR1

CG3 CG3 CG3 CG3

CR1 CR1 CR1

BR1 BR1 BR1

WP1a WP1a WP2a

CG3

SD1
PTD1S/C

WP4a

(TYPE M2) HORIZONTAL CONSOLE  - SEE 
SHEET A940 DETAIL 'HEADWALL TYPE 2'

BED
BUMPERS

WP1a

PLAM-2

RH1

RH1

CG3

WP1a WP1a

CHR-14 CHAIR, TASK, MESH BACK

TELP-5 PHONE, IP, STANDARD BUSINESS 

CLASS, TABLETOP

RECR-6 RECEPTACLE, RECYCLE, 

PLASTIC, OPEN TOP, 7-GAL 1

RECW-11 RECEPTACLE, WASTE, PLASTIC, 

OPEN TOP, 7-GAL

COMP-8 COMPUTER, DESKTOP WORKSTATION SFF 

(SMALL FORM FACTOR)

CPUH-2 CPU HOLDER 

KEYTR-4 KEYBOARD TRAY 

LCDMON-1 MONITOR, COMPUTER, LCD, 23.8" 

MMS-2 MONITOR ARM, SINGLE DISPLAY

DS-10 DESK, MODEST, 48X24-IN 

VOLUNTEER

1-1.006

3467

A805

5.1

WP1a WP2a WP1a WP1a WP1a WP1a

WP1Ha

WP4d-3

WP1Ha WP1Ha

WP4d-3
CG2

WP1Ha

CG3

WP1Ha WP1Ha

PTD1

BP/GL1b

MW

PLAM-2

PLAM-1

PLAM-1

PLAM-1

4" BACKSPLASH

PLAM-2

BF SINK

SD1

18
30

89
5

51
5

86
0

WP1Ha

GL8 GL8 GL8 GL8 GL8 GL8

A605

7_______

DIGITALLY 

PRINTED 

GLAZING

GL7 GL7 GL7

A605

8_______

CLG-WDLK 4"(W) WOOD LOOK 

PLANKS CONTINUED DOWN 

FROM CEILING TO TOP OF 

WALL BASE.

OPEN TO WR 

VESTIBULE 

3829
DIWA-3_IN-WALL BOTTLE FILL 

STATION, REFRIGERATED -

SEE DETAIL ON SHEET A601.

LINE OF VENDING 

MACHINE

GL7 GL7 GL7

DIGITALLY 

PRINTED 

GLAZING

REFER TO DOOR SCHEDULE FOR DOOR TYPES 
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Services Relocation and Emergency
Department Expansion
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140022022

A805

Stantec Architecture Ltd.
100-401 Wellington Street West
Toronto,  M5V 1E7
Tel: (416) 596-6686 • www.stantec.com

1 : 50A805

1 FLOOR PLAN - WAITING GENERAL/VENDING

1 : 50A805

2 FLOOR PLAN - ASSESSMENT ROOM

1 : 50A805

3 FLOOR PLAN - CONSULTATION ROOM

1 : 50A805

4 FLOOR PLAN - REPORTING/WORK AREA/ STORAGE/ FIRST AID

1 : 50A805

7 FLOOR PLAN - NOURISH.

1 : 50A805

6 FLOOR PLAN - WAITING TRIAGE

1 : 50A805

4.1 NORTH ELEV.

1 : 50A805

4.2 SOUTH ELEV.

1 : 50A805

3.1 EAST ELEV.
1 : 50A805

3.2 NORTH ELEV.
1 : 50A805

3.3 WEST ELEV.
1 : 50A805

3.4 SOUTH ELEV.

1 : 50A805

5 FLOOR PLAN - VOLUNTEER
1 : 50A805

2.1 EAST ELEV.
1 : 50A805

2.2 NORTH ELEV.
1 : 50A805

2.3 WEST ELEV.
1 : 50A805

2.4 SOUTH ELEV.
1 : 50A805

5.1 SOUTH ELEV.

1 : 50A805

6.1 NORTH ELEV.
1 : 50A805

6.2 WEST ELEV.

1 : 50A805

7.1 EAST ELEV.
1 : 50A805

7.2 NORTH ELEV.
1 : 50A805

7.3 WEST ELEV.
1 : 50A805

7.4 SOUTH ELEV.

1 : 50A805

1.1 SOUTH ELEV.
1 : 50A805

1.2 EAST ELEV. - TYPICAL SCREEN

1 : 50A805

1.3 WEST ELEV.
1 : 50A805

1.4 EAST ELEV.
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NOTES: 

- REFER TO A380 FOR LIST OF FINSIHES ABBREVIATIONS 

- REFER TO A001 FOR GlAZING TYPES 

The Copyrights to all designs and drawings are the property of Stantec. Reproduction or 

use for any purpose other than that authorized by Stantec is forbidden.

The Contractor shall verify and be responsible for all dimensions. DO NOT scale the 

drawing - any errors or omissions shall be reported to Stantec without delay.
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115 DELHI STREET, GUELPH ON N1E 4J4

PHASE 1 - SCHEDULE - DOOR

GUELPH GENERAL HOSPITAL

Emergency Mental Health and Addictions
Services Relocation and Emergency
Department Expansion

Author CheckerDesigner 07/31/23

140022022

A2000

Stantec Architecture Ltd.
100-401 Wellington Street West
Toronto,  M5V 1E7
Tel: (416) 596-6686 • www.stantec.com

  TRAILER   T05.1   TRIAGE CORRIDOR   PHASE 1   D4   1070   203   HM   PT TO

MATCH EX.

  STEEL   PT TO

MATCH EX.

  45   68   ADO   TRAILER EXIT DOOR, POLYSTYRENE INSULATED STEEL DOOR, 3 SIDE WELDED STEEL FRAME, FLANGE 3" DOOR SIDE

2"OTHER SIDE, ALUM THRESHOLD, THERMAL FIXED WIRED GLASS, HEAVY DUTY DOOR CLOSER, COLOUR TO MATCH

EXISTING

  Level 3   3484   3484   AMBULANCE GARAGE   PHASE 1   D1   1220   2150   45   HM   PLAM2   FR1   HM   PT2   FP2   DT4   63   EXTERIOR DOOR

  Level 3   3480   3480   AMBULANCE VESTIBULE   PHASE 1   D3,D3   915   915   2150   45   HM   PLAM2   GL3   FR1   HM   PT2   FP2   DT4   60   64

  Level 3   3483   3483   SUPPLY & CLEAN LINEN   PHASE 1   D3   1200   2150   45   HM   PT1   GL3   FR2   HM   PT2   FP3   DT5   60   67B

  Level 3   3482   3482   EMS MEDICATION   PHASE 1   D1   1070   2150   45   HM   PT1   FR1   HM   PT2   FP1   DT1   60   66

  Level 3   3481   3481   DECONT STORAGE   PHASE 1   D3,D1   1200   610   2150   45   HM   PT1   GL3   FR1   HM   PT2   FP2   DT4   60   67A

  Level 3   3468.3   3468.3   WR (P)   PHASE 1   D1   1070   2150   45   HM   PLAM1   FR1   HM   PT2   FP9   DT2   52   ADO

  Level 3   3468.1   3468.1   WR (P U)   PHASE 1   D1   1070   2150   45   HM   PLAM1   FR1   HM   PT2   FP9   DT2   53   ADO

  Level 3   3468.2   3468.2   JANITOR CLOSET   PHASE 1   D1   812   2150   45   HM   PT1   FR1   HM   PT2   FP1   DT1   62

  Level 3   3456   3456   ELEC   PHASE 1   D1   1070   2150   45   HM   PT1   FR1   HM   PT2   FP1   DT1   51

  Level 3   3455   3455   SHELL-IN   PHASE 1   D1   1070   2150   45   HM   PT1   FR1   HM   PT2   FP1   DT2   51

  Level 3   3454   3454   IT   PHASE 1   D1   1070   2150   45   HM   PT1   FR1   HM   PT2   FP1   DT1   48

  Level 2   EX.2240.2   2236   STORAGE   EXISTING   D1   915   2150   45   HM   PT1   FR1   HM   PT2   FP2   EXISTING TO REMAIN, REPAINT TO MATCH EXISTING PAINT

  Level 2   EX.2240.1   2840   EXISTING CORRIDOR   EXISTING   D1   900   900   2150   45   HM   PT1   HM   PT2   47A   EXISTING TO REMAIN

  Level 2   2840   2840   EXISTING CORRIDOR   PHASE 1   D1,D1   915   915   2150   45   HM   PT1   FR1   HM   PT2   FP2   DT4   46   PAINT TO MATCH EXISTING ADJACENT DOORS

  Level 1   EX.1142.1   1142.1   HUB ROOM   EXISTING   D1   HM   PT1   HM   PT2   EXISTING ALUM DOOR TO REMAIN

  Level 1   EX.1094   1094   EXIT STAIR A   EXISTING   D1   1100   2150   45   HM   PT1   FR1   HM   PT2   FP2   DT4   90   44   EXISTING DOOR TO REMAIN, NEW CARD READER, REPAINT

  Level 1   EX.1070   1070   CORRIDOR   EXISTING   1220   2150   45   HM   PT1   FR1   HM   PT2   FP2   DT4   90   42   EXISTING EXTERIOR DOOR TO REMAIN, NEW CARD READER, REPAINT, REMOVE AND INSTALL NEW THRESHOLD

  Level 1   1144   1144   WR (S)   PHASE 1   D1   965   2150   45   HM   PLAM1   FR1   HM   PT2   FP1A   DT1   26

  Level 1   1132.1   1132.1   MALE WASHROOM   PHASE 1   D1   965   2150   45   HM   PLAM1   FR1   HM   PT2   FP1A   DT1   35

  Level 1   1132   1132   VEST. MALE   PHASE 1   D1   965   2150   45   HM   PLAM1   FR1   HM   PT2   FP1A   DT1   36

  Level 1   1131.A   1131   VEST. FEMALE   PHASE 1   D1   965   2150   45   HM   PLAM1   FR1   HM   PT2   FP1A   DT1   36

  Level 1   1131   1131   VEST. FEMALE   PHASE 1   D1   965   2150   45   HM   PLAM1   FR1   HM   PT2   FP1A   DT1   37

  Level 1   1093   1093   WR (P ACC)   PHASE 1   D1   1070   2150   45   HM   PLAM1   FR1   HM   PT2   FP9   DT2   22   ADO   HEAVY DUTY, 16 GAUGE - STEEL STIFFENER DOOR AND 14 GAUGE FRAME, CONTINUOUS WELDED EDGES

  Level 1   1092.A   1092   CORRIDOR   PHASE 1   D1   1070   2134   45   HM   PLAM1   500   FR6   HM   PT2   FP1A, FP4,FP13,  FP10A   DT1   GL4   21

  Level 1   1092   1092   CORRIDOR   PHASE 1   D3,D3   915   915   2134   45   HM   PLAM1   GL6   FR1   HM   PT2   FP1A   DT1   45   20

  Level 1   1092.2B   1090.2   MEDICATION   PHASE 1   D1   965   2150   45   HM   PLAM1   FR1   HM   PT2   FP1A   DT5   9   ADO

  Level 1   1092.2A   1090.2   MEDICATION   PHASE 1   D1   965   2150   45   HM   PLAM1   FR1   HM   PT2   FP1A   DT1   8

  Level 1   1090.2   1090.2   MEDICATION   PHASE 1   D1   965   2150   45   HM   PLAM1   FR1   HM   PT2   FP2A   DT1   3

  Level 1   1090.1   1090.1   INJECTION   PHASE 1   D1,D3   965   610   2150   45   HM   PLAM1   GL5   FR1   HM   PT2   FP1A   DT5   7   SMALL LEAFE D1, LARGE LEAFE D2

  Level 1   1088.5   1088.5   OFFICE/ TREAT   PHASE 1   D2,D1   965   535   2150   45   HM   PLAM1   GL5   FR1   HM   PT2   FP1A,FP8   DT1   1   SMALL LEAFE D1, LARGE LEAFE D2

  Level 1   1088.4   1088.4   OFFICE/ TREAT   PHASE 1   D2,D1   965   535   2150   45   HM   PLAM1   GL5   FR1   HM   PT2   FP1A,FP8   DT1   1   SMALL LEAFE D1, LARGE LEAFE D2

  Level 1   1088.3   1088.3   OFFICE/ TREAT   PHASE 1   D2,D1   965   535   2150   45   HM   PLAM1   GL5   FR1   HM   PT2   FP1A,FP8   DT1   1   SMALL LEAFE D1, LARGE LEAFE D2

  Level 1   1150   1150   ALCOVE STORAGE   PHASE 1   D1,D1   762   760   2150   45   HM   PT1   FR1   MH   PT2   FP1   DT1   6

  Level 1   1088.2   1088.2   OFFICE/ TREAT   PHASE 1   D2,D1   965   535   2150   45   HM   PLAM1   GL5   FR1   HM   PT2   FP1A,FP8   DT1   1   SMALL LEAFE D1, LARGE LEAFE D2

  Level 1   1133   1133   JANITOR   PHASE 1   D1   915   2150   45   HM   PT1   FR1   HM   PT2   FP1   DT1   0   31

  Level 1   1088.1   1088.1   OFFICE/ TREAT   PHASE 1   D2,D1   965   535   2150   45   HM   PLAM1   GL5   FR1   HM   PT2   FP1A,FP8   DT1   1   SMALL LEAFE D1, LARGE LEAFE D2

  Level 1   1085   1085   STAFF LOUNGE   PHASE 1   D1   965   2150   45   HM   PLAM1   FR1   HM   PT2   FP1A   DT1   3

  Level 1   1083   1083   WR (S)   PHASE 1   D1   965   2150   45   HM   PLAM1   FR1   HM   PT2   FP1A   DT1   5

  Level 1   1076   1076   WR (3PC)   PHASE 1   D1   1070   2150   45   HM   PLAM1   FR1   HM   PT2   FP9   DT1   14   ADO   16 GAUGE - STEEL STIFFENER DOOR AND 14 GAUGE FRAME, CONTINUOUS WELDED EDGES

  Level 1   1075   1075   WR (P ACC)   PHASE 1   D1   1070   2150   45   HM   PLAM1   FR1   HM   PT2   FP9   DT2   12   ADO   16 GAUGE - STEEL STIFFENER DOOR AND 14 GAUGE FRAME, CONTINUOUS WELDED EDGES

  Level 1   1074   1074   CORRIDOR   PHASE 1   D3   1220   2150   45   HM   PLAM1   GL2   FR1   HM   PT2   FP1A   DT1   13   16 GAUGE - STEEL STIFFENER DOOR AND 14 GAUGE FRAME, CONTINUOUS WELDED EDGES

  Level 1   1072   1072   WR (3PC)   PHASE 1   D1   1070   2150   45   HM   PLAM1   FR1   HM   PT2   FP9   DT1   11   ADO   HEAVY DUTY, 16 GAUGE - STEEL STIFFENER DOOR AND 14 GAUGE FRAME, CONTINUOUS WELDED EDGES

  Level 1   1071.2   1071.2   ALC LKRS   PHASE 1   D2   965   2150   45   HM   PLAM1   GL2   FR1   HM   PT2   FP1A   DT1   10

  Level 1   1071.1A   1071.1   CARE TEAM STN   PHASE 1   D3   965   2150   45   HM   PLAM1   GL2   1110   2220   760   FR1   HM   PT2   FP1A   DT1   18   HEAVY DUTY, 16 GAUGE - STEEL STIFFENER DOOR AND 14 GAUGE FRAME, CONTINUOUS WELDED EDGES

  Level 1   1071.1   1071.1   CARE TEAM STN   PHASE 1   D3   1070   2150   45   HM   PLAM1   GL2   FR1   HM   PT2   FP1A   DT1   17   16 GAUGE - STEEL STIFFENER DOOR AND 14 GAUGE FRAME, CONTINUOUS WELDED EDGES

  Level 1   1070.8A   1070.8   PATIENT RM   PHASE 1   D1   610   2150   45   HM   PLAM1   HM   PT2   FP1A, FP3   DT1   45   16   16 GAUGE - STEEL STIFFENER DOOR AND 14 GAUGE FRAME, CONTINUOUS WELDED EDGES, SAME 1070.8 FRAME

  Level 1   1070.8   1070.8   PATIENT RM   PHASE 1 D2   1220   2150   45   HM   PLAM1   GL6   FR2   HM   PT2   FP1A, FP3   DT1   45   15   16 GAUGE - STEEL STIFFENER DOOR AND 14 GAUGE FRAME, CONTINUOUS WELDED EDGES

  Level 1   1087   1087   HSKG   PHASE 1   D1   965   2150   45   HM   PT1   FR1   HM   PT2   FP1   DT1   0   2

  Level 1   1086   1086   SOILED UTILITY   PHASE 1   D1   965   2150   45   HM   PT1   FR1   HM   PT2   FP1   DT1   3

  Level 1   1070.7A   1070.7   PATIENT RM   PHASE 1   D1   610   2150   45   HM   PLAM1   HM   PT2   FP1A, FP3   DT1   45   16   HEAVY DUTY, 16 GAUGE - STEEL STIFFENER DOOR AND 14 GAUGE FRAME, CONTINUOUS WELDED EDGES, SAME 1070....

  Level 1   1084   1084   ALC STORAGE   PHASE 1   D1,D1   750   750   2150   45   HM   PT1   FR1   HM   PT2   FP1   DT1   6

  Level 1   1070.7   1070.7   PATIENT RM   PHASE 1   D2   1220   2150   45   HM   PLAM1   GL6   FR2   HM   PT2   FP1A, FP3   DT1   45   15   HEAVY DUTY, 16 GAUGE - STEEL STIFFENER DOOR AND 14 GAUGE FRAME, CONTINUOUS WELDED EDGES

  Level 1   1089   1089   IT CLOSET   PHASE 1   D1,D1   750   750   2150   45   HM   PT1   FR1   HM   PT2   FP1   DT1   4

  Level 1   1077   1077   STORAGE   PHASE 1   D1   965   2150   45   HM   PT1   FR1   HM   PT2   FP1   DT2   11   ADO   16 GAUGE - STEEL STIFFENER DOOR AND 14 GAUGE FRAME, CONTINUOUS WELDED EDGES

  Level 1   1070.6A   1070.6   PATIENT RM   PHASE 1   D1   610   2150   45   HM   PLAM1   HM   PT2   FP1A, FP3   DT1   45   16   HEAVY DUTY, 16 GAUGE - STEEL STIFFENER DOOR AND 14 GAUGE FRAME, CONTINUOUS WELDED EDGES, SAME 1070....

  Level 1   1070.6   1070.6   PATIENT RM   PHASE 1   D2   1220   2150   45   HM   PLAM1   GL6   FR2   HM   PT2   FP1A, FP3   DT1   45   15   HEAVY DUTY, 16 GAUGE - STEEL STIFFENER DOOR AND 14 GAUGE FRAME, CONTINUOUS WELDED EDGES

  Level 1   1070.5A   1070.5   PATIENT RM   PHASE 1   D1   610   2150   45   HM   PLAM1   HM   PT2   FP1A, FP3   DT1   45   16   HEAVY DUTY, 16 GAUGE - STEEL STIFFENER DOOR AND 14 GAUGE FRAME, CONTINUOUS WELDED EDGES, SAME 1070....

  Level 1   1070.5   1070.5   PATIENT RM   PHASE 1   D2   1220   2150   45   HM   PLAM1   GL6   FR2   HM   PT2   FP1A, FP3   DT1   45   15   HEAVY DUTY, 16 GAUGE - STEEL STIFFENER DOOR AND 14 GAUGE FRAME, CONTINUOUS WELDED EDGES

  Level 1   1070.4A   1070.4   PATIENT RM   PHASE 1   D1   610   2150   45   HM   PLAM1   HM   PT2   FP1A, FP3   DT1   45   16   HEAVY DUTY, 16 GAUGE - STEEL STIFFENER DOOR AND 14 GAUGE FRAME, CONTINUOUS WELDED EDGES, SAME 1070....

  Level 1   1070.4   1070.4   PATIENT RM   PHASE 1   D2   1220   2150   45   HM   PLAM1   GL6   FR2   HM   PT2   FP1A, FP3   DT1   45   15   HEAVY DUTY, 16 GAUGE - STEEL STIFFENER DOOR AND 14 GAUGE FRAME, CONTINUOUS WELDED EDGES

  Level 1   1070.3A   1070.3   PATIENT RM   PHASE 2   D1   610   2150   45   HM   PLAM1   HM   PT2   FP1A, FP3   DT1   45   16   HEAVY DUTY, 16 GAUGE - STEEL STIFFENER DOOR AND 14 GAUGE FRAME, CONTINUOUS WELDED EDGES, SAME 1070....

  Level 1   1070.3   1070.3   PATIENT RM   PHASE 1   D2   1220   2150   45   HM   PLAM1   GL6   FR2   HM   PT2   FP1A, FP3   DT1   45   15   HEAVY DUTY, 16 GAUGE - STEEL STIFFENER DOOR AND 14 GAUGE FRAME, CONTINUOUS WELDED EDGES

  Level 1   1070.2A   1070.2   PATIENT RM   PHASE 1   D1   610   2150   45   HM   PLAM1   HM   PT2   FP1A, FP3   DT1   45   16   HEAVY DUTY, 16 GAUGE - STEEL STIFFENER DOOR AND 14 GAUGE FRAME, CONTINUOUS WELDED EDGES, SAME 1070....

  Level 1   1070.2   1070.2   PATIENT RM   PHASE 1   D2   1220   2150   45   HM   PLAM1   GL6   FR2   HM   PT2   FP1A, FP3   DT1   45   15   HEAVY DUTY, 16 GAUGE - STEEL STIFFENER DOOR AND 14 GAUGE FRAME, CONTINUOUS WELDED EDGES

  Level 1   1070.1A   1070.1   PATIENT RM   PHASE 1   D1   610   2150   45   HM   PLAM1   HM   PT2   FP1A, FP3   DT1   45   16   HEAVY DUTY, 16 GAUGE - STEEL STIFFENER DOOR AND 14 GAUGE FRAME, CONTINUOUS WELDED EDGES, SAME 1070....

  Level 1   1070.1   1070.1   PATIENT RM   PHASE 1   D2   1220   2150   45   HM   PLAM1   GL6   FR2   HM   PT2   FP1A, FP3   DT1   45   15   HEAVY DUTY, 16 GAUGE - STEEL STIFFENER DOOR AND 14 GAUGE FRAME, CONTINUOUS WELDED EDGES

  Level 1   1070   1070   CORRIDOR   PHASE 1   D3   1220   2150   45   HM   PLAM1   GL2   FR1   HM   PT2   FP1A   DT1   19   HEAVY DUTY, 16 GAUGE - STEEL STIFFENER DOOR AND 14 GAUGE FRAME, CONTINUOUS WELDED EDGES

  Level 1   1066.A   1066   GROUP RM   PHASE 1   D2,D1   965   610   2150   45   HM   PLAM1   GL5   FR1   HM   PT2   FP1A   DT1   7   SMALL LEAFE D1, LARGE LEAFE D2

  Level 1   1066   1066   GROUP RM   PHASE 1   D2,D1   965   610   2150   45   HM   PLAM1   GL5   FR1   HM   PT2   FP1A   DT1   7   SMALL LEAFE D1, LARGE LEAFE D2

  Level 1   1065.A   1065   CORRIDOR   PHASE 1   D1.D1   1150   1150   2150   45   HM   PLAM1   FR1   HM   PT2   FP1A   DT1   45   24

  Level 1   1065   1065   CORRIDOR   PHASE 1   D3   1120   2134   45   HM   PLAM1   GL6   FR1   HM   PT2   FP1A   DT1   45   23

  Level 1   1060.1   1060.1   MECHANICAL ROOM   PHASE 1   D1, D1   915   915   2150   45   HM   PT1   FR1    HM   PT2   FP2   DT4   43

Column1 Column2 Column32 Column4 Column5 Column6 Column7 Column8 Column9 Column10 Column11 Column12 Column13 Column14 Column15 Column16 Column162 Column17 Column18 Column19 Column20 Column21 Column22 Column23 Column24 Column25 Column27 Column28 Column30

Type Panel 1... Panel 2... Height Thickness Mat'l Finish Glass DM1 (mm) DM2 (mm) DMY (mm) Glass Type Mat'l Finish Profile Detail GlassLevel Door No. Room:# Room Name Phase

Door Sidelight Frame

Grille/U/C Fire Label HDWR Set ADO EHO Comments

GGH_ED DOOR SCHEDULE
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WINDOW W1

WINDOW TYPES

W1

NOTES: 

- REFER TO A380 FOR LIST OF FINSIHES ABBREVIATIONS 
- REFER TO A001 FOR GlAZING TYPES 
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115 DELHI STREET, GUELPH ON N1E 4J4

SCHEDULE - SCREEN - DOORS TYPES

AND FRAME DETAILS

GUELPH GENERAL HOSPITAL

Emergency Mental Health and Addictions
Services Relocation and Emergency
Department Expansion

Author CheckerDesigner 10/24/23

140022022

A2001

Stantec Architecture Ltd.
100-401 Wellington Street West
Toronto,  M5V 1E7
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LEVEL 3 3462F 3462 WAITING GENERAL FR4 AL  - GL7  - 12.7mm 3800 2340  -  -  ELECTRICAL IN SOUTH MULLION FROM CEILING DOWN TO BASE SHOE.

LEVEL 3 3462E 3462 WAITING GENERAL FR4 AL  - GL7  - 12.7mm 3800 2340  -  -  ELECTRICAL IN SOUTH MULLION FROM CEILING DOWN TO BASE SHOE.

LEVEL 3 3462D 3462 WAITING GENERAL FR4 AL  - GL7  - 12.7mm 3800 2340  -  - ELECTRICAL IN SOUTH MULLION FROM CEILING DOWN TO BASE SHOE.

LEVEL 3 3462C 3462 WAITING GENERAL FR4 AL  - GL8  - 12.7mm 1500 2340  -  -

LEVEL 3 3462B 3462 WAITING GENERAL FR4 AL  - GL8  - 12.7mm 1500 2340  -  -

LEVEL 3 3462A 3462 WAITING GENERAL FR4 AL  - GL8  - 12.7mm 1500 2340  -  -

LEVEL 3 3450A 3450 WALK-IN ENTRANCE VEST. FR4 AL  - GL7  - 12.7mm 2940 2350  -  - STOREFRONT- NOT THERMALLY BROKEN

LEVEL 3 3457B 3457 REGISTRATION  - AL  - GL2  - 12.7mm 2625 1040 760  -  - ELECTRONIC COMMUNICATOR - SEE INTERIOR ELEVATION 2.4/A806. SEE SPEC - CRL CHANNEL FRAME - 3 SIDES

LEVEL 3 3457A 3457 REGISTRATION FR5 HM PT FP10 DT3 GL2  - 12.7mm 800 1250 900  -  -

LEVEL 3 3453B 3453 PRE-SCREEN  - AL  - GL2  - 12.7mm 1830 1040 760  -  - ELECTRONIC COMMUNICATOR - SEE INTERIOR ELEVATION 5.3/A806. SEE SPEC - CRL CHANNEL FRAME - 3 SIDES

LEVEL 3 3453A 3453 PRE-SCREEN FR5 HM PT FP10 DT3 GL2  - 12.7mm 1000 1250 900  -  -

LEVEL 3 3452C 3452 SECURITY FR5 HM PT FP10 DT3 GL11  - 12.7mm 1900 1250 900  -  - ELECTRONIC COMMUNICATOR - SEE INTERIOR ELEVATION 4.4/A806.

LEVEL 3 3452B 3452 SECURITY FR5 HM PT FP10 DT3 GL11  - 12.7mm 610 1250 900  -  -

LEVEL 3 3452A 3452 SECURITY FR5 HM PT FP10 DT3 GL11  - 12.7mm 1900 1250 900  -  -

LEVEL 1 1071.1C 1071.1 CARE TEAM STN FR5 HM PT FP10 DT3 GL2 40 12.7mm 1700 1250 900  - 45 ELECTRONIC COMMUNICATOR - SEE INTERIOR ELEVATION 7.3/A802

LEVEL 1 1071.1B 1071.1 CARE TEAM STN FR5 HM PT FP10 DT3 GL2 40 12.7mm 5400 1250 900  - 45 ELECTRONIC COMMUNICATOR - SEE INTERIOR ELEVATION 7.2/A802

LEVEL 1 1071B 1071 RECEPTION FR5 HM PT FP10 DT3 GL2 40 12.7mm 1750 1250 900  - 45

LEVEL 1 1071A 1071 RECEPTION FR5 HM PT FP10 DT3 GL2 40 12.7mm 2480 1290 860  - 45 ELECTRONIC COMMUNICATOR - SEE INTERIOR ELEVATION 5.5/A802

LEVEL 1 1070.6B 1070.6 PATIENT RM  - AL  - GL14  - 12.7mm 2350 470  -  -

LEVEL 1 1070.5B 1070.5 PATIENT RM  - AL  - GL14  - 12.7mm 2755 470 2000  -  -

LEVEL 1 1070.4B 1070.4 PATIENT RM  - AL  - GL14  - 12.7mm 2650 470 2000  -  -

LEVEL 1 1070.3B 1070.3 PATIENT RM  - AL  - GL14  - 12.7mm 1400 470 2000  -  -

LEVEL 1 1070.2B 1070.2 PATIENT RM  - AL  - GL14  - 12.7mm 2670 470 2000  -  -

LEVEL 1 1070.1B 1070.1 PATIENT RM  - AL  - GL14  - 12.7mm 2580 470 2000  -  -
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EMHAS Relocation and ED Expansion 
Guelph General Hospital 
Guelph, Ontario 

Chorley + Bisset Ltd. 
Consulting Engineers  

London, Ontario 
 

9609 - 1 - 

14 June 2024 

Page 1 of 1 
 

Plus: Re-issued Drawings M201, M202, M203 & M205  

ADDENDUM NO. 1 

Make the following amendments and additions to the Drawings and Specifications, and include this 
cost in the Contract Price. 

1. MECHANICAL DRAWINGS 

1. Revise plumbing to accommodate ice machines in rooms 1-2.022 & 2.3290. 

2. Refer to attached re-issued drawings M201, M202, M203 & M205. 

2. ELECTRICAL DRAWINGS 

1. Drawing E302 – Phase 1 – Part Level 3 Floor plan – Power 

1. Provide a receptacle on the west wall of Nourish 2.3290 for ice machine. Refer to 
mechanical drawing M205 for exact location. Feed from circuit LP-3W-G-68. Provide a 
20A 1P breaker in space 68 on panel LP-3W-G.  

 

END OF ADDENDUM NO. 1 
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115 DELHI ST, GUELPH, ON, N1E 4J4

PHASE 1 - PART LEVEL 1 FLOOR PLAN -
BELOW FLOOR DRAINAGE

GUELPH GENERAL HOSPITAL
EMERGENCY MENTAL HEALTH AND
ADDICTIONS SERVICES RELOCATION AND
EMERGENCY DEPARTMENT EXPANSION

EDS DBVJHE 2024.06.07

9609

M201

SCALE    1 : 100
PHASE 1 - PART LEVEL 1 FLOOR PLAN - BELOW FLOOR DRAINAGE

NOTES:

1. MINIMUM BELOW GRADE DRAINAGE PIPING SIZE IS 75mm.

2. CHIP TOP OF FOOTING AS REQUIRED TO SUIT NEW DRAIN LOCATION.

1 ISSUED FOR 100% SCHEMATIC DESIGN C&B C&B 2022.11.02
2 ISSUED FOR DD COSTING AND CLIENT REVIEW C&B C&B 2023.03.29
3 ISSUED FOR MOH STAGE 2.2 SUBMISSION C&B C&B 2023.06.09
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7 ISSUED FOR BUILDING PERMIT 2024.03.28
9 ISSUED FOR PRE-TENDER 2024.05.27
10 ISSUED FOR TENDER 2024.06.07
11 ISSUED FOR ADDENDUM #1 2024.06.14
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115 DELHI ST, GUELPH, ON, N1E 4J4

PHASE 1 - PART LEVEL 1 FLOOR PLAN -
PLUMBING

GUELPH GENERAL HOSPITAL
EMERGENCY MENTAL HEALTH AND
ADDICTIONS SERVICES RELOCATION AND
EMERGENCY DEPARTMENT EXPANSION

EDS DBVJHE 2024.06.07

9609

M202

SCALE    1 : 100
PHASE 1 - PART LEVEL 1 FLOOR PLAN - PLUMBING

NOTES:

1. PROVIDE SOLENOID VALVES ON HOT AND COLD WATER 
SERVING WASHROOM. CONTROLS TO ENABLE WATER FLOW TO 
BE LOCATED AT NURSES STATION.

2. MINIMUM BELOW GRADE DRAINAGE PIPING SIZE IS 75mm.

3. CLOSE ISOLATION VALVES TO ISOLATE DELHI STREET WATER 
SERVICE FROM THE HOSPITAL DURING SERVICE RELOCATION. 
PHASE INSTALLATION OF NEW WATER SERVICE TO MINIMIZE 
THE DURATION THAT THESE VALVES REMAIN CLOSED. IT IS 
EXPECTED THAT THIS SHUTDOWN WILL BE NO MORE THAN 1 
DAY.

4. EMERGENCY SHUT-OFF SWITCHES TO CONTROL SOLENOID 
VALVES FOR ROOMS  1-2.003.02, 1-2.004 AND 1-2.005. 

5. EMERGENCY SHUT-OFF SWITCHES TO CONTROL SOLENOID 
VALVES FOR ROOM 1.2.012.

6. NEW WATER SERVICE MUST BE INSTALLED STERILIZED AND 
FULLY OPERATIONAL BEFORE DEMOLITION OF EXISTING WATER 
SERVICE CAN BE STARTED. REFER TO DEMOLITION DRAWINGS 
FOR FURTHER PHASING NOTES.
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115 DELHI ST, GUELPH, ON, N1E 4J4

PHASE 1 - PART LEVEL 2 FLOOR PLAN -
PLUMBING

GUELPH GENERAL HOSPITAL
EMERGENCY MENTAL HEALTH AND
ADDICTIONS SERVICES RELOCATION AND
EMERGENCY DEPARTMENT EXPANSION

EDS DBVJHE 2024.06.07
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M203

SCALE    1 : 100
PHASE 1 - PART LEVEL 2 FLOOR PLAN - PLUMBING

NOTES:

1. MINIMUM BELOW GRADE DRAINAGE PIPING SIZE IS 75mm.

2. AVOID ANY NEW PIPING RUNNIG THROUGH ROOM 2236.
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115 DELHI ST, GUELPH, ON, N1E 4J4

PHASE 1 - PART LEVEL 3 FLOOR PLAN -
PLUMBING

GUELPH GENERAL HOSPITAL
EMERGENCY MENTAL HEALTH AND
ADDICTIONS SERVICES RELOCATION AND
EMERGENCY DEPARTMENT EXPANSION

EDS DBVJHE 2024.06.07
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M205

SCALE    1 : 100
PHASE 1 - PART LEVEL 3 FLOOR PLAN - PLUMBING

NOTES:

1. SANITARY PIPING TO RUN HORIZONTALLY THROUGH WALL TO 
AVOID ANY NEW PIPING RUNNING THROUGH ROOM 2236 ON 
LEVEL 2 BELOW.

2. PROVIDE 15 CW ROUGH-IN FOR ICE MACHINE C/W BACKFLOW 
PREVENTER. RUN BACKFLOW PREVENTER DRAIN DOWN TO 
HUB DRAIN WITHIN MILLWORK.
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