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PROVIDE REPLACEABLE 1/2" THICK MEDIA TYPE MERV 8 FILTERS TO COVER ALL BASE BUILDING RETURN
AIR OPENINGS ON SYSTEMS THAT ARE OPERATIONAL DURING CONSTRUCTION.  FILTERS TO BE SECURED
IN PLACE AND REPLACED WEEKLY.  REMOVE FILTERS UPON CONSTRUCTION COMPLETION.

EXISTING VAV TERMINAL/FAN POWERED BOX TO REMAIN. TEST OPERATION OF ALL EXISTING VAV
TERMINALS AND FAN POWERED BOXES INCLUDING ASSOCIATED HEATING CONTROL VALVES. VERIFY IF
THEY ARE RESPONDING TO THE ASSOCIATED THERMOSTATIC CONTROLS, PROVIDE A REPORT WHICH
INCLUDES THE RESULT OF TESTING INCLUDING ANY REPAIR WORK REQUIRED. PROVIDE NEW AIR FILTER
AND ANY METAL MOUNTING BRACKETS REQUIRED FOR ALL EXISTING FAN POWERED BOXES. TYPICAL.

REMOVE AND RELOCATE EXISTING FAN POWERED BOX, INCLUDING ALL ASSOCIATED PIPING AND
CONTROLS. RELOCATE AS SHOWN ON ON NEW WORK PLAN.

REMOVE/RELOCATE EXISTING VAV TERMINAL INCLUDING BUT NOT LIMITED TO ALL ASSOCIATED
DUCTWORK, DIFFUSERS, THERMOSTAT AND CONTROLS. TYPICAL.

PROTECT EXISTING THERMOSTAT TO REMAIN USING SEALED PLASTIC BAGS.  REMOVE THE SEALED
PLASTIC BAGS UPON COMPLETION OF DEMOLITION. TYPICAL.

REMOVE /RELOCATE EXISTING THERMOSTAT AND ASSOCIATED CONTROL WIRING. TYPICAL.

REMOVE EXISTING SUPPLY AIR DUCTWORK AS SHOWN ON PLAN. TYPICAL.

REMOVE AND RELOCATE EXISTING EXHAUST FAN INCLUDING BUT NOT LIMITED TO, ALL DUCTWORK,
TEMPERATURE SENSOR, SPEED CONTROLLER, CONTROL WIRING, AND ANY POWER FEEDS BACK TO
ELECTRICAL PANEL. TYPICAL.

REMOVE / RELOCATE EXISTING SUPPLY AIR DIFFUSER. TYPICAL.

REMOVE EXISTING EXHAUST FAN INCLUDING BUT NOT LIMITED TO, ALL DUCTWORK, DIFFUSERS,
TEMPERATURE SENSOR, SPEED CONTROLLER, CONTROL WIRING, AND ANY POWER FEEDS BACK TO
ELECTRICAL PANEL. MAKE SAFE ELECTRICALLY. TYPICAL.

REMOVE EXISTING CEILING FAN COIL UNIT INCLUDING BUT NOT LIMITED TO: DUCTWORK, GRILLES,
DIFFUSERS, CHILLED WATER SUPPLY AND RETURN PIPING COMPLETE WITH ALL ASSOCIATED VALVES &
ACCESSORIES, CONDENSATE DRAIN PUMP(S), CONDENSATE PIPING, THERMOSTAT CONTROL, CONTROL
WIRING AND ANY POWER FEEDS BACK TO THE ELECTRICAL PANEL. MAKE SAFE ELECTRICALLY. TYPICAL.

1

2

3

4

5

6

7

8

9

10

11

1. COORDINATE WITH GENERAL CONTRACTOR TO SCHEDULE THE MECHANICAL/CONTROLS DEMOLITION
AND PROTECTIVE WORKS, AS SPECIFIED ON PLANS.  REFER TO AND COMPLY WITH THE PHASING PLAN OF
THE PROJECT AND OF THE GENERAL CONTRACTOR WHERE REQUIRED.

2. PRIOR TO COMMENCEMENT OF WORK, ORDERING OF EQUIPMENT AND/OR FABRICATING MATERIALS THE
MECHANICAL CONTRACTOR SHALL VISIT THE SITE TO VERIFY EXISTING CONDITIONS. THIS SHALL BE DONE
IN ORDER TO CONFIRM THAT EQUIPMENT AND SERVICES CAN BE INSTALLED AS SHOWN ON DRAWINGS. IT
IS THE CONTRACTORS RESPONSIBILITY TO NOTIFY THE ENGINEERS OF ANY DISCREPANCIES, OMISSIONS
AND OR INTERFERENCES PRIOR TO COMMENCEMENT OF WORK. PROVIDE INTERFERENCE DRAWINGS.

3. WHERE DUCT/PIPE IS REMOVED THROUGH FIRE-RATED WALL OR FLOOR ASSEMBLIES, PROVIDE
ULC-CLASSIFIED FIRE STOPPING SYSTEMS THAT ARE TESTED IN ACCORDANCE WITH CAN4-S115 AND
INSTALL ALL FIRE STOPPING SYSTEM IN STRICT ACCORDANCE WITH THE MANUFACTURER'S INSTALLATION
INSTRUCTION.  STANDARD OF ACCEPTANCE: 3M, HILTI.

4. WHERE EXISTING DUCT/PIPE INSULATION IS DAMAGED DURING MECHANICAL DEMOLITION, OR MISSING
PROVIDE NEW INSULATION TO MAINTAIN INTEGRITY OF THE EXISTING INSULATION.

5. WHERE EXISTING DUCT/PIPE INSULATION IS FOUND TO REQUIRE REPAIR, RECORD THE EXTENT OF THE
REQUIRED REPAIR ON PLANS AND REPORT TO LANDLORD/CONSULTANT.

6. WHERE MECHANICAL EQUIPMENT (I.E. A/C UNIT, ELECTRIC WATER HEATER, FAN, PUMP, DISHWASHER) IS
REMOVED, COORDINATE PROMPTLY WITH GENERAL CONTRACTOR AND ELEC. DIV. TO DISCONNECT AND
MAKE SAFE THE ASSOCIATED POWER SUPPLY.  MECH. DIV. SHALL ENSURE THAT NO ABANDONED LIVE
POWER CORD IS LEFT UNPROTECTED AT ANY TIME.

7. BASE BUILDING STANDARDS SHALL FORM THE BASIS FOR THIS CONSTRUCTION. COMPLY WITH
LANDLORD'S REQUIREMENTS FOR SYSTEM SHUTDOWN AND CONNECTION.

8. PREMIUM TIME COSTS SHALL BE INCLUDED FOR WORK OUTSIDE OF NORMAL WORKING HOURS. THIS
INCLUDES ALL WORK WHICH MAY BE DEEMED NOISY. REFER TO LANDLORD'S CONSTRUCTION MANUAL.

9. ALL SHUTDOWNS OF ANY BASE BUILDING SYSTEMS SHALL BE PERFORMED BY THE LANDLORDS BUILDING
OPERATIONS STAFF AND COORDINATED WITH THE LANDLORD.

10. NOT ALL BALANCING DEVICES ARE SHOWN FOR CLARITY.  DIVISION 15 SHALL PROVIDE ALL NECESSARY
BALANCING DEVICES TO ACHIEVE PERFORMANCE SHOWN ON PLAN.

11. CONTROL WIRING AND DEVICES SHALL BE PROVIDED UNDER THIS CONTRACT. WHEN
REQUIRED, CONTROL WORK SHALL BE COMPLETED BY OWNER'S/LANDLORD'S APPROVED
CONTRACTOR AND PAID FOR UNDER THIS CONTRACT.

12. WHERE EXISTING DUCT IS SHOWN TO BE CAPPED ON PLAN, REMOVE ALL DOWNSTREAM DUCTWORK AND
SEAL DUCT AIR TIGHT.

13. ANY EQUIPMENT NOTED TO BE REMOVED SHALL FIRST BE REVIEWED BY LANDLORD PRIOR TO REMOVAL
FROM SITE AND SHALL BE RETURNED TO THE LANDLORD IF SO DESIRED.

14. THE MINIMUM REQUIREMENT GOVERNING THE WORK OF THIS PROJECT AND GOVERNING MATERIALS,
CONSTRUCTION, ERECTION, ETC., SHALL CONFORM TO THE BASE BUILDING STANDARDS, APPLICABLE
CODES, RULES AND REGULATIONS PLUS THE MECHANICAL DOCUMENTS, WHICHEVER REQUIREMENT
PROVED TO BE THE MORE STRINGENT.
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1. PRIOR TO COMMENCEMENT OF WORK, ORDERING OF EQUIPMENT AND/OR FABRICATING MATERIALS THE
MECHANICAL CONTRACTOR SHALL VISIT THE SITE TO VERIFY EXISTING CONDITIONS. THIS SHALL BE DONE
IN ORDER TO CONFIRM THAT EQUIPMENT AND SERVICES CAN BE INSTALLED AS SHOWN ON DRAWINGS. IT
IS THE CONTRACTORS RESPONSIBILITY TO NOTIFY THE ENGINEERS OF ANY DISCREPANCIES, OMISSIONS
AND OR INTERFERENCES PRIOR TO COMMENCEMENT OF WORK. PROVIDE INTERFERENCE DRAWINGS.

2. WHERE EXISTING DUCT/PIPE INSULATION IS DAMAGED DURING MECHANICAL DEMOLITION, OR MISSING
PROVIDE NEW INSULATION TO MAINTAIN INTEGRITY OF THE EXISTING INSULATION.

3. WHERE EXISTING DUCT/PIPE INSULATION IS FOUND TO REQUIRE REPAIR, RECORD THE EXTENT OF THE
REQUIRED REPAIR ON PLANS AND REPORT TO LANDLORD/CONSULTANT.

4. PREMIUM TIME COSTS SHALL BE INCLUDED FOR WORK OUTSIDE OF NORMAL WORKING HOURS. THIS
INCLUDES ALL WORK WHICH MAY BE DEEMED NOISY. (REFER TO LANDLORD'S CONSTRUCTION MANUAL.)

5. NOT ALL BALANCING DEVICES ARE SHOWN FOR CLARITY.  DIVISION 15 SHALL PROVIDE ALL NECESSARY
BALANCING DEVICES TO ACHIEVE PERFORMANCE SHOWN ON PLAN.

6. NOT ALL CONTROL WIRING IS SHOWN. FOR CLARITY AND COORDINATION SOME THERMOSTATIC WIRING IS
SHOWN, PROVIDE A COMPLETE CONTROL SYSTEM ACCORDING TO THE SPECIFICATION.

7. CONTROL WIRING AND DEVICES SHALL BE PROVIDED UNDER THIS CONTRACT. WHEN REQUIRED,
CONTROL WORK SHALL BE COMPLETED BY OWNER'S/LANDLORD'S APPROVED CONTRACTOR AND PAID
FOR UNDER THIS CONTRACT.

8. ALL SHUTDOWNS OF ANY BASE BUILDING SYSTEMS SHALL BE PERFORMED BY THE LANDLORDS BUILDING
OPERATIONS STAFF AND COORDINATED WITH THE LANDLORD.

9. THE MINIMUM REQUIREMENT GOVERNING THE WORK OF THIS PROJECT AND GOVERNING MATERIALS,
CONSTRUCTION, ERECTION, ETC., SHALL CONFORM TO THE BASE BUILDING STANDARDS, APPLICABLE
CODES, RULES AND REGULATIONS PLUS THE MECHANICAL DOCUMENTS, WHICHEVER REQUIREMENT
PROVED TO BE THE MORE STRINGENT.

10. ENSURE THAT ALL MATERIALS IN THE CEILING SPACE MEET OR EXCEED THE O.B.C. FLAME AND SMOKE
SPREAD/DEVELOPMENT RATINGS.

11. ENSURE THAT ALL NEW AND/OR RELOCATED VAV BOXES/FAN POWERED BOXES ARE POSITIONED SUCH
THAT THEY ARE ACCESSIBLE AND CAN BE EASILY SERVICED. FINAL LOCATION OF NEW AND/OR
RELOCATED VAV BOXES/FAN POWERED BOXES AND DUCTWORK SHALL BE COORDINATED WITH EXISTING
SERVICES AND STRUCTURE.

12. INSTALL ALL MECHANICAL SERVICES AS HIGH AS POSSIBLE AND RUN THROUGH TRUSSES OR BEAM
OPENINGS WHERE POSSIBLE.

13. NOT ALL DUCT/PIPE INSULATION/LINING IS SHOWN ON PLAN. FOR CLARITY, REFER TO SPECIFICATION.

14. EXACT PIPE ROUTES, DROPS, AND FINAL CONNECTIONS SHALL BE DETERMINED ON SITE WITH PROJECT
MANAGER. REFER TO INTERIOR DESIGNER DRAWINGS AND SHOP DRAWINGS FOR ALL EQUIPMENT AND
FIXTURE LOCATIONS AND CONNECTIONS.

15. GC AND MECHANICAL CONTRACTOR TO COORDINATE ALL THE SERVICES THAT NEED TO BE RELOCATED
TOBE RELOCATED.

16. TWO YEARS WRITTEN WARRANTY SHALL BE PROVIDED FOR THE COMPLETE MECHANICAL INSTALLATION
FROM DATE OF ACCEPTANCE.

INSTALL RELOCATED FAN POWERED BOX. PROVIDE NEW HOT WATER SUPPLY/RETURN PIPING, MODIFY
CONTROLS AND FAN POWERED BOX DUCTWORK TO SUIT NEW LOCATION. RE-CONNECT TO EXISTING
"LPS" CONTROLLER. PROVIDE NEW AIR FILTER AND ANY METAL MOUNTING BRACKETS REQUIRED FOR
ALL RELOCATED FAN POWERED BOXES.

PROVIDE NEW/RELOCATED VAV TERMINAL TO MATCH BASE BUILDING STANDARDS. RE-ADJUST MAX/MIN
AIRFLOW SETTINGS (IN CFM) AS SHOWN ON PLAN. RELOCATE THERMOSTAT AS REQUIRED. EXACT
THERMOSTAT LOCATION TO BE APPROVED BY ARCHITECT.TEST OPERATION OF RELOCATED VAV BOX,
VERIFY THAT ALL UNITS ARE RESPONDING TO ASSOCIATED THERMOSTATIC CONTROLS. PROVIDE A
REPORT WHICH INCLUDES THE RESULT OF TESTING, INCLUDING ANY REPAIR WORK REQUIRED. TYPICAL.

EXISTING VAV TERMINAL. RE-ADJUST MAX/MIN AIRFLOW SETTINGS (IN CFM) AS SHOWN ON PLAN. TYPICAL.

RE-BALANCE AIR AT EXISTING SUPPLY DIFFUSER TO AIR QUANTITY (IN CFM) AS SHOWN ON PLAN. TYPICAL.

PROVIDE NEW/RELOCATED THERMOSTAT TO MATCH BASE BUILDING STANDARD AND EXISTING. EXACT
THERMOSTAT LOCATION TO BE APPROVED BY ARCHITECT PRIOR TO INSTALLATION. TYPICAL.

PROVIDE NEW ACOUSTICALLY LINED CEILING TO CEILING TRANSFER AIR DUCT WITH CLEAR INSIDE
DIMENSIONS AS SHOWN ON PLAN. REFER TO DETAILS. TYPICAL.

PROVIDE NEW FAN COIL UNIT C/W DUCTWORK, CONTROLS AND DIFFUSERS. INSTALL FAN COIL UNIT
ABOVE T-BAR AS HIGH AS POSSIBLE. COORDINATE FINAL LOCATION ON SITE TO AVOID INTERFERENCES
WITH EXISTING STRUCTURE AND MECHANICAL SERVICES. REFER TO MECHANICAL DETAILS FOR PIPING
ARRANGEMENT AND INSTALLATION DETAILS. NEW UNIT SHALL BE SUSPENDED FROM THE STRUCTURAL
SLAB ABOVE WITH SPRING ISOLATORS. PROVIDE FLEXIBLE DUCT CONNECTIONS, ACOUSTICALLY LINED
DUCTWORK. PROVIDE CHILLED WATER PIPES FROM BASE BUILDING RISERS. PROVIDE PROGRAMMABLE
THERMOSTAT WHICH DISPLAYS TROUBLE/ALARM & ROOM TEMPERATURE. PROVIDE DRY CONTACTS FOR
LOCAL MONITORING OF TEMPERATURE AND ALARMS. INSTALL FAN COIL UNIT WITH CLEARANCE FOR
FILTER & MAINTENANCE ACCESS. INSTRUCT TENANT ON ACQUIRING A MAINTENANCE CONTRACT FOR
TENANT EQUIPMENT. SITE MEASURE AND CONFIRM THE FINAL LOCATION OF THE FAN COIL UNIT WITH
ENGINEERS PRIOR TO ORDERING. PROVIDE NEW DRIP TRAY. PROVIDE NEW FILTER AND REPLACE PRIOR
TO TURNOVER.

PROVIDE NEW CHILLED WATER SUPPLY AND RETURN PIPING AND CONNECT TO THE EXISTING MAIN
RISERS WHERE SHOWN. SIZE CHILLED WATER PIPING AS INDICATED AND ROUTE HYDRONIC PIPING TO
FAN COIL UNIT AS SHOWN ON PLAN.

VERIFY THAT WHERE EXISTING THERMOSTAT IS CONNECTED. REPORT BACK TO ENGINEERS FOR REVIEW.
ALLOW FOR RELOCATING THERMOSTAT.

PROVIDE NEW/RELOCATED LIGHT TROFFER DIFFUSER (S-1). BALANCE AIR AT NEW/RELOCATED DIFFUSER
TO AIRFLOW RATE (IN CFM) AS SHOWN ON PLAN. REFER TO MECHANICAL SCHEDULE. TYPICAL.

PROVIDE NEW/RELOCATED LINEAR SLOT DIFFUSER (S-2) AS INDICATED IN MECHANICAL SCHEDULES.
BALANCE AIR TO QUANTITY (IN CFM) AS SHOWN ON PLAN. PRIOR TO INSTALLATION COORDINATE WITH
CEILING CONTRACTOR. TYPICAL

PROVIDE NEW/RELOCATED SQUARE PLAQUE DIFFUSER (S-3) AS INDICATED IN MECHANICAL SCHEDULES.
MEASURE THE EXACT DIMENSIONS ON SITE PRIOR TO ORDERING. BALANCE AIR AT NEW DIFFUSER TO
AIRFLOW RATE (IN CFM) AS SHOWN ON PLAN. TYPICAL.

PROVIDE NEW ROUND PLAQUE DIFFUSER (S-4) AS INDICATED IN MECHANICAL SCHEDULES. MOUNT WITH
RIGID ROUND DUCTWORK SIZED TO MATCH INDICATED NECK SIZE. EXACT MOUNTING HEIGHT TO BE
APPROVED BY ENGINEER AND ARCHITECT.  BALANCE AIR AT NEW DIFFUSER TO AIRFLOW RATE (IN CFM)
AS SHOWN ON PLAN. TYPICAL.

PROVIDE NEW LOUVERED FACE DIFFUSER (S-5) AS INDICATED IN MECHANICAL SCHEDULES. MEASURE
THE EXACT DIMENSIONS ON SITE PRIOR TO  ORDERING. BALANCE AIR AT NEW DIFFUSER TO AIRFLOW
RATE (IN CFM) AS SHOWN ON PLAN. GRILLE TO BE PAINTED ON SITE BY GENERAL CONTRACTOR IN
COORDINATION WITH THE ARCHITECT. TYPICAL.

PROVIDE NEW 20/10 EGGCRATE RETURN AIR GRILLE (R-1) AS INDICATED IN MECHANICAL SCHEDULES.
MEASURE THE EXACT DIMENSIONS ON SITE PRIOR TO ORDERING. TYPICAL UNLESS OTHERWISE NOTED.

PROVIDE NEW LOUVERED FACE RETURN GRILLE (R-2) AS INDICATED IN MECHANICAL SCHEDULES.
MEASURE THE EXACT DIMENSIONS ON SITE PRIOR TO ORDERING. GRILLE TO BE PAINTED ON SITE BY
GENERAL CONTRACTOR IN COORDINATION WITH THE ARCHITECT. TYPICAL.

ALL MECHANICAL EQUIPMENT  INCLUDING BUT NOT LIMITED TO DUCTWORK, GRILLE AND DIFFUSERS
WITHIN OPEN CEILING AREA NEED TO BE PAINTED, COORDINATE FINAL FINISH WITH ARCHITECT. NO
INSULATION FOR THE SPIRAL DUCTWORK IN OPEN CEILING AREA.

INSTALL RELOCATED EXHAUST FAN C/W DUCTWORK, SWITCH AND WIRING.

REINSTALL PERIMETER LINEAR DIFFUSER. TYPICAL
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