Base Bid Price Schedule

Cost Item Unit of Measure Price
TH-Finance Space B Renovation
01. Site mobilization Lump Sum
02. Demolition Lump Sum
03. Architectural and Interiors (Walls, Flooring,Ceiling,Glazing, Painting
etc.) Lump Sum
04. Mechanical Lump Sum
05. Electrical Lump Sum
06. Contractor Close-Out Documents and Drawings Lump Sum
07. Cash Allowance - (to be used only after prior approval from the
Town only) Lump Sum 5000
TOTAL COST
Contingency

Cost Item Unit of Measure Price
01. Contingency (to be used at the sole discretion of the Town only) Lump Sum 10000
TOTAL COST

Seperate Price
Cost Item Unit of Measure Price

Carpet removal and supply and installation of new carpet

Lump Sum

TOTAL COST

Unit Prices (Hourly rates)

Unit Price Item

Unit Price - ADD

Unit Price - DEDUCT

Project manager $/hr $/hr
Site Engineer $/hr $/hr
Mechanical engineer $/hr $/hr
Architect $/hr $/hr




