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August 20, 2024, Sent via Email (1 page) 
 

ADDENDUMNO. 1 
 RFTWORK ASSIGNMENT NO. CREM-PMO-24-011 

IN ACCORDANCE WITH 
REQUEST FOR SUPPLIER QUALIFICATION (RFSQ) NO. Doc 3512316731 

Closing August 30, 2024 
 
 
Programming upgrades for Gym and Stage area and AODA at Rexdale Community Hub-21 
Panorama Court as detailed in the consultant’s drawings and specifications documents and 
according to the City’s Contract. 
 
 
REVISED CLOSING DATE:  From August 23, 2024 to August 30,2024 AT 14:00 P.M. (LOCAL 
TORONTO TIME) 
 
Please refer to the above Request for Quotation (RFQ) document in your possession and be advised of the 
following: 
 
 

I. QUESTIONS/ CLARIFICATIONS: 
 

Question 1: Subcontractors are requesting a 1 week extension for additional time to familiarize 
themselves with the documents. 
 
Answer 1: 
From August 23, 2024 to August 30,2024 AT 14:00 P.M. (LOCAL TORONTO TIME) 
 
Question 2: Please provide make, model and specifications for the New Stage Lighting Control Panel as 
per Drawing No. E-1, 3-New Equipment Layout no clear information is provided and nor is provided in 
schedule or scope of work 
 
Answer 2:  
The new stage lighting control panel mentioned in the electrical drawings refers to the ETC ColorSource 
40 Lighting Console (CS40), which is listed on drawing A-3 in the schedule under Area: Back of Stage, 
No. 5, Item Spec. 6. 
 
 
Should you have any questions regarding this addendum, please contact the Roster Captain named below. 
 
Please attach this addendum to your call document and be governed accordingly. Suppliers must 
acknowledge receipt of all addenda in their submission in the space provided on the Bid Form as per 
Clause 1.10 in Part 2 – Form of Agreements (RFSQ) NO. Doc 3512316731. All other aspects of the call 
remain the same. 
 

END OF ADDENDUM NO. 1 
 
Roster Captain Name: Malake AbouHmaid,  
Title: Sr. Project Manager, Project Management Office,  
Division:  CREM 


