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ORILLIA GHQ PROV COMMANDER RENO 
 

777 Memorial Ave Orillia, ON 

Project No. 1103395-274117 

29/08/2024 

 
 
 

This Invitation to Bid Closes before  
2:00:00 p.m. on September 24, 2024 

unless otherwise stated in an Addendum. 
 
 
ONLY CONTRACTORS ON IO VOR LIST INVITED SPECIFICALLY TO THIS SOLICITATION 
MAY BID THIS PROJECT 
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1. INTRODUCTION 

1.1. Project Description 

Orillia GHQ Prov Commander Reno 

1.2. General Description of Work 

1.2.1. Modify existing Provincial Commander Office space at B25370 to 
accommodate two additional offices. 

1.2.2. Deputy’s Suite: 
1.2.2.1. Remove the existing storage room and relocate the 3 x admin 

cubicles to that area. 
1.2.2.2. Relocate the door into the deputy’s suite. 
1.2.2.3. Create 2 x new offices: 

1.2.2.3.1. 1 x Provincial Commander’s office 
1.2.2.3.2. 1 x Executive office 

1.2.3. Executive Lounge: 
1.2.3.1. Relocate storage room from Deputy’s Suite to the Executive 

Boardroom – include Prove Safe Station with ballistic paneling. Existing 
door to remain. 

1.2.3.2. New entry / door into the lounge required. 
1.2.3.3. Scope of work include demo/build of walls, changeout lighting, 

flooring & wall finishes, electrical/data work as required. 
1.2.3.4. OPP assumes responsibility for relocating the existing furniture. 
1.2.3.5. MOP’s will be required due to Client’s use of workspace. 

1.2.4. Please refer to the uploaded supporting documents; 
1.2.4.1. 01590-MECH-OPP Headquarter Commander Office Reno-

IFP&IFT.pdf 
1.2.4.2. 2024-08-21 (1103395) 777 Memorial Ave.-Orillia GHQ Prov 

Commander Reno_A-IFP&IFT.pdf 
1.2.4.3. 29999_Colliers_HBMS Report_OPP Orillia GHQ Prov Commander 

Reno Project_R.pdf 
1.2.4.4. AE-23301-DRAW-E001-E004-R01.pdf 
 

 Contractors / Consultants are required to have Lead Awareness Training 
and follow the OPP GHQ Lead Management Plan. 

 OPP clearance is a mandatory requirement  

 All  work to be performed after-hours (5:00PM-7:00AM), No work will be 
allowed during normal business hours 

 
 

1.3. Schedule 
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1.3.1. The following are Project Milestone Dates:  

 

Tender Issued:   29/08/2024   

Site Visit:    September 10, 2024 

Query End:     September 17, 2024 

Tender Closing:   September 24, 2024 

Substantial Performance:  On or before Jan 10, 2025 

Ready for Takeover:  On or before Jan 10, 2025 

Total Performance:    On or before April 30, 2025 

1.3.2. Time will be of the essence of the Contract. 

1.4. Definitions 

1.4.1. Owner and Project Manager, acting on behalf of Ontario Infrastructure and Lands 

Corporation (OILC): 

Colliers Project Leaders Inc. 
5255 Orbitor Drive , Mississauga, Ontario, L4W 5M6 , Canada 
Contact: Mihaela Murariu 
Tel:  437 237 5138  

1.4.2. Prime Consultant: 

DeBortoli Design Inc 
8 Selvapiano Crescent, Vaughan, ON L4H 0X2  CANADA 
Contact:  John DeBortoli 
Tel:   416-457-7126 
 

1.4.3. Advisor: means any person or firm retained to provide professional advice to any 

one of the Owner, a Bidder, or a Bidder Team Member as applicable 

1.4.4. Applicable Law: means provincial laws of Ontario and federal laws of Canada 

1.4.5. Bid: defined in Instructions to Bidders section 4.1.1 

1.4.6. Bid Documents: are the documents issued or made available to Bidders for the 

purpose of preparing a Bid 

1.4.7. Bidder: prequalified general contractors on the OILC Vendor of Record (VOR) 

list. The invited General Contractor who submits a Bid 

1.4.8. Bid Call Process: is defined as the process for the Bid Call 

1.4.9. Bid, Offer, or Bidding: act of submitting an offer consistent with the requirements 

herein 

1.4.10. Bid Price: monetary sum identified in the Bid Form 
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1.4.11. Bid Team Members: means all members of the Bidder team that were identified 

in the RFT process and were prequalified as a Bidder team to submit a Bid in this 

Instruction to Bidders 

1.4.12. Bid Validity Period: is defined in Document 00 41 13 Other Declarations 

1.4.13. Confidential Information: information of the Crown or of Colliers Project Leaders 

Inc/IO, other than confidential information which is disclosed to Bidders in the 

normal course of the Bidding process, where the Confidential Information is 

relevant to the Work required by the Bid Documents, their pricing or the Bid 

evaluation process. 

1.4.14. Contact Person: is defined in Instructions to Bidders section 3.5.2 

1.4.15. Contract:  are those documents listed as the “Contract” Instruction to Bidders 

Section 7.1.3 

1.4.16. General RFI’s: is defined in Instruction to Bidders section 3.5 

1.4.17. Ineligible Persons Affiliate: is defined in Instructions to Bidders Section 9.2.3 

1.4.18. Ineligible Persons: is defined in Instructions to Bidders Section 9.2.1 

1.4.19. Prohibited Act: means; 

1.4.19.1. offering, giving or agreeing to give to the Owner, IO or any 

public body (or anyone employed by or acting on their behalf), or 

to any family member of such person, any gift or consideration of 

any kind as an inducement or reward: 

1.4.19.1.1. for doing or not doing, or for having done or not 

having done, any act in relation to a Bidder becoming a 

Successful Bidder; or 

1.4.19.1.2. for showing or not showing favour or disfavour to 

any person in relation to a Bidder’s Bid; 

provided that this definition shall not apply to a Bidder or Bidder 

Team Member (or anyone employed by or acting on their behalf) 

providing consideration to the Owner, IO or any public body in the 

ordinary course; 

1.4.19.2. entering into any other agreement with the Owner, IO or 

any public body in connection with the Project if a commission or a 

fee has been paid or has been agreed to be paid by a Bidder or 

any Bidder Team Members, Key Individuals or any of their 

Affiliates, or on its behalf or to its knowledge, to the Owner, IO or 

any public body (or anyone employed by or acting on their behalf), 
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or to any family member of such person, unless, before the 

relevant agreement is entered into, particulars of any such 

commission or fee have been disclosed in writing to the Owner, 

IO, provided that this definition shall not apply to a fee or 

commission paid by the Bidder or any Bidder Team Member or 

any of their Affiliates (or anyone employed by or acting on their 

behalf) to the Owner, IO or any public body pursuant to an 

agreement where such fee or commission is paid in the ordinary 

course without contravening the intent of this section; 

1.4.19.3. breaching or committing any offence under Applicable Law 

in respect of corrupt or fraudulent acts in relation to this Bid Call 

Process; or 

1.4.19.4. defrauding or attempting to defraud or conspiring to 

defraud IO or any other public body; 

1.4.20. Project: is defined in Instructions to Bidders Section 1 

1.4.21. Restricted Person: means any person who, or any member of a group of persons 

acting together, any one of which: 

1.4.21.1. has, directly or indirectly, its principal or controlling office in 

a country that is subject to any economic or political sanctions 

imposed by Canada or Ontario; 

1.4.21.2. has as its primary business the illegal manufacture, sale, 

distribution or promotion of narcotics substances or arms, or is or 

has been involved in terrorism; 

1.4.21.3. in the case of an individual, he or she (or in the case of a 

legal entity, any members of its board of directors or its senior 

executive managers) has been sentenced to imprisonment or 

otherwise given a custodial sentence, other than a suspended 

sentence, for any criminal offence or for any offence under any 

Provincial statute, other than offences under the Highway Traffic 

Act (Ontario) or corresponding legislation in any other jurisdiction, 

or under any municipal laws, less than five years prior to the date 

at which the consideration of whether such individual is a 

“Restricted Person” is made hereunder; 

1.4.21.4. has as its primary business the acquisition of distressed 

assets or investments in companies or organizations which are or 

are believed to be insolvent or in a financial standstill situation or 

potentially insolvent; 
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1.4.21.5. is  subject to a material claim of IO or the Province under 

any proceedings (including regulatory proceedings) which have 

been concluded or are pending at the time at which the 

consideration of whether such person is a “Restricted Person” is 

made hereunder, and which (in respect of any such pending 

claim, if it were to be successful) would, in IOs’ view, in either 

case, be reasonably likely to materially affect the ability of the 

Bidder to perform its obligations under the Contract, if it were to 

become the Successful Bidder under the Bid Call Process; or 

1.4.21.6. has a material interest in the production of tobacco 

products; 

1.4.22. RFI: Includes General RFI’s and Commercially Confidential RFI’s 

 

1.4.23. Signing Party or Signing Parties: is defined as the Party or Parties who sign the 

Contract 

1.4.24. Successful Bidder: the compliant Bidder, which, having achieved the highest 

scoring of its Bid, will be awarded a contract contingent upon approval by OILC. 

1.4.25. Technical Submission: means the combination of relevant team experience and 

qualifications and, the Project Work Plan 

1.4.26. Technical Score: means the aggregated score of the Technical Submission 

1.4.27. Technical Evaluation: means the act of assessing a Technical Submission for the 

purposes of determining a Technical Score. 

1.4.28. Tender Documents: means Bid Documents. 

2. APPLICABLE LAW, ATTORNMENT AND LIMIT ON LIABILITY  

2.1. This Bid Call Process shall be governed and construed in accordance with Applicable 

Law. 

2.2. The Bidder agrees that, 

2.2.1. any action or proceeding relating to this Bid Call Process shall be brought in any 

court of competent jurisdiction in the Province of Ontario and for that purpose the 

Bidder irrevocably and unconditionally attorns and submits to the jurisdiction of that 

Ontario court; 

2.2.2. it irrevocably waives any right to and shall not oppose any Ontario action or 

proceeding relating to this Bid Call Process on any jurisdictional basis, including 

forum non conveniens; and 
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2.2.3. it shall not oppose the enforcement against it, in any other jurisdiction, of any 

judgement or order duly obtained from an Ontario court as contemplated by this 

Instruction to Bidders Section 2. 

3. BID INFORMATION 

3.1. Document Availability 

3.1.1. Bid Documents will be distributed by the Owner electronically via merx.com. 

3.2. Non-Disclosure Agreement  

 
3.2.1. Prior to release of any confidential Bid Documents or Confidential Information to 

the Bidder and prior to any site visit each Bidder must have completed and returned 

the Non-Disclosure Agreement (NDA) to the Owner. 

3.2.2. Failure to comply with these requirements shall render the potential Bidder 

ineligible to participate in the mandatory site visit, receive the Tender Documents, 

and the Owner’s acceptance of their bid. 

3.3. Document Examination 

3.3.1. Upon receipt of Bid Documents the Bidder shall verify that the Bid Documents 

are complete.  The Bidder shall immediately notify the Owner of any discrepancies, 

errors, inconsistencies or omissions in the Bid Documents. 

3.4. Conflicts or Inconsistencies in Bid Documents   

3.4.1. For the purposes of the Bid Call Process, if there are any conflicts or 

inconsistencies among terms and conditions of the documents comprising the Bid 

Documents the following shall apply: 

3.4.1.1. In respect of all matters of interpretation of information 

provided during this Bid Call Process, the documents that will 

form the Contract shall prevail over this Instructions to Bidders 

and all other Bid Documents in the order of priority listed in 

section 7.1.3.; and 

3.4.1.2. For the purposes of resolving conflicts or inconsistencies 

among the documents that constitute the Contract, the provisions 

of the Contract dealing with conflicts or inconsistencies shall 

govern. 

3.4.2. Despite Section 3.4.1, if the Bidder believes that there is any term or condition in 

any Bid Documents that is ambiguous, or that conflicts or is inconsistent with any 

other term or condition in the Bid Documents, the Bidder shall notify the Owner of 

that ambiguity, conflict or inconsistency in accordance with Instructions to Bidders 
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Section 3.5.2, and, for greater clarity, by the deadline set out in Instructions to 

Bidders Section 3.5.1 for the submission of RFIs. 

3.5. Inquiries/RFI’s  

3.5.1. The last date for receipt of inquiries from Bidders is 17:00:00 on the Query End 

Date. 

3.5.2. Address all queries during the Bid period shall be submitted via Merx.com: 

3.5.3. All replies shall be responded to via Merx.com.  

3.5.4. Verbal responses to Bidders’ queries shall not be binding upon the Owner unless 

confirmed by written Addenda. 

3.6. Clarification/RFI Submission Process   

3.6.1. In addition to the requirement set out in Instructions to Bidders Section 3.5.2, the 

following rules shall apply to Bidders when submitting questions or requests for 

information (“RFIs”) to the Owner during the Bid Call Process: 

3.6.1.1. Bidders are permitted to submit RFIs categorized as follows: 

3.6.1.2. RFIs that are of general application and that would apply to other Bidders 

(“General RFIs”); and 

3.6.1.3. RFIs that the Bidder considers to be commercially sensitive or 

confidential to that particular Bidder (“Commercially Confidential RFIs”); 

3.6.2. If the Owner disagrees with the Bidder’s categorization of an RFI as a 

Commercially Confidential RFI, the Owner will give the Bidder an opportunity to 

either categorize the RFI as a General RFI or to withdraw the RFI; 

3.6.3. If the Owner determines, in their sole discretion, that a Commercially Confidential 

RFI, even if it is withdrawn by a Bidder, is of general application or would provide a 

significant clarification of the Bid Documents or Bid Call Process to Bidders, the 

Owner may issue a clarification to Bidders that deals with the same subject matter 

as the withdrawn Commercially Confidential RFI; and 

3.6.4. If the Owner agrees with the Bidders’ categorization of a Commercially 

Confidential RFI, then Owner will provide a response to that RFI to only the Bidder 

that submitted the RFI. 

3.6.5. Responses to RFIs prepared and circulated by the Owner are not Bid Documents 

and do not amend the Bid Documents.  If, in the Owners’ sole discretion, responses 

to RFIs require an amendment to the Bid Documents, such amendment will be 

prepared and circulated by Addendum in accordance with Instructions to Bidders 

Section 3.7.  Only a response to an RFI that has been incorporated into or issued 
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as an Addendum will modify or amend the Bid Documents and, otherwise, RFIs will 

have no force or effect whatsoever and shall not be relied upon by any Bidder. 

3.6.6. Bidders shall submit RFIs in accordance with the deadlines set out in section  

3.6.7. Bidders shall submit all RFIs to the Contact Person electronically in accordance 

with the instructions set out Section 3.5.2 of this document. 

3.6.8. The Owner will respond to RFIs in written responses circulated to Bidders in 

accordance with section 3.5. the Owner may, in their sole discretion, distribute 

responses to RFIs of a minor or administrative nature to only the Bidder who 

submitted the minor or administrative RFI. 

3.6.9. It is the Bidder’s obligation to seek clarification from the Owner of any matter it 

considers to be unclear in accordance with Instructions to Bidders section 3.5.2, 

and, for greater clarity, by the deadline set out in section 3.5.1.  Neither the Owner, 

IO nor the Government of Ontario are responsible in any way whatsoever for any 

misunderstanding by the Bidders or any of its Bidder Team Members of the Bid 

Documents, responses to RFIs, any documents uploaded to Merx.com or any other 

type of information provided by or communication made by the Owner, IO or the 

Government of Ontario. 

3.7. Addenda 

3.7.1. During the Bid period Bidders may be advised by Addenda of required additions 

to, deletions from, or modifications to the requirements of the Bid Documents. The 

information contained in the Addenda may supersede and amend the Drawings, 

Specifications and Schedules. 

3.7.2. All Addenda issued during the Bid period shall become part of the Contract 

Documents. Bidders shall include for all costs associated with these Addenda in 

their Bid Price. 

3.7.3. Bidders shall insert in the spaces provided in the Bid Form the number of all 

Addenda received by the Bidder during the Bid period. If no Addenda have been 

received, the word “NONE” shall be inserted in the space provided. 

3.8. Mandatory Bidders’ Site Visit 

 

3.8.1. Bidders shall attend the mandatory site visit and ensure they register his/her 

name, title and company name with the Colliers Project Leaders Inc representative. 

Failure to attend and to register will result in the Bid not being accepted. 
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3.8.2. The site visit will commence at 1:00PM on September 10, 2024 at the site, 

The Lincoln M Alexander Building, 777 Memorial Ave Orillia, ON. Bidders are 

to meet with the Project Manager in the lobby. 

3.8.3. Each Bidder and each of its Bidder Team Members is solely responsible, at its 

own cost and expense, to carry out its own independent research and due diligence 

and to perform any other investigations, including seeking independent advice, 

considered necessary by the Bidder to satisfy itself as to all existing conditions 

affecting the Project or the Contract.  The Bidders’ and Bidder Team Members’ 

obligations set out in this Section 3.8 apply irrespective of any Documents 

uploaded to Merx.com or information contained in the Bid Documents or in 

responses to RFIs.  The Bidders’ and Bidder Team Members’ obligation to carry 

out independent research, investigations, due diligence or to seek independent 

advice or, if applicable, their ability to rely on information provided by the Owner is 

more particularly set out in Contract. If, as a result of any independent research, 

investigations, due diligence, or independent advice, a Bidder believes that there is 

any insufficiency in the lands for the purpose of performing the Work, the Bidder 

shall immediately, and at its own cost and expense, notify the Owner and provide 

all details the Owner may request in considering the issue. 

3.8.4. Except as explicitly provided in the Contract, the Owner does not represent or 

warrant the accuracy or completeness of any information set out in the Bid 

Documents or made available to Bidders or Bidder Team Members in Merx.com as 

background information or of any other background or reference information or 

documents prepared by the Owner or by third parties and which may be made 

available to Bidder or Bidder Team Members by or through the Owner.  Bidders 

and Bidder Team Members shall make such independent assessments as they 

consider necessary to verify and confirm the accuracy and completeness of all 

such information as any use of or reliance by Bidders or Bidder Team Members on 

any and all such information shall be at the Bidders’ and Bidder Team Members’ 

sole risk and without recourse against the Owner, IO or the Government of Ontario. 

3.8.5. Bidders shall, before submitting a Bid: 

3.8.5.1. Examine and read the Bid Documents thoroughly; 

3.8.5.2. Visit the site and its surroundings to become familiar with the local 

and other conditions affecting the Work; 

3.8.5.3. Consider the effect of regulatory requirements applicable to the 

Work; 

3.8.5.4. Study and correlate Bidder’s observations with the Bid Documents; 
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3.8.5.5. Immediately notify the contact person specified in section 3.5.2 of all 

perceived errors, omissions, conflicts and discrepancies in the Bid 

Documents; and 

3.8.5.6. Be satisfied that the Bidder understands the Bid Documents and is 

competent to undertake the Work.  The Owner has full discretion to 

schedule additional site visits if deemed necessary to accommodate 

the interest of Bidders.  

3.8.6. The facility is a secure site; therefore picture taking may not be permitted. 

Bidders requesting to take pictures or bring their camera into the facility during the 

site visit, must be granted approval from the Project Manager. 

3.8.7. Bidders attending the site visit are subject to a Canadian Police Information 

Check (CPIC) conducted by the Ontario Provincial Police staff at the 

Detachment/General Headquarters on arrival at the site and prior to access into the 

facility. 

3.9. Bid Submission 

3.9.1. The Owner will accept Bid Submissions received via Merx.com only.  

 

3.9.2. Bidders shall review the tender documents and upload all required sections, 

compiled into pdf documents to Merx.com. 

 

3.9.3. Electronic Contract Security is to be uploaded to Merx.com separately as per 

section 4.9. 

 

3.9.4. For all inquiries regarding the process of electronic submissions contact Merx 

directly at 1-800-964-6379 or by email at merx@merx.com.   

3.10. Bid Closing Location, Date and Time 

3.10.1. Only Bids received via Merx.com prior to 2:00:00 p.m. on September 24, 2024 

will be considered.  

3.10.2. Bidders shall be solely responsible to upload their Bids in the manner and time 

prescribed.   

3.10.3. For more information please go to: merx.com 

3.11. Bid Amendments 

3.11.1. The Bidder acknowledges that any Bid is subject to the terms and conditions of 

this Bid Call.  
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3.11.2. Amendments to a Bid price must be in the form of a new complete submission in 

compliance with section 3.9 via merx.com. 

3.12. Posting of Bid Results 

3.12.1. The Owner may post the results of the Bid Price on Merx.com within 24 hours of 

the completion of the evaluation process.  

3.12.2. Posting of Bid Prices will be unofficial and will remain under review by the Owner 

until notification of award. 

3.12.3. Any time after the Successful Bidder has been identified, the Owner will formally 

notify all Bidders via Merx.com who were not successful in the Bid Call Process 

that they have not been selected.  Notwithstanding such notification, the Bidders’ 

Bid shall be irrevocable until the expiration of the Bid Validity Period (or extended 

Bid Validity Period, if applicable). 

3.13. Debrief 

3.13.1. Bidders may request a debriefing after receipt of a Notification of Award. Bidder 

requests must be in writing to the Colliers Project Leaders Inc Project Manager no 

later than 30 days of receipt of the notification. The Owner will determine the format 

and contents of the debriefing session.  

3.14. Procurement Policy 

Infrastructure Ontario’s (IO) procurement policy (“Procurement Policy”) applies to all 

Bidders of this solicitation, as well as to the Successful Bidder.  The Procurement Policy 

is available on IO’s website: https://www.infrastructureontario.ca/Procurement. Bidders 

are responsible to review the Procurement Policy and ensure that their conduct 

complies with the Procurement Policy at all times. 

4. BID SUBMISSION 

4.1. Bid Contents 

4.1.1. The Bid Submission shall consist of the following documents compiled into pdf 

documents: 

 Part 1 Technical 

o Contract Security in electronically verifiable pdf format as per 

section 4.9 and 5.4.1.4   

o The following shall be compiled into one pdf. document 

 Construction Project Manager – Resume,  

 Construction Superintendent – Resume,  

 Reference Projects,  

 Project Work Plan  
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 Any other document required for this Bid Call other than 

Part 2 Bid Form (Technical document shall not include any 

financial information) 

 

 Part 2 Bid Form 

o Bid Form shall be in the form included as part of the Tender 

Documents 

o If the Part 1 – Technical component of the Second Stage Proposal 

reveals any financial information the Second Stage Proposal may 

be deemed non-compliant at Colliers’ sole discretion and no 

further evaluation will be completed. 

 

 

 Cost Breakdown shall be submitted as per section 8 of this document 

 

4.2. Bid Form  

4.2.1. Bidders shall submit their bids on the supplied Bid Form (Document 00 41 13) 

without interlineations, alterations or erasures.  

4.2.2.    Signatures shall be longhand and executed by a person(s) authorized to bind the 

Company. 

4.3. Withdrawal of Bids 

4.3.1. A Bidder may withdraw its Bid via Merx.com anytime prior to the Submission 
Deadline.  
 

4.3.2. Withdrawn Bids may be resubmitted providing the resubmitted Bid is received 
through merx.com specified in Instructions to Bidders section 4, before the 
submission deadline. 
 

4.3.3. Bids may not be withdrawn after the Submission Deadline and shall be open to 
acceptance by the Owner until: 
 

4.3.3.1. Some other Bidder has entered into a contract with IO for the 
performance of Work; or 
 

4.3.3.2. Until the end of the Bid Validity Period. 
 

4.4.  Bidder Costs 

4.4.1. The Bidder and the Bidder Team Members shall bear all costs and expenses 

incurred by them relating to any aspect of their participation in this Bid Call 

Process, including all costs and expenses related to the Bidder’s involvement in: 

4.4.1.1. the preparation, presentation and submission of their Bids; 
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4.4.1.2. attendance at any meeting with the Owner; 

4.4.1.3. due diligence and information gathering processes; 

4.4.1.4. site visits or additional visits; 

4.4.1.5. preparation of responses to questions or requests for information from the 

Owner; and 

4.4.1.6. preparation of the Bidder’s own RFIs during the clarification process. 

 

4.5. Cash Allowances 

All Cash Allowance items listed in the Bid Form and as described in the 

Bid Documents shall be subject to the requirements of the General 

Conditions as modified by the Supplementary Conditions. 

The total value of all Cash Allowance items shall be included in the Bid 

Price. 

Whether items on the Cash Allowance list are ultimately tendered by the 

Owner or the Contractor, the Contractor shall contract with the selected 

suppliers and/or subcontractors, for execution of the parts of the Work 

identified under these Cash Allowances. 

 

Such suppliers and subcontractors shall have the same status as other 

suppliers and subcontractors on the Work and the Contractor shall be 

as responsible for such suppliers and subcontractors, so nominated, as 

for the Contractor’s other suppliers and subcontractors on the Work. 

4.6. Itemized Prices  

Itemized prices shall include all labour, materials, products, equipment, 

services, and respective overhead, profit, taxes (excluding HST), 

disbursements and related charges required to provide these items and 

represent total amounts which will be deducted from the Contract Price 

if these items are not required to be included in the Contract, with no 

change to Contract Time unless otherwise stated with the respective 

Itemized Price. 

All Itemized Price items listed in the Bid Form and as described in the 

Bid Documents shall have the appropriate price inserted adjacent to 

each item by the Bidder and be included in the Bid Price.  

4.7. Separate Prices 
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All Separate Price items listed in the Bid Form and as described in the 

Bid Documents shall have the appropriate price inserted adjacent to 

each item by the Bidder and be excluded from the Bid Price. 

Separate Prices shall include all labour, materials, products, equipment, 

services, and respective overhead, profit, taxes (excluding HST), 

disbursements and related charges required to provide these items and 

represent the total amounts which will be added to the Contract Price if 

these items are required to be included in the Contract, with no change 

to Contract unless otherwise stated with the respective Separate Price. 

4.8. Unit Prices 

Unit Price items listed in the Bid Form and as described in the Bid 

Documents shall be used throughout the project duration to ascertain 

the value of changes in the Work and to adjust the Contract Price as 

and when required. The Unit prices are to be consistent with the rates 

used in the preparation of the Bid Price. 

Unit prices shall include all labour, materials, products, equipment, 

services, and respective overhead, profit, taxes (excluding HST), 

disbursements and related charges and represent the actual addition for 

extra Work or credit for deleted Work, to Contract Price.  

The Owner shall be under no obligation to accept the Unit Prices as 

submitted.  Instead, the submitted Unit Prices shall be subject to review, 

negotiation and modification as mutually agreed-upon by the parties, 

prior to finalization of the Contract. 

4.9. Contract Security 

4.9.1. Submit an Electronic Bid Bond digitally verifiable and the results of the digital 

verification process shall provide a clear and immediate indication that the 

document received is the true document executed and that the content has not 

been changed or altered. Instructions for performing the digital verification shall be 

included with the bond. This Bond must be in the amount of 10% of the Bid price, 

which is to remain in effect for the validity period identified in the Bid Form. 

4.9.2. Submit an Electronic Agreement to Bond digitally verifiable and the results of the 

digital verification process shall provide a clear and immediate indication that the 

document received is the true document executed and that the content has not 

been changed or altered. Instructions for performing the digital verification shall be 

included with the bond.  This Bond must be in conformance with the requirements 

set out in GC 11.2 CONTRACT SECURITY and as modified by the Supplementary 

Conditions.    
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For further information regarding e-Bonding please go to http://www.surety-

canada.com/en/ebonding/index.html 

4.9.3. Provided that there is substantial compliance with the requirements of 

paragraphs 4.9.1 and 4.9.2, the Owner reserves the right to ask for clarifications 

relating to any technical errors or irregularities in such electronic submissions. The 

Bidder must respond to such request for clarifications within 24 hours. 

4.10. Construction Project Manager - Resume   

4.10.1. Submit a resume, not to exceed two pages in length, for the Construction Project 

Manager proposed to lead the Bidder’s project team, detailing the project specific 

qualifications and relevant experience of the proposed individual. Identify the 

Construction Project Manager’s committed time allocation/involvement in the 

Project, presented as the number of hours spent on the project per week for the 

duration of the project. 

4.11.  Construction Superintendent – Resume 

4.11.1. Submit a resume, not to exceed two pages in length, for the Bidder’s proposed 

Construction Superintendent, detailing the project specific qualifications and 

relevant experience of the proposed individual.  

4.12.  Reference Projects 

4.12.1. Using Document 00 41 16 – Reference Projects, submit details of two (2) 

projects of similar size, scope and complexity. 

4.12.2. Preference will be given to Reference Projects that have achieved Substantial 

Completion by the Bidder within the last 10 years. 

4.12.3.   Preference will be given to Reference Projects where the Bidder can 

demonstrate that the Project Manager and Superintendent have worked together 

4.12.4. The Owner reserves the right to contact at its sole discretion, any references 

provided by the proponents to obtain clarification relating to the information. 

4.13.  Project Work Plan 

4.13.1. Submit a proposed Work Plan demonstrating the Bidder’s understanding of the 

project and an action plan to deal with the following during the construction period: 

 ability to gather resources, initiate project and mobilize on site within 

a reasonable time; and  

 change management process, keeping costs low and providing cost 

effective options for the Owner; and 
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 schedule management process, understanding that time is of the 

essence and committing to achieving the established Substantial 

Performance date; and  

 quality management: maintain quality assurance and control in the 

workmanship of subcontractor and trades on site; and 

 project close-out: strategy for closing out a project within a 

reasonable period, including completion of deficiencies and 

submission of closeout materials. 

 
5. EVALUATION OF BIDS 

5.1. General 

5.1.1. The Owner will establish an evaluation team to evaluate Bid Submissions.  

The evaluation team will reach consensus on a single technical score per 

Bidder. 

5.1.2. Compliant Bid Submissions will be evaluated and scored based on the 

following points breakdown: 

 

Bid Price 70 points 

Resumes & Reference Projects 20 points 

Project Work Plan 10 points 

 

Total 100 points  

5.1.3. Minimum Technical Score 

Submissions that receive less than 60% of the Technical Evaluation after 

VPP deductions (if any) have been applied will not be evaluated further, 

meaning the Financial submission will not be opened. 

5.1.4. It is the Owner’s intent to award a Contract to the highest scoring 

compliant Bidder that has met all the tender submission requirements. 

5.1.5. If the evaluation of Bid submissions results in two or more submissions 
achieving equal Total Scores (the Total Score being the sum of the Bid 
Price Score, the Resumes and Reference Projects Score, and the Project 
Work Plan Score), then the Successful Bidder shall be the Bidder with the 
highest Bid Price Score.  

 

5.2. Offer Acceptance/Rejection/General Rights of the Owner 
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5.2.1. Bids shall remain irrevocable for acceptance for a period of sixty days 

after the Bid Closing Date. 

5.2.2. The Owner reserves the right, in its absolute discretion, to: 

a. Reject the Key Individuals proposed in a Bid and, if not satisfactorily 
substituted, reject the Bid; 

b. Accept any Bid in whole or in part, in its sole and absolute discretion; 

c. Elect to discontinue the Bid Call Process at any time before the end 
of the Bid Call Process; 

d. Waive any irregularities in any Bid; 

e. Reject any or all Bids; 

f. Request written clarification from any Bidder and incorporate a 
Bidder’s response to that request for clarification into the Bidder’s 
Bid; 

g. Verify with any Bidder or with a third party any information in a Bid; 

h. Make changes, including substantial changes, to this invitation to bid 
provided that those changes are issued by way of addenda in the 
manner set out in this invitation to Bid; 

i. Alter the schedule, Bid call process, procedures or objective of the 
Contract or any other aspects of the Bid call, as it may determine in 
its sole and absolute discretion; 

j. Cancel the Bid call at any time without incurring any liability 
whatsoever to any Bidder; 

k. Re-advertise for new Bids;  

l. Negotiate a Contract with the highest scoring compliant Bidder in 
circumstances where the Owner needs to request an extension to 
the Bid irrevocability period or the Bids exceed the Owners’ budget, 
and 

m. Accept the Bid, which, in the Owner’s sole judgment, is most 
advantageous to its own corporate needs, whether or not such Bid 
contains the lowest Bid Price. 

n. Accept a Bid where the Bid Price is indicated in numerals where the 
Owner determines, in its sole discretion, that the Bid Price is legible; 

o. Rescind any Contract awarded to Bidder in the event that the Owner, 
in its sole and absolute discretion, determines that the Bidder has not 
complied with or adhered to its requirements and obligations under 
the Contract. 
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5.2.3. Without limitation to any other rights of the Owner hereunder, in order to 
ensure the integrity, openness and transparency of the Bid Call Process, 
the Owner may, in their sole discretion: 

a. impose at any time on all Bidders and any Bidder Team Members 
additional conditions, requirements or measures with respect to 
bidding practices or ethical behaviour of the Bidders and Bidder 
Team Members; and 

b. require that any or all Bidders and/or any Bidder Team Member at 
any time during the Bid Call Process provide the Owner with 
copies of its internal policies, processes and controls establishing 
ethical standards for its bidding practices and evidence of 
compliance by the Bidder and all Bidder Team Members with such 
policies, processes and controls. 

5.2.4. Further to Instructions to Bidders Sections 5.2 and in the event that any 
Bidder and/or Bidder Team Member: 

a. fails to comply with any requirement prescribed by the Owner 
pursuant to Instructions to Bidders Section 5.2, or 

b. complies with the Owners’ requirement as prescribed in 
accordance with Instructions to Bidders section 5.2, but the Owner 
determine that any Bidder and/or Bidder Team Member has or 
may have engaged in inappropriate bidding practices or unethical 
behaviour, 

5.2.5. The Owner shall have the right, at any time and in their sole discretion to 
reject and not consider a Bid from a Bidder, to require the Bidder to 
remove and/or replace any Bidder Team Member or to otherwise elect 
not to proceed further in the procurement process with such Bidder. 

5.3. Special Circumstances 

5.3.1. If the Owner determines that all of the Bids submitted are non-compliant, 
the Owner may, in their sole discretion: 

a. take any action in accordance with Instructions to Bidders Section 
5.2; 

b. enter into negotiations with any one of the Bidders to attempt to 
finalize an agreement. 

5.3.2. If the Owner receives, one Bid and that Bid is compliant; or more than 
one Bid, but only one compliant Bid, 

a. The Owner may, in their sole discretion: 

b. take any action in accordance with Instructions to Bidders section 
5.2; or 
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c. enter into negotiations with the Bidder that submitted a compliant 
Bid. 

5.3.3. The Owner may, in their sole discretion, waive a failure to comply with the 
requirements of the Bid Documents. The Owner may, in their sole 
discretion, decline to disqualify a non-compliant Bid. 

 

5.4. Mandatory Requirements 

5.4.1. Bid Form 

The Bid Form is a mandatory submission requirement.  A Bid Form that is 

unsigned, or improperly signed, conditional, illegible, obscure, contain 

arithmetical errors, erasures, alterations, or irregularities of any kind may 

be declared informal and rejected. 

 

5.4.1.1.  Conflict of Interest Declaration 

a. Each Bidder must include in its Bid confirmation that the Bidder 

does not and will not have any actual, potential, or perceived 

conflict of interest or any other type of unfair advantage in 

submitting its Bid or, if selected, with the contractual obligations 

of the Bidder as Contractor under the Contract. Where 

applicable, a Bidder must declare in its Bid any situation that 

may be a conflict of interest, actual or perceived, in submitting its 

Bid or, if selected, with the contractual obligations of the Bidder 

as Contractor under the Agreement as defined in Instructions to 

Bidders section 9. 

b. In addition to the other information and representations made by 

each Bidder in the completed Bid Form, each Bidder will be 

assessed based upon whether or not it has an actual or potential 

Conflict of Interest, and if so, does that conflict prevent the 

Bidder from being awarded the Contract. 

c. If the Bidder does not disclose any information concerning a 

Conflict of Interest in the completed Bid Form, the Bidder, by 

submitting the completed Document 00 41 10 - Bid Form, 

warrants that to its best knowledge and belief, no actual or 

potential Conflict of Interest exists with respect to the Bid or 

performance of the contemplated Contract. The definitions in 

these Instructions to Bidders should be referred to by Bidders 

while completing the conflict portions in the Bid Form 

d. The Bid of any Bidder may be disqualified where the Bidder fails 

to provide confirmation of the foregoing or makes 
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misrepresentations regarding any of the above.  Bidders who, in 

the sole opinion of the Owner, are found to have a Conflict of 

Interest may be disqualified. Further, the Owner shall have the 

right to rescind any Contract with the selected Bidder in the 

event that the Owner in their sole discretion determines that the 

selected Bidder has made a misrepresentation regarding any of 

the above, in addition to or in lieu of any other remedies that the 

Owner has in law or in equity. 

5.4.1.2. Confidential Information 

 

Each Bidder shall confirm in the Bid Form that it does not 

possess and has not previously possessed any Confidential 

Information.  Failure to abide this requirement may render the 

Bid non-compliant. 

5.4.1.3.  Litigation History 

a. The Bidder, by submitting the Bid, warrants and represents that 

it is not currently engaged in litigation other than those situations 

explicitly disclosed in the completed Bid Form.  Where the 

Owner discovers a Bidder’s misrepresentation of the facts in the 

completed Bid Form or its failure to disclose its litigation history 

as described herein, the Owner may disqualify the Bidder or 

terminate the Contract awarded to the Successful Bidder. 

b. The Owner will be assessing each Bidder and reserves the right 

to assess any related entities who share all or some of the same 

directors and officers as the Bidder in light of past or current 

litigation to determine if the Owner and/or the Ontario 

government would face unacceptable risks if the Owner were to 

enter into a Contract with the Bidder.  The Owner reserves the 

right to disqualify the Bidder from this invitation to bid or 

terminate the Contract awarded to the Successful Bidder as a 

result of its assessment of the risks of entering into a Contract 

with that Bidder. 

c. Regardless of when any litigation was commenced, the Owner 

reserves the right to disqualify the Bidder from this Bid Call 

Process or terminate the Contract following award to the 

Successful Bidder as a result of its own assessment of the risks 

of entering into a Contract with that Bidder. 

5.4.1.4. Contract Security 

 

The Contract Security as referred to in section 4.9, issued to 
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Colliers Project Leaders Inc. is a mandatory submission 

requirement.  Contract Security that does not satisfy the 

requirements of the General Conditions and the Supplementary 

Conditions may render the Bid non-compliant. 

 

5.5. Evaluation of Bid Price 

5.5.1. The lowest base Bid submission will receive the maximum points 

available for the Bid Price criteria.  All other submission will receive a 

percentage of the maximum points available, calculated by dividing the 

lowest bid submission price by the evaluated bid submission price and 

multiplying by the maximum points available. 

5.6. Evaluation of Construction Project Manager and Superintendent 

5.6.1. The candidates proposed by the Bidder for the roles of Construction 

Project Manager and the Construction Superintendent will be evaluated 

with regard to the following criteria: 

 Qualifications 

 Experience in comparable role 

 Experience in a comparable role with the Bidder’s organization 

 Experience on comparable projects 

 

5.7. Evaluation of Reference Projects 

5.7.1. The Reference Projects submitted by the Bidder using Document 00 41 16 – 

Reference Projects will be evaluated with regard to the following criteria: 

 Similar Size 

 Similar Scope 

 Similar Complexity 

 Preference will be given to Reference Projects where the Bidder can 

demonstrate that the Project Manager and Superintendent have worked 

together 

 Preference will be given to Reference Projects demonstrating completion 

within the last 10 years 

 

5.8. Evaluation of Work Plan 

5.8.1.     The Bidder’s submitted Work Plan will be evaluated with regard to: 

Personnel Allocations 

 Ability to gather Resources and Mobilize 

 Change Management 

 Schedule Management 
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 Quality Management 

 Close-Out Process 

 

5.9. Evaluation of VPP Score 

5.9.1.     Subject to Article 4 of the Vendor Performance Program, a VPP Score shall be 
applied as a deduction to the score of any submission of a bidding VPP 
Participant made in response to this procurement. 
 
For further information related to IO’s Vendor Performance Program please visit: 
 
https://infrastructureontario.ca/Vendor-Performance-Program/  

 

 

6. GENERAL EVALUATION AND DISQUALIFICATION PROVISIONS  

6.1. The Owners’ Discretion in Determining Compliance, Scoring and Ranking  

6.1.1. the Owner shall, in their sole discretion, determine: 

6.1.1.1 whether a Bid is compliant with the Bid Documents; 

6.1.1.2 whether a Bid or a Bidder, 

6.1.1.2.1 is disqualified; or 

6.1.1.2.2 will cease to be considered in the evaluation process. 

6.1.2 The Owners’ discretion in determining compliance, scores and 

disqualification of the Bidders and their Bids is not limited or restricted in 

any way by the fact that a prequalification process preceded this Bid Call 

Process. 

6.2 Disqualification   

6.2.1 The Owner may, in its sole discretion, disqualify a Bidder, a Bidder Team 

Member or a Bid or reverse their decision to make an award if, 

6.2.1.1 the Bid is determined to be non-compliant; 

6.2.1.2 the Bidder contravenes Instructions to Bidders Section 10 

6.2.1.3 the Bidder fails to comply with Applicable Law; 

6.2.1.4 the Bidder, any Bidder Team Member, their identified 

subcontractors, or any of their directors, officers, employees or 

Affiliates have engaged in a Prohibited Act; 
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6.2.1.5 the Bidder, any Bidder Team Member, their identified 

subcontractors, or any of their directors, officers, employees or 

Affiliates are a Restricted Person; 

6.2.1.6 the Bid, including any form attached to the Bid, contains false or 

misleading information or a misrepresentation; 

6.2.1.7 the Bidder or any Bidder Team Member fails to disclose any 

information that would materially adversely affect Is’ evaluation of 

the Bid; 

6.2.1.8 the Bid, in the opinion of the Owner, reveals a material Conflict of 

Interest as described in Instructions to Bidders Section 9 and the 

Bid, 

6.2.1.8.1 does not receive a waiver from the Owner in accordance 

with Instructions to Bidders Section 9.1.6 or does not 

receive a consent, as applicable; or 

6.2.1.8.2 fails to substitute the person or entity giving rise to the 

Conflict of Interest; 

6.2.1.9 in the thirty-six months prior to the Submission Deadline, the 

Owner became aware that the Bidder or any Bidder Team 

Member failed to disclose an actual Conflict of Interest in any past 

or current procurement issued by the Owner, unless the Bidder 

has demonstrated to the satisfaction of the Owner that the Bidder 

has implemented measures to prevent future false or omitted 

disclosure of actual Conflicts of Interest; 

6.2.1.10 in the opinion of the Owner, acting reasonably, the Bidder 

or a Bidder Team Member or any of their respective Advisors, 

employees or representatives directly or indirectly colluded with 

one or more other Bidders or its Bidder Team Members or any of 

their respective Advisors, employees or representatives in the 

preparation or submission of a Bidder’s Bid or otherwise 

contravened Instructions to Bidders; 

6.2.1.11 the Bidder has committed a material breach of any existing 

agreement between the Bidder and the Owner;  

6.2.1.12 the Bidder or any Bidder Team Member has been 

convicted of an offence in connection with, or any services 

rendered to the Owner, IO or any Ministry, agency, Board or 

Commission of the Government of Ontario; 
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6.2.1.13 there are any convictions related to inappropriate Bidding 

practices or unethical behavior by a Bidder or a Bidder Team 

Member or any of their Affiliates in relation to a public or broader 

public sector tender or procurement in any Canadian jurisdiction; 

or 

6.2.1.14 the Bidder, or any Bidder Team Member, has an economic 

or other interest or relationship that: 

6.2.1.14.1 is, or could reasonably be perceived to be, contrary to 

the objectives of the Project; or 

6.2.1.14.2 could potentially compromise the Owners’ reputation or 

integrity or the Owners’ procurement process, so as to 

affect public confidence in that process, whether or not 

such interest creates a Conflict of Interest. 

 

7 CONSTRUCTION CONTRACT 

7.1. Form of Contract 

7.1.1 The Successful Bidder acknowledges and agrees that the entering into of 
the Contract by the Signing Party or Signing Parties is conditional on and 
subject to the Signing Party or Signing Parties obtaining any necessary 
authorization and approvals required in connection with the Project, 
including, for certainty, the approval of any relevant government authority. 
 

7.1.2 The Successful Bidder will execute a CCDC 2 – 2020 Stipulated Price 

Construction Contract as modified by the Supplementary Conditions and 

as stipulated in section 7.3 below.  

7.1.3 The construction contract between the Owner and the Successful Bidder 

will include: 

 CCDC-2 2020 for Stipulated Price Contract, English Version 

 Supplementary Conditions  

 Owner Project Requirements 

 General Requirements 

 Specifications 

 Drawings 

 Bid Documents  

 Addenda 

 Pre-Award meeting Minutes; if applicable 
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 Ontario Fair Wage Program Labour Conditions including the 

applicable Schedule of Fair Wage Rates; 

 Performance Bond 

 Labour and Material Payment Bond 

 Insurance Certificates 

 WSIB Clearance Certificate 

 Vendor Performance Program and Vendor Performance Scorecard 

 

7.2. Contract Submission Requirements 

 

Prior to execution of the construction Contract the Successful Bidder is to submit 

to the Owner the following documentation: 

7.2.1. Bonding 

Bonds as per GC 11.2 CONTRACT SECURITY and as modified by the 

Supplementary Conditions, issued to Colliers Project Leaders Inc. 

7.2.2. Insurance Certificates 

At the Contract execution stage, the contractor shall submit the Colliers 

Project Leaders Inc. Insurance Certificate document, included herewith 

in as Appendix A, fully completed and executed by an insurer or 

insurers licensed to underwrite insurance in the jurisdiction of the Place 

of the Work meeting the requirements in GC 11.1 of the Contract and as 

amended by the Supplementary Conditions.   

If the contractor fails to provide any or all insurances listed in the 

attached Colliers Project Leaders Inc.  insurance certificate within 10 

business days of the contract award, Colliers Project Leaders Inc.  

reserves the right to purchase the required coverage and reduce the 

Contract amount by the cost corresponding to such coverage purchase.    

Any delays by the contractor in producing the insurance certificates will 

not constitute grounds for a schedule extension. 

7.2.3. Fair Wage Program Documentation 

Submit an executed Fair Wage document and applicable Fair Wage 

schedule. 

7.2.4. WSIB Certificate of Clearance 

Submit a current Workplace Safety and Insurance Board (WSIB) 

Certificate of Clearance.  
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7.3. Electronic Contract Form and Execution 

 

7.3.1. The parties to this Contract agree that the Contract Documents shall be 
executed and maintained in electronic format in accordance with the 
protocol set forth in this Electronic Contract Form and Execution. 

 
7.3.2. The Contractor shall affix on the signature page of the Contract such 

copyright sticker as may be required to evidence compliance with the 
requirements of CCDC. Upon execution of this Contract by the 
Contractor, the Contractor shall, as an attachment in .pdf format, email 
the execution page of the Agreement together with all other pages 
bearing the Contractor’s signature or initial, if any, to the Owner at the 
following email Mihaela.Murariu@colliersprojectleaders.com.  

 
7.3.3. The Owner shall upon receipt of the .pdf referenced in subparagraph 

7.3.2 hereof, execute the Contract and affix its signature or initial to such 
other pages bearing the Contractor’s signature or initial, if any.  

 
7.3.4. The Owner shall thereupon convert the Contract Documents, including 

the documents referenced in subparagraphs 7.3.2 and 7.3.3 hereof, into a 
single electronic file in un-editable .pdf format and shall email a copy of 
such single file of such Contract Documents to the Contractor. 

 
7.3.5. Upon completion of the steps set forth in subparagraph 7.3.4 hereof, the 

electronic files posted on Merx.com for the Project, during the tender 
period, including without limitation, plans and specifications, addenda and 
supplementary conditions shall be deemed to constitute the reference 
copy of such of the Contract Documents.  for all purposes of this Contract 
and, together with the standard CCDC 2-2020 form, shall be binding upon 
the parties.  

 
7.3.6. The parties agree that for the purposes of execution, any true electronic 

signature of the representatives of the parties duly authorized to execute 
the Contract shall be deemed to constitute the signature of such 
authorized representative for all purposes of the Contract 

 
7.3.7. The parties agree that execution by them in counterparts in the manner 

set forth in paragraphs 7.3.2 and 7.3.3 hereof shall be sufficient to 
evidence execution of the Contract for all purposes. 

 
7.3.8. The Contractor is to provide an electronically verifiable performance bond 

and a labour and material bond, in the form set out in the Contract 
Documents, in an amount equal to 50% of the Contract Price. 

 
7.3.9. The Contractor is to provide completed Colliers Project Leaders Inc. 

Certificate of Insurance Template with coverage as per GC 11.1 General 
Conditions and Supplementary Conditions  

  
8. COST BREAKDOWN 
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8.1. Using the Owner/Consultant provided prescribed form all bidders are required to 
submit the Cost Breakdown within twenty-four (24) hours of receipt of written 
request by Colliers.  

  
9. CONFLICT OF INTEREST AND INELIGIBLE PERSON  

 
9.1. Conflict of Interest 

 
9.1.1. Bidders and Bid Team Members and each of their Advisors, shall 

disclose, in their Bid Form, all perceived, potential and actual Conflicts of 
Interest.  For clarity, Bidders have an ongoing obligation to comply with 
this Instruction to Bidders section 9.  
  

9.1.2. If Bidder, a Bidder Team Member or any of their respective Advisors, prior 
to or following submission of its Bid, discovers any perceived, potential or 
actual Conflicts of Interest, the Bidder shall promptly disclose the 
perceived, potential or actual Conflict of Interest to the Owner in a written 
statement to the Contact Person. 
 

9.1.3. At the request of the Owner, the Bidder shall provide the Owner with the 
Bidder’s proposed means to mitigate and minimize to the greatest extent 
practicable any perceived, potential or actual Conflict of Interest.  The 
Bidder shall submit any additional information to the Owner that the 
Owner considers necessary to properly assess the perceived, potential or 
actual Conflict of Interest. 
 

9.1.4. The Owner may, in their sole discretion, exclude any Bidder Team 
Member or Bidder Advisor on the grounds of Conflict of Interest. 
 

9.1.5. Without limiting the generality of Instruction to Bidders section 9, the 
Owner may, in their sole discretion, require the Bidder, Bidder Team 
Member or a Bidder’s Advisor to substitute a new person or entity for the 
person or entity giving rise to the Conflict of Interest. 
 

9.1.6. The Owner may, in their sole discretion, waive any and all perceived, 
potential or actual Conflicts of Interest of Bidders or Bidder Team 
Members, or any of their respective Advisors.  A waiver may be upon 
such terms and conditions as the Owner, in their sole discretion, require 
to satisfy themselves that the Conflict of Interest has been appropriately 
managed, mitigated and minimized, including requiring the Bidder to put 
into place such policies, procedures, measures and other safeguards as 
may be required by and be acceptable to the Owner, in their sole 
discretion, to manage, mitigate and minimize the impact of such Conflict 
of Interest. 
 

9.1.7. For the purposes of this Bid Call Process (“Conflict of Interest”) includes 
any situation or circumstance where a Bidder, any Bidder Team Member, 
any Bidder Advisor or any of the employees of a Bidder, Bidder Team 
Member or Bidder Advisor engaged in the development or oversight of 
development of the Bidder’s Bid (including for such employees in their 
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personal capacities): 
 

9.1.7.1. has commitments, relationships or financial interests or 
involvement in any litigation or proceeding that: 
 

9.1.7.2. could or could be seen to exercise an improper influence over 
the objective, unbiased and impartial exercise of the 
independent judgment by any personnel of the Owner, the Client 
or their Advisors; or 
 

9.1.7.3. could or could be seen to compromise, impair or be incompatible 
with the effective performance of a Bidder’s obligations under 
the Contract if that Bidder was determined to be the Successful 
Bidder under the Bid Call Process; 
 

9.1.7.4. has contractual or other obligations to the Owner that could or 
could be seen to have been compromised or otherwise impaired 
as a result of its participation in the Bid Call Process or the 
Project; or 
 

9.1.7.5. has knowledge of confidential information (other than 
Confidential Information) that, 
 

9.1.7.6. has been made available to the Bidder, any Bidder Team 
Member or any Bidder Advisor by the Owner, the Client, and 
Infrastructure Ontario; 
 

9.1.7.7. is of strategic and/or material relevance to the Bid Call Process 
or to the Project; and 
 

9.1.7.8. is not available to other Bidders and that could or could be seen 
to give the Bidder an unfair competitive advantage. 
 

9.1.8. The final determination of whether a perceived, potential or actual Conflict 
of Interest exists shall be made by the Owner in their sole discretion. 
 

9.2. Ineligible Persons 
  
9.2.1. As a result of their involvement in the Project, the persons named as 

(“Ineligible Persons”) in the Instructions to Bidders, together with any 
persons who formerly worked on behalf of either the Owner or IO and in 
the course of such work had knowledge of confidential information of 
strategic and/or material relevance to the Bid Call Process or to the 
Project that is not available to other Bidders and that could or could be 
seen to give the Bidder an unfair advantage (collectively, “Ineligible 
Persons”), their employees, and any of their subcontractors, Advisors, 
consultants or representatives engaged in respect of this Project and, 
subject to Instructions to Bidders sections 9.2.1 and any person controlled 
by, that controls or that is under common control with the Ineligible 
Persons (each an “Ineligible Person’s Affiliate”) are not eligible to 
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participate as a Bidder Team Member or Advisor to the Bidder. 
 

9.2.2. The Owner may amend the Ineligible Persons list in the Instructions to 
Bidders from time to time during the Bid Call Process.  
 

9.2.3. An Ineligible Person’s Affiliate may be eligible to participate as a Bidder 
Team Member or Advisor to the Bidder only after it has obtained a written 
consent from the Owner permitting it to participate as a Bidder Team 
Member or Advisor to the Bidder.  To obtain consent for an Ineligible 
Person’s Affiliate to participate as a Bidder Team Member or Advisor to 
the Bidder, the Bidder must submit a request for consent to the Contact 
Person that includes the following information: 
 

9.2.3.1. the full legal name of the Ineligible Person’s Affiliate that the 
Bidder wishes to include on its team or as a Bidder Team 
Member or Advisor to the Bidder; 
 

9.2.3.2. information regarding the Ineligible Person’s Affiliate’s 
relationship to the Ineligible Person listed in the Instructions to 
Bidders; and 
 

9.2.3.3. a description of the policies and procedures that will be put in 
place to manage, mitigate or minimize the impact of any 
perceived, potential or actual Conflict of Interest with respect to 
the Ineligible Person’s Affiliate. 
 

9.2.4. Upon the Contact Person’s receipt of a Bidder’s properly completed 
request for consent in accordance with Instructions to Bidders Sections 
9.2.3, the Owner shall, in their sole discretion, make a determination as to 
whether they consider there to be a real, perceived or potential or actual 
Conflict of Interest and whether the impact of such real, perceived or 
potential Conflict of Interest can be appropriately managed, mitigated or 
minimized.  The Bidder shall be notified of the Owners’ decision by 
means of a consent letter setting out the nature of the consent and the 
management, mitigation or minimization measures required as a 
condition of consent.  If the Ineligible Person’s Affiliate is considered to 
have a Conflict of Interest, the impact of which cannot be properly 
managed, mitigated or minimized, the Owner shall add the Ineligible 
Person’s Affiliate to the Ineligible Persons list by Addendum. 
 

9.2.5. If applicable, the Bidder, Bidder Team Members and their respective 
Advisors shall submit a request as per the following: 
 

9.2.5.1. no later than the date set out in section 3.5.1, disclose all 
information in respect of the Project which the Bidder, the Bidder 
Team Member, or their respective Advisors have generated or 
have available to them as a result of work carried out by the 
Bidder, Bidder Team Members or their respective Advisors, for 
the Owner in respect of, or in anticipation of, the Project; and 
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9.2.5.2. at the request of the Owner, provide a director’s or officer’s 
certificate confirming that the requirements of Instructions to 
Bidders sections 9.2.3 have been complied with by the Bidder 
and, as applicable, the Bidder Team Members and their 
respective Advisors. 
 

For clarity, the Owner may, in their sole discretion, circulate the 
information provided pursuant to Instructions to Bidders sections 9.2.3 
to other Bidders, Bidder Team Members, and their respective Advisors. 
If any Bidder or Bidder Team Member becomes aware of relevant 
information of the type set out in Instructions to Bidders sections 9.2.3   
that has not been made available to all Bidders, that Bidder shall 
disclose such information promptly to the Contact Person.  
 

10. COMMUNICATION RESTRICTIONS  
 

10.1. Communication with Other Government Authorities  
 
10.1.1. Under no circumstances will any special rules set out other Bid 

Documents override the provisions of this Instructions to Bidders. 
 

10.1.2. Neither the Owner, the Client, IO nor the Government of Ontario are, in 
any way whatsoever, responsible for any representations, statements, 
assurances, commitments or agreements which Bidders, Bidder Team 
Members or their respective Advisors receive or believe they may have 
received from a municipality, a government authority, or a utility.  Bidders, 
Bidder Team Members and their respective Advisors rely on any such 
representations, assurances, commitments or agreements at their sole 
risk without recourse against the Owner, the Client, IO or the Government 
of Ontario. 
 

10.2. Prohibited Contacts and Lobbying Prohibition 
 
10.2.1. Bidders and Bidder Team Members and all of their respective Advisors, 

employees and representatives are prohibited from engaging in any form 
of political or other lobbying, of any kind whatsoever, to influence the 
outcome of the Bid Call Process. 
 

10.2.2. Without limiting the generality of Instructions to Bidders section 9.2.1,  
neither Bidders nor Bid Team Members nor any of their respective 
Advisors, employees or representatives shall contact or attempt to 
contact, either directly or indirectly, at any time during the Bid Call 
Process, any of the following persons or organizations on matters related 
to the Bid Call Process, the Bid Documents, or the Bids: 
 
10.2.2.1. any member of the evaluation committee; 

 
10.2.2.2. any Advisor to the Owner, IO, the Client(s), or the evaluation 

committee; 
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10.2.2.3. any employee or representative of: 
 

10.2.2.3.1. the Owner 
10.2.2.3.2. IO; 
10.2.2.3.3. Client 
10.2.2.3.4. OPP 
10.2.2.3.5. the Premier of Ontario’s office or the Ontario 

Cabinet office; 
 

10.2.2.4. any Member of the Provincial Parliament (including the 
Premier) or his or her staff or representatives; or 
 

10.2.2.5. any directors, officers or consultants of any entity listed in 
Instructions to Bidders sections 9.2. 
 

10.2.3. If a Bidder or a Bidder Team Member or any of their respective Advisors, 
employees or representatives, in the opinion of the Owner, contravenes 
Instructions to Bidders section 9.2.1 or Instruction to Bidders 9.2.2, the 
Owner may, in its sole discretion, 
 

10.2.3.1. take any action in accordance with Instructions to Bidders 
section 6.2 (disqualification); or 
 

10.2.3.2. impose conditions on the Bidder’s or Bidder Team Member’s 
continued participation in the Bid Call Process that the 
Owner consider, in their sole discretion, to be appropriate. 
 

For clarity, the Owner is not obliged to take the actions set out in section 
6.2. 
 

10.3. Media Releases, Public Disclosure and Public Announcements 
 
10.3.1. A Bidder shall not, and shall ensure that its Advisors, employees, 

representatives and Bidder Team Members, and their respective 
Advisors, employees and representatives do not, issue or disseminate 
any media release, public announcement or public disclosure (whether for 
publication in the press, on the radio, television, internet or any other 
medium) that relates to the Bid Call Process, the Bid Documents or the 
Project or any matters related thereto, without the prior written consent of 
the Owner. 
 

10.3.2. Neither the Bidders or the Bidder Team Members or any of their 
respective Advisors, employees or representatives shall make any 
public comment, respond to questions in a public forum, or carry 
out any activities to either criticize another Bidder or Bid or to 
publicly promote or advertise their own qualifications, interest in or 
participation in the Bid Call Process without the Owner’s prior 
written consent, which consent may be withheld in the Owner’s 
sole discretion.  Notwithstanding this Instructions to Bidders 
section 10.3, Bidders, Bidder Team Members and their respective 
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Advisors, employees and representatives are permitted to state 
publicly that they are participating in the Bid Call Process. 
 

10.3.3. For the purpose of greater clarity, Instructions to Bidders section 
10.3. does not prohibit disclosures necessary to permit the Bidder 
to discuss the Project with prospective subcontractors but such 
disclosure is permitted only to the extent necessary to solicit those 
subcontractors’ participation in the Project. 
 

10.4. Restrictions on Communication between Bidders - No Collusion 
 

10.4.1. A Bidder shall not discuss or communicate, directly or indirectly, 
with any other Bidder, any information whatsoever regarding the 
preparation of its own Bid or the Bid of the other Bidder in a 
fashion that would contravene Applicable Law.  Bidders shall 
prepare and submit Bid independently and without any 
connection, knowledge, comparison of information or 
arrangement, direct or indirect, with any other Bidder. 
 
For greater clarity, Instructions to Bidders section 10.4.1. applies 
to Bidder and Bidder Team Members and their respective 
Advisors, employees and representatives. 

 
11. FREEDOM OF INFORMATION, CONFIDENTIALITY AND COPYRIGHT MATTERS  

 
11.1. Freedom of Information and Protection of Privacy Act 

 
11.1.1. Bidders are advised, 

  
11.1.1.1. that the Owner or IO may be required to disclose the Bid 

Documents and a part or parts of any Bid pursuant to the 
Freedom of Information and Protection of Privacy Act 
(Ontario), as amended from time to time (“FIPPA”); and  

11.1.1.2. Bidders are also advised that FIPPA does provide 
protection for confidential and proprietary business 
information.  Bidders are strongly advised to consult their 
own legal Advisors as to the appropriate way in which 
confidential or proprietary business information should be 
marked as such in their Bids. 
 

11.1.1.3. Subject to the provisions of FIPPA, the Owner or IO will use 
reasonable commercial efforts to safeguard the 
confidentiality of any information identified by the Bidder as 
confidential but shall not be liable in any way whatsoever to 
any Bidder or Bidder Team Member if such information is 
disclosed based on an order or decision of the Information 
and Privacy Commissioner or otherwise as required under 
Applicable Law. 
 

11.2. Confidential Information 
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11.2.1. For the purpose of this Bid Call Process, (“Confidential 

Information”) means all material, data, information or any item in 
any form, whether oral or written, including in electronic or hard-
copy format, supplied by, obtained from or otherwise provided by 
the Owner, IO or the Government of Ontario in connection with the 
Bid Call Process, the Bid Documents or the Project, whether 
supplied, obtained from or provided before or after the Bid Call 
Process. 
 

11.2.2. The Bidder agrees that all Confidential Information: 
 

11.2.2.1. shall remain the sole property of the Owner, IO or the 
Government of Ontario, as applicable, and the Bidder shall 
treat it as confidential; 
 

11.2.2.2. shall not be used by the Bidder for any purpose other than 
developing and submitting a Bid in response to this Bid Call 
Process or the performance of any subsequent agreement 
relating to the Project; 
 

11.2.2.3. shall not be disclosed by the Bidder to any person who is 
not involved in the Bidder’s preparation of its Bid or the 
performance of any subsequent agreement relating to the 
Project, without prior written consent of the Owner, IO or the 
Government of Ontario, as applicable; 
 

11.2.2.4. shall not be used in any way detrimental to the Owner, IO or 
the Government of Ontario; and 
 

11.2.2.5. if requested by the Owner or IO, all Confidential Information 
shall be returned by the Bidder to the Owner or IO no later 
than ten calendar days after that request. 
 

11.2.3. Each Bidder shall be responsible for any breach of the provisions 
of this Instructions to Bidders 11.2 and 5.4.1.2  by any person to 
whom the Bidder discloses the Confidential Information including, 
for greater clarity, the Bidders’ employees, representatives and 
Advisors and the Bidder Team Members and their employees, 
representatives and Advisors.  Each Bidder shall indemnify each 
of the Owner, IO and the Government of Ontario and each of their 
related entities and each of their respective directors, officers, 
consultants, employees, agents and representatives and save 
each of them fully harmless from and against any and all loss, 
cost, damage, expense, fine, suit, claim, penalty, demand, action, 
obligation and liability of any kind or nature (including, without 
limitation, professional fees on a full indemnity basis) suffered or 
incurred by any of them arising as a result of or in connection with 
any breach of any of the provisions of this Instructions to Bidders 
by the Bidder or by any person to whom the Bidder has disclosed 
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the Confidential Information.  Each Bidder agrees that the Owner 
act as trustee for each of their related entities and the Owner, IO, 
the Government of Ontario and each of their respective directors, 
officers, consultants, employees, agents and representatives with 
respect to all rights contemplated hereunder arising in favour of a 
related entity or the Government of Ontario or any of their 
respective directors, officers, consultants, employees, agents or 
representatives and that the Owner have agreed to accept such 
trust and hold and enforce such rights on behalf of each related 
entity or the Government of Ontario and each of their respective 
directors, officers, consultants, employees, agents and 
representatives. 
 

11.2.4. Each Bidder acknowledges and agrees that a breach of the 
provisions of this Instructions to Bidders section 10 would cause 
the Owner, IO, the Government of Ontario and their related 
entities to suffer loss that could not be adequately compensated 
by damages, and that the Owner, IO, the Government of Ontario 
and any of their related entities may, in addition to any other 
remedy or relief, enforce any of the provisions of this Instructions 
to Bidders Section 10 upon application to a court of competent 
jurisdiction without proof of actual damage to the Owner, IO, the 
Government of Ontario or any of their related entities. 
 

11.2.5. Notwithstanding anything else to the contrary in this Instructions to 
Bidders, the provisions of this Instructions to Bidders Section 10 
shall survive any cancellation of this Bid Call Process and the 
conclusion of the Bid Call Process and, for greater clarity, shall be 
legally binding on all Prequalified Parties, whether or not they 
submit a Bid. 
 

11.2.6. The confidentiality obligations of the Bidder shall not apply to any 
information which falls within the following exceptions: 

11.2.6.1. information that is lawfully in the public domain at 
the time of first disclosure to the Bidder, or which, after 
disclosure to the Bidder, becomes part of the public 
domain other than by a breach of the Bidder’s 
confidentiality obligations or by any act or fault of the 
Bidder; 
 

11.2.6.2. information which was in the Bidder’s possession 
prior to its disclosure to the Bidder by the Owner, and 
provided that it was not acquired by the Bidder under an 
obligation of confidence; or 
 

11.2.6.3. information which was lawfully obtained by the 
Bidder from a third party without restriction of disclosure, 
provided such third party was at the time of disclosure 
under no obligation of secrecy with respect to such 
information. 
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11.3. Open Data Directive 

 
11.3.1.1. Bidders acknowledge that the Bid Documents and 

a part or parts of any Bid are subject to the Open Data 
Directive and that the Ontario ministries and agencies 
are required to disclose or publish certain data in 
accordance with the Open Data Directive.  
 

END OF INSTRUCTIONS TO BIDDERS 
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From (Bidder): 
 

  
Legal Name of Company  

 
  
Street Address   

 
  
City or Town    

 
  
Postal Code  

 
  
Telephone   

 
  

 Fax 
 
  

 Email Address 
 
 
 
To (Owner): 
 
Colliers Project Leaders Inc. 
5255 Orbitor Drive , Mississauga, Ontario, L4W 5M6 , Canada 
Add Office Address 
 
 
 
Re: Bid Submission for  
 
Project:  Orillia GHQ Prov Commander Reno 

777 Memorial Ave Orillia, ON 
Project No: 1103395-274117 

  Issue Date: 29/08/2024 
 
 
I/We agree to supply all labour, materials, plant, equipment and services necessary for the 
execution and completion of the Project in accordance with the Tender Documents, for the 
stipulated Bid Price of:  
 
$_______________________________________________________________/00 in CAD  
           Bid Price in words 
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Except for Harmonized Sales Tax (HST), the Bid Price is inclusive of all other applicable taxes 
and custom duties and is in accordance with the General Conditions of the Contract, as may be 
modified by the Supplementary Conditions. 
The HST amount that is additional to the Bid Price is: 
 
$_______________________________________________________________/00 in CAD  
           Amount in words 

 

Submitted as per the Tender Document instructions is our Bid Bond in the amount of 10% of the 
Bid Price and made payable to Colliers Project Leaders Inc. 
 
Submitted as per the Tender Document instructions is our Agreement to Bond in conformance 
with the requirements set out in GC 11.2 CONTRACT SECURITY and as modified by the 
Supplementary Conditions.   
 
I/We confirm that the personnel whose resumes are submitted as part of this Bid and as set out 
in sections 4.10 and 4.11 of the Instructions to Bidders, will serve the Project from contract 
award to Total Completion. 
 
I/We confirm that I/we remain committed to implement the work plan that is submitted as part of 
the Bid and set out in section 4.13 of the Instructions to Bidders. 
 
In preparing the Bid Price, I/We have received and included for  
Addenda numbered:  ____ to __  . 
 
 
I/We have listed the names of the Subcontractors intended to be used for the Project.  
 

Trade or Item of Work Name of Subcontractor 

Mechanical  

Electrical  

Finishes  

Drywall   

Other, Please Specify  

  

 
 
 
 
Litigation History 
 
I/We confirm that: 
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 I/We are not currently engaged in litigation as per section other than those situations 
explicitly disclosed below, as per section 5.4.1.3. 

OR 

 The following is a list of situations, in which we are engaged in litigation as per section 
5.4.1.3.  
 

  
 
  
 
  

 
 
 
 
Conflict of Interest Declaration 
For the purposes of this form, the terms “Conflict of Interest” and “Confidential Information” have 
the same meaning as that in Clause 5.4.1.1 and Clause 5.4.1.2 respectively, in the Instructions 
to Bidders. 

I/We confirm that: 

 there is not nor was there any actual or perceived Conflict of Interest or any other type of 
unfair advantage in our submitting this Bid or performing or observing the contractual 
obligations of the Contractor in the Agreement.  

OR 

 the following is a list of situations, each of which may be a Conflict of Interest or an instance 
of unfair advantage, or appears as potentially a Conflict of Interest or unfair advantage in 
our company submitting this Bid or the contractual obligations of the Contractor under the 
Agreement.  
 

  
 
  
 
  
 
In submitting this Bid: 
 
 our company has no knowledge of or the ability to avail ourselves of Confidential 

Information of the Crown or of Colliers Project Leaders Inc.  (other than confidential 
information which may have been disclosed by Colliers Project Leaders Inc.  to the Bidders 
in the normal course of the bidding process) and the Confidential Information was relevant 
to the Work, its pricing or the  Bid evaluation process. 

OR 

 our company has knowledge of or the ability to avail ourselves of Confidential Information 
of the Crown or of Colliers Project Leaders Inc.  (other than confidential information which 
may have been disclosed by Colliers Project Leaders Inc. to the bidders in the normal 
course of the bidding process) and the Confidential Information was relevant to the Work, 
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its pricing or the Bid evaluation process. 
 
The following individuals, whether as employees, advisors or in any other capacity: 

a) participated in the preparation of our Bid; and 
b) were employees of Colliers Project Leaders Inc.  and/or OILC and have ceased that 

employment within 12 months prior to the Tender Closing date: 
 

Name of Individual  

 

Job Classification (of last 
position with Colliers 
Project Leaders Inc.  and/or 
OILC) 

 

 

Last Date of Employment 
with Colliers Project 
Leaders Inc.  and/or OILC 

 

 

Name of Last Supervisor 
with Colliers Project 
Leaders Inc.  and/or OILC 

 

 

Brief Description of 
Individual’s Job Functions 
(at last position with Colliers 
Project Leaders Inc.  and/or 
OILC) 

 

Brief Description of Nature 
of Individual’s Participation 
in Preparation of Bid 

 

 

(Repeat above for each identified individual) 

I/We agree that, upon request, I/we shall provide the Owner with a Conflict of Interest Declaration 
from each individual identified above in the form prescribed by Colliers Project Leaders Inc.. 

Tax Compliance Declaration 
 (a)     I/We hereby certify that at the time of submitting our Bid, we are in full compliance with all 
tax statutes administered by the Ministry of Finance for Ontario and that, in particular, all returns 
required to be filed under all provincial tax statutes have been filed and all taxes due and payable 
under those statutes have been paid or satisfactory arrangements for their payment have been 
made and maintained. 

(b)     I/We consent to the Ministry of Finance releasing the taxpayer information described in 
the Tax Compliance Declaration Form included herein.  For the purpose of verifying that we are 
in full compliance with all statutes administered by the Ministry of Finance. 
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Other Declarations 
I/We understand that the price(s) submitted in this Bid is/are based upon the acceptance of the 
Bid to the end of the 60th day after the Bid closing date (Bid Validity Period).  In cases where 
the expiry date of the acceptance period falls on a Saturday, Sunday or holiday in Ontario, the 
time for acceptance shall be extended to the end of the next business day. If the Owner wishes 
to extend the Bid Validity Period, the Owner shall submit a request to extend to Bidders 

 
I/We confirm that I/we have carefully examined the Place of the Work and all the Bid Documents 
and have a clear and comprehensive knowledge of the Work required under this Contract and of 
all the working conditions. 
 
I/We confirm to be in a position to commence the Work immediately upon receipt of the Owners’ 
written direction and to carry it through to a prompt and satisfactory conclusion as per schedule 
specified in Clause 1.3 in the Instructions to Bidders.  
 
 
Signed, witnessed and submitted by: 
 

  
Legal Name of Contractor    

 
  
Signature of Company Official  
I have the authority to bind the company 

 
  
Name & Title – Printed or typed 

 
  
Signature of Company Official 
I have the authority to bind the company 

 
  
Name & Title – Printed or typed 

 
  
Signature of Witness 

 
  
Name – Printed or typed 

 
 
Dated this _____________________day of ________________________, 20   . 
 
 
END OF BID FORM
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Note: This Form to be completed and submitted with the Bid Submission. 
 
Submit details of two (2) projects of similar size, scope and complexity completed by the Bidder 

on which Substantial completion was achieved in the last 10 years.  

Reference Projects – Details 
Project name: 

 
City located: 

 

Client name: 
 

Client phone no.: 
 

Client e-mail address (if applicable): 
 

Project description (include 
Construction cost): 
 
 
 
 
 
 
 
 
 

 

Describe contractor’s role: 
 

Construction Start Date 
 

Construction Finish Date 
 

Were there any Health and Safety 
Incidents? 
 
 

Y/N,  if yes provide details in a separate attachment 
(1 page limit): 
 

Were there any Claims/Disputes on 
the project? Y/N, if yes provide details in a separate attachment 

(1 page limit): 
Relevance to this Project 
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Note: This Form to be completed and submitted only by the successful Bidder. 

The Ontario Government expects all suppliers to pay their provincial taxes on a timely basis.  In 
this regard, Bidders are advised that any contract with the Ontario Government will require a 
declaration from the Bidder that the Bidding Company’s provincial taxes are in good standing.  
In order to be considered for a contract award, the Bidder must submit the following tax 
compliance status statement and the following consent to disclosure: 

Declaration: I/We hereby certify that, at the time of submitting this Bid,  

  

(Legal Name of Proponent – must be provided) 

  

(Trade Name of Proponent) 

  

(Full Address of Proponent) 

Is in full compliance with all tax statutes administered by the Ministry of Finance for Ontario and 
that, in particular, all returns required to be filed under all provincial tax statues have been filed 
and all taxes due and payable under those statutes have been paid or satisfactory arrangement 
for their payment have been made and maintained. 

Consent to Disclosure 

I/We consent to the Ministry of Finance releasing the taxpayer information described in this 
Declaration to Infrastructure Ontario as necessary for the purpose of verifying that I/we am/are 
in full compliance with all statutes administered by the Ministry of Finance. 

Dated at this day of  2015 
 
  
(Signature of an Authorized Signing Officer) 
 
  
(Print Name of an Authorized Signing Officer) (Title) 
 
 
  
(Phone Number)  (Fax Number) 
 
Inquires must be directed to: 
Ministry of Finance, Collections Branch 
6th Floor, 33 King Street, Oshawa, ON L1H 8H5 
Telephone: toll free at 1-800-246-4441 or Fax: 905 433 6266 
 
 



Orillia GHQ Prov Commander Reno COST BREAKDOWN CCDC2 Contract 
29/08/2024 (Standard Size Contract)  
1103395-274117  2 

 

DIV_00 (010)    P2704-432221129-104 (1.0) 
 

Cost Breakdown         

Project Type 1         

LHI or Accommodation Alteration         

Total actual Project Cost - as per Close Out Section 4.1       $0.00 

GSF Total construction Area - as per architect's 
certificate   (enter number only) º   

Cost Item   Comments     

01. General conditions º   º  $                                  

02. Existing Conditions/demolition /removal/ disposal º 

Assessment and preparation of 

existing conditions º  $                                   

03. Partitions and doors º 

 New doors and partitions to be 

installed  º  $                                  

04. Wall finishes º  New wall paint º  $                                  

05. Ceilings º  New t-bar ceiling  º  $                                   

06. Floor finishes º  Carbet  º  $                                   

07. Millwork º  New millwork  º  $                                   

08. Mechanical º    º  $                                   

09. Electrical º  º  $                                    

10. Lighting º   º  $                                   

11. Life Safety (sprinklers, alarms) º   º  $                                    

12. Communications/AV/IT systems º   º  $                                    

13. Furniture - loose º   º  $                                    

14. Systems furniture º   º  $                                  

15. Office equipment º   º  $                                    

16. Signage º   º  $                                  

17. Moving costs º   º  $                                  

18. After-hours Mark-up     

19. TOTAL ACTUAL PROJECT COST        

 

Note : The base bid price  must include  for all  work to be performed after-hours (5:00PM-7:00AM).  

No work will be allowed during normal business hours . 
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Note: This Form to be completed and submitted only by the successful Bidder. 
 
Ontario  FAIR WAGE PROGRAM 
Ministry of Labour 
 LABOUR CONDITIONS 
 FOR INDUSTRIAL, COMMERCIAL AND INSTITUTIONAL SECTOR 
 CONSTRUCTION CONTRACTS 
 
 (Labour classifications and wage rates are listed in attached Schedules) 
 

DEFINITIONS 

 
1. In these Labour Conditions, 

 
(a) “Contract” means a contract between                                                                  

("Owner") 

       Ministry Crown Corporation/agent 
 
 

and the Contractor for the Work at                                                                     . 
location 

(b) ”Contractor” refers to 

 
                                                                  . 
       name of business 
 
 
                                                                                   . 
       business address 
 
 
                                                                                   . 
               business phone No./fax No. 

 
(c) “Employee” means a person in the employ of the Contractor or a Sub-.Contractor doing 

or contracting to do the whole or any part of the Work contemplated by this Contract. 

(d) “Employer” means the Contractor, and/or any of the Contractor’s Sub-Contractors, who 
has control or direction of, or is directly or indirectly responsible for, the employment of 
a person therein. 

(e) "Fair Wage” or "Fair Wage Rates”- means the respective wage rates listed in the 
attached Schedule(s), or any revisions from time to time, for each classification of 
labour. 

(f) “Non-Urban Zone”- means a geographic area in the Province of Ontario which is 
designated by the Ontario Ministry of Labour from time to time as non-urban, for the 
purpose of establishing the Fair Wage Rates. 
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(g) ”Owner" refers to the ministry, crown corporation or agent named in subsection (a) as 
one of the contracting parties of the Contract. 

(h) "Owner's Representative" refers to 

 
                                                                 . 
                         Name 
 
                                                                                 . 
                          Business address 
 
                                                                                 . 
                          Business phone No/fax No. 
 
 (i) “Site" means the area defined on the drawings or in the Contract as the location of the 

Work. 

(j)·”Sub-Contractor" means any person, firm or corporation having a contract for the 
execution of a part or parts of the Work included in the Contract, or a person, firm or 
corporation furnishing material called for in the Contract and worked to a special design 
according to the Contract but does not include one who merely furnishes material not 
so worked. 

(k) “Urban Zone" means a geographic area in the Province of Ontario which is designated 
by the Ontario Ministry of Labour from time to time as urban, for the purpose of 
establishing the Fair Wage Rates, 

(l)·”Work” means each and everything that is necessary to be done, furnished or delivered 
by the Contractor, and by those for whom it is responsible, to perform the Contract, 
subject only to any express stipulation in the Contract to the contrary. 

CLASSIFICATIONS, WAGES AND HOURS 

2.  

(1) All Employees have the right to be paid, as their regular wages, an amount not less 
than the Fair Wage Rates as revised from time to time, for regular-non-overtime hours, or 
not less than any other rates fixed by the Ontario Minister of Labour. 

(2) The Fair Wage Rates only apply to work performed under a contract let by a ministry of 
the Ontario Government, a corporation established under the Capital investment 
Planning Act, 1993, or a third party acting on behalf of the Ontario Government as its 
agent. 

(3) Except where the Ontario Minister of Labour otherwise orders, each Employee has the 
right to be paid for hours worked in excess of eight (8) hours per day or forty-four (44) 
hours per week at a rate of not less than one and. One-half times the Employee's 
regular wages. 

3.  

(1) For Urban Zones only, Fair Wage Rates represent 85% of the union rate established in 
the specific zone for the respective trade, as determined by the Ontario Ministry of 
Labour from time to time, plus 15% in lieu of non-statutory benefits. 
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(2) In Urban Zones, employers may 'pay a portion of the Fair Wage Rates, up to a 
maximum of 15% of the applicable Fair Wage Rate, to their Employees in non-statutory 
benefits, and the remainder of not less than 85% of the Fair Wage Rate shall be paid to 
these Employees in wages. 

  In Non-Urban Zones, Employers shall pay their Employees the full amount (100%) of 
the Fair Wage Rates in wages, exclusive of non-statutory benefits. 

 

(3) In the event that an Employer is performing Work in an Urban Zone and it chooses to 
pay a portion of the Fair Wage Rates to its Employees in non-statutory benefits, the 
Contractor must inform the Owner prior to commencing the Contract or the relevant 
sub-contract as to the total cost of such non-statutory benefits to the Contractor and/or 
its Sub-Contractor where a Sub-Contractor has elected to provide these non-statutory 
benefits.  The cost of any non-statutory benefit paid to Employees shall be calculated in 
accordance with subsection (5).  

  
(4) Upon informing the Owner as to its selection in accordance with subsection (2), the 

Contractor shall provide documentation to the Owner, prior to commencing the Contract 
or relevant sub-contract, to sufficiently substantiate, in the Owner's opinion, the total 
cost of the all non-statutory benefits to the Contractor and/or respective Sub-Contractor. 

(5) The cost to the Contractor. and/or a Sub-Contractor, of any non-statutory benefit shall 
be calculated on the basis of the total weekly cost to the Contractor/Sub-Contractor of 
each non-statutory benefit provided to Employees divided by forty-eight (48). The total 
cost of all non-statutory benefits equals the sum of the costs of each non-statutory 
benefit provided to Employees. 

(6) Where the documentation is not provided to the Owner in accordance with subsections 
(4) and (5), the Contractor and/or relevant Sub-Contractor is responsible for paying its 
Employees the full amount (100%) of the Fair Wage Rates in wages, e:xcluive of non-
statutory benefits. 

(7) Notwithstanding subsection (6). where the Contractor fails to inform and/or provide 
such documentary proof to the Owner as required by subsections (3), (4) and (5) and 
the Contractor or any of its Sub-Contractors proceeds to pay a portion, up to a 
maximum of 15%, of the Fair Wage Rates in non-statutory benefits, the Owner may 
withhold payments under the Contract until such time as the Owner is satisfied that the 
Employees have received their Fair Wages. 

(8) Once an Employer bas made its selection pursuant to subsection (2), it shall continue 
to pay its Employees in accordance with its initial selection for the entire duration of the 
Contract and/or relevant sub-contract. 

DISCRETION OF THE ONTARIO MINISTER OF LABOUR. 

4.  

(1) The Ontario Minister of Labour may decide that special circumstances exist which 
make it expedient for him/her to decide: 

(a) what the current or fair and reasonable wage rates for overtime are; and/or 
(b) the proper classification of any Work for the purposes of wages and. hours. 
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(2) The Contractor and Sub-Contractor(s) shall adjust the wages, hours, and classification 
of workers accordingly, upon receiving a decision made by the Ontario Minister of 
Labour. 

REGISTRY 

5.  

(1) The Owner shall maintain a register of its contracts subject to the Fair Wage Program. 

(2) The registry will contain the following information: 

(a) project number/name; 
(b) location of project; 
(c) Contractor's name; and 
(d) reference to the applicable Fair Wage Schedule(s). 

 (3) Any person or entity may obtain from the registry any of the information set out in  
subsection (2), by completing the Owner's form in this regard and agreeing to the 
provisions set out in the form. 

CONTRACTOR'S OBLIGATIONS 

6. The Contractor must comply with the requirements set out in these Labour Conditions. 
 
7.  

(1) The Contractor shall post and keep posted these Labour Conditions, and the 
applicable Schedule, and any revisions thereto, in a conspicuous place on the Site. 

(2) Where applicable in Urban Zones, the Contractor shall ensure that the posted 
Schedule includes a breakdown of the wages and non-statutory benefits paid to the 
Employees of the Contractor and each Sub-Contractor electing to pay the Fair Wage 
Rates in accordance with Section 3(2). 

8.  

(1) The Contractor must keep records of the names, addresses, trades, wages paid, and 
hours worked of its Employees, as well as the Contractor's costs for all non-statutory 
benefits where the Contractor chooses to pay its Employees Fair Wages in accordance 
with Section 3(2). 

(2) These records shall be kept separate from records concerning staff who are not 
performing Work under this Contract. 

(3) These records shall be kept in the Province of Ontario and shall be made available for 
inspection by the Owner's Representative upon request, whether or not a complaint has 
been made pursuant to Section 14. 

9. The Contractor shall deliver to the Owner, when required by the Contract, a declaration(s) 
attesting to its compliance with these Labour Conditions. 

CONTRACTOR'S OBLIGATIONS WITH RESPECT TO SUB·CONTRACTORS 

10.  

(1) The Contractor is responsible for ensuring that all Sub-Contractors comply with these 
Labour Conditions. 
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(2) The Contractor must provide all Sub-Contractors with a copy of these Labour 
Conditions and the applicable Schedule before any Work is performed by the Sub-
Contractor. 

11. Where any Sub-Contractor under this Contract fails to pay Fair Wage Rates to an 
Employee, the Contractor shall pay directly to the Employee, regardless of whether or not 
monies are still owed by the Contractor to the Sub-Contractor, the difference between the 
amount of wages paid and the amount of wages that should have been paid pursuant to 
the Fair Wage Rates, regardless of whether or not the Contractor had prior notice of these 
Fair Wage claims. 

 
12. The Contractor shall, in any Contract with a Sub-Contractor, require the Sub-Contractor to, 

(a) pay all Employees in accordance with Sections 2, 3 and 4(2); 

(b) keep records of the names, addresses, trades, wages paid, and hours worked or all 
their Employees, as well as the Sub-Contractor's costs for all non-statutory benefits 
where the Sub-Contractor chooses to pay its Employees Fair Wages in accordance 
with Section 3(2); 

(c) keep these records separate from records concerning staff who are not performing 
Work under this Contract; 

(d) keep these records in the Province of Ontario and to make them available for inspection 
by the Contractor and/or the Owner's Representative upon request. whether or not a 
complaint had been made; and 

(e) require a sub-sub-contractor under this Contract to assume the same obligations in 
relation to its own Employees. 

OWNER'S RIGHT TO HOLD BACK 

13.  

(1) Where the Owner receives a complaint or finds that an Employee is not being paid Fair 
Wage Rates, the Owner may withhold the amount owing to an Employee from any 
payment owed by the Owner to the Contractor, until the Contractor or Sub-Contractor 
pays the Employee. 

  The Owner further reserves the right to set-off any outstanding amount in respect of 
Fair Wages owing to an Employee against payments owed by the Owner to the 
Contractor pursuant to other contracts between the Owner and the Contractor. 

(2) An amount withheld under subsection (1) will be paid to the Contractor if,  

(i) the Owner finds that the Employee was in fact being paid Fair Wage Rates; or 
(ii) subsequent to the Owner verifying that the Employee was not being paid Fair 

Wage Rates, the Employee was paid the difference between the amount of wages 
paid and the amount of wages that should have been paid in accordance with 
Section 2(1). 

(3) If the Owner has found that an amount is owing to an Employee and that amount has 
not been paid within one hundred and five (105) days of the completion of the Work, the 
amount withheld may be forfeited to the Crown at the discretion of the Owner, in which 
case the entitlement of the Contractor under this Contract is reduced by the amount 
forfeited. 

CLAIM PROCEDURE 
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14.  

(1) An Employee may file a complaint in respect of a failure to pay Fair Wage Rates, with 
the Owner, by completing the form provided by the Owner's Representative. 

(2) An Employee employed by the Contractor shall file his/her completed form regarding a 
Fair Wage complaint with the Owner's Representative at the earliest time but not 'later 
than. Forty-five (45) days following total completion of the Contract, as defined in the 
Construction Lien Act. 

(3) An Employee employed by a Sub-Contractor shall file his/her completed form 
regarding a Fair Wage complaint with the Owner's Representative at the earliest time 
but not later than forty-five (45) days following total completion of the relevant sub-
contract, as defined in the Construction Lien Act. 

(4) Third parties may assert a Fair Wage complaint on the Owner's prescribed form on 
behalf of an Employee where it is based on specific information.  

(5) The Owner shall not disclose the identity or the complainant Employee until the Owner 
has verified the claim and unless the disclosure is necessary for the Contractor or Sub-
Contractor to pay monies to the Employee in respect of the complaint 

15.  

(1) An Employee may file a complaint, in respect of a failure to comply with the 
requirements prescribed in Section 2(3), with the Ontario Ministry of Labour, 
Employment Practices Branch. 

 

(2) Where a Contractor or Sub-Contractor fails to pay an Employee wages at all, the 
employees may file a complaint with the Ontario Ministry of Labour, Employment 
Practices Branch. 

 

16. In addition to, or alternatively to, an Employee's rights under Sections 14 and 15, an 
Employee may file a lien claim for wages, in respect of a failure to comply with any 
requirement under Section 2 under the Construction Lien Act.  These lien claims must be 
filed directly with the Owner,   

(4) Upon informing the Owner as to its selection in accordance with subsection (2), the 
Contractor shall provide documentation to the Owner, prior to commencing the Contract 
or relevant sub-contract, to sufficiently substantiate, in the Owner's opinion, the total 
cost of the all non-statutory benefits to the Contractor and/or respective Sub-Contractor. 

(5) The cost to the Contractor. and/or a Sub-Contractor, of any non-statutory benefit shall 
be calculated on the basis of the total weekly cost to the Contractor/Sub-Contractor of 
each non-statutory benefit provided to Employees divided by forty-eight (48). The total 
cost of all non-statutory benefits equals the sum of the costs of each non-statutory 
benefit provided to Employees. 

(6) Where the documentation is not provided to the Owner in accordance with subsections 
(4) and (5), the Contractor and/or relevant Sub-Contractor is responsible for paying its 
Employees the full amount (100%) of the Fair Wage Rates in wages, e:xcluive of non-
statutory benefits. 
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(7) Notwithstanding subsection (6). where the Contractor fails to inform and/or provide 
such documentary proof to the Owner as required by subsections (3), (4) and (5) and 
the Contractor or any of its Sub-Contractors proceeds to pay a portion, up to a 
maximum of 15%, of the Fair Wage Rates in non-statutory benefits, the Owner may 
withhold payments under the Contract until such time as the Owner is satisfied that the 
Employees have received their Fair Wages. 

(8) Once an Employer bas made its selection pursuant to subsection (2), it shall continue 
to pay its Employees in accordance with its initial selection for the entire duration of the 
Contract and/or relevant sub-contract. 

DISCRETION OF THE ONTARIO MINISTER OF LABOUR. 

17.  

(1) The Ontario Minister of Labour may decide that special circumstances exist which 
make it expedient for him/her to decide: 

(a) what the current or fair and reasonable wage rates for overtime are; and/or 
(b) the proper classification of any Work for the purposes of wages and. hours. 

(2) The Contractor and Sub-Contractor(s) shall adjust the wages, hours, and classification 
of workers accordingly, upon receiving a decision made by the Ontario Minister of 
Labour. 

REGISTRY 

18.  

(1) The Owner shall maintain a register of its contracts subject to the Fair Wage Program. 

(2) The registry will contain the following information: 

(a) project number/name; 
(b) location of project; 
(c) Contractor's name; and 
(d) reference to the applicable Fair Wage Schedule(s).  

 (3) Any person or entity may obtain from the registry any of the information set out in  
subsection (2), by completing the Owner's form in this regard and agreeing to the 
provisions set out in the form. 

CONTRACTOR'S OBLIGATIONS 

19. The Contractor must comply with the requirements set out in these Labour Conditions. 
 
20.  

(1) The Contractor shall post and keep posted these Labour Conditions, and the 
applicable Schedule, and any revisions thereto, in a conspicuous place on the Site. 

(2) Where applicable in Urban Zones, the Contractor shall ensure that the posted 
Schedule includes a breakdown of the wages and non-statutory benefits paid to the 
Employees of the Contractor and each Sub-Contractor electing to pay the Fair Wage 
Rates in accordance with Section 3(2). 

21.  

(1) The Contractor must keep records of the names, addresses, trades, wages paid, and 
hours worked of its Employees, as well as the Contractor's costs for all non-statutory 
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benefits where the Contractor chooses to pay its Employees Fair Wages in accordance 
with Section 3(2). 

(2) These records shall be kept separate from records concerning staff who are not 
performing Work under this Contract. 

(3) These records shall be kept in the Province of Ontario and shall be made available for 
inspection by the Owner's Representative upon request, whether or not a complaint has 
been made pursuant to Section 14. 

22. The Contractor shall deliver to the Owner, when required by the Contract, a declaration(s) 
attesting to its compliance with these Labour Conditions. 

CONTRACTOR'S OBLIGATIONS WITH RESPECT TO SUB-CONTRACTORS 

23.  

(1) The Contractor is responsible for ensuring that all Sub-Contractors comply with these 
Labour Conditions. 

(2) The Contractor must provide all Sub-Contractors with a copy of these Labour 
Conditions and the applicable Schedule before any Work is performed by the Sub-
Contractor. 

24. Where any Sub-Contractor under this Contract fails to pay Fair Wage Rates to an 
Employee, the Contractor shall pay directly to the Employee, regardless of whether or not 
monies are still owed by the Contractor to the Sub-Contractor, the difference between the 
amount of wages paid and the amount of wages that should have been paid pursuant to 
the Fair Wage Rates, regardless of whether or not the Contractor had prior notice of these 
Fair Wage claims. 

 
25. The Contractor shall, in any Contract with a Sub-Contractor, require the Sub-Contractor to, 

(c) pay all Employees in accordance with Sections 2, 3 and 4(2); 

(d) keep records of the names, addresses, trades, wages paid, and hours worked or all 
their Employees, as well as the Sub-Contractor's costs for all non-statutory benefits 
where the Sub-Contractor chooses to pay its Employees Fair Wages in accordance 
with Section 3(2); 

(c) keep these records separate from records concerning staff who are not performing 
Work under this Contract; 

(d) keep these records in the Province of Ontario and to make them available for inspection 
by the Contractor and/or the Owner's Representative upon request. whether or not a 
complaint had been made; and 

(e) require a sub-sub-contractor under this Contract to assume the same obligations in 
relation to its own Employees. 

OWNER'S RIGHT TO HOLD BACK 

26.  

(1) Where the Owner receives a complaint or finds that an Employee is not being paid Fair 
Wage Rates, the Owner may withhold the amount owing to an Employee from any 
payment owed by the Owner to the Contractor, until the Contractor or Sub-Contractor 
pays the Employee. 
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  The Owner further reserves the right to set-off any outstanding amount in respect of 
Fair Wages owing to an Employee against payments owed by the Owner to the 
Contractor pursuant to other contracts between the Owner and the Contractor. 

(2) An amount withheld under subsection (1) will be paid to the Contractor if,  

(i) the Owner finds that the Employee was in fact being paid Fair Wage Rates; or 
(ii) subsequent to the Owner verifying that the Employee was not being paid Fair 

Wage Rates, the Employee was paid the difference between the amount of wages 
paid and the amount of wages that should have been paid in accordance with 
Section 2(1). 

(3) If the Owner has found that an amount is owing to an Employee and that amount has 
not been paid within one hundred and five (105) days of the completion of the Work, the 
amount withheld may be forfeited to the Crown at the discretion of the Owner, in which 
case the entitlement of the Contractor under this Contract is reduced by the amount 
forfeited. 

CLAIM PROCEDURE 

27.  

(1) An Employee may file a complaint in respect of a failure to pay Fair Wage Rates, with 
the Owner, by completing the form provided by the Owner's Representative. 

(2) An Employee employed by the Contractor shall file his/her completed form regarding a 
Fair Wage complaint with the Owner's Representative at the earliest time but not 'later 
than. Forty-five (45) days following total completion of the Contract, as defined in the 
Construction Lien Act. 

(3) An Employee employed by a Sub-Contractor shall file his/her completed form 
regarding a Fair Wage complaint with the Owner's Representative at the earliest time 
but not later than forty-five (45) days following total completion of the relevant sub-
contract, as defined in the Construction Lien Act. 

(4) Third parties may assert a Fair Wage complaint on the Owner's prescribed form on 
behalf of an Employee where it is based on specific information.  

(5) The Owner shall not disclose the identity or the complainant Employee until the Owner 
has verified the claim and unless the disclosure is necessary for the Contractor or Sub-
Contractor to pay monies to the Employee in respect of the complaint 

28.  

(1) An Employee may file a complaint, in respect of a failure to comply with the 
requirements prescribed in Section 2(3), with the Ontario Ministry of Labour, 
Employment Practices Branch. 

(2) Where a Contractor or Sub-Contractor fails to pay an Employee wages at all, the 
employees may file a complaint with the Ontario Ministry of Labour, Employment 
Practices Branch. 

29. In addition to, or alternatively to, an Employee's rights under Sections 14 and 15, an 
Employee may file a lien claim for wages, in respect of a failure to comply with any 
requirement under Section 2 under the Construction Lien Act.  These lien claims must be 
filed directly with the Owner. 
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FOR CONSTRUCTION CONTRACT BIDS 
 

FOR:  Orillia GHQ Prov Commander Reno 
Bid #: 1103395-274117 

 
This Non-Disclosure Agreement (the "NDA") is made in duplicate as of Month Day, 2015. 
 
 
BETWEEN 

Infrastructure Ontario, acting as agent on behalf of  
His Majesty the King in Right of Ontario as Represented by  
the Minister of Infrastructure (hereinafter “IO”) 

 
AND  

___________________________ 
(hereinafter the “Recipient”) 
 

WHEREAS Colliers Project Leaders Inc.., on behalf of IO has invited firms to submit Bids in respect 
of the invitation for Construction Contract Bids for Orillia GHQ Prov Commander Reno at The Lincoln 
M Alexander Building located at 777 Memorial Ave Orillia, ON Ontario (BID # 1103395-274117) (the 
“Project”) and intends to disclose information to the Recipient in connection with the Project and 
make materials related to the Project physically available for review by the Recipient and/or available 
in an electronic data room;  
 
AND WHEREAS the Recipient intends to submit a Bid in connection with the Project and wishes to 
access the said information and materials to assist in preparing its Bid;  
 
NOW THEREFORE in consideration of the premises and mutual covenants contained in this NDA 
and other good and valuable consideration, the sufficiency of which is hereby acknowledged, the 
parties agree as follows:   
 
1. Definition of Confidential Information 
 

1.1. For the purposes of this NDA, Confidential Information refers to and shall mean any 
information disclosed by IO, Ministry Client, or Colliers Project Leaders Inc.  to the 
Recipient with respect to the Project, either electronically, in writing or orally and any other 
information related to the Project, including but not limited to information obtained by the 
Recipient directly from IO, its directors, officers, appointees, employees, agents and 
advisors or made available to the Recipient through an electronic data room.  

 
1.2. Confidential Information does not include information that: 

 
1.2.1. is now or subsequently becomes generally available to the public through no fault or 

breach on the part of Recipient; or 
 

1.2.2. the Recipient can demonstrate that it rightfully possessed prior to disclosure to 
Recipient by IO. 

 
2. Non-disclosure and Non-use of Confidential Information 
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2.1. Recipient shall not disclose, publish, or disseminate the Confidential Information to 

anyone other than those of its employees, advisors or representatives who will be 
assisting to prepare a Bid in respect of the Project.  
 

2.2. Recipient agrees to take reasonable precautions to prevent any unauthorized use, 
disclosure, publication, or dissemination of Confidential Information.  
 

2.3. Recipient agrees to take appropriate efforts (not less than reasonable efforts) to keep the 
Confidential Information confidential. 

 
2.4. Recipient agrees to accept the Confidential Information for the sole purpose of submitting 

a Bid with respect to the Project.  
 

2.5. Recipient agrees to ensure that anyone, to whom Recipient discloses Confidential 
Information, further abides by obligations restricting use, restricting disclosure, and 
ensuring security at least as protective as required under this NDA. 

 
2.6. The Recipient agrees not to use the Confidential Information for its own or any third 

party's benefit without the prior written approval of IO. 
 

3. Ownership of Confidential Information 
 

3.1. The Confidential Information shall remain the property of IO and no license or other rights 
to the Confidential Information are hereby granted or implied.   

 
4. No Warranty 

 
4.1. IO makes no representation, warranty or guarantee as to the accuracy or completeness 

of any of the Confidential Information. 
 

4.2. IO shall not be liable to the Recipient or to any other person or entity for any damages 
suffered as a result of any use of the Confidential Information  

 
5. Equitable Relief 

 
5.1. The Recipient hereby acknowledges that unauthorized disclosure or use of Confidential 

Information could cause irreparable harm and significant injury to IO that may be difficult 
to ascertain. Accordingly, the Recipient agrees that IO will have the right to seek and 
obtain immediate injunctive relief to enforce obligations under this Agreement in addition 
to any other rights and remedies it may have. 

 
6. Counterparts 

 
6.1. This NDA may be executed in two or more counterparts which shall be binding on the 

parties, and all of which shall be considered one and the same agreement and each of 
which shall be deemed an original. Facsimile signatures shall be deemed valid as to the 
execution of this NDA. 
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IN WITNESS WHEREOF the parties hereto have executed this NDA on the day and year first 
above written. 
 RECIPIENT (Full legal name) 
 
 
 By: 
 ___________________________ 
 (Name) 
 
 
 ___________________________ 

(Title) 
 
 
 ___________________________ 
 E-Mail Address 
 (I have the authority to bind the Recipient.) 
 
 WITNESS 
 
 ___________________________ 
 (Signature) 
 
 ___________________________ 
 (Name and title of person signing) 
 
 

Infrastructure Ontario 
acting as Agent on behalf of His Majesty the 
King in Right of Ontario as Represented by 
the Minister of Infrastructure 

 
 By:  
 
 ___________________________ 

(Name) 
 
 
 ___________________________ 
 (Title) 
  
 WITNESS 
 
 ___________________________ 
 (Signature) 
 
 ___________________________ 
 (Name and title of person signing). 



Orillia GHQ Prov Commander Reno CCDC-2 - SUPPLEMENTARY CONDITIONS CCDC2 Contract 
29/08/2024 (Standard Size Contract) 00 73 03 

1103395-274117   1 

 

DIV_00 (010)   P2704-432221129-104 (1.0) 
 

CCDC2-2 2020  

 

SUPPLEMENTARY CONDITIONS  

 

The Standard Construction Document CCDC-2 2020 for Stipulated Price Contract, English 
version, consisting of the Agreement Between Owner and Contractor, Definitions, and General 
Conditions of the Stipulated Price Contract, Parts 1 to 13 inclusive, governing same is hereby made 
part of these Contract Documents, with the following amendments, additions and modifications.  
These Supplementary Conditions have been developed by Ontario Infrastructure and Lands 
Corporation, with the endorsement of the Ontario General Contractors Association. 
 
All references in this contract to the Owner shall refer to the entity identified in the Agreement 
Between Owner and Contractor, but all rights, benefits, or entitlements reserved to the Owner 
under the terms of this contract shall equally accrue to and be jointly or severally enforceable by 
Infrastructure Ontario, His Majesty the King in Right of Ontario, and the Owner. 

Where an Article, Definition, General Condition or paragraph thereof is deleted by these 
Supplementary Conditions, the numbering of the remaining Article, Definition, General 
Conditions or paragraphs shall remain unchanged, and the numbering of the deleted item will be 
retained, unused. 

 

AGREEMENT BETWEEN OWNER AND CONTRACTOR 

 
ARTICLE A-3 – CONTRACT DOCUMENTS 

3.1 Include in the list of Contract Documents in paragraph 3.1:  

 Supplementary Conditions 

 Ontario Fair Wage Program Labour Conditions including the applicable Schedule 

of Fair Wage Rates 

 Performance Bond 

 Labour and Material Payment Bond 

 Project Specific Supplementary Conditions 

ARTICLE A-5 – PAYMENT 

5.1.2 Delete paragraph 5.1.2 in its entirety and substitute new paragraph 5.1.2: 



 
Orillia GHQ Prov Commander Reno CCDC-2 - SUPPLEMENTARY CONDITIONS CCDC2 Contract 
29/08/2024 (Standard Size Contract) 00 73 03 

1103395-274117   2 

 
 

DIV_00 (010)    P2704-432221129-104 (1.0) 
 

5.1.2 forthwith following the expiry of the holdback period specified in the 
Construction Act for the retention of holdback funds following Substantial 

Performance of the Work (which for certainty shall not exceed 10 Working 

Days following expiration of the holdback period stipulated in the 
Construction Act), pay to the Contractor the unpaid balance of the holdback 
amount together with such Value Added Taxes as may be applicable to such 
payment, provided that (i) there are no claims for lien registered against title 
to the Place of the Work; (ii) the Owner has not received any valid written 
notices of lien in respect of the Work; and (iii) the Owner has not published 
a notice of non-payment in the form prescribed by the Construction Act 
prior to the 40th calendar day following the publication of the certificate of 
Substantial Performance of the Work. 

5.2.1 Delete paragraph 5.2.1 in its entirety and substitute new paragraph 5.2.1: 

5.2 Interest 
 

.1 Should either party fail to make payments as they become due under the 
terms of the Contract or in an award by Adjudication, arbitration or court, 
interest on such unpaid amounts shall be calculated and payable in 
accordance with the Construction Act, which for certainty shall be the 
prejudgment interest rate under the Courts of Justice Act, R.S.O. 1990, c. 
C.43, as amended. 

ARTICLE A-9 – CONFLICT OF INTEREST 

Add new Article A-9 – Conflict of Interest: 

9.1 The Contractor, all of the Subcontractors, and any of their respective 
advisors, partners, directors, officers, employees, agents, and volunteers 
shall not engage in any activity or provide any services where such activity 
or the provision of such services creates a conflict of interest (actually or 
potentially, in the sole opinion of the Owner) with the provision of the Work 
pursuant to the Contract. The Contractor acknowledges and agrees that a 
conflict of interest includes the use of Confidential Information where the 
Owner has not specifically authorized such use. 

 
9.2 The Contractor shall disclose to the Owner, in writing, without delay any 

actual or potential situation that may be reasonably interpreted as either a 
conflict of interest or a potential conflict of interest, including the retention 
of any Subcontractor or Supplier that is directly or indirectly affiliated with 
or related to the Contractor. 

  
9.3 The Contractor covenants and agrees that it will not hire or retain the 

services of any employee or previous employee of Ontario Realty 
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Corporation, Ontario Infrastructure Projects Corporation, IO or the Ontario 
Public Service where to do so constitutes a breach by such employee or 
previous employee of the previous employer’s conflict of interest policy, as 
it may be amended from time to time.  

 
9.4 A breach of this Article by the Contractor, any of the Subcontractors, or 

any of their respective advisors, partners, directors, officers, employees, 
agents, and volunteers shall entitle the Owner to terminate the Contract, in 
addition to any other rights and remedies that the Owner has under the 
Contract, in law, or in equity. 

 
ARTICLE A-10 – CONFIDENTIALITY 

Add new Article A-10 – Confidentiality: 

10.1 The Contractor agrees to ensure that it shall, both during or following the 
currency of the Contract, maintain the confidentiality and security of all 
Confidential Information and Personal Information, and that it shall not 
directly or indirectly disclose, destroy, exploit, or use any Confidential 

Information or Personal Information, except where required by law, 
without first obtaining the written consent of the Owner.  The Contractor 
may disclose any portion of the Contract Documents or any other 
information provided to the Contractor by the Owner to any Subcontractor 
or Supplier if the Contractor discloses only such information as is necessary 
to fulfill the purposes of the Contract and the Contractor has included a 
commensurate confidentiality provision in its contract with the 
Subcontractor or Supplier.  The Contractor acknowledges that it will 
comply with all requirements of the Personal Information Protection and 

Electronic Documents Act, S.C. 2000, c.5, as amended.  The Contractor 
acknowledges that the Owner is bound by the provisions of the Freedom of 

Information and Protection of Privacy Act, R.S.O. 1990, c. F.31, as 
amended (“FIPPA”), and the Digital and Data Directive, as all may be 
amended from time to time.  The Contractor further acknowledges that the 
Owner may be required to disclose any or all of the Confidential 

Information, Personal Information and Open Data in the event that it is 
compelled to do so by law, through a request under FIPPA, the Digital and 
Data Directive or by the rules of any applicable regulatory authority.   

 
DEFINITIONS 

 

Add the following definitions: 

Adjudication 
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Adjudication means the construction dispute interim adjudication procedure under Part II.1 
of the Construction Act with respect to any and all matters referred to in Section 13.5 of 
the Construction Act. 
 

Affected Party and Affected Parties 

 
Affected Party and Affected Parties have the meaning set out in GC 14.6.4 
 
As-Built Drawings 

As-Built Drawings means drawings prepared by the Contractor by marking on a copy of 
the Drawings the changes from the Drawings which occur during construction including, 
but are not limited to the exact location of major building components that were shown 
generally on the Drawings. 
 
Confidential Information 

Confidential Information means all the information or material of the Owner that is of a 
proprietary or confidential nature, whether it is identified as proprietary or confidential or 
not, including but not limited to information and material of every kind and description 
(such as drawings and move-lists) which is communicated to or comes into the possession 
or control of the Contractor at any time, but Confidential Information shall not include 
information that: 
(a) is or becomes generally available to the public without fault or breach on the part 

of the Contractor, including without limitation breach of any duty of confidentiality 
owed by the Contractor to the Owner or to any third party, but only after that 
information becomes generally available to the public; 

(b) the Contractor can demonstrate to have been rightfully obtained by the Contractor 
from a third party who had the right to transfer or disclose it to the Contractor free 
of any obligation of confidence; 

(c) the Contractor can demonstrate to have been rightfully known to or in the 
possession of the Contractor at the time of disclosure, free of any obligation of 
confidence; or 

(d) is independently developed by the Contractor without use of any Confidential 

Information. 

Construction Act 

Construction Act means the Construction Act, R.S.O. 1990, c. C.30, as amended, repealed, 
superseded or replaced from time to time. For the purposes of this Contract, Payment 

Legislation shall mean the Construction Act. 
 
Contractor Personnel 

Contractor Personnel means any Subcontractor or Supplier or other person performing or 
supplying any part of the Work, for or on behalf of the Contractor, and any employees or 
agents thereof, and any employees or agents of the Contractor. 
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Contractor Security Officer or “CSO” 

Contractor Security Officer or “CSO” means the individual designated by the Contractor 

as the Contractor’s representative who will liaise with the Owner for the purposes of 
coordinating the Security Clearance Checks for the Contractor and all Affected Parties and 
who will have overall responsibility for carrying out Contractor’s security screening 
obligations outlined in this Contract, and to whom any additional information deemed 
relevant to the required Security Clearance Checks, may be communicated during the 
contractor security screening process. 
 
Digital and Data Directive  

Digital and Data Directive means the Management Board of Cabinet’s Digital and Data 
Directive published January 29, 2021, as amended from time to time.   
 

Excess Soil 

Excess Soil means soil, crushed rock or soil mixed with rock or crushed rock, that has been 
excavated as part of a project as defined in the Excess Soil Regulation. 
 
Excess Soil Legislation 

 
Excess Soil Legislation means any laws, ordinances, rules, regulations or codes, which are 
or become in force during the performance of the Work dealing with the excavation, 
removal and transportation of Excess Soil including, without limitation, the Excess Soil 

Regulation. 
 

Excess Soil Regulation 

 
Excess Soil Regulation means the On-Site and Excess Soil Management Regulation (O. 
Reg. 406/19). 

 
Fair Wage Program Labour Conditions 

Fair Wage Program Labour Conditions refers to the Ontario Fair Wage Program Labour 
Conditions and applicable Schedule of Fair Wage Rates included in the Contract 

Documents. 
 
Infrastructure Ontario or IO 

Infrastructure Ontario or IO means Ontario Infrastructure and Lands Corporation, the 
statutory agent and delegate of His Majesty the King in Right of Ontario, as represented by 
the Minister of Infrastructure or his or her authorized successor. 
 

Open Data  
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Open Data means data that is required to be released to the public pursuant to the Digital 
and Data Directive. 
 

Personal Information 

Personal Information has the same definition as in subsection 2(1) of FIPPA and includes 
an individual’s name, address, age, date of birth, sex, and religion, whether recorded in 
printed form, on film, by electronic means, or otherwise and disclosed to the Contractor. 
 

PPEB 

PPEB means the Program & Policy Enablement Branch, Supply Chain Ontario, Ministry 
of Government & Consumer Services, or any successor thereof. 
 
Proper Invoice 

Proper Invoice shall have the meaning ascribed thereto in GC 5.2.1.  
 
Project Leader 

Project Leader means the “project leader” within the meaning of the Excess Soil 

Regulation. 
 

Security Clearance Check 

Security Clearance Check includes all of the following:  
 
(a) a written declaration by an individual disclosing any unresolved charges and 

previous convictions under the offense provisions of federal statutes, including but 
not limited to the Criminal Code, R.S.C. 1985, C. C-46, as amended, for which a 
pardon under the Criminal Records Act, R.S.C. 1985, C. C-47, as amended, has not 
been granted; 

 
(b) a police records check through the Canadian Police Information Centre and 

provincial and municipal police force records for information about the individual 
in relation to: 

 

 convictions under the offense provisions of federal statutes, including but 
not limited to the Criminal Code, R.S.C. 1985, C. C-46, as amended, for 
which a pardon under the Criminal Records Act, R.S.C. 1985, C. C-47, as 
amended, has not been granted; 

 findings of guilt in relation to federal statutes for which a court has granted 
a discharge; 

 charges laid under the offense provisions of any federal statutes that are 
unresolved; and 
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 records of judicial orders in effect made in relation to the offense provisions 
of federal statutes; 

(c) a police records check in other jurisdictions as deemed necessary by the information 
provided to the PPEB during a Security Clearance Check; and 

 
(d) if deemed necessary by PPEB considering the circumstances of the Project, a 

driving records check. 
 
GENERAL CONDITIONS 

 
GC 1.1  CONTRACT DOCUMENTS 
 
.1 Delete the second sentence of paragraph 1.1.2. 

.2 Delete paragraphs 1.1.3 and 1.1.4 and substitute as follows: 

1.1.3 The Contractor shall review the Contract Documents and shall report 
promptly to the Consultant any error, inconsistency, or omission the 
Contractor may discover.  Such review by the Contractor shall be 
undertaken with the standard of care described in paragraph 3.9.1 of the 
Contract.  Except for its obligation to make such review and report the 
result, the Contractor does not assume any responsibility to the Owner or 
to the Consultant for the accuracy of the Contract Documents.  The 
Contractor shall not be liable for damage or costs resulting from such errors, 
inconsistencies, or omissions in the Contract Documents, which the 
Contractor could not reasonably have discovered through the exercise of 
the required standard of care.  If the Contractor does discover any error, 
inconsistency, or omission in the Contract Documents, the Contractor shall 
not proceed with the work affected until the Contractor has received 
corrected or missing information from the Consultant. 

 
1.1.4 If, at any time, the Contractor finds errors, inconsistencies, or omissions in 

the Contract Documents or has any doubt as to the meaning or intent of any 
part thereof, the Contractor shall immediately notify the Consultant, and 
request a Supplemental Instruction, Change Order, or Change Directive, as 
the case may require.  Neither the Owner nor the Consultant will be 
responsible for the consequences of any action of the Contractor based on 
oral instructions. 

 

.3 Add new sentence to the end of paragraph 1.1.9: 

1.1.9 The Specifications are divided into divisions and sections for convenience 
but shall be read as a whole and neither such division nor anything else 
contained in the Contract Documents will be construed to place 
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responsibility on the Consultant to settle disputes among the Subcontractors 
and Suppliers or as between them and the Contractor with respect to such 
divisions. 

 

GC 1.3    RIGHTS AND REMEDIES 
 
.1 Delete the word “No” from the beginning of paragraph 1.3.2 and substitute the words: 

1.3.2 “Except with respect to the notice requirements set out in paragraphs 6.4.1, 
6.5.4, and 6.6.1, no …”. 

 

GC 1.4    ASSIGNMENT 
 
.1 Delete paragraph 1.4.1 in its entirety and substitute new paragraph 1.4.1: 

1.4.1 The Owner may assign the Contract or a portion thereof without the consent 
of the Contractor, where such assignment is to an entity undertaking the 
Project for the use of the Crown in Right of Ontario or Canada.  The 
Contractor may not assign the Contract or a portion thereof without the 
written consent of the Owner, and the granting of such consent shall be in 
the Owner's discretion, not to be unreasonably withheld. 

 
GC 2.2 ROLE OF THE CONSULTANT 

.1 Add the following to the end of paragraph 2.2.1: 

2.2.1 , and where applicable, in accordance with the recommended procedures 
outlined in the OAA/OGCA Document No. 100-2018 dated July 1, 2018 
(reissued January 8, 2019) and the OAA/OGCA Guide to Project Closeout 
Procedures dated November 2010, as each may be amended from time to 
time. 

 
.2         Delete GC 2.2.4 and substitute new paragraph 2.2.4: 
 

2.2.4 The Consultant will participate in a monthly pre-screening meeting with the 
Owner and the Contractor in accordance with the Owner’s timing and 
requirements to review the particulars, details, information and 
documentation, including the breakdown of the schedule of values, 
proposed to constitute the basis of Contractor’s Proper Invoice for such 
month, so as to assist the Contractor with the preparation and submission 
of its Proper Invoices on a monthly basis.  Upon receipt of a Proper Invoice, 
the Consultant shall review the Proper Invoice and issue to the Owner, no 
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later than five (5) calendar days after receipt of the Proper Invoice, a 
certificate for payment in accordance with GC 5.3.1.1. 

 

GC 2.4    DEFECTIVE WORK 
 
.1 Add new subparagraphs 2.4.1.1 and 2.4.1.2:   

2.4.1.1 The Contractor shall rectify, in a manner acceptable to the Owner and the 
Consultant, all defective work and deficiencies throughout the Work, 
whether or not they are specifically identified by the Owner or the 
Consultant. 

 
2.4.1.2 When applicable, the Contractor shall give priority to the correction of any 

defective work or deficiencies which the Owner determines adversely affect 
its day-to-day operations. 

 
GC 3.1   CONTROL OF THE WORK 

 
.1 Add new paragraph 3.1.3: 

3.1.3    Prior to commencing the Work, the Contractor shall verify, at the Place of 

the Work, all relevant measurements and levels necessary for the proper 
completion of the Work and shall further carefully compare such field 
measurements and conditions with the requirements of the Contract 

Documents.  Where dimensions are not included or exact locations are not 
apparent in the Contract Documents, the Contractor shall immediately 
notify the Consultant in writing and obtain Supplemental Instructions from 
the Consultant before proceeding with any part of the affected work. 

 

GC 3.2    CONSTRUCTION BY OWNER OR OTHER CONTRACTORS 
 
.1 Delete subparagraph 3.2.2.1 in its entirety  

.2 Add new subparagraph 3.2.3.5: 

3.2.3.5  Subject to General Condition 9.4 - CONSTRUCTION SAFETY, where 
paragraph 3.2.3 of General Condition 3.2 - CONSTRUCTION BY 
OWNER OR OTHER CONTRACTORS applies, for the Owner’s own 
forces and for Other Contractors performing work identified in the 
Contract Documents, assume overall responsibility for compliance with all 
aspects of the applicable health and safety legislation at the Place of the 

Work, including all of the responsibilities of the constructor as that term is 
defined in the Occupational Health and Safety Act, R.S.O 1990, c. O.1, as 
amended. 
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GC 3.4 CONSTRUCTION SCHEDULE 
 
.1 Delete paragraph 3.4.1 in its entirety and substitute new paragraph 3.4.1: 

3.4.1 The Contractor shall, 
 

.1 within 15 days following the award of the Contract, prepare and 
submit to the Owner and the Consultant for their review, a 
construction schedule that indicates the timing of the activities of 
the Work and provides sufficient detail of the critical events and their 
inter-relationship to demonstrate the Work will be performed in 
conformity with the Contract Time and in accordance with the 
Contract Documents.  Unless otherwise agreed to in writing, in 
advance by the Owner and the Contractor, when required by the 
Specifications to employ construction scheduling software, the 
Contractor shall employ the software Microsoft Project in 
generating the construction schedule, which permits the progress of 
the Work to be monitored in relation to the critical path established 
in the schedule.  The Contractor shall provide the construction 
schedule and any successor or revised schedules to the Owner in 
electronic format and paper copy.  When required by the 
Specifications to employ construction scheduling software, the 
Contractor shall provide the construction schedule to the Owner in 
editable format, together with a record version in PDF format.  Once 
reviewed by the Owner and the Consultant, the construction 
schedule submitted by the Contractor shall become the baseline 
construction schedule.  The review of the construction schedule by 
the Owner and the Consultant shall not be perceived as their 
approval in any way of the construction schedule. The Contractor is 
fully responsible for the means and methods necessary to meet the 
baseline construction schedule or any revision(s) thereto. The 
Owner and the Consultant’s review are solely intended to help 
establish the Contractor’s ability to meet the requirements of the 
Contract; 

 
.2 provide the expertise and resources, such resources including 

manpower and equipment, as are necessary to maintain progress 
under the baseline construction schedule or any successor or revised 
schedule pursuant to General Condition 3.4 – CONSTRUCTION 
SCHEDULE; 
 

.3 monitor the progress of the Work on a weekly basis relative to the 
baseline construction schedule, or any successor or revised schedule 
pursuant to General Condition  3.4 – CONSTRUCTION 
SCHEDULE, update the schedule on a monthly basis and advise the 
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Consultant and the Owner in writing of any variation from the 
baseline or slippage in the schedule; and 
 

.4 if, after applying the expertise and resources required under 
subparagraph 3.4.1.2, the Contractor forms the opinion that the 
variation or slippage in schedule reported pursuant to subparagraph 
3.4.1.3 cannot be recovered by the Contractor, it shall, in the same 
notice, indicate to the Consultant and the Owner if the Contractor 
intends to apply for an extension of Contract Time as provided in 
PART 6 of the General Conditions - CHANGES IN THE WORK. 

 
.2 Add new paragraph 3.4.2: 

3.4.2 If, at any time, it should appear to the Owner or the Consultant that the 
actual progress of the Work is behind schedule or is likely to become behind 
schedule, or if the Contractor has given notice of such to the Owner or the 
Consultant pursuant to subparagraph 3.4.1.3, the Contractor shall take 
appropriate steps to cause the actual progress of the Work to conform to the 
schedule or minimize the resulting delay and shall produce and present to 
the Owner and the Consultant a recovery plan demonstrating how the 
Contractor will achieve the recovery of the schedule.  If the Contractor 
intends to apply for a change in the Contract Price in relation to a schedule 
recovery plan, then the Contractor shall proceed in accordance with 
General Condition 6.5 – DELAYS. 

 
GC 3.5   SUPERVISION 
 
.1 Delete paragraph 3.5.1 in its entirety and substitute new paragraph 3.5.1: 
 

3.5.1  The Contractor shall provide all necessary supervision and appoint 
competent representatives who shall be in attendance at the Place of the 

Work while work is being performed.  The appointed representatives shall 
not be changed except for valid reasons, and upon the Contractor obtaining 
the Owner’s prior written consent, which consent will not be unreasonably 
withheld. 

   
.2 Add new paragraph 3.5.3: 
 

3.5.3 The Owner may, at any time during the course of the Work, request the 
replacement of the appointed representative(s), where the grounds for the 
request involve conduct which jeopardizes the safety and security of the site 
or the Owner’s operations. Immediately upon receipt of the request, the 
Contractor shall make arrangements to appoint an acceptable replacement.  
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GC 3.7  LABOUR AND PRODUCTS 
 
.1 Delete paragraph 3.7.3 and replace with new paragraph 3.7.3: 
 

3.7.3 Unless otherwise specified in the Contract Documents, Products provided 
shall be new and as specified.  The Contractor shall not provide 
substitutions for specified Products without the express written consent of 
the Consultant and the Owner.  

 
.2 Add new paragraph 3.7.4: 
 

3.7.4    The Contractor shall comply with all requirements set out in the Fair Wage 

Program Labour Conditions. The hours of work, the rates of wages paid, 
and the working conditions shall be in accordance with the Labour 
Conditions and applicable Schedule of Fair Wage Rates, included therein, 
as amended from time to time. 

 
Add new General Conditions 3.9, 3.10, and 3.11: 
 
GC 3.9   PERFORMANCE BY CONTRACTOR 

 

3.9.1 In performing its services and obligations under the Contract, the 
Contractor shall exercise the standard of care, skill, and diligence that 
would normally be provided by an experienced and prudent contractor 
supplying similar services for similar projects.  The Contractor 
acknowledges and agrees that throughout the Contract, the performance of 
the Contractor’s obligations, duties, and responsibilities shall be judged 
against this standard. The Contractor shall exercise the same standard of 
care, skill, and diligence in respect of any Products, personnel, or 
procedures which it may recommend to the Owner. 

 
3.9.2 The Contractor further represents, covenants and warrants to the Owner 

that: 
 
.1 the personnel it assigns to the Project are appropriately experienced; 

 
.2 it has a sufficient staff of qualified and competent personnel to 

replace any of its appointed representatives, subject to the Owner’s 
approval, in the event of death, incapacity, removal or resignation; 
and 
 

.3 there are no pending, threatened or anticipated claims that would 
have a material effect on the financial ability of the Contractor to 
perform its work under the Contract. 
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GC 3.10   RIGHT OF ENTRY 
 

3.10.1 The Owner shall have the right to enter or occupy the Work in whole or in 
part for the purpose of placing fittings and equipment or for other uses 
before Ready-For-Takeover, if, in the reasonable opinion of the Consultant 

and Contractor, such entry or occupation does not prevent or substantially 
interfere with the Contractor's completion of the Contract within the 
Contract Time. Such entry or occupation shall not be considered as 
acceptance of the Work or in any way relieve the Contractor from 
responsibility to complete the Contract. 

 
GC 3.11 OAA/OGCA TAKE-OVER PROCEDURES 

 

3.11.1 Unless otherwise required by this Contract, Contractor shall execute the 
closing stages of the Work in accordance with the OAA/OGCA Document 
No. 100-2018 dated July 1, 2018 (reissued January 8, 2019) and the 
OAA/OGCA Guide to Project Closeout Procedures dated November 2010, 
as each may be amended from time to time.   

 

GC 4.1   CASH ALLOWANCES 
 
.1 Add new paragraph 4.1.8:  
 

4.1.8   The Owner reserves the right to call, or to have the Contractor call, for 
competitive bids for portions of the Work, to be paid for from cash 
allowances. 

 
GC 5.1  FINANCING INFORMATION REQUIRED OF THE OWNER 
 
.1 Revise the heading, “GC 5.1 FINANCING INFORMATION REQUIRED OF THE 

OWNER” to read, “GC 5.1 FINANCING INFORMATION REQUIRED”.   
 
.2 Delete paragraph 5.1.1 in its entirety and substitute new paragraph 5.1.1: 
 

5.1.1    The Owner and Contractor shall provide each other with timely Notice in 

Writing of any material change in their financial ability to fulfil their 
respective obligations under the Contract. 

 
.3 Delete paragraph 5.1.2 in its entirety. 
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GC 5.2   APPLICATIONS FOR PAYMENT 

 
.1 Revise the heading, “GC 5.2 - APPLICATIONS FOR PAYMENT” to read, “GC 5.2 - 

REQUIREMENTS OF A PROPER INVOICE, PROCESS AND TIMING FOR 

ISSUANCE OF PROPER INVOICES”. 
 
.2 Delete GC 5.2.1 in its entirety and replace with the following: 

5.2.1 “Proper Invoice” shall mean a written bill or other request for payment for 
services and/or materials comprising the Work performed under this 
Contract issued by the Contractor, provided such bill or request:  
(A)  contains the information set out in Section 6.1 of the Construction 

Act, which for certainty includes the following: 
1. The Contractor’s name and address; 
2. The date of the invoice and the period during which the 

services or materials were supplied; 
3. Information identifying the authority, whether in this 

Contract or otherwise, under which the services or materials 
were supplied; 

4. A description, including quantity where appropriate, of the 
services or materials that were supplied; 

5. The amount payable for the services or materials that were 
supplied, and the payment terms; 

6. The name, title, telephone number and mailing address of the 
person at the Contractor to whom payment is to be sent; and  

7. Any other information that may be prescribed by the 
Construction Act, 

(B) contains the following information and meets the following 
requirements: 
1. The name of the Owner’s project manager for the Project; 
2. The Owner’s and Contractor’s full legal names; 
3. The Proper Invoice must include the applicable purchase 

order number, tax registration number and project number 
applicable to the Work;    

4. The Proper Invoice must not be combined with any other 
invoices when issued;  

5. Outlines the aggregate amount of the holdback retained by 
the Owner under the Contract and the amount of the 
holdback retained under and applicable to the Proper 

Invoice; and 
6. The invoice must accurately reflect all required components 

of the Proper Invoice and the amount billed thereunder. 
 (C) meets the additional requirements with respect to process and 

contain such information as required by Owner as outlined in GC 
5.2.2, 5.2.3, 5.2.4, 5.2.5 and 5.2.6 . 
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 .3 Delete GC 5.2.2, 5.2.3, 5.2.4, 5.2.5, 5.2.6, 5.2.7 and 5.2.8 in their entirety and replace with 

the following:   

5.2.2 The Contractor shall submit to both the Owner and the Consultant, no later 
than five (5) Working Days after the Work has commenced, a schedule of 
values for the Work, aggregating the total amount of the Contract Price so 
as to facilitate review of the Proper Invoices for the Work. 

5.2.3 On a monthly basis, the following process shall be followed in relation to 
applications for payment on account as provided in Article A-5 of the 
Agreement – PAYMENT pursuant to the delivery of Proper Invoices, as 
follows: 

.1 By not later than the ninth (9th) day of the calendar month, which 
date shall be a Working Day, the Contractor shall submit to both the 
Owner and the Consultant, a breakdown of the schedule of values 
for costs incurred during the immediately preceding month for the 
Work, including outlining the total amount of the Contract Price.  
Such breakdown shall be provided in such form and supported by 
such evidence as the Owner or the Consultant may reasonably 
require; 

.2 By not later than the fifteenth (15th) day of the calendar month, the 
Contractor shall participate in a monthly pre-screening meeting 
with the Owner and the Consultant, the time and location of which 
shall be specified by the Owner in writing (which date shall be a 
Working Day), to review the particulars, details, information and 
documentation, including the breakdown of the schedule of values, 
proposed to constitute the basis of the Contractor’s Proper Invoice 
for such month, so as to assist the Contractor with the preparation 
and submission of its Proper Invoices on a monthly basis; 

.3 By not later than the twenty-fifth (25th) day of the calendar month, 
between the hours of 9:00 A.M. and 5:00 P.M. on a Working Day, 
the Contractor shall submit simultaneously to the Owner (to the 
Owner’s Finance Department with a copy to the Owner’s project 
manager for the Project) and to the Consultant, a Proper Invoice for 
payment, for the immediately preceding month, including with the 
Proper Invoice the following: 

.1 a Statutory Declaration on an original form CCDC 
Document 9A-2018, declaring that payments in connection 
with the Work, as noted in the Statutory Declaration, have 
been made to the end of the period immediately preceding 
that covered by the current application and attesting to the 
truth of the statements made therein; 
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.2 evidence of compliance with workers’ compensation at the 
Place of the Work including a Workplace Safety & Insurance 
Board Clearance Certificate, including payments due 
thereunder, with each application for progress payment; and 

.3 an unconditional written declaration, duly signed by an 
authorized representative of the Contractor, stating that 
there has been no delay in the progress of the Work for which 
the Contractor has any claim against the Owner with the 
exception of any such claim previously disclosed in 
accordance with the applicable provisions of the Contract.  

.4 For clarity, if the Proper Invoice referenced in GC 5.2.3.3 is 
received by the Owner after 5:00 P.M. on a Working Day or at any 
time on a non-Working Day, the Proper Invoice shall be deemed to 
be received by the Owner on the following Working Day. 

5.2.4 The Contractor shall prepare current As-Built Drawings during the course 
of the Work, which current As-Built Drawings shall be maintained and made 
available to the Consultant for review with each Proper Invoice.  The 
Consultant may retain a reasonable amount and up to a maximum of the 
amounts outlined in paragraph GC 5.4.7, from any application for payment 
for the value of the As-Built Drawings not presented for review until the As-

Built Drawings are presented for review.   

5.2.5 The Contractor agrees that any Proper Invoice submitted prior to the 
twenty-fifth (25th) day of the calendar month, as required pursuant to GC 
5.2.3.3, shall be deemed to be received on the twenty-fifth (25th) day of the 
calendar month. 

5.2.6 The Contractor agrees that any Proper Invoice which is not submitted by 
the twenty-fifth (25th) day of the calendar month, as required pursuant to 
GC 5.2.3.3, shall be the basis for the issuance of a notice of non-payment 
by the Owner in accordance with the Construction Act.  

 
GC 5.3   PAYMENT 
 
.1 Revise the heading, “GC 5.3 - PAYMENT” to read, “GC 5.3 - PROCESS AND 

TIMING FOR PAYMENT FOLLOWING OWNER’S RECEIPT OF PROPER 

INVOICE”. 
 
.2 Delete GC 5.3.1 in its entirety and replace with the following: 

5.3.1 After receipt of a Proper Invoice submitted by the Contractor in accordance 
with GC 5.2 - REQUIREMENTS OF A PROPER INVOICE, PROCESS 
AND TIMING FOR ISSUANCE OF PROPER INVOICES: 
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.1 The Consultant shall review the Proper Invoice and issue to the 
Owner, no later than five (5) calendar days after the Consultant’s 

receipt of the Proper Invoice, a certificate for payment in the amount 
applied for, or in such other amount as the Consultant determines to 
be properly due following its review of such Proper Invoice.  The 
issuance by the Consultant to the Owner of such certificate for 
payment is solely for the Owner’s internal purposes and the Owner’s 
receipt or approval of such certificate shall not be a condition of the 
giving of payment of the Proper Invoice in respect of which such 
certificate has been issued. 

.2  In the event that all or a portion of the Proper Invoice is disputed, 
the Owner shall issue a notice of non-payment of such portion of the 
Proper Invoice, in accordance with the Construction Act.  After the 
Owner and the Consultant have reviewed the Proper Invoice, the 
Contractor shall amend it and submit to both the Owner and the 
Consultant, a revised Proper Invoice for the non-disputed portion of 
the Proper Invoice within two (2) Working Days following receipt 
of the Owner’s notice of non-payment, incorporating all of the 
information set out in the original Proper Invoice applicable to the 
non-disputed portion thereof.  For clarity, the form and date of the 
Proper Invoice cannot change despite such a revision.  

.3  Subject to the provisions of the Construction Act, payment shall be 
made by the Owner to the Contractor of the amount outlined in the 
Proper Invoice within twenty-eight (28) calendar days of the 
Owner’s receipt of the Proper Invoice, unless within fourteen (14) 
calendar days of the Owner’s receipt of the Proper Invoice, the 
Owner issues a notice of non-payment to the Contractor in 
accordance with the Construction Act.  If a notice of non-payment 
is issued by the Owner, the Owner shall pay the Contractor the 
undisputed portion of the Proper Invoice within twenty-eight (28) 
calendar days after receiving the Proper Invoice. 

.4 On receipt of payment or notice of non-payment from the Owner, 
the Contractor shall comply with the Construction Act and either 
cause payment to be made to all Subcontractors, trade contractors, 
workers and Suppliers promptly when due in accordance with the 
Construction Act or issue notices of non-payment in accordance 
with the timelines and requirements of the Construction Act.  
Additionally, the Contractor shall take all necessary steps to ensure 
that Subcontractors and Suppliers comply with the payment 
requirements of the Construction Act.    
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GC 5.4   SUBSTANTIAL PERFORMANCE OF THE WORK AND PAYMENT OF 

HOLDBACK 
 
.1 Delete paragraphs 5.4.2, 5.4.3 and 5.4.4 in their entirety, renumber paragraphs 5.4.5 and 
5.4.6 as 5.4.10 and 5.4.11 and substitute new paragraphs 5.4.2, 5.4.3, 5.4.4, 5.4.5, 5.4.6, 5.4.7, 
5.4.8 and 5.4.9: 
 

5.4.2  Immediately prior to the issuance of the certificate of Substantial 

Performance of the Work, the Contractor, in consultation with the 
Consultant, shall establish reasonable dates for finishing the Work and 
correcting deficiencies. 

 
5.4.3   Within 7 calendar days of receiving a copy of the certificate of Substantial 

Performance of the Work issued by the Consultant, the Contractor shall 
publish a copy of the certificate in a construction trade newspaper (as that 
term is defined in the Construction Act or the regulations promulgated 
thereunder) and shall provide to the Consultant and the Owner the date of 
publication and the name of the construction trade newspaper in which the 
publication occurred.  If the Contractor fails to comply with this provision, 
the Owner may publish a copy of the certificate and charge the Contractor 
with the costs so incurred. 

 
5.4.4   Prior to submitting its written application for Substantial Performance of 

the Work, the Contractor shall submit to the Consultant all: 
 

.1 guarantees;  

.2 warranties; 

.3 certificates;  

.4 testing and balancing reports;  

.5 distribution system diagrams; 

.6 spare parts; 

.7 maintenance manuals; 

.8 samples; 

.9 existing reports and correspondence from authorities having 
jurisdiction in the Place of the Work; 

.10 commissioning verification form(s); 

.11 computerized maintenance management system form(s) for 
base building and/or client equipment; 

  
 and other materials or documentation required to be submitted under the 

Contract, together with written proof acceptable to the Owner and the 
Consultant that the Work has been substantially performed in conformance 



 
Orillia GHQ Prov Commander Reno CCDC-2 - SUPPLEMENTARY CONDITIONS CCDC2 Contract 
29/08/2024 (Standard Size Contract) 00 73 03 

1103395-274117   19 

 
 

DIV_00 (010)    P2704-432221129-104 (1.0) 
 

with the requirements of municipal, governmental, and utility authorities 
having jurisdiction in the Place of the Work. 

 
5.4.5 Where the Contractor is unable to deliver the documents and materials 

described in paragraph 5.4.4, then, provided that none of the missing 
documents and materials interferes with the use and occupancy of the 
Project in a material way, the failure to deliver shall not be grounds for the 
Consultant to refuse to certify Substantial Performance of the Work.  If the 
Contractor fails to deliver any of the materials required in subparagraphs 
5.4.4.7 or 5.4.4.8, the Owner may retain from the payment of holdback 
under paragraph 5.4.9, the amount set out in paragraph 5.4.6, until the 
materials required pursuant to subparagraphs 5.4.4.7 or 5.4.4.8 are 
delivered, provided the Owner, within 40 calendar days after publication of 
the applicable certificate of Substantial Performance of the Work, publishes 
a notice of non-payment in the form prescribed by the Construction Act.    
 

5.4.6 The amount to be retained by the Consultant as contemplated in 
subparagraphs 5.2.4 and 5.4.5 is as follows:  

 
.1 where the Contract Price is less than $100,000 the amount to be 

retained is $5,000; 
 

.2  where the Contract Price is greater than $100,000 but less than 
$500,000, the amount to be retained is 5% of the Contract Price;  

 
.3  where the Contract Price is greater than $500,000 but less than 

$5,000,000, the amount to be retained is the greater of $25,000 or 
3% of the Contract Price; 

 
.4 where the Contract Price is greater than $5,000,000, the amount to 

be retained is 1.5% of the Contract Price up to a maximum of 
$1,000,000.00.  

 
5.4.7 Except for payment of holdback, from which amounts can only be retained 

or withheld in accordance with the Construction Act, should the As-Built 

Drawings not be delivered in accordance with subparagraph 5.2.4 or any 
documents or materials not be delivered in accordance with paragraph 5.4.4 
by the earlier of 50 days following the date of Substantial Performance of 

the Work and the submission of the Contractor’s application for final 
payment under paragraph 5.5.1 of General Condition  5.5 – FINAL 
PAYMENT, then the amount previously retained pursuant to paragraph 
5.2.4 or 5.4.6 shall be forfeit to the Owner as compensation for the damages 
deemed to have been incurred by the Owner, and not as a penalty, arising 
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from the failure to deliver the documents or materials, and the Contract 

Price shall be reduced accordingly. 
 

5.4.8 Together with the submission of its written application for Substantial 

Performance of the Work, the Contractor shall submit to the Consultant and 
to the Owner a statutory declaration setting forth in reasonable detail any 
then outstanding and unresolved disputes or claims between the Contractor 
and any Subcontractor or Supplier, including any claims allegedly arising 
from delay, which are, directly or indirectly, related to any then outstanding 
or anticipated disputes or claims between the Contractor and the Owner, 
and this disclosure shall, at a minimum: 
 
.1 identify the parties involved; 

 
.2 identify the amount in dispute; 

 
.3 provide a brief statement summarizing the position of each party; 

 
.4 include copies of any correspondence or documents in support of 

either party's position; 
 

.5 include copies of any documents of any court or arbitration process 
related to the matter;  
 

.6 identify the dispute or claim between the Contractor and the Owner 
to which the matter relates; and 
 

.7 include a copy of any written agreement or a summary of any oral 
agreement between the parties related to resolution of the matter. 

 
The disclosure requirements detailed herein are of a continuing nature and 
survive completion of the Work.  Accordingly, the Contractor shall 
supplement the information provided with the original statutory declaration 
with additional materials pertaining to new or existing disputes or claims, 
as they become available.  The Contractor shall not be entitled to recover 
from the Owner any amount pertaining to any claim or dispute referred to 
in this paragraph, if the provisions of this paragraph have not been fully 
complied with.  For greater certainty, the Contractor is not obliged to make 
the aforementioned disclosure with respect to any dispute or claim that is 
not related to or does not touch upon any then outstanding and unresolved 
dispute or claim between the Contractor and the Owner. 
 

5.4.9 The Contractor submit an application for payment of the lien holdback 
amount pursuant to the Proper Invoice in accordance with GC 5.3 – 
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PAYMENT.  All holdback amounts shall be due and payable forthwith 
following the expiry of the holdback period specified in the Construction 

Act for the retention of holdback funds following Substantial Performance 

of the Work (which for certainty shall not exceed 10 Working Days 

following expiration of the holdback period stipulated in the Construction 

Act), unless (i) a claim for lien has been registered against title to the Place 

of the Work; (ii) the Owner has received a valid written notice of lien in 
respect of the Work; or (iii) the Owner has published a notice of non-
payment in the form prescribed by the Construction Act prior to the 40th 
calendar day following the publication of the certificate of Substantial 

Performance of the Work. 
 

 
GC 5.5   FINAL PAYMENT 
 
.1 Delete paragraph 5.5.1 in its entirety and substitute new paragraph 5.5.1: 
 

5.5.1 When the Contractor considers that the Work is completed, the Contractor 
shall submit an application for final payment pursuant to a Proper Invoice.  
The Contractor’s application for final payment pursuant to a Proper Invoice 
shall be accompanied by any documents or materials not yet delivered 
pursuant to paragraph 5.4.4 and the delivery of such documents and 
materials shall constitute a requirement of the Proper Invoice for the final 
payment under this Contract.  The Work shall be deemed not to be 
performed until all of the aforementioned documents have been delivered.  

 
.2 Delete from the first line of paragraph 5.5.2 the words, “calendar days” and substitute the 

words:  
 

“Working Days”. 
 
.3 Delete from the second line of paragraph 5.5.4 the words, “calendar days” and substitute 

the words:  
 

“Working Days”. 
 
 
.4 Add new paragraph 5.5.5: 
 

5.5.5 Prior to the release of the finishing holdback provided for under the 
Construction Act, the Contractor shall submit: 
 
.1 Contractor’s written request for release of the finishing holdback, 

including a statement that no written notices of lien have been 
received by it; 
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.2 a Statutory Declaration CCDC 9A-2018; and 
 
.3 a final Workplace Safety & Insurance Board Clearance Certificate. 

 

GC 6.1 OWNER’S RIGHT TO MAKE CHANGES 

 

.1 Add new GC 6.1.3 – GC 6.1.4 as follows: 
 

6.1.3 If any change in the Work results in either a deletion of a part of the Work or the 
removal of a part of the Work in circumstances where the Owner determines, in its 
discretion, that the removed scope should be performed by the Owner’s own forces 
or by Other Contractors, the Contractor shall not be entitled to any compensation 
for loss of profit or other consequential loss as a result of the deletion or removal. 

 
6.1.4 Where the Contractor is required to perform changed or additional Work, resulting 

in an adjustment to the Contract Price, and provided that the parties do not agree 
to value the changed or additional work on a lump sum basis, the adjustment in the 
Contract Price for a change carried out by either a Change Directive or a Change 

Order shall be determined on the basis of the cost of the Contractor’s actual, net 
direct expenditures and savings attributable to the Change Directive or Change 

Order, as the case may be, valued in accordance with GC 6.3.7 and as follows: 
 

.1 If the change results in a net increase in the Contractor’s cost, the Contract 
Price shall be increased by the amount of the net increase in the 
Contractor’s cost, plus the Contractor’s percentage fee on such net 
increase. 

 
.2 If the change results in a net decrease in the Contractor’s cost, the Contract 

Price shall be decreased by the amount of the net decrease in the 
Contractor’s cost, with a corresponding reduction to the Contractor’s 
percentage fee on such net decrease. 

 
.3 When both additions and deletions covering related work or substitutions 

are involved in a change to the Work, the change in the Contract Price shall 
be calculated on the basis of the net difference, if any, between (i) the net 
increase in the Contractor’s cost plus the Contractor’s percentage fee on 
such net increase resulting from additions involved in the change to the 
Work, and (ii) the net decrease in the Contractor’s cost with a corresponding 
reduction to the Contractor’s percentage fee on such net decrease resulting 
from deletions involved in the change to the Work. 

 
.4 The Contractor’s percentage fee for overhead and profit and, to the extent 

any changes in the Work are performed by Subcontractor’s or sub-
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Subcontractors, the Subcontractor’s percentage fee for overhead and profit 
shall be as follows: 

 
.1 For the Contractor: 

 

.1  15% for work carried out by the Contractor’s own forces; 
and  

 
.2 10% for work carried out by Subcontractors.  
 

 
.2 For the Subcontractors: 
 

.1 15% for work carried out by their own forces; and  
 

.2 10% for work carried out by their subcontractors.  
 

.5  In no event shall the maximum aggregate mark-up applied by all levels of 
contract for overhead and profit exceed 40% of an approved change. 

 
.6 The Contractor’s overhead includes without limitation all site and head 

office costs including head office personnel, insurance and bonding (except 
where additional bonding is at the Owner’s expense pursuant to paragraph 
11.2.3), traveling costs, financing costs including those related to holdback; 
the salaries, premiums for overtime or shift time unless otherwise approved 
by the Owner in writing prior to the Work being performed, and other 
miscellaneous employee benefits of superintendents and sub-trade 
superintendence, engineers, timekeepers, accountants, clerks, watch 
persons and security, office administration; processing correspondence, 
changes, shop drawings, engineering, As-Built Drawings, maintenance 
manuals and all other documents required to be provided prior to 
certification of Substantial Performance of the Work, costing and 
accounting, payroll, technical staff, and all other site supervision staff above 
foreperson employed directly on the Work; coordination with other trades 
affected, use of temporary offices, plant, tools and equipment including 
operators, sheds, storage compounds and other general temporary site 
support facilities and all utilities used therein; first aid, safety and protection 
measures, including training; licences and permits; scheduling; temporary 
protection; daily clean up; disposal; garbage chute; scaffolding; hoisting 
and unloading; commissioning; cutting and patching, and shall be applied 
to both extras and credits equally. 

 

GC 6.2 CHANGE ORDER 
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.1 Delete from the second line of paragraph 6.2.1 the words “that can be reasonably 
evaluated” and replace with “acceptable to the Consultant”. 

 
.2 Delete GC 6.2.2 and substitute with the following: 
 

6.2.2 The adjustment in the Contract Price for a change carried out by way of a Change 

Order shall be determined in accordance with GC 6.1.4. When the Owner and 
Contractor agree to the adjustments in the Contract Price, the Contractor’s 
percentage fee (for overhead and profit) and the Contract Time, such agreement 
shall be effective immediately and shall be recorded in a Change Order. The value 
of the work performed as the result of a Change Order shall be included in the 
Proper Invoice.  

 
GC 6.3   CHANGE DIRECTIVE 

 
.1 Delete GC 6.3.6 and substitute with the following: 
 

6.3.6 The adjustment in the Contract Price for a change carried out by way of a Change 

Directive shall be determined in accordance with GC 6.1.4. 
 
.2 Delete subparagraph 6.3.7.1(2) and replace it with: 

 
“(2) the Contractor’s personnel when stationed at the field office, to the extent 

that such personnel are engaged in carrying out the change in the Work 

attributable to the Change Directive, including necessary supervisory 
services;” 

 
.3 Delete subparagraph 6.3.7.1(3) and replace it with  

 
“(3) intentionally left blank.”  

 
.4 Amend subparagraph 6.3.7.1(4) so that, as amended, it reads: 

 
“(4) the Contractor’s office personnel engaged in a technical capacity, including 

clerical staff engaged in processing the change in the Work attributable to 
the Change Directive for the time spent in the performance of the change in 
the Work attributable to the Change Directive.” 

 

.5 Delete subparagraphs 6.3.7.13, 6.3.7.17, 6.3.7.18 and 6.3.7.19 and replace with 
‘intentionally left blank”. 

 

GC 6.4   CONCEALED OR UNKNOWN CONDITIONS  
 
.1 Add new paragraph 6.4.5: 
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6.4.5 If the Contractor was given access to the Place of the Work prior to the 

submission of the bid on which the Contract was awarded, then the 
Contractor confirms that it carefully investigated the Place of the Work and, 
in doing so, applied to that investigation the degree of care and skill required 
by paragraph 3.9.1.  In those circumstances, notwithstanding the provisions 
of paragraph 6.4.1, the Contractor is not entitled to an adjustment to the 
Contract Price or to an extension of the Contract Time for conditions which 
could reasonably have been ascertained by the Contractor by such careful 
investigation, or which could have been reasonably inferred from the 
material provided with the Contract Documents.  In those circumstances, 
should a claim arise, the Contractor will have the burden of establishing 
that it could not have discovered the materially different conditions from a 
careful investigation, because of restrictions placed on its access or because 
of conditions that could not reasonably have been inferred from the material 
provided with the Contract Documents. 
 

GC 6.5   DELAYS  
 

.1 Delete paragraph 6.5.1 and replace with the following: 
 

6.5.1 If the Contractor is delayed in the performance of the Work by any breach 
by the Owner of its obligations under the Contract, or by any fault of Other 

Contractors of the Owner engaged by the Owner for the execution of the 
Project, or by any act or omission of the Consultant contrary to the 
provisions of the Contract Documents, or such is attributable to any person 
employed or engaged directly or indirectly by the Owner, any such Other 

Contractor, or the Consultant, as the case may be, then the Contract Time 
shall be extended for such reasonable time as the Consultant may 
recommend in consultation with the Contractor, and the Contractor shall 
be reimbursed by the Owner for reasonable, actual direct costs necessarily 
incurred by the Contractor as a result of the delay, all subject to, and in 
accordance with, the provisions of GC 6.5.5. To the extent such actual direct 
costs incurred by the Contractor as result of such delay are comprised of 
the hourly rate of Contractor Personnel, such hourly rates shall be 
preapproved by the Owner in advance of such delay. 
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.2 Amend the last sentence of paragraph 6.5.2 to read: 
 

“The Contractor shall be reimbursed by the Owner for the Contractor’s 
actual, direct costs necessarily incurred by the Contractor as a result of the 
delay subject to, and in accordance with, the provisions of GC 6.5.5.” 

 

.3 At paragraph 6.5.3, renumber subparagraph 6.5.3.4 as 6.5.3.5, and insert a new 
subparagraph 6.5.3.4 as follows: 
 
.4 disease, epidemics, pandemics, power shortages or outages, or 
 

.4 Amend paragraph 6.5.3 by deleting the words “Consultant or anyone employed or 
engaged by them directly or indirectly” at the end of this paragraph. 

 
.5 Delete paragraph 6.5.5 in its entirety and replace with the following: 
 

6.5.5 The Contractor shall not be entitled to any extension of Contract Time or 
to any compensation in respect of any delay referred to in GC 6.5.1 or GC 
6.5.2, or to any extension of Contract Time in respect of any delay referred 
to in GC 6.5.3, unless the Contractor is able to demonstrate that: 

 
(a) the Contractor has taken all reasonable steps required to mitigate 

the effect of the delay; 
 
(b) the delay has an adverse impact on the ability of the Contractor to 

complete any critical path activity in accordance with the 
construction schedule; and 

 
(c) in respect of a delay referred to in GC 6.5.1, the delay is 

predominantly attributable to a breach, fault or act or omission 
referred to in such paragraph. 

 
In such case, the Contract Time will be extended for such reasonable period 
which reflects the time lost as a result of such impact and, where the 
provisions of GC 6.5.1 apply, the Contractor shall only be compensated for 
reasonable actual direct costs necessarily incurred by the Contractor as a 
result of such impact including those incurred to reasonably mitigate the 
effect of the delay. 

 
.6 Add new paragraphs 6.5.6 – 6.5.9 as follows: 
 

6.5.6  If the Contractor is delayed in the performance of the Work by an act or 
omission of the Contractor or anyone employed or engaged by the 
Contractor directly or indirectly, or by any cause within the Contractor’s 
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control, then, subject to GC 3.4.2 of GC 3.4 – CONSTRUCTION 
SCHEDULE, the Contract Time may be extended for such reasonable time 
as the Consultant may decide in consultation with the Contractor. The 
Owner shall be reimbursed by the Contractor for all reasonable costs 
incurred by the Owner as the result of such delay, including all services 
required by the Owner from the Consultant as a result of such delay by the 
Contractor and, in particular, the cost of the Consultant’s services during 
the period between the Ready-For-Takeover date stated in paragraph 1.3 of 
Article A-1 – THE WORK herein as the same may be extended through the 
provisions of these General Conditions and any later, actual Ready-For-

Takeover date achieved by the Contractor. 
 
6.5.7 During any suspension of the Work or any construction or building 

operations, for whatever reason, the Contractor shall maintain adequate 
surveillance of the Work and undertake such maintenance and protection of 
the Work as may be necessary to maintain health and safety and, when 
possible, to protect Products, materials, plant and equipment already 
installed in the Work or delivered to the Place of the Work. The Contractor 
shall be responsible for the security, care, maintenance and protection of the 
Work in the event of any such shut down or interruption in the performance 
of the Work.   

 
6.5.8 If the Contractor is delayed in the performance of the Work by an act or 

omission of the Contractor or anyone for whom the Contractor is 
responsible, then the Contractor shall be responsible to put in place any 
scheduled recovery plan to recover and prevent lost time in accordance with 
paragraph 3.4.2 of GC 3.4 – CONSTRUCTION SCHEDULE. 

 
6.5.9 The Owner and the Contractor acknowledge and agree that any delay or 

failure of the Contractor to perform its obligations under this Contract to 
the extent such delay or failure was caused, directly or indirectly, by an 
outbreak of a disease or pandemic/epidemic, including but not limited to, 
the 2019 novel coronavirus disease and pandemic or any other future 
pandemics/epidemics (collectively, “Pandemic/Epidemic”), shall be 
determined in accordance with the following principles: 

 
.1 The term “Pandemic/Epidemic Change in Law” means any 

change in applicable laws that: 
 

(a) came into effect after the date of this Agreement; 
 
(b) is directly the result of and is directly related to the 

occurrence, control, spread or ending of a 
Pandemic/Epidemic; and 
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(c) directly affects (i) the performance of the Work, or (ii) the 

Contract Price. 
 

For the purposes of this Agreement, this definition shall include any 
new applicable law or any amendment or other modification to or 
repeal or replacement of any applicable law that satisfies the 
foregoing requirements of subsections (a) to (c) (inclusive) and 
“applicable law” shall include all ordinances, rules, regulations, 
codes and guidelines of any public authority having jurisdiction 
(including but not limited to the Ontario Ministry of Labour, 
Training and Skills Development and Chief Medical Officer of 
Health) as well as any guidelines or policies promulgated by the 
World Health Organization and/or the Ontario Public Service 
(collectively, “Pandemic/Epidemic Rules”). 

 
.2 With respect to the impact of a Pandemic/Epidemic, the Contractor 

shall assume the known conditions of such Pandemic/Epidemic 
(including all Pandemic/Epidemic Rules in force) at the time of 
execution and delivery of this Agreement during the performance of 
the Work. The Owner and the Contractor agree that any delay or 
failure of either party to perform its obligations under this Contract 
to the extent such delay or failure was caused, directly or indirectly, 
by the known conditions of such Pandemic/Epidemic (including all 
Pandemic/Epidemic Rules in force at the time of execution and 
delivery of this Agreement), including, but not limited to, the 
financial inability to perform, will not excuse performance by such 
party under this Contract or constitute a cause of delay in the 
performance of the Work under this Contract.  

 
.3 Subject to a stop work order in accordance with GC 6.5.9.5, relief 

shall be provided to the Contractor for delays in the performance of 
the Work which arise as a result of a Pandemic/Epidemic Change in 
Law and that change and impose more onerous requirements than 
the Pandemic/Epidemic Rules in force at the time of execution and 
delivery of this Agreement. Such relief shall be provided in 
accordance with GC 6.5.3.  There will be no unjust enrichment from 
a Pandemic/Epidemic Change in Law. 

 
.4 The Contractor shall prepare and submit a plan (the 

“Pandemic/Epidemic Response and Mitigation Plan”) prior to 
the execution and delivery of this Agreement, (which 
Pandemic/Epidemic Response and Mitigation Plan shall be 
incorporated by reference into and shall become a part of this 
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Agreement) outlining how it will prepare for and respond to any 
potential or actual pandemic or epidemic that may affect the Work, 
including a subsequent outbreak of such Pandemic/Epidemic. The 
Pandemic/Epidemic Response and Mitigation Plan (and all updates 
thereto) shall: 

 

(a)  demonstrate how potential impacts will be reduced if risks 
of future pandemics materialize; 

 
(b) set out the activities and reporting to the Owner that the 

Contractor will implement as part of the Work to prepare for 
and respond to any potential or actual pandemic or epidemic 
that may affect the Work (including a subsequent outbreak 
of an existing Pandemic/Epidemic), including the detailed 
steps that the Contractor and its Subcontractors will 
undertake to prepare for and respond to any potential future 
pandemic or epidemic that could occur and affect the Work, 
including a subsequent outbreak of an existing 
Pandemic/Epidemic; and    

 
(c)  be subject to review and comment by the Owner.    

 
In the event that, at any time prior to Ready-For-Takeover, a 
Pandemic/Epidemic (including a subsequent outbreak of an existing 
Pandemic/Epidemic) is reasonably foreseeable and likely to occur 
and affect the Work or otherwise occurs and affects the Work, the 
Contractor shall, at its cost, promptly (at the request of the Owner 
or on its own volition) update the Pandemic/Epidemic Response and 
Mitigation Plan on a monthly basis and submit each such update to 
the Owner until such time as the Owner agrees, acting reasonably, 
that either the Pandemic/Epidemic will not occur and affect the 
Work or such Pandemic/Epidemic has ended, no longer affects the 
Work and no further updates to such plan are required.  Following 
the review by the Owner of each updated Pandemic/Epidemic 
Response and Mitigation Plan, the Contractor shall implement such 
plan in accordance with its terms. 

 

.5 If pursuant to GC 6.5.2, a stop work order is issued by a court or 
other public authority as a result of a Pandemic/Epidemic, the 
Contractor shall be entitled to relief pursuant to GC 6.5.2. 

 
.6 Notwithstanding anything to the contrary in this GC 6.5 - DELAYS 

or paragraph 10.2.7 of GC 10.2 – LAWS, NOTICES, PERMITS 
AND FEES, the Owner and the Contractor acknowledge and agree 
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that (other than supply chain impact) if a Pandemic/Epidemic 
Change in Law occurs that:  

 
(a)  imposes more onerous requirements than the 

Pandemic/Epidemic Rules in force at the time of execution 
and delivery of this Agreement,  

 
(b) results in an incremental increase in the cost of the Work, 

and  
 
(c)  does not have a material, adverse impact to any critical path 

activities,  
 
then the Contractor may be permitted to submit a claim in 
accordance with the requirement of GC 6.6 – CLAIMS FOR A 
CHANGE IN CONTRACT PRICE. 

 
GC 7.1   OWNER'S RIGHT TO PERFORM THE WORK, TERMINATE THE 

CONTRACTOR'S RIGHT TO CONTINUE WITH THE WORK OR TERMINATE THE 

CONTRACT 
 

.1 Revise the heading, “OWNER'S RIGHT TO PERFORM THE WORK, TERMINATE 

THE CONTRACTOR'S RIGHT TO CONTINUE WITH THE WORK OR 

TERMINATE THE CONTRACT” to read, “OWNER'S RIGHT TO PERFORM 

THE WORK, TERMINATE THE CONTRACTOR'S RIGHT TO CONTINUE 

WITH THE WORK, SUSPEND THE WORK OR TERMINATE THE 

CONTRACT” 

 

.2 Delete paragraph 7.1.6 and add new paragraphs 7.1.6, 7.1.7, 7.1.8, 7.1.9, 7.1.10, 7.1.11 and 
7.1.12: 

 
7.1.6   In addition to its right to terminate the Contract set out herein, the Owner 

may terminate this Contract at any time for any other reason or no reason 
and without cause upon giving the Contractor Notice in Writing to that 
effect and in such event the Owner shall publish, in the form prescribed by 
the Construction Act, a notice of termination in accordance with the 
Construction Act which, in any event, shall include the date on which the 
Contract is terminated.  In such event, the Contractor shall be entitled to be 
paid for all Work performed including reasonable profit, for loss sustained 
upon Products and Construction Equipment, and such other damages as the 
Contractor may have sustained as a result of the termination of the 
Contract, but in no event shall the Contractor be entitled to be compensated 
for any loss of profit on unperformed portions of the Work, or indirect, 
special, or consequential damages incurred.   
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7.1.7   The Owner may suspend Work under this Contract at any time for any 

reason or no reason and without cause upon giving the Contractor Notice 

in Writing to that effect.  In such event, the Contractor shall be entitled to 
be paid for all Work performed to the date of suspension and be 
compensated for all actual costs incurred arising from the suspension, 
including reasonable profit, for loss sustained upon Products and 
Construction Equipment, and such other damages as the Contractor may 
have sustained as a result of the suspension of the Work, but in no event 
shall the Contractor be entitled to be compensated for any indirect, special, 
or consequential damages incurred.   In the event that the suspension 
continues for more than 180 calendar days, the Contract shall be deemed to 
be terminated and the provisions of paragraph 7.1.6 shall apply. 
 

7.1.8 In the case of either a termination of the Contract, or a suspension of the 
Work under General Condition 7.1 - OWNER'S RIGHT TO PERFORM 
THE WORK, TERMINATE THE CONTRACTOR'S RIGHT TO 
CONTINUE WITH THE WORK, SUSPEND THE WORK OR 
TERMINATE THE CONTRACT or General Condition 7.2 - 
CONTRACTOR’S RIGHT TO SUSPEND THE WORK OR TERMINATE 
THE CONTRACT, the Contractor shall use its best commercial efforts to 
mitigate the consequences to the Owner arising out of the termination or 
suspension, as the case may be. 
 

7.1.9 Upon the resumption of the Work following a suspension under General 
Condition 7.1 - OWNER'S RIGHT TO PERFORM THE WORK, 
TERMINATE THE CONTRACTOR'S RIGHT TO CONTINUE WITH 
THE WORK, SUSPEND THE WORK OR TERMINATE THE 
CONTRACT or General Condition 7.2 - CONTRACTOR’S RIGHT TO 
SUSPEND THE WORK OR TERMINATE THE CONTRACT, the 
Contractor will endeavour to minimize the delay and financial 
consequences arising out of the suspension. 
 

7.1.10  The Contractor's obligation under the Contract as to quality, correction, and 
warranty of the Work performed by the Contractor up to the time of 
termination or suspension shall continue after such termination of the 
Contract or suspension of the Work. 
 

7.1.11 If any security check performed in accordance with GC14.6 discloses a 
security problem that is not resolved by the Contractor to the satisfaction 
of the Owner within ten (10) Working Days following receipt of written 
notice of such problem from the Owner, the Owner may terminate this 
Contract by giving the Contractor notice in writing to that effect.     
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7.1.12 Without limiting the foregoing in this section, a finding on a security check 
that is incompatible with ensuring any of the achievement of the following 
objectives is a security problem:  

 
(i) the Contractor’s ability to provide the Work in accordance 

with the Agreement; 
 

(ii) the safety of the Owner’s directors, officers, appointees, 
employees, agents or consultants, as well as the Contractor’s 
directors, officers, employees, agents, consultants or 
Subcontractors, the Owner’s clients and their directors, 
officers, appointees, employees, agents, consultants or 
subcontractors, as well as any Subcontractor’s directors, 
officers, employees, agents, consultants or sub-
subcontractors, and the public; 

 
(iii) the reputation of or public confidence in the Owner; 

 
(iv) the security of the Owner’s financial assets and revenue; 

 
(v) the security of any real property owned, controlled or 

managed by the Owner; 
 

(vi) the security of any other property owned, controlled, 
managed or licensed by the Owner; 

 
(vii) the security, confidentiality or integrity of the Owner’s 

confidential information and the integrity of any other 
materials held by the Owner.     

 

GC 7.2   CONTRACTOR’S RIGHT TO SUSPEND THE WORK OR TERMINATE 

THE CONTRACT 
   
.1 Delete paragraph 7.2.2 in its entirety. 

 
.2 Delete subparagraph 7.2.3.1 in its entirety. 
 
.3 Delete subparagraph 7.2.3.3 in its entirety and substitute new subparagraph 7.2.3.3: 

 
7.2.3.3 the Owner fails to pay the Contractor when due the undisputed portion of a 

Proper Invoice or 
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.4 Delete from subparagraph 7.2.3.4, the words: 
 

7.2.3.4 “, except for General Condition 5.1 - FINANCING INFORMATION 
REQUIRED OF THE OWNER,” 

 
.5 Delete from the end of paragraph 7.2.4 the words “or terminate the Contract” and substitute 

the words: 
 

7.2.4 “until the default is corrected, provided, however, that in the event of such 
suspension, the provisions of subparagraph 7.1.10 shall apply.  If the 
Contractor’s Notice in Writing to the Owner was given pursuant to 
subparagraph 7.2.3.3, then, 180 days after the delivery of the Notice in 

Writing, the Contractor may terminate the Contract, provided, however, 
that in the event of such termination, the provisions of subparagraph 7.1.10 
shall apply and in such event the Contractor shall publish, in the form 
prescribed by the Construction Act, a notice of termination in accordance 
with the Construction Act which, in any event, shall include the date on 
which the Contract is terminated.” 

 
GC 8.1   AUTHORITY OF THE CONSULTANT  

 
.1 Delete the last sentence of 8.1.3 and substitute the following sentence: 
 

8.1.3 If it is subsequently determined that such instructions were at variance with 
the Contract Documents, the Owner shall pay the Contractor costs incurred 
by the Contractor in carrying out such instructions which the Contractor 
was required to incur beyond the requirements of the Contract Documents, 
including costs resulting from interruption of the Work. 

 
GC 8.3   NEGOTIATION, MEDIATION AND ARBITRATION  
 
.1 Delete paragraphs 8.3.6, 8.3.7, and 8.3.8 in their entirety and substitute new subparagraph 

8.3.6: 
 

8.3.6 Where neither party refers a dispute to Adjudication or where a dispute is 
referred to Adjudication and the parties are not satisfied with the outcome 
of Adjudication, either party may determine to give a Notice in Writing to 
the other party and to the Consultant inviting the other party to agree to 
submit the dispute to be finally resolved by arbitration, pursuant to 
provisions of the Arbitration Act, 1991, S.O. 1991, c. 17, as amended.  If 
the other party wishes to accept the invitation to submit the dispute to 
arbitration, it shall so indicate by the delivery of a responding Notice in 

Writing within 10 Working Days of receipt of the invitation.  If, within the 
required times, no invitation is made or, if made, is not accepted, either party 



 
Orillia GHQ Prov Commander Reno CCDC-2 - SUPPLEMENTARY CONDITIONS CCDC2 Contract 
29/08/2024 (Standard Size Contract) 00 73 03 

1103395-274117   34 

 
 

DIV_00 (010)    P2704-432221129-104 (1.0) 
 

may refer the dispute to the courts or to any other form of dispute resolution, 
including arbitration, which the parties may agree to use. 

 
GC 9.1   PROTECTION OF WORK AND PROPERTY 
 
.1 Delete subparagraph 9.1.1.1 in its entirety and substitute new subparagraph 9.1.1.1: 
 

9.1.1.1  errors in the Contract Documents which the Contractor could not have 
discovered applying the standard of care described in paragraph 3.9.1;  

 
.2 Delete paragraph 9.1.2 in its entirety and substitute the following new paragraph 9.1.2: 

 
9.1.2 Before commencing any Work, the Contractor shall determine the locations 

of all underground utilities and structures indicated in or inferable from the 
Contract Documents, or that are inferable from an inspection of the Place 

of the Work exercising the degree of care and skill described in paragraph 
3.9.1. 

 
.3 Add new paragraph 9.1.5: 
 

9.1.5 With respect to any damage to which paragraph 9.1.4 applies, the 
Contractor shall neither undertake to repair or replace any damage 
whatsoever to the work of Other Contractors, or to adjoining property, nor 
acknowledge that the same was caused or occasioned by the Contractor, 
without first consulting the Owner and receiving written instructions as to 
the course of action to be followed from either the Owner or the Consultant.  
Where, however, there is danger to life, the environment, or public safety, 
the Contractor shall take such emergency action as it deems necessary to 
remove the danger. 
 

.4 Add new paragraph 9.1.6:  
 

9.1.6 The Contractor shall be responsible for securing the Place of Work at all 
times and shall take all reasonable precautions necessary to protect the 
Place of the Work, its contents, materials (including Owner-supplied 
materials) and the public from loss or damage during and after working 
hours.  Where the Consultant or the Owner deems the provision of security 
guard services to be necessary, the Contractor shall provide those services 
at the Owner's expense. 

   
GC 9.2  TOXIC AND HAZARDOUS SUBSTANCES 

  
.1 Add new subparagraph 9.2.5.5  

  



 
Orillia GHQ Prov Commander Reno CCDC-2 - SUPPLEMENTARY CONDITIONS CCDC2 Contract 
29/08/2024 (Standard Size Contract) 00 73 03 

1103395-274117   35 

 
 

DIV_00 (010)    P2704-432221129-104 (1.0) 
 

9.2.5.5 take all reasonable steps to mitigate the impact on Contract Time and 
Contract Price.   

 
.2 Delete subparagraph 9.2.7.4 in its entirety.  

 
.3 Add to subparagraph 9.2.8.3 immediately before the semi-colon, the following new words: 

 
 “and as a result of the delay;” 
 

GC 9.4  CONSTRUCTION SAFETY   
 
.1 Delete paragraphs 9.4.1, 9.4.2, 9.4.3, 9.4.4 and 9.4.5 in their entirety and substitute the 

following: 
 

9.4.1 The Contractor shall be solely responsible for construction safety at the 
Place of the Work and for compliance with the rules, regulations, and 
practices required by the applicable construction health and safety 
legislation and shall be responsible for initiating, maintaining and 
supervising all safety precautions and programs in connection with the 
performance of the Work. 

 
9.4.2 Prior to the commencement of the Work, the Contractor shall submit to the 

Owner: 
 
.1 a current Workplace Safety & Insurance Board Clearance 

Certificate; 
 
.2 copies of the Contractor’s insurance policies having application to 

the Project or certificates of insurance, at the option of the Owner; 
 
.3 documentation setting out the Contractor’s in-house safety 

programs; 
 
.4 a copy of the Notice of Project filed with the Ministry of Labour 

naming itself as “constructor” under the Occupational Health and 

Safety Act, R.S.O 1990, c. O.1, as amended. 
 

9.4.3 The Contractor shall be responsible for ensuring compliance with the 
recommended rules, regulations, guidelines, policies and practices provided 
by the World Health Organization and/or the Ontario Public Service as such 
may apply to a Pandemic/Epidemic. 

 
9.4.4 The Contractor shall indemnify and save harmless the Owner, its agents, 

officers, directors, employees, consultants, successors, appointees, and 
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assigns from and against the consequences of any and all safety infractions 
committed by the Contractor under the Occupational Health and Safety 

Act, R.S.O 1990, c. O.1, as amended, including the payment of legal fees 
and disbursements on a substantial indemnity basis. Such indemnity shall 
apply to the extent to which the Owner is not covered by insurance, 
provided that the indemnity contained in this paragraph shall be limited to 
costs and damages resulting directly from such infractions and shall not 
extend to any consequential, indirect or special damages. 
 

9.4.5 The Owner undertakes to include in its contracts with Other Contractors 
and in its instructions to its own forces the requirement that the Other 

Contractors or its own forces, as the case may be, comply with the policies 
and procedures of and the directions and instructions from the Contractor 
with respect to occupational health and safety and related matters.  Prior to 
admission to the Place of the Work, the Contractor may, as a condition of 
admission, require any Other Contractors or the Owner’s own forces to sign 
a written acknowledgement in the following form: 
 

Acknowledgement 

 
The undersigned acknowledges that the Work it will perform on behalf of 
the Owner requires it to enter a Place of the Work which is under the total 
control of a Contractor that has a Contract with the Owner, pursuant to 
which the Contractor has assumed overall responsibility for compliance 
with all aspects of the applicable health and safety legislation, including all 
the responsibilities of the “constructor” under the Occupational Health and 

Safety Act, R.S.O 1990, c. O.1, as amended, as well as  responsibility to co-
ordinate and schedule the activities of our work with the Work of the 
Contractor under its Contract.  The undersigned agrees to comply with the 
Contractor’s directions and instructions with respect to health, safety, co-
ordination, and scheduling and acknowledges that its failure to do so will 
be cause for termination of employment or of the undersigned’s Contract 
with the Owner, as the case may be.  The undersigned also agrees to have 
the Contractor named as an additional insured on any comprehensive 
liability insurance policy, where such insurance is required. 

 
     
Name: 
Title: 
Date: 

 
GC 9.5 MOULD 

 
.1 Add to subparagraph 9.5.2.3 immediately before the comma, the following new words: 
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“and as a result of the delay,”  

 
.2 Delete subparagraph 9.5.3.4 in its entirety.  
 

GC 9.6 MANAGEMENT OF EXCESS SOILS 

 
.1 Add new GC 9.6 – MANAGEMENT OF EXCESS SOILS as follows: 
 

9.6.1 Notwithstanding GC 9.2 – TOXIC AND HAZARDOUS SUBSTANCES, the 
Contractor shall be responsible to determine whether the Excess Soil Legislation 
applies to the Work or the Project and shall provide the Owner with immediate 
written notice of such determination. For clarity, the Contractor acknowledges and 
agrees that this is an ongoing obligation of the Contractor during the performance 
of the Work. If the Excess Soil Legislation applies to the Work or the Project, the 
Contractor, at the Contractor’s cost and expense, shall: 
 
.1  be solely responsible for compliance with the requirements of the Excess 

Soil Legislation during the performance of the Work;  
 
.2  assume and take on the responsibilities of the Project Leader for the Work; 

and 
 

.3  perform the Work in accordance with, and subject to, the Excess Soil 

Legislation. 
 

9.6.2 The Contractor shall be solely responsible for the management of any Excess Soil 

generated or encountered during the performance of the Work. 
 
9.6.3 The Contractor shall be solely responsible for compliance with the Excess Soil 

Regulation  made under the Ontario Environmental Protection Act including the 
“Rules for Soil Management and Excess Soil Quality Standards” adopted by 
reference in the Excess Soil Regulation. 

 
9.6.4 Without limiting the generality of paragraph 9.6.3, the Contractor shall comply 

with all applicable requirements prior to removal of any Excess Soil from the Place 

of Work including preparation of an assessment of past uses; preparation and 
implementation of a sampling and analysis plan; preparation of a soil 
characterization report; preparation of an excess soil destination assessment report; 
and development and implementation of a tracking system, all of which shall be 
undertaken by a “qualified person”, as defined in O. Reg. 153/04 – Records of Site 
Condition made under the Ontario Environmental Protection Act. 
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9.6.5 The Contractor’s responsibilities include, without limitation, procuring, and, as a 
part of the Contract Price, paying for, all permits, approvals and disposal fees, costs 
and expenses required by the Excess Soil Legislation.   

 
9.6.6 The Contractor shall provide the Owner and the Consultant with copies of the 

assessments, plans and reports referred to in paragraph 9.6.4. 
 
9.6.7 Without limiting the generality of paragraph 9.6.3, the Contractor shall comply 

with all applicable storage, processing, reuse and disposal requirements for any 
Excess Soil generated or encountered during the performance of the Work. 

 
GC 10.1  TAXES AND DUTIES 

 
.1 Add new paragraph 10.1.3: 

 
10.1.3 Where the Owner is entitled to an exemption or a recovery of sales taxes, 

customs duties, excise taxes or Value Added Taxes applicable to the 
Contract, the Contractor shall, at the request of the Owner, assist with 
application for any exemption, recovery or refund of all such taxes and 
duties and all amounts recovered or exemptions obtained shall be for the 
sole benefit of the Owner. The Contractor agrees to endorse over to the 
Owner any cheques received from the federal or provincial governments, or 
any other taxing authority, as may be required to give effect to this 
paragraph. 

 
.2 Add new paragraph 10.1.4: 
 

10.1.4 In the event that new or additional taxes in respect of the Work are required 
by federal, provincial, territorial, regional or municipal legislation after the 
Contract is executed, the amount payable under this Contract shall be 
adjusted to include such taxes. 

 
GC 10.2   LAWS, NOTICES, PERMITS, AND FEES 

  
.1 Add to the end of paragraph 10.2.4 the following words: 

 
10.2.4 “The Contractor shall notify the Chief Building Official or the registered 

code agency, where applicable, of the readiness, substantial completion, and 
completion of the stages of construction set out in the Ontario Building 

Code. The Contractor shall be present at each site inspection by an inspector 
or registered code agency.  If any laws, ordinances, rules, regulations, or 
codes conflict, the more stringent shall govern.” 
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.2 Delete from the first line of paragraph 10.2.5 the word, “The” and substitute the words: 
 

“Subject to paragraph 1.1.3 and 1.1.4, the”. 
 

GC 10.3 PATENT FEES 
 
.1 Delete paragraph 10.3.2 in its entirety. 
 

GC 10.4   WORKERS’ COMPENSATION 
 
.1 Add to the end of subparagraph 10.4.1 the following new words: 

 
“The Contractor shall ensure that each Subcontractor complies with the 
workers' compensation legislation at the Place of the Work.”  

 
.2 Add new paragraph 10.4.2: 

 
10.4.2 Where a Subcontractor is not required to participate in the insurance plan 

provided for under the workers’ compensation legislation, the Contractor 
shall require the Subcontractor to provide a sworn declaration of its 
exemption as a condition of the Subcontractor’s admission to the Place of 

the Work.  When requested by the Owner, the Contractor shall require the 
Subcontractor to provide a letter of exemption under the workers’ 
compensation legislation. 

 

GC 11.1  INSURANCE  
 

.1 Add to the end of paragraph 11.1.1.1 the following new words: 
 

11.1.1.1 “In addition, this policy shall include coverage for non-owned 
automobiles.” 

 
.2 Add new subparagraph 11.1.1.6(4): 
 

11.1.1.6(4) If any loss occurs involving damage to property in an amount greater than 
$25,000, bodily injury to any person, or damage to any existing structure, 
the Contractor shall, in addition to the other requirements set out herein, 
immediately provide a detailed written report to the Owner and to 
Infrastructure Ontario, 1 Dundas Street West, Suite 2000, Toronto, Ontario 
M5G 2L5, Att’n: Divisional Lead, Real Estate Management & Lending. 
 

.3 Add new subparagraph 11.1.1.8: 
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11.1.1.8 Pollution Liability Insurance, naming the Owner as insured, with limits of 
not less than $5 million per occurrence, an aggregate limit of not less than 
$5 million within any policy year, and a deductible not exceeding $5,000, 
such insurance to be maintained from the date of commencement of the 
Work until one year from the date of Ready-for-Takeover. 

 
.4 Delete paragraph 11.1.2 in its entirety and substitute new paragraph 11.1.2: 

 
11.1.2 In all instances in paragraph 11.1.1 where the Contractor is required to 

obtain insurance coverages naming or jointly naming the Owner or the 
Consultant, such policies shall instead include the Consultant (where 
applicable), the Owner, Ontario Infrastructure and Lands Corporation and 
His  Majesty the King  in Right of Ontario as additional insureds.  Each of 
the policies of insurance shall also contain a provision requiring not less 
than 30 days' written notice to each named insured prior to cancellation or 
any change that would reduce coverage.  At least 10 calendar days prior to 
commencement of the Work and upon any renewal, amendment, or 
extension of all or any part of the insurance, the Contractor shall promptly 
provide the Owner with confirmation of coverage and, if required, a 
certified true copy of the policies certified by an authorized representative 
of the insurer together with copies of any amending endorsements 
applicable to the Work.   

 

.5 Add new subparagraph 11.1.9 as follows: 
 

11.1.9 The parenthetical reference in CCDC 41 - INSURANCE 
REQUIREMENTS, paragraph 4 which reads: “(excluding flood and 
earthquake)” is deleted and replaced with the following: “(including flood, 
earthquake, testing, and commissioning)”. 

 

GC 11.2  CONTRACT SECURITY  
 

.1 Add new GC 11.2 – CONTRACT SECURITY as follows: 
 

GC 11.2 – CONTRACT SECURITY 

 
11.2.1 The Contractor shall, prior to commencement of the Work, provide to the 

Owner: 
 
.1 a performance bond, in the form set out in the Contract Documents, 

in an amount equal to 50% of the Contract Price, covering the 
performance of the Contract, including the Contractor's requirements 
with respect to the correction of deficiencies and the fulfillment of all 
warranties; and 
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.2 a labour and material payment bond, in the form set out in the 

Contract Documents, in an amount equal to 50% of the Contract 

Price covering payment for labour, Products, or both. 
 

11.2.2 The bonds referred to in paragraph 11.2.1 shall be issued by a duly licensed 
surety company authorized to transact the business of suretyship in the 
province or territory of the Place of the Work and shall be maintained in 
good standing until two years following the Ready-for-Takeover date. 

 
11.2.3 If approved changes pursuant to the Contract result in approved increase or 

cumulative increases to the Contract Price, the Contractor shall promptly 
acquire additional bonding at the Owner’s expense.  Where additional 
bonding premiums are paid by the Owner, the Contractor shall promptly 
submit written confirmation that the premiums were paid to the surety and 
promptly provide the Owner with the original revised performance bond(s).   

 

GC 12.1 – READY-FOR-TAKEOVER 

 

.1 Add new subparagraph 12.1.1.9 as follows: 
 

12.1.1.9 To the extent not duplicated in this 12.1.1, the documents and materials 
described in subparagraph 5.4.4. 

 
.2 Delete paragraph 12.1.6 in its entirety. 
 
GC 12.2 EARLY OCCUPANCY BY OWNER 

 

.1 Delete GC 12.2 – EARLY OCCUPANCY BY OWNER in its entirety and substitute: 
 

12.2.1 The Owner may take occupancy of a part or the entirety of the Work before 
Ready-for-Takeover provided that:  

  
.1 the Owner shall not occupy a part or the entirety of the Work without 

prior approval by authorities having jurisdiction; and  
 
.2 if the Owner takes occupancy of the entirety of the Work before all 

the prerequisites are met as described in paragraph 12.1.1 of GC 
12.1 – READY-FOR-TAKEOVER, the Work shall, subject to the 
requirements of the Construction Act, be deemed to achieve Ready-

for-Takeover.  This shall not relieve the Contractor’s responsibility 
to complete the Work in a timely manner. 
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GC 12.3   WARRANTY 

 
.1 Delete from the first line of paragraph 12.3.2 the word, “The” and substitute the words: 

 
“Subject to paragraphs 1.1.3 and 1.1.4, the…”. 

 

GC 13.1  INDEMNIFICATION  
 

.1 Delete General Condition 13.1 – INDEMNIFICATION in its entirety and substitute: 
 

13.1 The Contractor shall indemnify and hold harmless IO, His  Majesty the 
King in right of Ontario, the Owner, the Consultant, and their respective 
agents, appointees, directors, officers and employees from and against 
claims, demands, losses, expenses, costs, damages, actions, suits or 
proceedings that arise out of or are attributable to the Contractor's 
performance of the Contract. Nothing in this paragraph 13.1, shall limit any 
claim that IO, His  Majesty the King  in right of Ontario, or the Owner may 
have under the insurance coverage to be provided under General Condition 
11.1 - INSURANCE. 

 

GC 13.2  WAIVER OF CLAIMS  
 

.1 Delete the reference to “395 calendar days” in the last line of paragraph 13.2.2 and 
substitute “120 calendar days”. 

 
.2 Delete the last sentence of subparagraph 13.2.3.4 and substitute: 

 
13.2.3.4 “Substantial defects or deficiencies” mean those defects or deficiencies in 

the Work where the reasonable cost of repair of such defects or deficiencies 
exceeds: 

 
.1   if the Contract Price is $2 million or less, the sum of $50,000, before 

Value Added Taxes; 

 

.2   if the Contract Price exceeds $2 million, the sum of $100,000, 
before Value Added Taxes; 

 

but, in any event, a defect or deficiency in the Work which affects the Work 
to such an extent or in such a manner that a significant part or the whole of 
the Work is unfit for the purpose intended by the Contract Documents shall 
be deemed to be a “substantial defects or deficiencies” regardless of the cost 
of repair. 
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Add new PART 14 as follows: 

 

PART 14 OTHER PROVISIONS 

 
GC 14.1   OWNERSHIP OF MATERIALS 

 
14.1.1  All Work and Products delivered to the Place of the Work by the Contractor 

shall be the property of the Owner. The Contractor shall remove all surplus 
or rejected materials when notified in writing to do so by the Consultant.  

 

GC 14.2   CONSTRUCTION LIENS 

 
14.2.1  In the event that a claim for lien is registered against the Project by a 

Subcontractor or Supplier, and provided the Owner has paid all amounts 
properly owing under the Contract, then the Contractor shall, at its own 
expense: 

 
.1 within 10 calendar days, ensure that any and all claims for lien and 

certificates of action are discharged, released, or vacated by the 
posting of security or otherwise; and 

 
.2 in the case of written notices of lien, ensure that such notices are 

withdrawn, in writing. 
 

14.2.2 In the event that the Contractor fails to conform with the requirements of 
paragraph 14.2.1, the Owner may fulfil those requirements without Notice 

in Writing to the Contractor and set off and deduct from any amount owing 
to the Contractor, all costs and associated expenses, including the costs of 
posting security and all legal fees and disbursements associated with 
discharging or vacating the claim for lien or certificate of action and 
defending the action. If there is no amount owing by the Owner to the 
Contractor, then the Contractor shall reimburse the Owner for all of the 
said costs and associated expenses. 

 
GC 14.3  CONTRACTOR DISCHARGE OF LIABILITIES 

 

14.3.1  In addition to the obligations assumed by the Contractor pursuant to 
General Condition 3.6 – SUBCONTRACTORS AND SUPPLIERS, the 
Contractor agrees to discharge all liabilities incurred by it for labour, 
materials, services, Subcontractors and Products, used or reasonably 
required for use in the performance of the Work, except for amounts 
withheld by reason of legitimate dispute which have been identified to the 
party or parties, from whom payment has been withheld. 
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GC 14.4  RECORDS/DAILY REPORTS/DAILY LOGS 

 

14.4.1 The Contractor shall maintain and keep accurate Project records (which 
means all tangible records, documents, computer printouts, electronic 
information, books, plans, Drawings, Specifications, accounts or other 
information relating to the Work) in its office in Ontario in accordance with 
requirements of law, but in any event for not less than 6 years from Ready-

For-Takeover or until all claims have been settled. During this time, the 
Contractor shall allow the Owner and IO access to the Project records 
during normal business hours upon the giving of reasonable notice.  The 
Contractor shall ensure that equivalent provisions to those provided herein 
are made in each subcontract and shall require the Subcontractors and 
Suppliers to incorporate them into every level of contract thereunder for any 
part of the Work. 

 
GC 14.5  CONTRACTOR EVALUATION 

 

14.5.1 The Owner will evaluate the performance of the Contractor with respect to 
the Work in accordance with the Owner’s procurement policy or alternate 
vendor performance framework, as each may be amended and modified 
from time to time. 

 

GC 14.6   SECURITY SCREENING 

 
14.6.1 Contractor acknowledges that the Ontario government has implemented a 

policy that requires the Contractor and all individuals who will be 
performing work on behalf of the Contractor doing business with the 
Ontario government to undergo Security Clearance Checks.  The Security 

Clearance Checks are administered by the PPEB.   
 

14.6.2 Contractor shall comply with the above-noted policy.  Should there be any 
discrepancy between the above-noted policy and the security screening 
steps outlined herein, the former shall govern.  Contractor shall ensure that 
Contractor’s staff and all Subcontractors are in full compliance with the 
above-noted policy. 

 
14.6.3 Contractor shall ensure that the screening provisions outlined herein are 

included in each subcontract Contractor enters into with its Subcontractors 
for any part of the Work.  In addition, Contractor shall require its 
Subcontractors to include the screening provisions outlined herein into 
every level of contract thereunder with each of their respective 
subcontractors for any part of the Work.   
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14.6.4 Contractor acknowledges that PPEB will perform Security Clearance 

Checks on Contractor, including its directors, officers, owner’s, partners, if 
applicable, and shareholders (if a privately held corporation and as 
requested by PPEB), Contractor’s staff and Contractor’s Subcontractors 

(including each Subcontractor’s directors, officers, owners, partners, 
shareholders and employees who will perform any part of the Work) 

(collectively referred to in this section as “Affected Parties” and 
individually as an “Affected Party”).  Accordingly, Contractor shall 
require each Affected Party to undergo a Security Clearance Check.  

 

14.6.5 Contractor further acknowledges that unless stated otherwise by the Owner 

in writing, Security Clearance Checks must be completed for each Affected 
Party and each Affected Party must receive clearance in accordance with 
the timelines set out in 14.6.5(i) and 14.6.5(ii) in order for Contractor its 
staff and Subcontractors to perform any part of the Work required for the 

Project.  Accordingly: 
(i) Contractor, its directors, officers, owners, 

partners, if applicable, shareholders (if a 
privately held corporation and as requested by 

PPEB) and Contractor’s staff then assigned to 
the Project must receive clearance prior to award 
of the Contract; and  

(ii) Subcontractors (including each of the 
Subcontractor’s directors, officers, owners, 
partners, shareholders and staff who will be 
required to perform any part of the Work), must 
receive clearance prior to performing any part of 
the Work. 

 
14.6.6 The Owner will provide CSO with all forms and information necessary to 

coordinate and facilitate the required Security Clearance Checks.   
 

14.6.7 Contractor’s CSO shall obtain: 
(i) written consent to perform a Security Clearance Check, in the form 

provided by the Owner, from each Affected Party; and 
(ii) any other information that the Owner, in its sole and absolute 

discretion acting on the direction of PPEB, may deem necessary in 
order to conduct a Security Clearance Check on the Affected 

Parties; 

and shall submit this information to the Owner in the prescribed form, where 
required. 

 
14.6.8 As a consequence of any Security Clearance Check, the Owner, acting 

promptly on the determination by PPEB, may notify Contractor’s CSO that 
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an Affected Party did not receive clearance.   Upon request by the Owner, 

Contractor will remove and replace any such Affected Party in accordance 
with GC 14.6.11 and GC 14.6.12 so that such Affected Party is no longer 
performing the Work or any part thereof.  Contractor further acknowledges 
and agrees that the Owner shall be acting reasonably and consistent with 
applicable laws if the Owner requests the replacement of an Affected Party 
who did not receive clearance following a Security Clearance Check.  

 
14.6.9 During the term or any extension term of this agreement, Contractor shall 

ensure that, within five (5) Working Days of becoming aware of any change, 
Contractor shall inform the Owner in writing of any: 

(i) change to any information related to Security Clearance Checks for 
any existing Affected Party to enable PPEB to update the 
individual’s Security Clearance Check; and 

(ii) addition to the Affected Parties for the purpose of enabling PPEB to 
perform Security Clearance Checks on any such new Affected Party.  
Contractor shall provide any such information in accordance with 
GC 14.6.4, 14.6.5 and GC 14.6.7. 
 

14.6.10 All administrative costs incurred by Contractor in complying with the 
requirements of this GC 14.6 shall be borne solely by Contractor. 

 
14.6.11 If any Affected Party refuses to consent to a security check performed in 

accordance with this G C14.6 or if any security check performed in 
accordance with this GC 14.6 relating to any Affected Party assigned to 
fulfil Contractor’s obligations under this agreement discloses any security 
issue relating to the Affected Party, the Owner may determine that any such 
Affected Party is a security threat and provide written notice to Contractor 
of the Owner’s determination.  Upon receipt of such written notice, 
Contractor shall promptly replace any such Affected Party.    

 
14.6.12 Unless otherwise agreed to by the Owner in writing, any individual 

proposed by Contractor to replace an Affected Party further to GC 14.6.11 
must possess the equivalent or greater qualifications and experience than 
that of the Affected Party being replaced and such individual must be 
provided at no incremental cost to the Owner. 

 

GC 14.7   COUNTERPART EXECUTION  

 

14.7.1  The Contract may be signed in counterparts and each such counterpart shall 
constitute an original document and such counterparts, taken together, shall 
constitute one and the same instrument. The Contract may be executed and 
delivered by facsimile or electronic (including pdf) transmission and each 
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of the parties hereto may rely on such facsimile or electronic signature as 
though such facsimile or electronic signature were an original signature. 

 

 

END OF DOCUMENT 
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1 DESCRIPTION OF WORK 

 
1.1 Work of this Contract includes furnishing labour, materials, equipment, services, and 

other related expenses to execute complete construction of facility specified under 
Contract Documents.  
 

2 CONTRACT DOCUMENTS 
 

2.1 The Work shall be performed under one Contract utilizing the Canadian Construction 
Document CCDC 2, 2020– Stipulated Price Contract, as amended by Section 00 73 
00 – Supplementary Conditions.  The Contract and the Supplementary Conditions 
shall govern the performance of each Section of the Specifications. 
 

2.2 Project specific supplementary conditions specify part of the work and co-ordination 
that are the responsibility of the Contractor but are not intended to define the 
responsibilities between the Contractor and Subcontractors.  Ensure that 
Subcontractors fully understand the total Contract, including the Supplementary 
Conditions and these project specific supplementary conditions. 

 
2.3 Sections of the Specifications are not for the purpose of identifying limits of work 

between the General Contractor and Subcontractors or between Subcontractors. 
 
3 CONSTRUCTION FACILITIES 

 
3.1 Provide and maintain all fences, barricades, lights, and other protective structures or 

devices necessary for the safety of workers, equipment, the public, and property as 
required by Provincial or Municipal laws and regulations, and local ordinances, laws, 
and other requirements of the county, Province, and other authorities having 
jurisdiction with regard to safety precautions, operation, and fire hazards. 
 

4 PERMITS, CERTIFICATES AND FEES 
4.1 The Contractor shall ensure that copies of all Inspection or Review Reports issued to 

the Contractor or Subcontractors are forwarded immediately to the Consultant and 
the Owner. 
 

4.2 The Contractor is responsible for the payment and pickup of all building permits and 
the permit fees shall be incorporated in the Contract price, all as indicated in 
Supplementary Condition GC 10.2 – LAWS, NOTICES, PERMITS, AND FEES. 

 
4.3 The Contractor shall obtain and pay for an electrical permit as required by the 

Electrical Safety Authority and shall submit the Final Inspection Certificate with the 
As-Built documents. 

 
 
5 CONSTRUCTION SCHEDULE 

 
5.1 The Contractor shall comply with Construction schedule requirements as set out in 

Supplementary Condition GC 3.5.  The Construction schedule shall be produced in 
Microsoft Project 2003 format. The first submission of the Construction schedule shall 
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be accompanied by a Critical Materials Delivery Schedule. 
 

5.2 The Construction schedule must include, but not be limited to, the following 
milestones: 

 
5.2.1 Kick-off meeting date; 

 
5.2.2 Long lead delivery item dates; 
 
5.2.3 Shop Drawings submission start and finish dates; 

 
5.2.4 Major work packages’ start and finish dates; 

 
5.2.5 Substantial Completion date; and 

 
5.2.6 Completion of the Work date. 

 
 
6 CONSTRUCTION MEETINGS 

 
6.1 All parties concerned must be informed of meetings, the time and location of such 

must be approved by the Owner. 
 

6.2 A Project Notification meeting must be held at the site no less than 48 hours prior to 
the commencement of the Work to finalize all working constraints. 
  

6.3 The Contractor shall arrange for and attend bi-weekly meetings with the Owner and/or 
Consultants.  Additional meetings will be scheduled by the Owner as required.  The 
Contractor shall produce minutes of these meetings and distribute them to invited 
parties no later than 72 hours after the meeting. 

 
6.4 The Contractor shall hold biweekly project meetings during construction in order to 

co-ordinate the work of Subcontractors.  The meeting schedule shall be acceptable 
to the Owner, and shall be established at commencement of the Work. 

 
6.5 The Contractor shall ensure that representatives of the Contractor and 

Subcontractors attend the weekly Subcontractor co-ordination meetings and those 
representatives of the Owner, the Consultant and sub-consultants are invited to 
attend all meetings.  The Contractor shall produce minutes of these meetings and 
distribute them to invited parties.  

 
6.6 For the duration of the Work, the Contractor shall provide and pay for a suitable room 

(if required) and associated facilities in which to hold all site meetings. 

 
7 SITE RECORDS 

 
In addition to the Documents at the Site requirements as set out in General Condition 
GC 3.9, the following requirements shall apply: 
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7.1.1 The Contractor shall maintain on site, one complete set of Contemplated Change 
Orders, Change Orders and Site Instructions; 
 

7.1.2 The Contractor shall, as the Work progresses, record deviations from the Contract 
Documents in red on a separate set of As-Built Drawings; and 

 
7.1.3 Prior to issuance of a Certificate of Substantial Performance of the Work, the 

Contractor shall transfer all recorded deviations to 4 clean sets of white prints, neatly 
printed to match original drawings, and with both sets annotated as “AS-BUILT 
RECORD” and all which shall be promptly submitted by the Contractor to the 
Consultant for review and conversion to Record Drawings in accordance to IO CAD 
Standards. 

 
8 MAINTENANCE AND WARRANTY DATA 

 
In addition to the requirements set out in Supplementary Condition 5.4.5, the 
Contractor shall comply with the following requirements: 
 

8.1 During the course of the Work, the Contractor shall develop an Operations and 
Maintenance Manual in accordance with the requirements indicated in the 
specifications.  The draft manual shall be submitted to the commissioning authority 
and the Owner for review and approval prior to Substantial Performance of the Work. 

 
8.2 If the Project is registered for LEED certification, the Operations and Maintenance 

Manual shall include a re-commissioning manual that prescribes ongoing testing for 
the maintenance of the performance levels established for LEED certification and as 
indicated in the specifications. 
  

8.3 Prior to submitting its written application for Substantial Performance of the Work, the 
Contractor shall submit to the Consultant four (4) copies of both electronic (CD) and 
hardcopies of Operations and Maintenance Manual, Shop Drawing, Warranty and 
Subcontractor List assembled in vinyl covered 3-ring loose leaf D-ring binders labeled 
“Operations, Maintenance and Warranty Manual” with a list of contents, broken down 
by construction divisions.  The Manuals shall include maintenance data for finishes, 
equipment and systems, with parts list and Suppliers’ addresses and phone numbers, 
all as previously agreed-to in draft form as indicated in 8.1 and 8.2 above. 

 
9 SHOP DRAWINGS AND SAMPLES 

 
In addition to the requirements set out in General Condition GC 3.10, the Contractor 
shall: 

 
9.1 Arrange for the preparation of all Shop Drawings and samples by the Subcontractors 

and Suppliers immediately upon notification of award of Contract; 
 

9.2 Check and certify as correct all Shop Drawings and Product data sheets prior to 
issuing to the Consultant. In the case of nonconforming or incomplete submittals the 
contractor shall be solely responsible for additional project costs and/or schedule 
delays at no additional costs to the owner; 
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9.3 Within Five (5) working days following the  contract execution, submit the shop 
drawings for consultant’s review;  

 
9.4 Submit Shop Drawings in six copies to the Consultant along with electronic version, 

clearly identify the Contractor, the Project, the Consultant, and the Specifications 
section pertaining to the Shop Drawing (Faxed and generic documents are not 
acceptable); 

 
9.5 Submit 2 samples as requested in Specifications sections, identifying the 

manufacturer, Product, colour and Specification section, and insuring Installed work 
matches the reviewed sample. 

 
10 BY-LAWS 

 
The following shall apply in addition to the requirements set out in General Condition 
10.2 and as modified by Supplementary Conditions 10.2.4 and 10.2.5. 
 

10.1 Where applicable, all plans and specifications shall be deemed to be supplemented 
by the Ontario Building Code and/or the National Building Code of Canada, whichever 
may apply.  At all times, the Work must be in accordance with all existing municipal 
regulations. 
 

11 SAFETY REGULATIONS 
 
The following shall apply in addition to the requirements set out in General Condition 
9.4 and as modified by Supplementary Conditions 9.4.1, 9.4.2, 9.4.3 and 9.4.4. 
 

11.1 Conform with and strictly enforce compliance with the Construction Safety Act and 
other similar regulations in force at the place of work. 

 
11.2 Observe and enforce construction safety measures required by the latest edition of 

the NBCC, provincial government, WCB, and municipal statutes. 
 
11.3 Provide current MSDS sheets for applicable materials at the Project Notification 

Meeting.  
 

11.4 No “hot work” shall executed without obtaining the appropriate permit. The contractor 
shall coordinate with the Facility Manager for the required Permit and will be subject 
to the Facility Manager’s review and approval timelines.  

  
 

12 MAINTENANCE OF ONGOING OPERATION OF EXISTING FACILITY 
 

12.1 The Contractor shall be aware and shall be responsible for making all Subcontractors 
and Suppliers aware of the necessity of maintaining the ongoing operation of the 
tenant in the adjoining occupancy within the building.  All work shall be coordinated 
and scheduled to prevent any disruption to those operations.  The Contractor shall 
provide all necessary hoarding and dust barriers.  

 
13 COST BREAKDOWN AND SUBCONTRACTOR INFORMATION 
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13.1 For the Work, the Contractor shall use the Subcontractors and Subcontractor prices 

as documented on the Bid submission.  The Subcontractor and pricing information 
shall be broken, as defined by the Construction Specifications Institute (CSI)'s Master 
Format, with HST shown separately.  The total of individual prices plus separate HST 
shall amount to total Contract Price. 

 
13.2 Neither the list of Subcontractors nor their Bid prices shall be changed without the 

Owner’s written approval. 
 

14 EXISTING SERVICES 
 

14.1 In accordance with General Condition GC 9.1.2 as modified by Supplementary 
Condition 9.1.2, establish locations and protect all existing utilities and services. 
 

14.2 Cap off and remove unused utility services within the building as approved by the 
Consultant and the utility company involved. 

 
15 TEMPORARY FACILITIES AND SERVICES 
 
15.1 N/A 
 
16 CLEANING 

 
In addition of the requirements set out in General Condition GC 3.13, the Contractor 
shall:  
 

16.1 Keep the Place of the Work free from accumulated waste and swept daily; 
 
16.2 Maintain cleaning of all areas of the Place of the Work until the Owner has taken full 

possession or until final completion of the Work; 
 
16.3 Prior to any inspection for Substantial Performance of the Work, provide full clean up 

by approved cleaning company, replace any damaged or broken materials, remove 
temporary protections and remove dust, stains, sealant and adhesives and any 
accumulations of construction materials, debris or rubbish both in the interior and 
exterior of the Place of the Work; and 

 
16.4 Prior to final completion of the Work and application for final payment, provide a final 

cleanup of the Place of the Work to the satisfaction of the Consultant. 
 
17 PROTECTION 

 
In addition to General Condition GC 9.1 as modified by Supplementary Conditions 
9.1.1.1, 9.1.2, 9.1.5, and 9.1.6, the Contractor shall: 
 

17.1 Provide and maintain all necessary fences, barricades, lights and other protective 
structures or devices for the safety of the public, workers, existing property and 
equipment as required by the Provincial or Municipal laws and regulations, local 
ordinances, laws and other requirements of the Region, County, Province or any 
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other authorities having jurisdiction with regard to safety precautions, operation and 
fire hazards; and 

 
17.2 Keep all access openings and surfaces clear and clean at all times. 

 
17.3 The successful bidder will be responsible to conduct a pre-construction site condition 

survey to document existing conditions in the project work area and other areas to be 
used by the contractor during construction.  

 
18 CHANGE ORDERS – DIRECTIVES 

 
18.1 The Contractor, when notified by the Owner of proposed changes in the Work 

pursuant to General Condition GC 6.2, shall within five (5) days, submit for the 
Owner’s approval, a fully itemized estimate of the costs of the proposed changes.  
Such estimate shall be in a form approved by the Owner. 
 

18.2 Where the Owner requires the Contractor to proceed with a change in the Work prior 
to the Owner and the Contractor agreeing upon the corresponding adjustment in 
Contract Cost and contract Time, or where the costs of the proposed change cannot 
reasonably be determined by estimate, the Owner shall direct the Contractor in writing 
to proceed with  the work for the proposed change and submit for the Owner’s 
approval, a correct and fully documented account of the actual cost of labour, 
materials and equipment in respect thereof, as set out in General Conditions GC 6.3.6 
and 6.3.7 as modified by Supplementary Conditions 6.3.7.1 (1), (2), (3), and (4). 

 
18.3 The value of an additional change in the Work shall be determined by adding to the 

cost, whether determined by estimate or actual cost, a percentage markup for the 
Contractor’s overhead and profit as described in Supplementary Condition 6.2.3. 

 
18.4 The Contractor’s overhead and profit is understood to include, without limitation, the 

following: 
 
18.4.1 the Contractor’s head office and administration expenses, associated travelling 

/accommodation/meal costs, financing costs including holdback and bonding costs; 
 

18.4.2 all supervision, coordination, administration, margin and risk of undertaking within 
stipulated amount; 
 

18.4.3 the salaries of superintendents, engineers, timekeepers, accountants, clerks, watch 
persons and all other Site supervision staff above foreperson level employed directly 
on the Work; 

 
18.4.4 use of temporary offices, sheds and other general temporary Site support facilities 

and all utilities used therein; 
 
18.4.5 all premiums (and any deductibles that become payable) for all insurance for which 

the Contractor is required to purchase and maintain in relation to the Work (including, 
without limitation, general liability insurance, automobile liability insurance, boiler and 
machinery insurance and “all risks” property insurance); and 
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18.4.6 miscellaneous additional costs related to: 
 

- consumable materials - i.e. any item that is expendable such as rags, rope, 
fasteners, etc. or replacement parts (such as abrasive wheels, dies, welding tips, 
etc.); 
 

- tools and equipment, including rented tools and equipment, with original cost of 
less than one thousand five hundred ($1,500.00) dollars; 

 
- premiums for overtime/shift time, unless approved by the Owner in writing prior to 

the work being performed; 
 

- travel and subsistence costs incurred while travelling in discharge of duties, 
including vehicles on site unless specifically required to carry out the work; 

 
- licenses and permits, except when these are special for a particular item of work; 

 
- other miscellaneous employee benefits; 

 
- other miscellaneous training; 

 
- safety and protection measures, including training; and 

 
- engineering, As-Built Drawings, maintenance manuals and all other documents 

required to be provided prior to certification of Substantial Performance of the 
Work, as well as commissioning. 
 

18.5 Where the cost of a proposed Change Order or Change Directive is a credit to the 
Contract Price, such credit shall be exclusive of the Contractor’s overhead and profit, 
the Owner shall certify such increase or decrease in the Contract Price accordingly. 
 

18.6 Pending final determination of the value of a change in the Work, payment will not 
exceed fifty percent (50%) on account of the changes and such payment shall be 
made upon receipt of the Consultant’s certificate. 

 
18.7 If any Change Order or Change Directive that creates a deviation in, or omission from, 

the Work causes the amount of Work to be decreased, or causes the whole or any 
portion of the Work to be dispensed with, the Owner shall not be liable to the 
Contractor and its Subcontractors for any costs or damages whatsoever including, 
without limitation, any indirect, consequential or special damages, such as loss of 
profits, loss of opportunity or loss or productivity. 

 
18.8 Notwithstanding General Condition GC 6.3.6.2; for work deleted from the Contract, 

the credit to the Owner for Contractors percentage fee shall be based on the net 
estimated cost of the Work. 
 

19 TOXIC AND HAZARDOUS SUBSTANCES  
 

19.1 Notwithstanding General Condition GC 9.2; if instructed to do so by the Owner, the 
Contractor shall take all necessary steps in accordance with applicable legislation in 
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force at the Place of the Work to safely remove and dispose the toxic or hazardous 
substances, while ensuring minimal impact on Contract Time.  Assignment of all costs 
associated with such Contractor action shall be settled as provided for in General 
Condition GC 9.2. 

 
20 CONSTRUCTION SAFETY 

 
In addition to General Condition GC 9.4 as modified by Supplementary Conditions 
9.4.1. 9.4.2, 9.4.3, and 9.4.4, the following conditions shall apply: 

 
20.1 Prior to commencement of the Work, the Contractor shall submit to the Owner: 

 
20.1.1 Copies of all necessary health and safety permits, notifications and related health and 

safety documents as called for in the Contract Specifications and/or by any authority 
having jurisdiction at the Place of the Work; 
 

20.1.2 A Site Specific Hazard Assessment; 
 
20.1.3 A Site Specific Safety Plan; 

 
20.1.4 Copies of all Workplace Hazardous Materials Information System, Material Safety 

Data Sheet for controlled products to be brought onto or into the Place of the work, 
or if unknown as at the commencement of the Work, prior to receiving such controlled 
products at the Place of the Work. 

 
20.2 The Contractor shall participate in the Construction Kick-off meeting prior to 

commencing the Work and fill out, sign and comply with all related and relevant 
documents required by the Owner.  
 

20.3 The Contractor shall ensure that all prescribed posting requirements are posted on 
the Place of the Work for all workers to view. 

 
20.4 The Contractor represents and warrants to the Owner that the Contractor's 

employees and Subcontractors have been properly trained are familiar with the 
applicable health and safety legislation and if required by the Owner, shall provide 
proof of such familiarization and training. 

 
20.5 The Contractor shall ensure that its employees and Subcontractors comply with the 

foregoing conditions and any site specific health and safety protocols and that all 
Subcontractors attend the Contractor’s safety meetings and site inspections as 
required. 

 
20.6 During the construction, the Contractor shall submit the following to the Owner, 

without delay: 
 
20.6.1 Copies of all reports or directions issued by provincial or municipal health and safety 

inspectors pertaining to the Work; 
 
20.6.2 Copies of all site incident/accident reports issued pertaining to the Work; 
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20.6.3 Copies of all monthly health and safety inspections and meeting. 
 

21 INDEPENDENT TESTING & INSPECTION 
 
21.1 The cost of Independent Testing & Inspection shall be paid for by the Contractor, as 

authorized by the Owner, from the Cash Allowance, provided such allowance is 
identified in the contract documents. 
 

21.2 The Independent Testing and Inspection Company shall have the authority to stop 
work should the perceived deficiencies in the quality of material or workmanship 
warrant.  The Contractor shall be responsible for conveying all Reports and Test 
Results from the Independent Testing and Inspection Company to the Owner and 
Consultant. 

 
22 PROJECT CORRESPONDENCE 

 
22.1 The Contractor’s representative shall communicate daily with the Owner’s designated 

contact. 
 

23 INVOICE PROCEDURES 
 
In addition to General Conditions GC 5.2 and GC 5.3 as modified by Supplementary 
Conditions 5.2.8, 5.2.9, 5.2.10, and 5.3.1.3, the following Invoice submittal 
procedures shall apply. 
 

 All consultant approved invoices complete with the required backup are to be 
submitted electronically to ioinvoice@colliersprojectleaders.com, with a copy 
to the project manager. 
 

 The invoice must be accompanied with the following supporting 
documentation: 

o Valid WSIB Certificate 
o Breakdown of Application of Payment 
o Certificate of Payment  
o Statutory Declaration  
o Publication of Daily Commercial News (holdback draw only) 

 
 The subject line of the email must include the Colliers Project Leaders Inc.  

project manager’s name, full project number (1103395-274117) and the 
Colliers Project Leaders Inc. P.O. number  
 

 The invoice must reference the full project number and the Colliers Project 
Leaders Inc.  P.O number 

 
Failure to Comply with the above process will lead to rejection and return of the 
invoice submission 
 

24 FINAL REVIEW 
 

24.1 The OAA/OGCA Take-Over Procedures document shall be followed with regard to 
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Substantial Performance and Project Completion take-over procedures.   
 
24.2 At the completion of the Work, the Contractor shall attend a Project Handover meeting 

with the Owner to provide a demonstration of the mechanical components of the Work 
and to answer any questions regarding the Work. 

 
24.3 Final review for completion will not take place until authorities having jurisdiction have 

inspected the Work and provided certificates of approval, and all Warranty 
information, guarantees, maintenance manuals and As-Built Drawings have been 
received, reviewed and approved. 

 
24.4 Deficiencies shall be corrected on an on-going basis through the life of the Work.  The 

Contractor shall notify the Owner and Consultant when, in its opinion, the Work is 
complete.  The Consultant and Owner shall then undertake a final inspection 
accompanied by the Contractor’s representative.  The Contractor shall be given an 
itemized deficiency list at this time. These deficiencies shall be corrected within a time 
designated in a notice to the Contractor.  

 
24.5 The Contractor shall notify the Owner and Consultant prior to the scheduled 

completion of the deficiency corrections, so that a re-inspection can be scheduled.  
Should further inspections be found necessary due to uncorrected deficiencies, all 
costs incurred by the Consultant and Owner for additional inspections shall be back-
charged to the Contractor. 

 
24.6 In addition to General Conditions GC 12.3 as modified by Supplementary Condition 

12.3.2 the following shall apply: 
 

24.6.1 Within one month of the one-year warranty period, the Contractor, Consultant, and 
Owner shall visit the Place of the Work in order to document all outstanding deficiency 
or Warranty items.  The Contractor shall promptly rectify all outstanding Warranty and 
deficiency items. 

 
25 WORK RESTRICTIONS  
 
25.1.1 Take precautions during inclement weather and provide adequate protection to Work 

and construction materials from damage. 
 
25.1.2 Continue Work including winter months, if applicable, until Work is completed and 

accepted. 
 
25.1.3 Inclement weather or extra work caused thereby shall not be considered valid reason 

for additional payment or delay in satisfactory conclusion of Work. 
 
25.1.4 Work shall be confined to Work Site limits indicated on Drawings and/or within area 

defined by property lines. Work on Municipal property shall be carried out under 
regulations of respective Municipality and authorities having jurisdiction including 
without any limitations any associated fees, permits, insurance or bonding required.  

 
25.1.5 Assume responsibility for care, custody and control of Site and perform work to extent 

covered in Contract Documents. Make good damage to existing Site and existing 
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buildings (if any) due to Work of this Contract. 
 
25.1.6 Provide roads, walks, ramps, stairs and such other means of access as required. 

Maintain temporary entrances to building(s) including enclosed hoardings as 
required.  Maintain access to existing service entrance(s) at all times, including ready 
access for fuel oil trucks and delivery vehicles.  Bridge excavations to safely support 
any load that could be imposed or provide personnel to assist in deliveries to 
building(s) as required. 

 
25.1.7 Before entering existing premises to carry out Work or to obstruct or take out of use 

any area of existing premises, or to cause any other interference, request meeting 
with Colliers Project Leaders Inc.  Project Manager in order to reach agreement as to 
time and length of time you may interfere, possess, obstruct or remove from use any 
such area or services. 

 
26.0 Relics and antiquities  
 
26.1 Relics and antiquities and items of historical or scientific interest such as    

cornerstones and contents, commemorative plaques, inscribed tablets, and similar 
objects found on Site or in building(s) to be demolished, shall remain property of the 
Owner.  Protect such articles and request direction from Owner. 

 
26.2 Give immediate notice to Owner if evidence of archaeological finds is encountered 

during construction, and await written instructions before proceeding with work in this 
area. 

 
27.0 Working Hours 
   
27.1 All work shall be performed after-hours, 5:00PM-7:00AM. 
 
28.0 Utilities Shutdown Process 
 
28.1 If a service disruption will have an impact, or potential impact, to the operation of IT 

services, twenty (20) working days’ notice must be provided by submitting a form 
provided by the Facility Manager or the Owner. This period does not include 
Government of Ontario statutory holidays. The following information will need to be 
provided to the client. The following information will need to be provided to the client 
in order to submit a request: 

o Planned outage start date and time; 

o Planned outage end date and time; 

o Estimated duration of outage (length of time an outage will occur within the 
implementation window); 

 Reason for outage; 

 Impact to environment (what would be the state of the environment during 
the implementation of the change); 

 Description of the implementation; 

 What steps will be executed to revert the environment or service to its pre-
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change state; 

 What steps will be taken after the change is executed to verify that the 
change was successful.  

 
28.2  The contractor shall be responsible to confirm the utility shutdown requirements during 

the bidding process and shall allow for cost and schedule adjustments.  
 
29.0  Additional Security Clearance  
 
29.1  In addition to security requirements noted in GC 14.6 the following security clearance must 

be obtained:  
 

 Ontario Provincial Police (OPP) clearance 
 

29.2 The contractor shall be responsible to obtain the required clearance for the entire 
workforce including all sub-contractors   

 
30.0             Permit to Work 
 
30.1             This project is taking place at a Critical Environment and subject to a Permit to Work 

(PTW) process.  The PTW will ensure that the contractor acknowledges the site-
specific requirements, take appropriate actions to minimize any disruption to Tenant’s 
day-to-day operations. It is important that the Tenant is fully briefed on type of work 
that is taking place and made aware of the associated risks.   

 
30.2             The following activities are subject to PTW approval:  
 

 Utility feeds including electrical, water, fuel or gas;  
 Emergency Power Systems (ATS, UPS and Generator);  
 Fire Life Safety Systems;  
 HVAC and Computer Room Air Conditioning(CRAC) systems; 
 Any systems or equipment supporting the critical program (BAS, Controllers, 

Fume Hoods, Pumps)  
 Any major repairs that potentially cause risk to the site operations. 

 
30.3             The contractor is responsible for the following activities/tasks: 
                           

 Follow the contract documents pertaining to PTW/MOP process. 
 Prepare, complete and submit PTW, MOP and pre-job checklist in accordance 

with reference documents attached with the Request for Tender (RFT); 
 Revise documents(PTW and MOP) if requested (up to 5 times); 
 Do not start any work requiring a PTW, until it has been approved; 
 Follow the instructions specified in the approved PTW and MOP; 
 If there is a reasonable doubt to the site conditions provided by the 

BGIS/Tenant or if circumstances change, stop work and consult with PTW 
approver through the Project Manager (PM); 

 Ensure people working on the project understand the process and are 
qualified to do the work safely; 
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 Understand limitations, constraints and PPE  requirements for the 
facility  where their crew is to work; 

 Responsible for  monitoring (health and safety, quality, compliance)  and the 
training of their workforce; 

 If there is a work stoppage or program disruption due to any reason, notify all 
stakeholders; 

 Follow agreed upon timelines for review and approval of PTW and MOP 
documents; 

 Provide input into the Go/No-Go date. 
 
30.4            The Contractor will complete the relevant sections from the PTW, MOP and pre-job 

checklist and submit to the Project Manager for review and approval by all relevant 
stakeholders. The contractor must follow the specified timelines required for the 
Permit to Work process. Below is the timeline for the PTW process: 

                           
 Day 1: The Contractor to initiate PTW by sending to Project Manager and 

BGIS; 
 Allow 5 Business days for initial review by BGIS; 
 Day 6: PTW Returned to the Contractor with Comments (1st draft with 

revisions); 
 3 business days for comments to be incorporated by the Contractor; 
 Day 9: BGIS Receives comments; 
 Allow 3 business days for second review; 
 Day 12: PTW Returned to the Contractor with comments (2nd draft with 

revisions, if required); 
 3 business days for comments to be incorporated by the Contractor; 
 Day 15: BGIS receives 2nd comments; 
 3 business days for third review; 
 Day 18: PTW Returned to the Contractor with Comments (3rd draft with 

revision, if required); 
 3 Business days for Accepted PTW to be sent to Tenant by BGIS; 
 Day 21: Tenant accepts PTW; 
 5 business days tenant review; 
 Day 26: Tenant Provides comments (draft with revisions, if required.  This 

could happen in the 1st, 2nd, 3rd, 4th or 5th drafts); 
 3 Business days for Comments incorporation; 
 Day 29: PTW Returned to the Contractor with comments; 
 3 Business days tenant and/or whole team review meeting; 
 Day 32: Accepted PTW. 

 
30.5            The PTW process is activity based and not for the entire project. A project may require 

multiple PTW form approvals. All PTW forms must follow the Method of 
Procedure(MOP) and pre-job checklist. The MOP to include a title, description of the 
procedure, author, approval authority/signature, date, unique identifier, and version 
control.  MOPs must also include information relating to prerequisites, safety 
requirements, special tools and parts, procedure sequencing, and a back-out plan. 

 
30.6             Refer to the attached Permit to Work guidelines for details.  
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31.0 Class EA Category B – Not Applicable 
31.1 This project is subject to a Class Environmental Assessment (EA) Category B under 

the Ministry of Infrastructure (MOI) Public Work Class Environmental Assessment 
(2012) process. The Contractor is responsible to meet all requirements of the 
Specifications for Monitoring and Mitigation and to implement the monitoring and 
mitigation measures described in Part IV of the Consultation & Documentation (C&D) 
report included in the tender documents. 
 

31.2 Bidders shall include in their Bid all consequential costs of meeting the prescribed 
monitoring and mitigation measures. 
 

31.3 In addition to all requirements of the Specifications for Monitoring and Mitigation, the 
Contractor shall, at a minimum, document adherence to each monitoring and 
mitigation measure by means of daily site photographs, which shall be made available 
to the Project Manager and Consultant upon request. Furthermore, the Contractor 
shall summarize the status of each monitoring and mitigation measure in the minutes 
of each construction meeting. 

 
 
 
 
End of Section 
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To be completed only by the Insurer or by its representative. 
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