Project ADDENDUM
Leaders

Project No. & Name: 1103396-274117 - Orillia GHQ Addendum No.: 1

Prov Commander Reno

No. of Pages: 2+1
Date: 18 September 2024
Doc. No.: P2704-432221129-113

The following change(s) in the Tender Documents are effective immediately.
This Addendum forms part of the Contract Documents.

ITEM DESCRIPTION ACTION

1. Please additional information to be included as part of the tender.

Windsong Wall Pattern by Envirowall — the current pattern noted is no longer available. GC is to
reach out to Envirowall to suggest a suitable and similar alternate. This will be reviewed and
approved by the client after construction award.

2. Please include a Cash Allowance of $20,000.00 to cover potential abatement and base building
utility vendor costs. Please see updated cost breakdown (includes cash allowance) to be included
in your bid submission.

3. Base Building Contractors are as follows:

BAS — BGIS ITS (contact Debika.Sengupta@BGIS.com)

Fire Alarm/Sprinkler — Stone MacKay or Vipond

HVAC — BGIS ITS (contact Debika.Sengupta@BGIS.com)
Electrical - BGIS ITS (contact Debika.Sengupta@BGIS.com)
Security — Tyco (JCI) (contact Gerard Leavitt — (905) 302-1856)

General Contractor is to review proposed vendors for each division and inquire regarding current
OPS/OPP clearances. These clearances currently take up to 10 weeks to receive.

Contractors who have previously worked within the building and have OPP clearance are listed
below. General contractor is not obligated to use these trades, but must ensure sub-trades have
or are able to acquire clearances within a timely fashion as to not disrupt the schedule of this
project.
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Electrical

T.P. electric — Alex MacDonald (905) 458-7778

Auscan Utilities — Sam Dunn (705) 333-3113

James Cordery Electrical — James Cordery (705) 791-6812

Mechanical
Ainsworth Mechanical

Colliers Project Leaders Inc. Date: 18th September 2024

Distribution: All Bidders
File
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Cost Breakdown

Project Type 1

LHI or Accommodation Alteration

Total actual Project Cost - as per Close Out Section 4.1
GSF Total construction Area - as per architect's
certificate

(enter number only)

$0.00

02.

03.
04.
05.
06.
07.
08.
09.
10.
1.
12.
13.
14.
15.
16.
17.

18.
19. Cash allowance (abatement/base building
utility costs)

20. TOTAL ACTUAL PROJECT COST

Cost Item
01.

General conditions

Existing Conditions/demolition /removal/ disposal

Partitions and doors

Wall finishes

Ceilings

Floor finishes

Millwork

Mechanical

Electrical

Lighting

Life Safety (sprinklers, alarms)
Communications/AV/IT systems
Furniture - loose

Systems furniture

Office equipment

Signage

Moving costs

After-hours Mark-up

Comments

Assessment and preparation of
existing conditions

New doors and partitions to be
installed

New wall paint

New t-bar ceiling

Carbet

New millwork
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$20,000.00

Note : The base bid price must include for all work to be performed after-hours (5:00PM-7:00AM).

Note: The cash allowance is to be used to cover potential abatement and base building utility vendor

costs.

No work will be allowed during normal business hours .
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