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ADDENDUM No. 3
REQUEST FOR TENDER No. Doc4728056984
SUBMISSION DEADLINE: 12:00 NOON (LOCAL TIME), SEPTEMBER 19, 2024
FOR: The Union Station - Front St. Partial Sidewalk
Waterproofing as well as the Procurement and Installation of Custom Anti-Terror
Concrete Barriers, Located at 65 Front St. W

Please refer to the above Request for Tender document in your possession and be advised of
the following:

. REVISION

1) Attached are shop drawings for the outdoor signage fixtures that the contractor is
required to relocate according to the contract entitled “By-law package 867-16 Plaza
Signs 20170508.pdf

2) Contractors should price the "board formwork" finish for the Cab Stand ceiling in areas
where previous repairs have been made. The documentation does not specify the total
area of these repair patches. The bidder shall provide a price per square foot for the
"board formwork" pattern. Please provide a Square Foot price for Board Formwork.

Below is an example of one of those patches where a matching texture needs to be
applied.

CAB STAND CEILING

(SPOTS TO BE REPAIRED AND MATCHING
CONCRETE SYRFACE RESTORED)



QUESTIONS

Q1 — Can a written explanation of the cash allowances be provided so we are aware of the
elements being included for in them vs stuff we may have to carry, such as phasing and traffic
management.

A1 — Cash allowance # 1 is straight forward. It is related to the concrete extra repairs. Number 5
as well — a flood test. Cash allowance # 2 and # 5 is described below in point 3. We do not
anticipate extensive traffic management, so all activities related to it are covered by the cash
allowance and do not need to be handled separately. Phasing Allowance # 3 will cover work
stoppage or extended gaps between work phases due to seasonal events or other activities
around the Station that may require adjustment to the construction schedule.

1 | Allowance for extended repairs of rusted rebars, sand blasting.

new rebar lap 66,000
2| Design and Pricing Allowance £168,700
3 | Phasing Allowance 160,600
4 | Traffic Management 175,000
5 | Supervision, certification etc. 575,000
6 | Allowance for waterproofing flood test $10,000

Q2 - Can the cash allowances supervision & certification along with design and pricing be
explained so we are aware of what these allowances are for?

A2 — Cash allowances for Supervision and Certification are intended for site inspections
conducted by a qualified rep of the manufacturer or a design consultant. The inspections aim to
ensure that the final installation (whether waterproofing or anti-terror blocks) can be approved
and signed off, or in case of anti-terror products, certified. The design and pricing allowance is
intended for unforeseen but required design modifications and material price changes of
imported products (exchange rate fluctuations etc.).

Q3 - As discussed at the walkthrough, our concrete restoration contractors will need a quantity
list of the repairs expected.

A3 — The concrete heritage texture restoration area currently required is approximately 300 sq.
ft. Additionally, there are 360 sq. ft. of water-damaged, delaminated concrete that need to be
repaired, with the texture restored. For any unforeseen additional repairs and texture
restorations, the contractor should provide a price per square foot.

Q4 — Can timelines be confirmed, as costs will vary highly if the work is expected to take place
over the winter (i.e winter conditions) we want all bidders to be pricing out the same conditions
to ensure fair pricing.

A4 — We anticipate the work will take place between November, starting with the sidewalk
waterproofing, and continuing through April 2025.

Q5 - Can the foundation details as shown on P02 be confirmed in respect to the blocks, is the
expectation for the curbs to be rebuilt.

A5 — It is unclear which drawing is being referenced, as P02 represents the revision version.
However, Detail D on drawing 1126-SY-GA-301 can be confirmed. In general, we do not expect
the curb to be rebuilt, as the block installation will not interfere with the existing curb and will



simply be placed against it in certain locations. Rebuilding will only be required if any damage
occurs.

Q6 — There was mention of a roller rink during November near the concrete restoration scopes,
is the expectation to get that restorative work done before November?

A6 — No, we assume this work can be done after the rink is already closed.
Q7 — Hydro line noted on 1126-SY-GA-100, please confirm contractor expectations.

A7 — The utility pole will be addressed in the next phase of the project and is not included in the
current scope of work. There is no other hydro line which may interfere with the project.

Q8 - Vent noted on 1126-SY-GA-100, other drawings note vent cover to be replaced, please
confirm expectation.

A8 — It is unclear which note is being referenced, but vent cover replacement is not included in
the scope of work. However, vent cover protection is required using a metal plate or other
suitable material. Please ensure it does not pose a tripping hazard.

Q9 - HVM block details also note waterproofing and drainage board, please confirm if new.

A9 — It is unclear which detail is being referenced, but the new waterproofing included in this
contract does not require a drainage board (WP-1 system). All other detail sections, beyond the
new waterproofing areas, show the existing conditions with the existing waterproofing and a
protection board layer. Not part of the project.

Q10 - Bid form notes replace damaged unit pavers, outside of contractor damaged pavers can
a quantity be provided for replacement of existing damaged pavers?

A10 — The replacement of damaged pavers should be limited to those damaged by the
contractor during the course of the work.

Q11 — Can details/information be provided on the signs to be removed and reinstated.
A11 — This question was addressed in revision 1.

Q12 - Please confirm that the existing jersey barriers are to be removed under this contract or if
this is a rental item by the City of Toronto.

A12 — Existing Jersey barriers will be removed by the City of Toronto crew.
Q13 — As bollards are being installed as the HVM blocks are being installed as per the phasing
plan, can the prime contractor be confirmed along with expectations as we will be required to

work alongside this other vendor.

A13 — The two construction phases will be executed consecutively, without overlapping. No
other work is expected to take place in this area during that time.

Q14 — Due to the complexity of this project, would you please extend the closing date to the end
of September?

A14 — Extending the closing date to the end of September is not possible.
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Q14 - The drawings mention that GC is responsible for Supply and installation of 63 pre-cast
concrete blocks (Townscape). Would you please provide the quote to us / provide the contact
information of Townscape to us?

A14 —- TOWNSCAPE PRODUCTS Ltd, Fulwood Road South, Sutton-in-Ashfield, Notts NG17
2JZ https://townscapeproducts.co.uk/

Contact: Jess Fergusson

Phone: +44 (0) 1623 513355

Mobile: +44 (0) 7774 232813
Jess.Fergusson@townscape-products.co.uk

Should you have any questions regarding this addendum send via the event message board or
contact Max Parker at max.parker@toronto.ca.

Suppliers must acknowledge receipt of all addenda in the space provided on Part 4 —
Submission Form as per Part 1 Tender Process, Section 1 RFT Specific Process and
Submission Instructions, Item 1.7 — Addenda, of the Tender document. All other aspects of the
Tender remain the same.

Yours truly,

Theodoros Maicantis, Supervisor

Corporate Services and Finance & Treasury Group
Purchasing Client Services

Purchasing & Materials Management Division



