### RFT No. Doc4732431853 Contract No. 24-PFR-129

## **Drawings and Specifcation List:**

### ARCH:

A000 COVER PAGE

A010 LEGENDS, SCHEDULES, GENERAL NOTES

A100 SITE PLAN

A201 LEVEL 1 - DEMOLITION PLAN

A211 LEVEL 1 - PROPOSED PLAN

A212 ROOF - PROPOSED PLAN

A221 LEVEL 1 - REFLECTED CEILING PLAN PROPOSED

A301 EXTERIOR ELEVATIONS - DEMOLITION

A311 EXTERIOR ELEVATIONS - PROPOSED

A312 EXTERIOR ELEVATIONS - PROPOSED

A401 BUILDING SECTIONS

A402 BUILDING SECTIONS

A450 WALL SECTIONS

**A501 INTERIOR ELEVATIONS** 

A701 DETAILS

A702 PANEL DETAILS

## STRUCTURAL:

**S1.1 GENERAL NOTES** 

S1.2 TYPICAL DETAILS

S1.3 TYPICAL DETAILS

S1.4 TYPICAL DETAILS

**S2.1 FOUNDATION PLAN** 

**S2.2 ROOF FRAMING PLAN** 

S4.1 SECTIONS AND DETAILS

### **MECHANICAL:**

TM-0.0 MECHANICAL DRAWING LIST AND LEGENDS

TM-0.1 MECHANICAL STANDARD DETAILS

TM-1.2 GROUND FLOOR PLUMBING & DRAINAGE DEMOLITION LAYOUT

TM-1.3 GROUND FLOOR HVAC DEMOLITION LAYOUT

TM-2.1 GROUND FLOOR PLUMBING & DRAINAGE LAYOUT

TM-3.1 GROUND FLOOR HVAC LAYOUT

### **ELECTRICAL:**

TE-0.1 DRAWING LIST AND LEGENDS

TE-0.2 ELECTRICAL DETAILS

TE-0.3 ELECTRICAL DETAILS

TE-1.1 GROUND FLOOR ELECTRICAL LAYOUT

TE-1.2 GROUND FLOOR ELECTRICAL DEMOLITION LAYOUT

### RFT No. Doc4732431853 Contract No. 24-PFR-129

### **SPECIFICATIONS:**

## **Division 01 - General Requirements**

- 01 11 00 Summary of Work
- 01 14 00 Work Restrictions
- 01 29 83 Payment Procedures for Testing Laboratory Services
- 01 31 19 Project Meetings
- 01 32 16 Construction Schedule
- 01 33 00 Submittal Procedures
- 01 35 00 Delegated Design
- 01 35 29 Health and Safety Requirements
- 01 35 43 Environmental Procedures
- 01 41 00 Regulatory Requirements
- 01 42 19 Reference Standards
- 01 45 00 Quality Control
- 01 51 00 Temporary Utilities
- 01 52 00 Construction Facilities
- 01 56 00 Temporary Barriers and Enclosures
- 01 61 00 Common Product Requirements
- 01 62 00 Product Options and Substitutions
- 01 71 00 Examination and Preparation
- 01 73 00 Execution
- 01 74 11 Cleaning
- 01 74 21 Waste Management and Disposal
- 01 75 00 Starting and Adjusting
- 01 77 00 Closeout Procedures
- 01 78 00 Closeout Submittals
- 01 79 00 Demonstration and Training

## **Division 02 - Existing Conditions**

- 02 07 50 Cutting and Patching
- 02 41 19 Selective Building Demolition
- 02 41 20 Selective Interior Demolition

## **Division 03 - Concrete**

03 35 00 Concrete Finishing

## **Division 04 - Masonry**

04 22 00 Unit Masonry

## **Division 05 - Metals**

05 05 13 Shop-Applied Coatings for Metal

05 50 00 Metal Fabrications

### RFT No. Doc4732431853 Contract No. 24-PFR-129

## **Division 06 - Wood, Plastics and Composites**

- 06 10 00 Rough Carpentry
- 06 20 00 Finish Carpentry

## **Division 07 - Thermal and Moisture Protection**

- 07 13 00 Sheet Membrane Waterproofing
- 07 21 13 Board Insulation
- 07 21 16 Fibrous Insulation
- 07 21 19 Foam-in-Place Insulation
- 07 21 29 Spray Applied Polyurethane Foam
- 07 27 13 Modified Bituminous Air and Vapour Barrier
- 07 27 19 Sheet Membrane Vapour Barrier
- 07 31 13 Shingles
- 07 42 00 Composite Metal Panels
- 07 46 46 Fibre Cement Wall Panels
- 07 61 00 Sheet Metal Roofing
- 07 62 00 Sheet Metal Flashing and Trim
- 07 84 00 Firestopping and Smokeseals
- 07 92 00 Sealants

## **Division 08 - Openings**

- 08 11 13 Steel Doors and Frames
- 08 71 00 Door Hardware
- Door Hardware Schedule
- 08 91 19 Louvres

### **Division 09 - Finishes**

- 09 05 13 Mechanical Preparation of Flooring Substrates
- 09 05 23 Common Work Results for Flooring Preparation
- 09 21 16 Gypsum Board Assemblies
- 09 22 00 Non-Structural Metal Framing
- 09 30 00 Tiling
- 09 65 10 Resilient Base
- 09 67 23 Resinous Flooring
- 09 91 00 Painting
- 09 91 10 Repainting

## **Division 10 - Specialties**

- 10 26 00 Impact Resistant Wall Protection
- 10 28 10 Toilet and Bath Accessories
- 10 90 00 Manufactured Specialties

### **Division 20 - Mechanical**

- 20 05 00.00 General Instructions for Mechanical Sections
- 20 05 02.00 As-built drawings

### RFT No. Doc4732431853 Contract No. 24-PFR-129

20	05	03.00	Shop Drawings
20	05	29.00	Hangers and Supports
20	05	33.00	Electric Tracing
20	05	48.00	Vibration and Noise Control
20	05	63.00	Access Doors and Accessibility
20	05	83.00	Sleeves and Escutcheons
20	05	88.00	Cutting and Patching
20	07	00.00	Insulation

## **Division 21 - Fire Suppression**

21 25 00.00 Portable Fire Extinguishers

## **Division 22 - Plumbing**

22 05 76.00 Cleanouts
22 11 13.00 Pipes, Valves and Fittings (Plumbing System)
22 13 19.13 Floor Drains
22 33 00.00 Domestic Electric Hot Water Heaters
22 42 00.00 Fixtures and Trim
22 42 46.00 Fixture Carriers

## **Division 23 - Heating, Ventilating and Air Conditioning (HVAC)**

23 05 93.26 Testing and Balancing Air Systems 23 09 23.00 Sequence of Operation for BAS 23 31 13.00 Ductwork and Specialties 23 37 13.00 Diffusers, Grilles and Registers 23 37 13.01 Louvers 23 72 19.00 Energy Recovery Ventilators 23 82 39.14 Electric Cabinet Heaters 23 83 00.14 Electric Radiation Heaters

### **Division 26 - Electrical**

26 01 00.00 Operating and Maintenance Instructions
26 05 01.00 General Instructions for Electrical Sections
26 05 03.00 As-Built Drawings
26 05 04.00 Submittals/Shop Drawings
26 05 05.00 Mounting Heights
26 05 21.00 Wires and Cables Under 2000 V
26 05 26.00 Grounding + Bonding
26 05 29.00 Hangers and Supports
26 05 31.00 Splitters, Junction, Pull Boxes and Cabinets
26 05 32.00 Outlet Boxes, Conduit Boxes and Fittings
26 05 34.00 Conduits, Conduit Fasteners and Fittings
26 05 53.00 Identification
26 05 63.00 Access Doors and Accessibility
26 05 83.00 Sleeves

## RFT No. Doc4732431853 Contract No. 24-PFR-129

# **Division 32 - Exterior Improvements**

32 13 15 Concrete Sidewalks and Curbs

32 91 19 Topsoil Placement and Grading

32 92 23 Sodding

# **Division 33 - Utilities**

33 05 23.00 Excavation and Backfill for Electrical Work