



Hamilton

**Date Issued: October 18,2024**

**C13-20-24 - General Contractor required for Macassa Lodge Space and Domestic Hot Water (DHW) Heating Boilers Upgrade**

**ADDENDUM 5**

---

**1. CLOSING DATE EXTENSION**

The closing date has been extended from October 18, 2024 to Tuesday, October 22, 2024 at 3:00 PM (Hamilton time).

**2. BIDDER QUESTIONS AND CITY RESPONSES**

**Q9:Can you please confirm who is the base building BAS contractor for the job?**

**R9:** Refer to Specification, Section 25 01 11, Item 3.1.

**Q10: In the light of Addendum #4, can a cash allowance be carried for the req'd cutting/patching for existing liner removal, these locations are unknown and were not shown during initial pre bid site visit.**

**R10:** Please refer to the image in "Exhibit 1", attached to this Addendum that shows a block wall in the laundry chute. The wall in the garbage chute is identical. No cash allowance will be added.

**END OF ADDENDUM**

**Exhibit 1**

