
 
 

 

 
REQUEST FOR TENDER 
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Toronto Animal Services dog runs and shed located at 821 Progress Avenue detailed in the 
consultant’s drawings and specifications documents and according to the City’s Contract. 

CLOSING DATE:  November 6, 2024 CLOSING TIME: 2:00 PM local time 
 

ISSUED DATE:  October 18, 2024 RFSQ Reference NO.: Doc3512316731 
Category: 01 – Renovation 
WORK ASSIGNMENT NO.: CREM-PMO-24-C1-018 

DIVISION CONTACT:   
Malake Abou-Hmaid 
Corporate Real Estate Management                  
Project Management Office  

PHONE NO.: 
416-397-5558 

 
BID RECEIPT – Return your Bid by the following submission method: 
 
E-mail Malake Abou-Hmaid, Project Management Office at Malake.AbouHmaid@toronto.ca 
 
 

Mandatory Site Meeting:  
 
YES X 
                                           
NO    
 
Please email Peter Cho to RSVP for the site 
visit by Monday October 21, 2024: 
Peter.Cho@toronto.ca 
  
 
Failure to attend will result in your 
submission being found to be non-
compliant. 

 
 
Location: 821 Progress Ave, Toronto, ON M1H 2X4 
 
Date: Wednesday October 23, 2024 
 
Time: 11:30 AM 
 
 

Deadline for Questions:  
 

Bidders shall submit questions to Project 
Management Office by: 
 
Date / Time: October 30, 2024 at 2:00PM 
 Deadline to Issue Addendum: Date / Time: November 1, 2024 at 2:00PM 
 

Agreement Terms and Conditions: The work/services shall be performed in accordance 
with all of the terms and conditions set out in this 
Request for Quotation and in accordance with the 
terms and conditions set out in the 
                      
   Agreement Signed: February 8, 2023 
 
   RFSQ No. Doc3512316731 
 

Process Terms and Conditions:    As per RFSQ No. Doc3512316731 and Appendices 
per call. 
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REQUEST FOR QUOTATION FOR:   
Toronto Animal Services dog runs and shed located at 821 Progress Avenue detailed in the 
consultant’s drawings and specifications documents and according to the City’s Contract. 

RFSQ Reference NO.: Doc3512316731,   
Category: 01- Renovation 
 

WORK ASSIGNMENT NO.: CREM-PMO-24-C1-018 

 
 
Company Name: 

 

 
Address: 

 

 
Contact Name/Title: 

 

 
Telephone No.’s: 

 
Bus. No.:                                 Cell No.:                                                Fax No.:  

 
E-Mail Address: 

 

Total Cost for all that is required as specified 
herein (HST to be included for all construction 

projects) 

COST 

SUB-TOTAL $________________ 

H.S.T. (13% of Sub-Total 
above) 

$________________ 

TOTAL $________________ 

Invoice to be sent to: 
City of Toronto 

Accounting Services Division 
Corporate Accounts Payable 

55 John Street 
14Floor, Metro Hall 

Toronto, ON 
M5V 3C6 

 
NO BID   
 
Reason:  __________________________________ 

 
__________________________________ 

 

Any discounts for prompt payment will be considered provided that the discount prompt payment is not 
earlier than 15 days from the receipt of invoice by the City, Accounts Payable Division. 
State Discount terms:          

Bidders are expected to acknowledge receipt of Addendum/Addenda as indicated below.  Failure to do so 
shall result in the bid being declared non-compliant. 

I/We acknowledge receipt of addendum ______ to ______ dated ________________________ to 
________________________. 

I/We the undersigned offer to supply the above at the price and conditions hereon offered: 
 
______________________________________ 
 
Authorized Signature – I have authority to bind the Corporation. 

THIS FORM SHALL BE COMPLETED, PROPERLY SIGNED AND RECEIVED ON OR BEFORE THE 
DATE AND TIME SPECIFIED, OR YOUR BID WILL BE DECLARED NON-COMPLIANT 
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The following documents form part of the RFT and are included or attached:  
 

 Appendix A – Scope of Work & Requirements  
 Appendix B – Base Bid Pricing Form  
 Appendix C – Drawings & Specifications 
 Appendix D – Project Schedule 
 Appendix E – Schedule A to Work Assignment Agreement  
 Appendix F – bid bond. 
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APPENDIX A – SCOPE OF WORK & REQUIREMENTS 
 
 
General: A summary of the design briefly includes but is not limited to the following: 
 
This project is for the Renovation of the Toronto Animal Services dog runs and shed. The project is 
located at 821 Progress Avenue, Toronto, Ontario. 
 
Include, but not specifically limited to, the removal of an existing prefabricated metal shed, wood subfloor 
and associated concrete slab-on-grade, removal of an enclosure fence, provision of permeable pavement 
systems complete with excavation and regrading requirements within designated outdoor enclosures, a 
replacement fence enclosure including post foundations, and provision of a 20’ long prefabricated / 
premanufactured container shed complete with an outdoor reinforced concrete slab-on-grade. 

 
1. General Specifications 

 
The following list of documents (drawings and technical specifications) have been provided as email 
attachments when this Roster Work Assignment Request for Tender was issued, forming part of the 
Contract Document. 
 

 Technical Specifications – General Requirements 
 Drawings – Permeable Paving, Shed, Netting Enclosure 
 Other Documents – Structural Drawings 

 
The General Contractor (GC) Shall provide all labour, materials, equipment, and supervision as necessary 
for this project in accordance with the Issued for Tender drawings and specifications attached. 
 
 
2. Specific Requirements and Supplementary Conditions 
 
This work shall include, but not be limited to the following scope of work and requirements below: 
 

2.1. The General Contractor (GC) must furnish all labour, materials, equipment and full-time 
supervision for the Project site located at the Animal Shelter located at 821 Progress Ave, in 
accordance with the tender documents including any addenda issued during the time of bidding. 
 

2.2. Regular business hours of operation is 10:30 a.m. to 6:30 p.m., seven (7) days a week (Monday 
- Friday). Therefore, any construction work must not impact facility operations during regular 
business hours of operations. 
 

2.3. Commencement and Completion Dates: The start date of this Contract is immediately upon 
receipt of a purchase order, issued by the CoT Purchasing & Materials Management Division 
(PMMD). Award is conditional upon all approvals, bonding and insurance being in place. 
Continuous and progressive operation shall be carried out until work is completed. The Supplier 
is responsible to provide all the forces necessary to complete the entire contract work within the 
specified timeframe. Should any work be delayed for any reason other than what is permitted 
within the CoT Construction Agreement Contract then the GC shall not be entitled to any claims 
and will be subject to penalty via liquidated damages clauses noted within contract documents. 

 
2.4. All construction work undertaken shall not contravene the requirements of local noise and 

pollution by-laws and all other regulatory requirements. Any construction work that requires 
drilling, cutting, coring or hammering, must be undertaken after-hours (5:00 pm – 8:00 am) and/or 
weekends. No additional or overtime charges will be paid for the work performed after-hours 
and/or weekends. 
 

2.5. Ongoing Operations at Occupant Facility: All construction work undertaken shall comply and 
fulfill all OH&S requirements and coordination to perform the work during an ongoing operations 
at occupant facility, that include but not limited to phasing the construction scope and hording 
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areas to satisfy all requirements for Excites, Signage, Tarps and dust protections and isolations, 
fume, emission, smoke protections and all related labor, materials and any associated time, and 
Phasing the project scope, construction areas as required to accommodate the occupants' 
operations requirements. The Successful Bidder shall fulfill these requirements at no additional 
costs, nor claims against the City. 
 

2.6. Phased Construction: The Supplier must prepare a detailed and realistic sequencing and 
phasing work plan and approach based upon a comprehensive review of the entire site, CoT 
feedback and Consultant's recommendations. The Supplier must submit a plan electronically with 
a written description and coordinated drawings / site plan illustrating the areas impacted by the 
work during each phase. The plan must be revised and updated as changes occur and provided 
to the CoT PM and consultant as changes occur. The construction phasing approach must 
minimize the disruption and impact to the public and utilize after working hours where possible. 
 

2.7. The CoT reserves the right to stop any disruptive work undertaken by the Supplier and request 
to have this work completed at a different time at no cost to the project. The Supplier will not be 
entitled to a claim for work deemed too disruptive to stakeholders during regular operating hours. 
The GC will be responsible to co-ordinate this work at a time suitable to the CoT. 
 

2.8. There is limited space on the site to store materials, bins or equipment. The GC must coordinate 
a plan for delivery of materials and equipment in conjunction with the construction work activities 
and provide a logical sequence of implementation that will not impact the entire site and overall 
project delivery. 
 

2.9. Should any of the adjacent properties object to noisy / odorous work between during regular work 
hours, then the Supplier must stop the work immediately and only continue at such time as not to 
cause any such disturbance. 

 
2.10. The Successful Bidder shall assign a project manager to the construction project in addition to 

site supervisor and support staff. The project manager will be the main point of contact for the 
City and for the consultant on this project, shall maintain complete involvement, coordinate with 
all stakeholders (internal and external to the City) and attend regular construction progress on-
site Weekly or bi-weekly meetings as required. 
 

2.11. The Successful Bidder shall coordinate with all government departments & agencies, authorities 
having jurisdictions and utilities such as the City's Building Department, ESA, TSSA, Toronto 
Hydro, Enbridge Gas, but not limited to, and organize all required inspections and approvals for 
the completion of construction work. It will be full responsibility of the Successful Bidders to ensure 
that all conditions of permits and approvals are met during construction work and all permits are 
closed. 
 

2.12. The Successful Bidder is responsible to coordinate with other contractors at the facility and 
arrange for delineation in time and space as required for the completion of construction work. 
There could be multiple contractors performing work at the facility. No additional/overtime charges 
will be paid if the construction work is delayed because of coordination with other contractors 
performing work at the facility. 
 

2.13. The Successful Bidder shall develop Construction Delineation Plan and implement to ensure that 
delineation in both time and space is established and maintained among two or more contractors. 
Additionally, ensure site coordination during construction work activities performed at the facility 
and that there is only one constructor (contractor) at the facility at any point in time in the 
construction work area. 
 

2.14. Winter Work: The Supplier must continue work without any delay throughout the winter months 
until the work is completed and accepted. Extra work, material costs or labor costs incurred as a 
result of inclement weather shall not be considered as a valid reason for additional payment(s) or 
delay claims by the GC for their sub-trades. The Supplier must provide the necessary provisions 
to complete the required work within conformance of the specifications during the winter months. 
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The CoT will not incur additional costs for labor and materials for protection, heating or thawing 
equipment. 
 

2.15. Substantial Performance:  in compliance with the applicable Construction Act, the Successful 
Bidder shall not submit nor grant a substantial performance unless all close-out documents 
submitted, reviewed and approved by the consultant & the City in electronic and printed copy 
formats as required in order to issue the substantial certificate. Provide electronic copies of all 
close-out documents to the consultant for prior review.  
 

2.16. Close-out: Close-out documents submission includes, but not limited to, table of contents, as-
built record drawings in pdf & AutoCAD format, shop drawings in pdf format, new asset & 
equipment list with detailed information as per City Template, test & commissioning reports, 
operation & maintenance manuals, warranty information, permits & approvals closure, final 
completion letter by engineers, spare parts list, final testing and acceptance reports, combined of 
all site review reports, contacts of general contractor, contacts of local distributors/suppliers, other 
specific documents and picture,  construction submittals logs, RFI's, CO's, etc., site review 
reports, test & commissioning. 
 

2.17. The Successful Bidder shall provide warranty for all equipment, materials & workmanship for a 
period of two years from the date of substantial performance of the contract and correct all defects 
reported/observed within reasonable timeline without any cost to the City. Attend a site visit and 
record any defects observed/reported ninety (90) days prior to the expiry of warranty period. 
 

2.18. Toronto Police Service Clearance and Safety requirements: The Successful Bidder shall be 
subject to comply with the TPS clearance waivers and shall fulfill all required instructions, 
procedure, coordination and all associated times and all safety requirements at no additional 
costs nor claims against the City. 
 

Additional Safety Measurements as implemented by Governmental Authorities: The Successful 
Bidder shall be subject to comply with all applicable safety requirements and measurements as 
implemented by Governmental Authorities, such as COVID-19 protections procedure and all associated 
safety requirements at no additional cost to the City  
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APPENDIX B - BASE BID - PRICING FORM 

CREM-PMO-24-C1-018 
 
Toronto Animal Services dog runs and shed located at 821 Progress Avenue detailed in the 
consultant’s drawings and specifications documents and according to the City’s Contract.              
   
 
 
NAME OF CONTRACTOR:  ____________________________________________________ 
 
The Bidder must provide the rate and the amount for each Tender item, the total for each part / 
subsection, the grand total, HST amount and the total amount of Tender on the forms in the ensuing 
pages. Bidders that do not fully complete these forms (such as leaving lines blank), or have unclear 
answers (such as "n/a", "-", "tba" or "included" etc.) will be declared non-compliant. Prices that are 
intended to be zero cost/no charge to the city are to be submitted in the space provided in the price 
schedule as "$0.00" or "zero". 
 
All spaces for the aforementioned information must be completed in ink ensuring the printing is clear and 
legible. 
 
Where included, the Alternative Prices, and Supplementary List of Prices Required for Extra Work Forms 
must also be completed. 
 
The lowest Bidder will be determined solely from the Total Base Bid, subject to the City's reserved rights 
not to award to any Bidder.  
 
Please note: When any additional work to the contract is required, and agreed upon, a Change order will 
be issued for the additional cost, to be paid through the Contingency Allowance.   
 
 
The following itemized prices shall be INCLUDED in the Tender Price (all H.S.T. excluded). 
 
Please Note:  When any additional work to the contract is required, and agreed upon, a Change Order will 
be issued for the additional cost.  The Contractor may only add as their markup of 10% overhead and 5% 
profit margin. 
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A.) BASE BID – PRICE BREAKDOWN TENDER WORK ASSIGNMENT NO.: CREM-PMO-24-C1-018 
 
  

Ite
m 

Description 

 
 

Unit 

 
 

Quantity 
  

 
Unit Rate 

 
Total Price 

 
(Quantity x Unit 

Rate) 
Construction Items 

1 Bonding L.S. 1 $____________ $____________ 

2 

General requirements,  
Include for mobilization, demobilization, 
hoarding, site protection, signages, 
phasing, OH & P, management, 
supervision, any costs not specifically 
identified, etc. 

 

L.S. 1 $____________ $____________ 

3 

Summary and scope of work 
Include, but not specifically limited to, 
the removal of an existing prefabricated 
metal shed, wood subfloor and 
associated concrete slab-on-grade, 
removal of an enclosure fence, provision 
of permeable pavement systems 
complete with excavation and regrading 
requirements within designated outdoor 
enclosures, a replacement fence 
enclosure including post foundations, 
and provision of a 20’ long prefabricated 
/ premanufactured container shed 
complete with an outdoor reinforced 
concrete slab-on-grade. 

 

L.S. 1 
 

$____________ 
 

$____________ 

5 CASH ALLOWANCES* L.S. 1 $10,000 $10,000 

6 CONTINGENCY ** L.S. 1 TBD TBD 

D)  Total Base Bid Price  
      (Sum of Items 1 to 6) Exclusive of HST) ……..………………………………………………. 

$ ____________ 

E)  HST Amount (13% of above item D.) 
……..……………………………………………………. 

 
$ ____________  

F)  Total Amount of Tender Call (Sum of D + E) 
       (* Copy Total Amount to front tender cover page.) 
……..………………………………..……. 

* $ ___________ 

 
* CASH ALLOWANCES  

Such are intended to cover the net cost to the Contractor of providing the pre-determined services, products, 
or for other authorized expenses specified. The Total Bid Price, and not the Cash Allowances, shall include 
the Contractor's overhead, and profits, supervision on such cash allowances.  If cost exceeds the cost 
allowance, the extra sum is an extra to the contract, if cost is less the unused portion is credit to the contract. 

**CONTINGENCY 
For extra work as approved, in writing, by the City Project Manager, Project Management Office. 
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APPENDIX C - LIST OF SUBCONTRACTORS FORM 
 
The Supplier shall provide each Subcontractor for the Work types listed in the table below or indicate “OWN 
FORCES” in the “Subcontractor Name” column if a Subcontractor will not be used for the Work type 
indicated. The names of all Subcontractors to be used for each Work type indicated must be provided. 
Suppliers shall not indicate “TBD” (To Be Determined) or similar wording.  If Suppliers are provided a pre-
approved list of mandatory Subcontractors for a work type; i.e. "Electrical", they must provide a 
subcontractor from that pre-approved list.  

The list of Subcontractors is based on information available at time of Tender close. In the event 
Subcontractor information changes prior to notification of recommendation of award the Supplier must 
inform the Procurement Contact of the change in writing. Where a pre-approved list of mandatory 
Subcontractors was provided, the Subcontractor being replaced and the replacement Subcontractor must 
both be from the pre-approved list of mandatory Subcontracts included in the solicitation. 

Subcontractor Name Work Type Contact name 
Contact Phone 

# 

Approx. % of 
contract 
value to be 
performed 
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APPENDIX D - DRAWINGS & SPECIFICATIONS 
 
Attached to the RFT: 
 

 Technical Specifications – General Requirements 
 Drawings – Permeable Paving, Shed, Netting Enclosure 
 Other Documents – Structural Drawings 
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APPENDIX E - SCHEDULE A to WORK ASSIGNMENT AGREEMENT 

INFORMATION SHEET – WORK ASSIGNMENT AGREEMENT 

 
The following table provides information cross-referenced in the provisions and schedules of the Master 
Roster Agreement. All reference to GCs are located in Schedule D – General Conditions of the Master 
Roster Agreement. 
 
 

Row Input Information Reference  Description 

A. Names and Information 

A.1  Project Sch. C, 
Definition 
83 & GC 
3.8.2.3(1) 

Paving at dog runs, installation of container shed and 
new netting. 

A.2  Site Definition 
99 

821 Progress Ave, Toronto, ON M1H 2X4 

A.3  Notice information GC 1.6.1.2, 
GC 1.6.1.3 
&  
GC 1.6.1.4 

To be provided after Award 

A.4  Identity of Contract 
Administrator 

Sch. C, 
Definition 
24 

To be provided after Award 

A.5  Identity of Owner 
Representative 

Sch. C, 
Definition 
72 

Corporate Real Estate Management, 
Project Management Office  
Peter Cho, Project Manager 
Email: Peter.Cho@toronto.ca  
Phone number: 416-396-4260 
 

A.6  Approved 
Subcontractors 

GC 3.8.3, 
GC 3.8.3.1 
&  
GC 3.8.3.2 

Refer to:  
Appendix A - Scope of Work and Requirements, and  
Appendix C - List of Subcontractors 

B. Pricing, Markups and Liquidated Damages 

B.1  Contractor’s Markup 
for negotiated fixed 
price and negotiated 
unit price changes in 
the Work performed 
by Contractor 

Sch. E,  
s. 2.2.3.1 

Refer to Information Sheet in Master Roster 
Agreement. 

B.2  Total Cumulative 
Markup allowed for 
Contractor, 
Subcontractors, 
Suppliers and Sub-
subcontractors on 
negotiated fixed price 
and negotiated unit 
price changes in the 
Work performed by 

Sch. E,  
s. 2.2.3.2 

Refer to Information Sheet in Master Roster 
Agreement. 
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Row Input Information Reference  Description 

Subcontractors, 
Suppliers or Sub-
subcontractors (and 
not performed by the 
Contractor) 

B.3  T&M Percentage 
Markup for changes in 
the Work performed 
by Contractor 

Sch. E,  
s. 3.3.1 

Refer to Information Sheet in Master Roster 
Agreement. 

B.4  Total Cumulative T&M 
Percentage Markup 
allowed for 
Contractor, 
Subcontractors, 
Suppliers and Sub-
subcontractors on 
changes in the Work 
performed by 
Subcontractors, 
Suppliers or Sub-
subcontractors (and 
not performed by the 
Contractor) 

Sch. E,  
s. 3.3.2 

Refer to Information Sheet in Master Roster 
Agreement. 

B.5  Markup for Cash 
Allowance overages  

GC 6.1.4  Refer to Information Sheet in Master Roster 
Agreement. 

B.6  Amounts of Delay 
Liquidated Damages 

GC 7.6.1 $2,000 per Calendar Day that is a weekday 

B.7  Changes in the Work 
on a Time & Material 
Basis 

Sch. E, s. 3 Refer to Information Sheet in Master Roster 
Agreement. 

B.8  Schedule B2 
Schedule of Prices for 
Changes in the Work 

Pricing 
Form 

N/A 
  

B.9  Invoice Period Sch. C, 
Definition 
54 

Refer to Information Sheet in Master Roster 
Agreement. 

B.10 Giving of a  
Proper Invoice 

GC 5.3.1 Refer to Information Sheet in Master Roster 
Agreement. 

C. Dates, Time Periods and Deadlines 

C.1  Effective Date Sch. C, 
Definition 
40 

To be finalized after award 

C.2  Commencement Date Sch. C, 
Definition 
17 & GC 
3.1.6 

Commence immediately upon award.  
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Row Input Information Reference  Description 

C.3  Key Work Milestones Sch. C, 
Definition 
56 

 Construction Commencement  

 Substantial Completion  

 Occupancy  

 Deficiency Completion  

 Close-Out  
 

C.4  Scheduled Date for 
Substantial 
Performance of the 
Work 

Sch. C, 
Definition 
94 

To be provided after award 
 
  

C.5  Scheduled Date for 
Total Performance of 
the Work 

Sch. C, 
Definition 
95 

To be provided after award 
 

C.6  Warranty Period Sch. C, 
Definition 
124 

Refer to Information Sheet in Master Roster 
Agreement. 

C.7  Working Days Sch. C, 
Definition 
129 

Refer to Information Sheet in Master Roster 
Agreement. 

C.8  Number of Days for 
Contract Administrator 
to Issue a Certificate 
for Payment 

GC 5.4.1.2 Refer to Information Sheet in Master Roster 
Agreement. 

C.9  Deadline to 
acknowledge a 
Contemplated 
Change Order 

GC 7.2.1 Refer to Information Sheet in Master Roster 
Agreement. 

C.10 Deadline to respond 
to a Change Directive 

GC 7.3.5 Refer to Information Sheet in Master Roster 
Agreement. 

C.11 Suspension Period for 
Stop Work Orders 

GC 11.2.1 Refer to Information Sheet in Master Roster 
Agreement. 

D. Insurance, Contract Security, Bonds and Contractual Holdback 

D.1  Insurance Coverages GC 8.1.1.1, 
GC 8.1.1.2, 
& GC 8.1.3 

Refer to Information Sheet in Master Roster 
Agreement. 

D.2  Additional Contract 
Security 

GC 8.2.1 Refer to Information Sheet in Master Roster 
Agreement. 

D.3  Amount of the 
Contractual Holdback 

GC 8.4.1 Refer to Information Sheet in Master Roster 
Agreement. 

D.4  Percentage by which 
Contractual Holdback 
is Reduced after Total 
Performance of the 
Work 

GC 8.4.3 Refer to Information Sheet in Master Roster 
Agreement. 

D.5  Surety Bonds GC 8.3.1 Refer to Information Sheet in Master Roster 
Agreement. 

E. Miscellaneous 
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Row Input Information Reference  Description 

E.1. Alternate order of 
priority of the 
Agreement 
Documents 

GC 1.1.7.1 Refer to Information Sheet in Master Roster 
Agreement. 

E.2. Fair Wage Schedule Sch. F, if 
applicable 

Refer to Information Sheet in Master Roster 
Agreement. 
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Appendix F  – Bid Bond 

BOND NO:   

THE FOLLOWING PARTIES: 

 

herein called the “Principal” 

- and – 

 

herein called the “Surety” 

are jointly and severally held and firmly bound unto the City of Toronto, hereinafter called the 
“City”, each, in the penal sum of 

10% of the Bid amount 

of lawful money of Canada, to be paid to the City or to its successors or assigns for which payment 
well and truly to be made, we jointly and severally bind ourselves, our and each of our several 
and respective executors, administrators, successors and assigns and every of them forever 
firmly by these presents. 

SEALED with our several and respective seals. 

DATED this _______ day of     20  

WHEREAS the said Principal is submitting to the City its bid (the “Bid”) for 

REQUEST FOR TENDERS NO. CREM-PMO-24-C1-018 (the “RFT”) 
CONTRACT NO. Doc3512316731 

and the said Bid provides that it is to continue open to acceptance and to be irrevocable until the 
formal contract is executed by the successful Supplier. 

The condition of this obligation is such that if, on acceptance of the Bid of the aforesaid Principal 
in accordance with the terms and conditions of the RFT documents within the time period 
prescribed by the RFT documents for said Bid to be open for acceptance and irrevocable (the 
“Bid Validity Period”), the said Principal shall, within the time required, enter into a formal contract 
and give good and sufficient bonds required by said RFT documents to secure 

(i) the performance of the terms and conditions of the contract, and 

(ii) payment for certain labour and materials, 

both in the forms required by the City then this obligation shall be void; otherwise the Principal 
and Surety will pay unto the City the difference in money between the total amount of the Bid of 
the said Principal and the sums of the amount for which the City legally contracts with another 
party to perform the work and for which the City of Toronto may expend or for which it may become 
liable by reason of such default or failure, including the cost of any advertisement for new bids if 
the latter sums of the amount be in excess of the former; but in no event shall the Surety’s liability 
exceed the penal sum hereof. 
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It is a condition of this Bond that it will remain valid for a period of an additional 90 days beyond 
the Bid Validity Period. 

AND IT IS HEREBY DECLARED AND AGREED that the Surety shall be liable as Principal and 
that nothing of any kind or matter whatsoever that will not discharge the Principal shall operate 
as a discharge or release of liability of the Surety, any law or usage relating to the liability of 
Sureties to the contrary notwithstanding. 

SEALED AND DELIVERED )   

in the presence of )   

 )   

 ) Principal 

 )   

 )   

 )    

 ) Surety

 
 
 


