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PROPOSED ELECTRICAL PLAN
DUNBARTON HS SOUTH CAMPUS - FIRST FLOOR - PREP ROOM 1/4" = 1'-0"

DEMOLITION ELECTRICAL NOTES:

1. REMOVE AND DISPOSE OF POWER AND DATA AS SHOWN. MAKE USE OF EXISTING CIRCUITS FOR PROPOSED OWKR, OTHERWISE DISCONNECT
AND TERMINATE FROM PANEL.

2. WIRELESS ACCESS POINTS SHALL BE UNINSTALLED BY THE DDSB IT DEPARTMENT  PRIOR TO START OF WORK. MAINTAIN DATA LINES FOR
RECONNECTION.

3. ALL THERMOSTATS NOTED TO BE RELOCATED AND/OR DEMOLISHED SHALL BE COMPLETED, IN FULL (DEMO & INSTALL), BY THE DDSB
MAINTENANCE DEPARTMENT . CONTACT AND COORDINATE WITH THE DDSB PROJECT SUPERVISOR PRIOR TO REMOVAL AND/OR INSTALLATION
OF MILLWORK (INCLUDING CONTROL PANELS) OR WALLS THAT WOULD IMPACT ANY THERMOSTAT.

4. EXISTING FIRE SAFETY DEVICE SHALL BE PROTECTED AND MAINTAINED. RELOCATE AS REQUIRED TO SUIT NEW CEILING GRID LAYOUT.
5. EXISTING SECURITY EQUIPMENT TO BE COVERED UNDER THE CASH ALLOWANCE, BY OTHERS.
6. EXISTING P.A. SPEAKERS TO BE COVERED UNDER THE CASH ALLOWANCE, BY OTHERS.
7. ABOVE CEILING:

7.a. ALLOW FOR DEMO OF EXISTING x2 DATA SLEEVES WITHIN BLOCK WALL TO BE REMOVED. TERMINATE ANY REDUNDANT DATA LINES,
RE-RUN OTHERWISE UNAFFECTED LINES. COORDINATE WITH THE GENERAL CONTRACTOR ON TIMING.

7.b. MAINTAIN EXISTING CONDUIT ON SECTION OF WALL TO BE REMOVED, RE-SECURE AS REQUIRED. EXISTING ELECTRICAL PANELS ABOVE
CEILING ARE ON SECTION OF WALL TO REMAIN.

PROPOSED ELECTRICAL NOTES:

8. PROVIDE AND INSTALL POWER AND DATA AS SHOWN. ALL NEW DATA SHALL BE CAT6A, TERMINATED AND LABELED AT THE LAN HUB.
COORDINATE CUTOUTS, FEEDING, AND INSTALLATION OF EQUIPMENT TO BE INSTALLED ON AND/OR WITHIN MILLWORK WITH THE MILLWORK
CONTRACTOR AND THE GENERAL CONTRACTOR.

9. WIRELESS ACCESS POINTS TO BE REINSTALLED BY THE DDSB IT DEPARTMENT  FOLLOWING COMPLETION OF THE PROJECT. EXISTING DATA
LINES TO BE REUSED.

10. ALL THERMOSTATS NOTED TO BE RELOCATED AND/OR AS NEW SHALL BE COMPLETED, IN FULL (PROVIDE & INSTALL), BY THE DDSB
MAINTENANCE DEPARTMENT . CONTACT AND COORDINATE WITH THE DDSB PROJECT SUPERVISOR PRIOR TO CONSTRUCTION OR INSTALL OF
OF MILLWORK (INCLUDING CONTROL PANELS) OR WALLS THAT WOULD IMPACT ANY THERMOSTAT.

11. EXISTING FIRE SAFETY DEVICE SHALL BE REINSTALLED TO SUIT NEW CEILING LAYOUT. SEE PROPOSED REFLECTED CEILING PLAN FOR
PRECISE LOCATIONS.

12. EXISTING AND NEW SECURITY EQUIPMENT TO BE COVERED UNDER THE CASH ALLOWANCE, BY OTHERS.
13. EXISTING AND NEW P.A. SPEAKERS TO BE COVERED UNDER THE CASH ALLOWANCE, BY OTHERS.
14. PROVIDE AND INSTALL NEW EMPTY JUNCTION BOX, COMPLETE WITH FACE PLATE, EMT IN WALL TO ABOVE CEILING, AND PULL STRING.

##

##
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DEMOLITION ELECTRICAL PLAN
DUNBARTON HS SOUTH CAMPUS - FIRST FLOOR - PREP ROOM 1/4" = 1'-0"
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