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CAMPBELLFORD MEMORIAL HOSPITAL

GENERATOR BUILD PROJECT
SECOND STAGE RFQ
RFQ NO. CW20848

ADDENDUM 04

Issued: November 14, 2024

1.0 GENERAL

2.0
2.1
2.2
2.3
2.4
2.5

3.0

3.1

This Addendum is issued in accordance with Section 2.5.2 — Questions & Answers and amends the
original Request For Quotation (RFQ) and associated documents as set out below. The revisions shall
become part of the RFQ documents and change the original RFQ documents only in the manner and
extent stated.

This Addendum shall be attached to the above noted RFQ and shall form an integral part of the RFQ.
The contents of this Addendum shall be brought to the attention of all concerned.

DOCUMENTATION ISSUED UNDER THIS ADDENDUM:
00 91 13 - Addenda Electrical.pdf

21-167- S2.3.pdf

21-167- S3.7.pdf

21-167_A-006 & A-007 Details-A-006 DETAILS.pdf
Addendum EO4 drawings.pdf

QUESTIONS AND ANSWERS

The following questions pertaining to the Request for Quotation have been received from the
Respondents and the following answers are being provided to all Respondents.

Question 1: Section 01 21 00.1.2 indicates Contingency Allowance in the amount of 5% of the bid price.

Please, have actual amount of noted Allowance identified, so all Bidders have same amount
as such Allowance should not be based on Bidders' total price.

Answer 1: 5% contingency amount will be removed from bid documents, bidders are no longer

required to carry this contingency.
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Question 2:

Answer 2:

Question 3:

Answer 3:

Question 4:
Answer 4.

Question 5:

Answer 5:

Question 6:

Answer 6:

Section 00 91 00.1.3.1 indicates that Contractor shall retain and pay for a commissioning
agency. Please, clarify if this is correct as usually Owner directly retains and pays for
independent Commissioning Agency.

The contractor is to retain the independent commissioning agent.

Drawing SP-1 identifies area of cutting and removal of existing asphalt paving due to
retaining wall reinforcing. Is it actually required to remove asphalt paving for noted
scope of work.

Clarification:

- The contractor is review the helical tie notes on S2.6. Contractor is to coordinate the
structural requirements with manufacturer and soil engineer.

- Architectural sheet SP-1 contains a general note to remove the asphalt as required to
allow for any soil compaction / sub surface condition remediation to meet the helical
tie design requirements.

- OR, if required to remove portions of the asphalt where the existing asphalt surface
has deteriorated due to the erosion along the retaining wall.

Clarify if all exterior steel items are galvanized and as such not painted (i.e. ladders,
stairs, guardrails). Note 1 on detail 2/A-006) is referring to paint finish.
Note has been revised to say galvanized. Please refer to revised A006.

The drawings lateral tie back reinforcing for the retaining wall but there is no mention of
correcting the existing lean. Are we to just reinforce the wall in its existing position or is
the owner expecting the wall to be corrected and made plumb?

The requirement is to reinforce the existing retaining block wall and prevent it to further
move outward. The cost effective solution is by using lateral tie backs. This design
approach does not require any excavation and any replacement of existing blocks. The
intent is, by using tie backs, we will be reinforcing the existing wall preventing it for
further tilting and by the torque action of each tie- backs, together with the spreader
beam, will try to move back the offset blocks back as much as possible they are allowed to
move. The torquing actions should allow the movement of the block to bring back the
near plumbness of the wall, we’ll continue until the torque reached its maximum then
we’ll stop at that point. We are hoping that the plumbness will be corrected. If not then
just we’ll stop knowing that the entire wall has been reinforced and there will be no
further movement expected to happen.

Bonfire portal indicates as a part of Stage 2 to submit Relevant Project Experience,
Appendix 3A (for both General Contractor and Electrical Contractor). Since this RFQ is
for pre-qualified Electrical Contractors, is it still required to submit Appendix 3A for
Electrical Contractor. If so, provide additional time for submission of Appendix 3A since
name of proposed Electrical Contractor will not be available until literally last minute
and as a such, it will be difficult to provide requested Form at the time of Tender Closing.
A one week extension is being applied to the tender period (see Q#36). Appendix 3A is
required to be submitted at the time of bid close.
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Question 7:  Drawings 1/A-001 and S3.1 indicate new helical piles at existing Generator Room (8
locations). There is no information on helical pile requirements and pile cap
requirements.

Answer 7:  Please see attached S3.6 structural drawing.

Question 8:  Clarify at which elevation new support brackets for new cable tray are being installed at
(reference plan view on drawing S2.3 and detail 5/S2.3). Are those brackets being
installed just above level of existing low roof.

Answer 8:  Finished elevation of the cable tray is in accordance with the electrical requirement.
Please refer to electrical and mechanical drawings. See attached updated S2.3 drawing.

Question 9:  What is the scope of asbestos abatement for this project? Report issued with addendum 3
is from back 2010. Is there a current DSS report. is abatement work if any, intended for
whole building or only as impacted by scope of the project? - please clarify

Answer 9:  No further DSS reports are available. Abatement work will be only as impacted by the
scope of the project.

Question 10:  We don't find any scope for fire protection, sprinkler system. It is mentioned on the
OBC matrix but not in draws or specs - Please clarify
Answer 10: Confirming no new fire protection scope of work within the project area.

Question 11: Due to some conflicting schedules in our estimating division, we were wondering if there's
a chance closing date can be extended for 48 hrs. We greatly appreciate this if possible
Answer 11: Bid close date will be extended per response to Question #36 below.

Question 12: Please provide a hardware schedule
Answer 12: A door hardware schedule is provided on A-008.

Question 13: Is it possible to arrange for one of our M&E trades getting access to see the site?
Answer 13:  No further site reviews are possible at this time.

Question 14: Clarify material of exterior sheathing in wall type "W2". It is not specified in Section 09
21 16 (Gypsum Board Assemblies) and there is no specification for Rough Carpentry.

Answer 14: Contractor to include for 5/8” (15.9mm) CGC Securock Brand Glass-mat Sheathing
Firecode X or approved equivalent.

Question 15: Please advise if the existing generator is to remain operational until the new generator is
commissioned or if we can remove from service at an earlier point.

Answer 15:  Yes, existing generator to remain operational until new generator install and
commissioned. Refer summary of work section 01 11 00 for phase working. Contractor is
to submit a detailed plan and shutdown schedule based on phasing for Hospital approval.

Question 16: Please provide the information for the existing 3000A SWBD that requires the new
1600AF/1200AT 4P breaker added to it:
Pictures of:
a) Overall SWBD
b) Structure where the new breaker it to be added
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¢) Rating label of the assembly
d) One existing 1600A frame breaker as reference
Answer 16: Replace existing 800A breaker with new 1600A/1200AT in existing 3000A SWBD, see
drawing E-102. Refer Annexure | for SWBD information, make, rating, KA rating etc.

Question 17: confirm the dimensions (width & depth) of the structure where the new breaker is
supposed to be installed into. Since the new breaker needs to be 4 pole, dimensions and
available space will be crucial.

Answer 17: Refer Annexure-I for pictures of existing switchboard and breaker. Successful contractor
shall reviewed the panel and validate the dimensions with supplier during submittal
process.

Question 18:  Existing Generator to remain- If we need to include services of the existing Generator
manufacturer while connecting to the new ATS, please provide the contact information.
Answer 18: Generator is serviced by Tandet Industrial - Dan Murphy — 1 613 887
2617, Manufacturer is SDMO Industries, France — TEL 33.02.98.41.41.41

Question 19: DWGH#E-106- It shows splice connection to MCC2E. I don’t see this in the existing or new
SLD, could you please confirm?

Answer 19: Panel name revised MCC2E (earlier called as EMCC#1). Drawing E-106 updated, see
drawing section.

Question 20: DWGH#E-103 Shows 600A Load Connection box and DWGH#E-102 -SWBD-EEB shows
600A breaker but DWG#E-108 detail-1 shows 800A Connection box. Could you please
confirm?

Answer 20: 600A load bank connection is required, we will update drawing E-108.

Question 21: DWGH#E-108- Details-1,2 & 3- It shows new connections from the existing panel- LP-GA.
Please confirm if there are existing spare breakers we can use, if we need to provide new
breakers, please provide the detail of the existing board.

Answer 21: Price for new breakers in existing panel LP-GA for new circuits, refer to Annexure-1 for

existing panel schedule.

Question 22: Section-26 08 05-System Co-ordination, Verification & Testing- Item 1.1.2 and Item 1.5-
Could you please confirm whether electrical contractors are required to include the cost
of the Independent Testing Contractor (ITC) in the Base Bid, or if it should it be excluded
and shown as a separate line item for each ITC’s price? the Kindly revise the tender form
accordingly.

Answer 22: Electrical contractor to provide the system co-ordination, a revised section 26 08 05 will

be issued in a subsequent addendum.

Question 23: DWGH#E-108- Picture-10- Could you please provide a picture or details of the existing
board for a new 1600A breaker?
Answer 23:  Refer to Annexure-1 for photos.

Question 24:  Section-28 08 11- Could you please confirm that owner will hire ITC for the fire

protection system and life safety systems?
Answer 24: Refer to Div 01 specs.
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Question 25:

Answer 25:

Question 26:

Answer 26:

Question 27:

Answer 27:

Question 28:

Answer 28:

Question 29:

Answer 29:

Question 30:
Answer 30:

Question 31:

Security system- Please provide the specs for this system, as well as the location of the
existing Security panel for the terminations of the new security devices.
Security system is by Trent Security Systems LTD — 705 -743 - 9774
IT room location added on drawing E106. Contractor to run cabling in corridor to get up
to electrical room. Termination detail in IT rack will be issued later.

DWGH#E-105 —Level-G- Could you please confirm if we can run all feeders during
normal hours?
Refer to project and general notes on drawing E-100. Work in corridors can be
completed during normal hours if proper hoarding is followed per design documents and
portion of corridor outside of hoarding is wide enough for patients, staff, and visitors to
pass.

DWGH#E-106 —Level-M- Could you please confirm if we can run all feeders from the new
switchboards to the existing switchboards (DP-EE) during normal hours?

Refer to project and general notes on drawing E-100. Work in corridors can be
completed during normal hours if proper hoarding is followed per design documents and
portion of corridor outside of hoarding is wide enough for patients, staff, and visitors to
pass.

DWGH#E-106- This drawing indicates new feeders for the existing Generator, and they
need to be spliced inside the pull pit. Could you please confirm the method of procedure
(MOP) and location for entering the building from the exterior cable tray, and how can
we access the pull pit to splice the cables? Additionally, instead of splicing the cables,
would it be possible to run new feeders directly to the existing Generator?

The existing feeder from 175KW is located underground. As the new feeder is to run on a
tray outdoors, it is preferred to splice in pull pit which is accessible from the exterior of
the building.

DWGH#E-100, General note#16- Please provide IMIT & Security drawings as mentioned
in this note.

No separate drawings issued for IMIT & Security. Scope included on electrical drawings.
We will revise the note on drawing E-100.

Communication cabling- Please provide the specs for Divison-27 and location of the
existing I'T room.
Specifications will be issued in a subsequent addendum.

DWGH#E-102 feeder note#22- Could you please confirm whether two breakers of the new

switchboards —-EEA & EEB will be connected internally with Bus, or we need to provide an
external busduct?

Answer 31: External 1200A Bus duct tie between the switchboards.

Question 32:

Answer 32:

DWGH#E-108-Detail-3- This drawing shows new LED strip light fixtures, but the fixture
schedule indicates a different fixture type. Could you please confirm? Additionally, wall
packs are shown on the same drawing, but there is no fixture schedule for them. Could
you please provide the same.

A revised spec section 26 50 00 will be issued in a subsequent addendum.

Page 5 of 6



Question 33:

Answer 33:

Question 34:

Answer 34:

Question 35:
Answer 35:

Question 36:
Answer 36:

According to Section 26 50 00(Lighting-3.4/Page 7), 20 additional exit signs, including
circuit breakers are needed as spares. However, on page 9 of same section, it states to
provide additional 10 spares for exit signs, wire/conduit and breaker for each of the 10
exit signs. Please confirm the exact spare requirements, as both of these requirements
seem excessive compared to the project’s needs.

Reduced spare exit sign quantities to three (3), a revised specification will be issued in a
subsequent addendum.

DWG#E1-06 —Could you please confirm that all the equipment. including the panel,
lighting, fuel pump, unit heaters etc., are in the scope of the exterior enclosure supplier?
Div 26 to provide new panel LP-EJ in generator enclosure as specified in section 26 32 43
- Enclosures for Facility Power Generation Equipment. Contractor can order direct and
install or get thru the generator enclosure supplier.

Please provide the specs for the permanent load connection box and acceptable
providers.
Please refer to section 26 32 13-2.33 for load testing standard of acceptance.
Please accept our request to extend the closing date to Thursday, November 28th.

A one week extension is permitted. Final Addendum date will be November 21, bid close
date will be November 28"

End of Addendum No. 04
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