ELECTRICAL SPECIFICATIONS:

1. EXAMINE SITE AND CONDITIONS

1.1.

EXAMINE THE SITE, EXISTING BUILDING AND THE LOCAL
CONDITIONS AFFECTING THE WORK. NO ALLOWANCE WILL BE
MADE LATER FOR ANY EXPENSES INCURRED THROUGH THE
FAILURE TO MAKE THESE EXAMINATIONS OR TO REPORT ANY
SUCH DISCREPANCIES IN WRITING TO THE CONSULTANT.

2. CUTTING AND PATCHING

2.1.

2.2.

2.3.

2.4.

2.5.

2.6.

2.7.

2.8.

ALL CUTTING AND PATCHING REQUIRED BY THE
SUBCONTRACTOR SHALL BE PERFORMED BY THE
SUBCONTRACTOR. ALL SUCH WORK SHALL BE DONE BY
TRADESMEN SKILLED IN AND CERTIFIED FOR THIS
PARTICULAR TRADE.

PROVIDE FIRE BARRIERS AROUND ALL COMPONENTS IN
HOLES WHICH PENETRATE FIRE SEPARATIONS. THE FIRE
BARRIER MEDIUM PROVIDED SHALL MAKE THE FIRE
SEPARATION EQUAL TO OR BETTER THAN THE ONE WHICH
WAS CUT AWAY. ALL MATERIALS SHALL BE CSA APPROVED
AND UL LISTED.

PROVIDE ACCESS PANELS AND DOORS REQUIRED FOR THE
WORK OF THIS DIVISION.

WHERE SLABS AND FOUNDATION WALLS ARE TO BE
CORE—-DRILLED AND OPENINGS TO BE CUT, ALL LOCATIONS
SHALL BE X—RAYED PRIOR TO DRILLING OR SAWCUTTING.

ALL X—RAYING SHALL BE DONE AFTER 21:00 HOUR AND IN
ACCORDANCE WITH THE REQUIREMENTS OF THE AUTHORITIES
HAVING JURISDICTION. ONLY PERSONNEL QUALIFIED IN THE
USE OF THE TYPE OF EQUIPMENT REQUIRED TO X—RAY THE
SAWCUTS OR DRILLING SHALL BE PERMITTED TO PERFORM
THIS WORK ON THE SITE. NO ALLOWANCE WILL BE MADE
LATER FOR EXPENSES INCURRED THROUGH THE FAILURE OF
PERFORMING THESE X—RAYS.

PROVIDE AMPLE NOTICE AND COORDINATE THIS WORK WITH
LANDLORD FOR TIME, DURATION AND LOCATIONS REQUIRED
AND ADHERE TO THE LANDLORD’S REQUIREMENTS. NO
SAWCUTS OR DRILLING SHALL PROCEED WITHOUT PRIOR
WRITTEN CONSENT OF THE LANDLORD. RETAIN AND PAY FOR
THE SERVICES OF BUILDING STRUCTURAL CONSULTANT, FOR
REVIEWING AND APPROVING BUILDING STRUCTURE TO BE
CUT.

FOR WORK TO BE CARRIED OUT IN OTHER TENANT'S SPACE,
GENERAL CONTRACTOR SHALL INCLUDE COSTS OF SECURITY
GUARD SERVICES AS REQUIRED BY THE LANDLORD.

ALL NOISE RELATED CONSTRUCTION ACTIVITIES SUCH AS
DRILLING AND FLOOR CORING SHALL BE RESTRICTED TO
AFTER REGULAR WORKING HOURS AND APPROVED BY THE
LANDLORD. WORKING HOURS ARE FROM 8:00 AM TO 6:00
PM.

3. CODES, PERMITS, FEES AND INSPECTIONS

3.1.

3.2.

3.3.

ALL WORK SHALL BE INSTALLED IN ACCORDANCE WITH ALL
BY—LAWS AND REGULATIONS OF ALL AUTHORITIES HAVING
JURISDICTION.

ALL EQUIPMENT SUPPLIED SHALL CONFORM TO THE
REGULATIONS OF CSA AND THE ONTARIO HYDRO.

PROVIDE ALL NECESSARY NOTICES, OBTAIN ALL REQUIRED
PERMITS AND PAY ALL FEES TO ARRANGE FOR INSPECTION
OF ALL WORK. FURNISH FINAL UNCONDITIONAL CERTIFICATE
OF APPROVAL UPON COMPLETION OF THE WORK.

4. GUARANTEE

4.1.

THIS SUBCONTRACTOR SHALL GUARANTEE ALL WORK AND
APPARATUS INSTALLED UNDER HIS CONTRACT AGAINST ALL
DEFECTS OF WORKMANSHIP AND MATERIAL FOR A PERIOD
OF ONE YEAR AFTER FINAL ACCEPTANCE OF HIS WORK BY
THE OWNER AND SHALL MAKE GOOD ALL DEFECTS
DEVELOPING DURING SUCH TIME WITHOUT ADDITIONAL
EXPENSE TO THE OWNER.

5. SHOP DRAWINGS

5.1.

SUBMIT SHOP DRAWINGS AS REQUESTED BY THE
CONSULTANT. SHOP DRAWINGS SHALL INDICATE CLEARLY THE
MATERIALS AND/OR EQUIPMENT ACTUALLY BEING SUPPLIED,
ALL DETAILS OF CONSTRUCTION, ACCURATE DIMENSIONS,
CAPACITY, OPERATING CHARACTERISTICS AND PERFORMANCE.

6. IDENTIFICATION AND LABELING

6.1.

6.2.

6.3.

6.4.

6.5.

6.6.

IN EACH JUNCTION AND OUTLET BOX, PROPERLY IDENTIFY
THE BRANCH WIRING WITH CIRCUIT TAGS.

REVISE EXISTING DIRECTORY OF PANELBOARDS TO THE
CONSULTANT’'S SATISFACTION, CLEARLY INDICATING ALL
BRANCH LOADS ADDED OR REVISED. ALL PANEL
DIRECTORIES (REVISED OR NEW) SHALL BE TYPED WRITTEN.

PROVIDE IDENTIFICATION LAMACOID NAMEPLATES WHICH ARE
GLUE ATTACHED FOR THE NEW EQUIPMENT. IDENTIFICATION
TO INCLUDE NAME OF THE EQUIPMENT / NAME OF THE
SUPPLY SOURCE; RATED LOAD AMP (A) OR HORSEPOWER
(HP) — VOLTAGE (V) — NUMBER OF PHASE (2) — NUMBER
OF WIRE (W)

E.G. PANEL C (%)
FED FROM PANEL 5EP (3/87)
100A — 120/208V — 3@ — 4W (3/8")

NAMEPLATES TO BE A BLACK BACKGROUND WITH WHITE
ENGRAVED LETTERS FOR BUILDING POWER AND RED
BACKGROUND WITH WHITE ENGRAVED LETTERS FOR
GENERATOR OR UPS POWER. MINIMUM SIZE LETTERS 3/8".
SUBMIT WORDINGS OF NAMEPLATES FOR APPROVAL PRIOR
TO MANUFACTURE.

NAMEPLATES TO BE PROVIDED FOR SWITCHBOARDS,
DISTRIBUTION PANELS, BRANCH PANELBOARDS, DISCONNECTS,
TRANSFORMERS, STARTERS, WIREWAYS, POWER SUPPLIES
AND OTHER MAJOR SYSTEMS COMPONENTS.

FOR EACH NEWLY INSTALLED AND EXISTING RECEPTACLE
AND SYSTEM FURNITURE CONNECTIONS IN THE RENOVATED
SPACE, PROVIDE CIRCUIT IDENTIFICATION ON THEIR
FACEPLATES WITH ‘DYMO—TAPE’ OR APPROVED EQUIVALENT
INDICATING PANEL DESIGNATION AND CIRCUIT NUMBER.

7. RECORD DRAWINGS

7.1.

OBTAIN AND PAY FOR ONE SET OF WHITE PRINTS OF
ELECTRICAL DRAWINGS. AS JOB PROGRESSES, MARK UP THE
WHITE PRINTS IN RED TO ACCURATELY INDICATE INSTALLED
WORK. UPON COMPLETION OF THIS WORK, HAND THESE
OVER TO THE CONSULTANT FOR REVIEW AND APPROVAL.
INCORPORATE APPROVED CHANGES ONTO A REPRODUCIBLE
MYLARS AND SUBMIT THEM TO THE CONSULTANT.

8. ADDITIONAL WORK AND CHANGES

8.1.

NO ADDITIONAL MONEY OVER AND ABOVE THE CONTRACT
PRICE, WILL BE PAID FOR EXTRA WORK UNLESS A WRITTEN
ORDER, APPROVED BY THE OWNER. SUBMIT A QUOTATION
WITH A COMPLETE BREAKDOWN OF MATERIALS, LABOUR AND
MARKUPS, WHEN SUBMITTING LUMP SUM PRICES FOR
EXTRAS AND CREDITS.

9. MATERIALS AND STANDARDS

9.1.

MATERIALS AND METHODS OF INSTALLATION NOT SPECIFIED
SHALL AT LEAST EQUAL TO OR MATCH WITH BASE BUILDING.

10. ALTERNATIVES AND SUBSTITUTIONS

10.1.

10.2.

10.3.

NO SUBSTITUTIONS SHALL BE MADE WITHOUT WRITTEN
APPROVAL.

ANY ALTERNATIVE SUGGESTED SHALL BE ACCOMPANIED BY
ALL DATA REQUIRED TO EVALUATE THE ALTERNATIVE.
ALTERNATIVES SHALL BE ACCEPTED ONLY AT THE DIRECTION
OF THE CONSULTANT.

THE SUBCONTRACTOR SHALL BE RESPONSIBLE FOR THE
PERFORMANCE AND EXTRA COST OR LIABILITY OF ALL
SUBSTITUTIONS AND ALTERNATIVES.

11. PROTECTION

11.1.

PROTECT ALL EQUIPMENT FROM WEATHER AND
CONSTRUCTION DEBRIS UNTIL SUBSTANTIAL COMPLETION IS
ACKNOWLEDGED AND BUILDING IS TURNED OVER TO OWNER.

12. PREMIUM TIME

12.1.

ALL WORK WHICH SHALL REQUIRE SHUTDOWN OF
ELECTRICAL SERVICES AND LIFE SAFETY SYSTEM, AND
NOISE—RELATED CONSTRUCTION ACTIVITIES SHALL BE
PERFORMED ON PREMIUM TIME. INCLUDE IN THE TENDER
PRICE FOR SUCH WORK.

13. SPRINKLERPROOF

13.1.

ALL ELECTRICAL EQUIPMENT EXPOSED TO SPRINKLER TO BE
SPRINKLERPROOF.

14. BASE BUILDING REQUIREMENTS

14.1.

14.2.

14.3.

14.4.

14.5.

ALL CONSTRUCTION WORK IN THE BUILDING MUST BE
CARRIED OUT IN STRICT ACCORDANCE WITH LANDLORD’S
RULES AND REGULATIONS OF THE LEASEHOLD IMPROVEMENT
MANUAL AND BE CLEARED THROUGH PROPERTY
MANAGEMENT. OBTAIN A COPY OF SUCH RULES AND
REGULATIONS FROM PROPERTY MANAGEMENT PRIOR TO
TENDER CLOSE.

WHEN NECESSARY TO RUN ELECTRICAL CORDS IN COMMON
AREAS, CORDS TO BE STRUNG OVERHEAD IN CEILING.

DELIVERIES TO BE ARRANGED THROUGH BUILDING
SUPERINTENDENT OF ANY WORK SCHEDULED AFTER NORMAL
BUSINESS HOURS OR ON THE WEEKEND SO HE MAY NOTIFY
SECURITY TO ALLOW CONTRACTORS ENTRANCE TO THE
BUILDING.

ALL ELECTRICAL WORK TO BE UNDERTAKEN BY QUALIFIED
TRADESMEN WHO ARE TO SUPPLY THEIR TICKET NUMBER TO
THE BUILDING SUPERINTENDENT PRIOR TO COMMENCING
WORK. UNDER NO CIRCUMSTANCES SHALL AN APPRENTICE
BE PERMITTED TO WORK IN THE BUILDING UNLESS DIRECTLY
SUPERVISED BY A QUALIFIED TRADESMAN ON SITE.

THE SUBCONTRACTOR SHALL BE IN GOOD STANDING WITH
THE WORKMEN’S COMPENSATION BOARD AND CARRY
INSURANCE AS SPECIFIED BY THE ONTARIO CONTRACTORS
ASSOCIATION.

15. WIRING METHODS

15.1.

POWER AND LIGHTING DISTRIBUTION SYSTEMS:

15.1.1. UNLESS OTHERWISE INDICATED, WIRES IN EMT CONDUITS

WITH WATERTIGHT COUPLINGS FOR FEEDERS AND
BRANCH WIRING. AC90 CABLE SHALL ONLY BE USED IN
DRYWALL CEILING, WITHIN DRYWALL PARTITIONS AND FOR
FIXTURE DROPS FROM LIGHTING JUNCTION BOXES.
MAXIMUM AC—-90 CABLE LENGTH USED SHALL NOT
EXCEED 15'.

15.1.2.  WIRING BETWEEN NEW POWER JUNCTION BOXES IN THE

CEILING AND INCLUDING ALL HOME RUN TO BRANCH
PANEL — STRICTLY WIRES IN EMT CONDUITS.

15.1.3. WIRING BETWEEN NEW LIGHTING JUNCTION BOXES IN

15.2.

15.3.

15.4.
15.5.

CEILING AND INCLUDING HOME RUN TO BRANCH PANEL
— WIRES IN EMT CONDUITS.

USE LIQUID—TIGHT FLEXIBLE METALLIC CONDUIT COMPLETE
WITH SEPARATE GROUND WIRE FOR CONNECTION TO
MOTORS, SECONDARY TRANSFORMERS, ETC.

TELEPHONE AND DATA SYSTEMS: FISH WIRE IN EMT
CONDUITS AND SURFACE METAL RACEWAYS. MINIMUM SIZE
CONDUIT SHALL BE 3/4”. CABLE TRAY SYSTEM AS
INDICATED.

FIRE ALARM: CABLES IN CONDUITS.
ALL WIRING IN FINISHED AREAS SHALL BE INSTALLED

CONCEALED. NO EXPOSED WIRING IN FINISHED AREAS SHALL
BE PERMITTED.

16. REMOVAL OF EXISTING

16.1.

16.2.

16.3.

16.4.

16.5.

REMOVE ALL REDUNDANT WIRING INCLUDING VOICE, DATA
AND POWER WIRING LEFT BY THE PREVIOUS TENANT IN
CEILING SPACE. REMOVE VOICE AND DATA JACKS, BOXES
AND PLATES WHERE CABLES ARE REMOVED. GENERAL
CONTRACTOR TO PATCH, PRIME AND PAINT SUCH HOLES IN
DRYWALL.

REMOVE ALL EXISTING WIRING DEVICES, WIRING AND
CONDUITS IN WALLS OR CEILINGS WHICH ARE TO BE
REMOVED.

WHERE EXISTING THROUGH FLOOR ELECTRICAL AND
COMMUNICATION SERVICES ARE REMOVED, THE GENERAL
CONTRACTOR SHALL FILL THE HOLES WITH CONCRETE AND
SMOOTH THE FLOOR AS REQUIRED.

ALL SYSTEMS AND COMPONENTS WHICH ARE AFFECTED BY
THE RENOVATION SHALL REMAIN OPERATIONAL SUBSEQUENT
TO PROJECT COMPLETION.

RELAMP, REFURBISH, REPAIR, REPLACE AS NECESSARY ALL
DEFECTIVE PARTS OF ALL EXISTING LUMINARIES DESIGNATED
TO REMAIN AND BE REUSED.

17. WIRE AND CABLE

17.1.

17.2.

UNLESS OTHERWISE NOTED ON DRAWINGS, CONDUCTORS
SHALL BE OF COPPER, RATED MINIMUM #12, 600 VOLTS,
90 DEG. C. USE STRANDED CONDUCTORS FOR WIRE SIZES
#12 AWG OR LARGER.

WIRING SHALL BE CONTINUOUS WITHIN RACEWAYS AND
SPLICES SHALL BE PERMITTED ONLY AT OUTLETS AND
JUNCTION BOXES.

18. WIRING DEVICES

18.1.

18.2.

SPECIFICATION GRADE, WHITE COLOR, DECORA STYLE FOR
RECEPTACLES AND COVERPLATES.

LIGHT SWITCH:

SINGLE POLE SPECIFICATION GRADE ROCKER SWITCH, 20A,
347V, P & S 2621347-W.

SINGLE POLE, SPECIFICATION GRADE, ROCKER SWITCH,
20A, 120V, P & S 2621-W.

RECEPTACLE:

DUPLEX, 15A, 125VAC, SPECIFICATION GRADE, P & S
DECORA STYLE 26252-W.

DUPLEX, 15/20A, 125VAC, SPECIFICATION GRADE, P & S

18.3.

18.4.

DECORA STYLE 26352—-W. NEMA 5-20RA.
FAN SWITCH:

VARIABLE FAN CONTROL WITH PRESET, 5A, 120VAC,
P & S, DECORA STYLE DRSC53PWV.

VERIFY MOUNTING HEIGHT AND LOCATIONS OF ALL WIRING
DEVICES WITH INTERIOR DESIGNER PRIOR TO ROUGH-IN.

WHERE LIGHTING SWITCHES, DIMMERS AND FAN SWITCH ARE
SHOWN GROUPED TOGETHER, THEY SHALL BE INSTALLED IN
SAME COMMON GANG COVERPLATE AND BOX WHERE
POSSIBLE WITHOUT BREAKING OFF HEAT SINKS. PROVIDE
NECESSARY BARRIER IN OUTLET BOX TO SEPARATE 120V
FROM 347V.

19. FIRE ALARM AND VOICE COMMUNICATIONS SYSTEM

19.1.

19.2.

19.3.

19.4.

19.5.

19.6.

19.7.

19.8.

ALL COMPONENTS AND WIRING PROVIDED UNDER THIS
CONTRACT SHALL MATCH WITH EXISTING SYSTEM IN ALL
RESPECTS.

EXTEND THE EXISTING FIRE ALARM SYSTEM AS SHOWN ON
THE DRAWINGS AND AS SPECIFIED HEREIN.

OPERATION OF ANY PULL STATION, FLOW SWITCH, THERMAL
DETECTOR, IONIZATION DETECTOR, SHALL AUTOMATICALLY
CAUSE THE SHUTDOWN OF THE BUILDING AIR HANDLING
SYSTEMS, ALL SIGNALING APPLIANCES THROUGHOUT THE
BUILDING TO SOUND, THE ILLUMINATION OF THE ZONE
INDICATOR LAMPS ON THE ANNUNCIATOR, ALL DOOR
CLOSERS AND SECURITY ELECTROMAGNETIC LOCKS TO
RELEASE.

OPERATION OF ANY OS&Y VALVE BYPASS SWITCH OR BREAK
IN ANY WIRE SHALL CAUSE THE INDICATION OF A TROUBLE
CONDITION ON THE BUILDING ANNUNCIATOR.

PROVIDE NEW FIRE ALARM VOICE COMMUNICATIONS
SPEAKERS AND MANUAL PULL STATIONS AS SHOWN ON THE
DRAWINGS.

PROVIDE NEW ALARM AND SMOKE MODULES, AND SIGNAL
CIRCUITS AS REQUIRED TO ACHIEVE THE INTENT OF THE
DESIGN SHOWN ON THE DRAWINGS. PROVIDE ALL
NECESSARY RELAYS OR COMPONENTS TO ACHIEVE THE
CONTROL FUNCTIONS OF THE FIRE ALARM SYSTEM AS
SHOWN ON THE DRAWINGS.

INSTALL THE FIRE ALARM SYSTEM IN ACCORDANCE WITH
CAN/ULC—S524-01.

UPON COMPLETE INSTALLATION OF THE SYSTEM, PERFORM
TESTS IN ACCORDANCE WITH SECTION ULC-S536-97.
SUBMIT A CERTIFICATE OF VERIFICATION AND TECHNICIAN'S
DETAILED TEST REPORT FOR THE PORTION OF THE SYSTEM
MODIFIED AND EXTENDED UNDER THIS CONTRACT. TEST AND
VERIFICATION SHALL BE PERFORMED BY LANDLORD’S
APPROVED VERIFICATION COMPANY.

20. BASE BUILDING LIGHTING

20.1.

ALL NEW AND RELOCATED LIGHTING FIXTURES IN RENOVATED
AREA SHALL BE SUPPORTED BY APPROVED CHAINS WHICH
SHALL ALLOW THE FIXTURES TO BE SUPPORTED
INDEPENDENT OF THE CEILING SYSTEM. A 1'x4’
FLUORESCENT FIXTURE SHALL BE SUPPORTED WITH 2
CHAINS AND A 2°x4’ FIXTURE SHALL BE SUPPORTED WITH 4
CHAINS TO THE ROOF OR SLAB ABOVE. ANCHOR CHAINS TO
JOISTS AND BRIDGING WHERE POSSIBLE. WHEN CONNECTING
TO STEEL DECK, ANCHOR TO SIDE OF FLUTES.

21. MANUAL MOTOR STARTERS

21.1.

AS INDICATED, PROVIDE SINGLE PHASE MANUAL MOTOR
STARTERS OF APPROPRIATE SIZE AND TYPE, INCLUDING:

21.1.1. QUICK MAKE AND BREAK SWITCHING MECHANISM.

21.1.2. OVERLOAD HEATER WITH MANUAL RESET AND TRIP

INDICATION SIZED TO MATCH THE NAMEPLATE FULL LOAD
CURRENT OF THE MOTOR.

21.1.3. INTEGRAL NEON PILOT LIGHT.

21.1.4. IN FINISHED AREAS, STARTERS SHALL BE FLUSH

MOUNTED WITH STAINLESS STEEL COVERS.

22. CLOSED OUT DOCUMENTS

22.1.

AT THE END OF THE PROJECT, SUBMIT 3 COPIES OF
CLOSED OUT DOCUMENTS CONTAINING NEW EQUIPMENT
SHOP DRAWINGS REVIEWED BY THE CONSULTANT, HYDRO
INSPECTION CERTIFICATE, WARRANTY CERTIFICATE, FIRE
ALARM VERIFICATION CERTIFICATE WITH DETAILED
TECHNICIAN'S TEST REPORT, AS—BUILT DRAWINGS, PERMIT
CLOSURE NOTICE.

LEGEND

NOTES: EQUIPMENT SHOWN DOTTED [-—-] ARE EXISTING TO

BE REMOVED. EQUIPMENT SHOWN [—— ] ARE EXISTING
TO REMAIN. EQUIPMENT SHOWN SOLID [——1] ARE NEW
OR RELOCATED.
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REFER TO LUMINAIRE SCHEDULE.
(N/L DENOTES NIGHT LIGHT.)

EXISTING FLUORESCENT OR LED LUMINAIRE

EXISTING TO BE REMOVED FLUORESCENT
OR LED LUMINAIRE

INCANDESCENT, PL OR LED LUMINAIRE.

EXIT LIGHTS.

EMERGENCY LIGHTING REMOTE HEAD(S).
EMERGENCY LIGHTING BATTERY UNIT C/W HEAD(S).

SINGLE POLE, SINGLE THROW TOGGLE SWITCH.
(F DENOTES FAN, 3 DENOTES 3—WAY,
M DENOTES MASTER)

DIMMER

LUTRON GRAFIK EYE LIGHTING CONTROL PANEL.
LUTRON 4—ZONE RAISE/LOWER CONTROL PANEL.
120V CONNECTION TO EQUIPMENT.

208V 1¢ CONNECTION TO EQUIPMENT.

208V 3¢ CONNECTION TO EQUIPMENT.

600V 1¢ CONNECTION TO EQUIPMENT.
DISCONNECT SWITCH.

MAGNETIC MOTOR STARTER.

15A—125V 2P—-3W GROUNDED DUPLEX GENERAL
PURPOSE RECEPTACLE, WALL MOUNTED.

15A—125V 2P—-3W GROUNDED QUADRAPLEX
RECEPTACLE, WALL MOUNTED.

20A—125V 2P—3W (5—20RA) GROUNDED DUPLEX
RECEPTACLE, WALL MOUNTED.

20A—120V 2P—3W (L5-20R) GROUNDED
SINGLE RECEPTACLE, WALL MOUNTED.

(3 DENOTES THREE RECEPTACLES IN ONE
3—GANG JUNCTION BOX.)

30A—125V 2P—3W (L5—-30R) GROUNDED
RECEPTACLE, WALL MOUNTED.

30A—125/250V 3P—4W (NEMA 14—30R)
GROUNDED SINGLE RECEPTACLE, WALL MOUNTED.

IN—CEILING DUPLEX RECEPTACLE.

WALL MOUNTED VOICE OUTLET C/W FISH
WIRE & FACEPLATE.

WALL MOUNTED DATA OUTLET C/W FISH

WIRE & FACEPLATE. UNLESS OTHERWISE NOTED,
PROVIDE 1”"C FROM EACH OUTLET TO ACCESSIBLE
CEILING SPACE.

CEILING MOUNTED COMMUNICATION OUTLET.
JUNCTION BOX MOUNTED ON CEILING SLAB.

FIRE ALARM MANUAL PULLSTATION.

DENOTES HEAT DETECTOR.

DENOTES SMOKE DETECTOR.

CEILING MOUNTED FIRE ALARM SPEAKER.

CEILING MOUNTED COMBINATION FIRE ALARM
HORN & STROBE LIGHT.

CEILING MOUNTED FIRE ALARM STROBE LIGHT.
DENOTES ELECTRIC DOOR OPENER.

DENOTES HANDICAP PUSH BUTTON.

P.A. SPEAKER.

DENOTES ELECTRIC STRIKE.

DENOTES DOOR CONTACTOR.

DENOTES CARD READER.

DENOTES SECURITY JUNCTION BOX.

ROGERS CABLE AP.

SECURITY CLOSED CIRCUIT TELEVISION CAMERA.

DENOTES DOOR OPENER OPEN /CLOSE/STOP
DOOR CONTROL STATION.

DENOTES THE ENCIRCLED DEVICES SHALL BE
GANGED TOGETHER WITH A WHITE DECORA
COMMON FACEPLATE.

DENOTES DEVICE TO BE BLANKED OFF
WITH WHITE PLATE

DENOTES GROUND FAULT INTERUPTOR.
DENOTES MOUNTED ABOVE COUNTER.

DENOTES TO BE INSTALLED 42" ABOVE FINISHED
FLOOR.

DENOTES NOTE 2.

DENOTES MECHANICAL EQUIPMENT EF-1.
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NOTES

ALL CONSTRUCTION WORK IN THE BUILDING MUST
BE CARRIED OUT IN STRICT ACCORDANCE WITH
OWNER'S RULES & REGULATIONS AND BE CLEARED
THROUGH PROPERTY MANAGEMENT.

AT THE END OF PROJECT, WIPE CLEAN EACH LIGHT
FIXTURES' LENSES & FRAMES (NEW & EXT'G) IN
RENOVATED SPACE.

SEE PANEL SCHEDULE DETAIL. PROVIDE TYPED
WRITTEN DIRECTORY SHOWING REVISED LOADS UPON
COMPLETION OF THE JOB.

THIS CONTRACTOR SHALL ENSURE THAT ALL EXT'G
LIGHTING FIXTURES & RECEPTACLES DESIGNATED TO
REMAIN SHALL BE OPERATIONAL UPON PROJECT
COMPLETION. RESTORE WIRING AS REQUIRED.

ALL NEW, EXT'G & RELOCATED LIGHTING FIXTURES ON
T—BAR CEILINGS IN RENOVATED AREA SHALL BE
SUPPORTED BY APPROVED CHAINS WHICH SHALL
ALLOW THE FIXTURES TO BE SUPPORTED
INDEPENDENT OF THE CEILING SYSTEM. SEE "LIGHT
FIXTURE SUPPORT SYSTEM” DETAIL.

EACH RECEPTACLE & SYSTEM FURNITURE BASE
FEED IN RENOVATED SPACE SHALL BE PROVIDED
WITH IDENTIFICATION OF ITS CIRCUIT(S) CONNECTED
ON ITS FACEPLATE.

UNLESS OTHERWISE NOTED, ALL LIGHT SWITCHES,
RECEPTACLES & ASSOCIATED FACEPLATES SUPPLIED
SHALL BE DECORA STYLE WHITE FINISH. ANY
EXISTING RECEPTACLES & FACEPLATES WHICH ARE
NOT SHALL BE REPLACED WITH NEW DECORA STYLE
WHITE FINISH.

ALL NEW CONDUIT INSTALLATION TO BE INSTALLED
TIGHT TO THE CEILING SLAB, ABOVE MECHANICAL
DUCTS, IN ORDER NOT TO DETER INSTALLATION OF
BASE BUILDING LIGHTING FIXTURES, DUCTWORK &
PIPING.

ANY EXT'G BX WIRING, CONDUITS & BOXES IN THE
CEILING WHICH ARE NOT PRESENTLY FASTENED
PROPERLY SHALL BE SECURELY FASTENED. PROVIDE
COVERPLATES FOR CEILING BOXES WITH MISSING
COVERPLATES.

VERIFY LOCATIONS & MOUNTING HEIGHTS OF ALL
NEW WIRING DEVICES WITH THE I.D. PRIOR TO
ROUGH—IN.

ANY INTERRUPTION TO POWER PANEL OR LIFE SAFETY
SYSTEMS SHALL BE CARRIED OUT UNDER PREMIUM TIME.

PRIOR OWNER'S APPROVAL SHALL BE OBTAINED BEFORE

PROCEEDING. PROVIDE MINIMUM 2-WEEK PRIOR NOTICE.

WHERE BUILDING IS CLASSIFIED AS BARRIER-FREE,
CONTROL DEVICES SUCH AS SWITCHES, DIMMERS,

® L © ©
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EXT'G PENDANT LIGHTING FIXTURE IS "PEERLESS”
BRMOL SERIES LIGHT C/W 4 SECTIONS OF
8—FOOTER FIXTURES. REMOVE TWO 8' SECTION OF
THE EXT'G PENDANT LIGHT & TURN OVER TO THE
OWNER. UN—PLUG THE EXT'G WIRE CONNECTORS
BETWEEN THE 8-FOOTER FIXTURES. PROVIDE NEW
'FLAT—-END—CAPS’ FOR EXT'G TO REMAIN LIGHTS.

THE EXT'G POWER CORD IS LOCATED AT THE WEST
END OF THE EXT'G PENDANT LIGHT. RELOCATE &
REINSTALL THE EXT'G POWER CORD TO THE EXT'G
TWO 8—FOOTER PENDANT LIGHTS IN "SCHEDULING
AREA”.

EXT'G PENDANT LIGHTS ARE CONTROLLED BY
ACUITYBRAND nLIGHT DIMMERS (CAT CABLE).
CONTRACTOR SHALL REUSE THE EXT'G CAT CABLE
FROM EXT'G DIMMER TO THE TWO REMAINING
8—FOOTER PENDANT LIGHTS AS SHOWN.

NEW DIMMERS SHALL BE ACUITY BRANDS,
SWITCHPOD SERIES 0-10V DIMMER, 800W, WHITE
DIMMER. sPODMRD—-WH.

CUT & REMOVE THE EXT'G WALL MOUNTED
RACEWAY TO THE NEW PARTITION WALL AS SHOWN.
REMOVE & RE—FEED THE EXT'G SYSTEM FURNITURE
BASE FEED & DATA CABLES ON THE RACEWAY
THAT ARE TO REMAIN IN LAB 145.

REMOVE EXT'G A/C UNIT & ITS ASSOCIATED
OUTDOOR CONDENSER POWER CONNECTIONS. STRIP
EXT'G POWER WIRING BACK TO THE SOURCE PANEL.

REUSE EXT'G IN PLENUM SPACE JUNCTION BOX TO
FEED EXT'G FURNITURE BASE FEEDS ON RACEWAY
IN LAB 145. PROVIDE NEW WIRING IN CONDUITS AS
REQUIRED.

REUSE THREE OF THE FOUR CIRCUITS FOR THE
EXT'G A/C UNITS #1 & #2 TO FEED THIS NEW
DOOR OPERATOR. ELECTRICAL CONTRACTOR EXT'G
CIRCUITS AT SITE. PROVIDE A NEW 20A-3P
BREAKER. REARRANGE EXT'G CIRCUITS IN PANEL AS
REQUIRED TO FREE UP SPACE FOR THE NEW
3—POLE BREAKER.

REMOVE EXT'G MANUAL FIRE ALARM PULL STATION.

CONNECT NEW EXIT SIGN TO THE EXT'G EXIT SIGN
AC/DC CIRCUITS IN THIS AREA. CONTRACTOR TO
CONFIRM EXT'G EXIT SIGN CIRCUITS AT SITE.

RELOCATE EXT'G EXHAUST FAN POWER
CONNECTION. PROVIDE NEW POWER WIRING &
CONDUITS AS REQUIRED. REUSE EXT'G EXHAUST
FAN CIRCUIT. REMOVE EXT'G FAN SWITCH &
CONDUITS. COORDINATE EXACT LOCATION WITH
MECHANICAL CONTRACTOR.
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THERMOSTAT, ETC. SHALL BE INSTALLED AT HEIGHT TO @ REWIRE EXT'G LIGHT FIXTURE TO BE CONTROLLED Scarborough, Ontario
MEET O.B.C. 3.8.1.5. BY LIGHT SWITCH ‘¢’ M1V 5E4  (416) 321-3022
REMOVE ALL EXT'G WIRING & CONDUITS IN WALLS @ DISCONNECT & RECONNECT POWER WIRING TO
DESIGNATED TO BE REMOVED. EXT'G MOTORIZED DAMPER TO ALLOW MECHANICAL No. | Date ssued or Revised
CONTRACTOR TO RECONFIGURE EXT'G DAMPER
UNLESS OTHERWISE NOTED, EXT'G LIGHTING ACTUATOR.
FIXTURES & RECEPTACLES SHOWN TO BE REMOVED
- ] — SHALL HAVE THEIR WIRING REMOVED AS FAR BACK @ REMOVE EXT'G 120V CONTROL WIRING TO EXTG
(A CA D , \ TO THE EXT'G PANEL OR TO EXT'G BASE BUILDING MOTORIZED DAMPER & PROVIDE NEW WIRING AS
| 1 | | 1 | OUTDOOR |
\ X/ OUTDOOR ~ \ y/ CONDENSER Y CEILING SLAB JUNCTION BOXES. UNDER NO PER "AMBULANCE BAY EXHAUST FAN/DAMPER
-z CONDENSER ™~~~ bl - CIRCUMSTANCES THAT EXPOSED AC—90 CABLES WIRING SCHEMATIC”.
e . \ N ' SHALL BE PERMITTED OR SEEN IN THE OPEN
{ T e — e — N——— - — — o — — = CEILING. UNUSED CIRCUIT BREAKERS IN PANEL TO @ CONNECT TO THE 1ST STAGE CONTACT IN THE
NGO Ve A 'Y [] | . BE IDENTIFIED AS "SPARE". EXT'G AMC GAS DETECTION UNIT IN AMBULANCE
=== i/ AC UNIT # AC UNIT #2 , BAY. CONFIRM EXACT REQUIREMENTS WITH Sep 10,2024 | Issued for Tender
s B3 ey L @ WHERE EXT'G LIGHT SWITCH, RECEPTACLE & MECHANICAL CONTRACTOR PRIOR TO ROUGH—IN.
o) - ‘JU// DATA/VOICE CONNECTIONS ARE SHOWN TO BE Aug 09, 2024 | Issued for Permit
- 7T | REMOVED FROM EXT'G WALLS TO REMAIN, G.C. TO .
(CR] L/g U AVBULANGE PATCH, PRIME & PAINT ALL THE HOLES BUT NOT @ WA EROM NEW EXHALST DUCT BROVE oren
il HX)! BAY - LIMITED TO THE ONES SHOWN ON THIS FLOOR MOUNTS FROM DRYWALL CEILING. RECONNECT TO
EL4-4 Y LT ELa—4 EL4—4 +57" — — PLAN. CONFIRM FINISH WITH INTERIOR DESIGNER. EXT'G CIRCUIT
) an an - ’
L Jb,&f‘l’:dara - ﬂ}:,JI‘:—A,—;%Ef‘ﬁgle5SEEEEEEEH::E‘Q{:::::‘::Q::;\:Q [ +44” e
e GFIGD GFI{P e I L7A-20~ G-y | CONNECT NEW FIRE ALARM SPEAKER C/W STROBE @ INTERCEPT EXT'G 208V/3¢ POWER WIRING TO EXTG
TV EL4—4 EL4—4 BO o E— e 7A—22 ~/ 7A—16 LIGHT TO THE EXTG AUDIBLE & VISUAL CIRCUITS. EXHAUST FAN ’'EF—48’ (2 HP) & PROVIDE A NEW — =
Lo X T - 4 +4473 Ay axi44” PROVIDE VERIFICATION & AUDIBILITY TESTING IN MAGNETIC MOTOR STARTER C/W ENCLOSURE TO BE L
A | | o . L ALL ROOMS WITH DOOR CLOSED FROM OWNER'S ol
:[7 s ( BP - - ot - - T = = e Ta— — = CONTROLLED BY 24VAC CONTROL WIRING FROM THE B
l__ \ / T APPROVED FIRE ALARM TESTING COMPANY JD EXT’G MAKE—=UP AIR UNIT ’MAU—1,. INSTALL THE ] ﬁ'__‘— EH "[i
RADIO REPAR = - COLLINS (DAN MADDEN, 416—606—4117). MAGNETIC MOTOR STARTER BESIDE THE EXT'G - H-EET
| ‘ " ‘ EN-MAR MAU CONTROLLER BOX ON WALL. PROVIDE = !
| | @ PROVIDE EMPTY CONDUITS, BOXES, FISH WIRES AS CONDUIT BETWEEN THE NEW MAGNETIC MOTOR T ,
REQUIRED FOR THE INSTALLATION OF CARD READER STARTER & THE EXT'G EN—MAR MAU CONTROLLER A
L & ASSOCIATED EQUIPMENTS. COORDINATE & BOX TO RUN 24VAC CONTROL WIRING.
(i e oo s i CONFIRM WITH BASE BUILDING CARD READER 2
j | SYSTEM VENDOR PRIOR TO TENDER CLOSE. BREAKERS SHOWN BOLD ARE NEW TO BE PROVIDED
BY THIS CONTRACTOR.
- SECURITY JUNCTION BOX IN DROPPED CEILING KEY PLAN
SPACE. ALLOW 1”C FROM BOX TO BE RUN BACK TO
| CARD READER CONTROLLER. CONFIRM CONTROLLER
LOCATION WITH SECURITY VENDOR PRIOR TO
(g e s | s} U TENDER CLOSE. e
‘ | \ PROVIDE A 208V/3¢ POWER CONNECTION &
_ | I 30A—3P NON—FUSED DISCONNECT SWITCH FOR
( | | GARAGE DOOR OPENER. CONFIRM EXACT POWER &
C = - B - - N S - - 13 - WIRING REQUIREMENTS OF THE GARAGE DOOR
2/ H | OPENER WITH OWNER. PROVIDE ALL NECESSARY 2
WIRING, CONDUITS & BACK BOXES FOR THE THE C.W.M.CHONG ' &
GARAGE DOOR OPENER & ITS ASSOCIATED INDOOR 90414772
3—BUTTON CONTROL STATION, OUTDOOR SINGLE Yy
PUSH—TO—LOCK STATION, & OUTDOOR ‘%Q}O NORTH
SWIPE—TO—OPEN CARD READER. < o,
. 4’5 oF s
1 | — @ CONNECT NEW POT LIGHT TO THE EXT'G 120V
— LIGHTING CIRCUIT IN THIS AREA. POTLIGHT TO BE
CONTROLLED BY THE DESIGNATED LIGHT
| . o SWITCH/DIMMER AS SHOWN. CONTRACTOR TO PROJECT:
e o VERIFY THE EXT'G 120V LIGHTING CIRCUIT AT SITE.
e y —T * , TORONTO PARAMEDICS
! @ RELOCATE EXT'G LIGHT SWITCH TO NEW LOCATION
f AS SHOWN. PROVIDE NEW POWER WIRING &
M CONDUIT TO LIGHTING FIXTURES AS REQUIRED.
— U [ CONVERT THE 3—WAY SWITCH '3b’ TO NORMAL 4330 DUFFERIN ROAD
— ‘ LIGHT SWITCH. TORONTO. ON
)
I g | N @ REWIRE EXT'G LIGHTING FIXTURE TO BE CONTROLLED
fgg - - - - - - - - (M - - - _ _ _ _ - 77€ R | BY NEW LIGHT SWITCH IN ENCLOSED ROOM AS
" = N ) ; SHOWN. PROVIDE NEW POWER WIRING & CONDUIT
- TO LIGHTING FIXTURES AS REQUIRED. S
@ PROVIDE HANDICAP AUTO DOOR OPERATOR,
PUSH—TO—OPEN PLATES, DOOR STRIKE, INCLUDING NOTES & PARTIAL GROUND
ALL CONTROL RELAYS, ALL NECESSARY CONDUITS }
& COMM/POWER WIRING FOR THE DOOR OPERATOR FLOOR PLANS - DEMOLITION
TN SYSTEM TO MATCH EXT'G BUILDING STANDARD.
[ [ [ | | \
l l j l J \S J @ RELOCATE EXT'G WATTSTOPPER ULTRA—SONIC
1 L 1 CEILING OCCUPANCY SENSOR TO NEW LOCATION.
23} /2 5\ /26\ /27\ /2 g PROVIDE A NEW WATTSTOPPER 'BZ' POWER PACK
‘ » \ f \ » » \ ‘ AND MODIFY POWER & CONTROL WIRING TO
= = e g CONTROL LOCAL LIGHTING FIXTURES IN ENCLOSED
ROOM 145 AS SHOWN. SCALE DATE
PARTIAL GROUND FLOOR PLANS - DEMOLITION X333 e .
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LUMINAIRE SCHEDULE

NOTE:

NOTES
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FOR NOTES ON THIS DRAWING, SEE NOTES COLUMN ON
DRAWING E-2.

ALL NEW & RELOCATED LIGHTING FIXTURES ON
T—BAR CEILING IN RENOVATED AREA SHALL BE
TYPE | MANUFACTURER| CATALOGUE NO. LAMPS VOLT REMARKS SUPPORTED BY APPROVED CHAINS WHICH SHALL
ALLOW THE FIXTURES TO BE SUPPORTED
" ~—CHANN INDEPENDENT OF THE CEILING SYSTEM. THE
A COOPER HC6—20-D010—HM6 LED 21W 3500°K 120V 6”¢ RECESSED T—BAR CEILING MOUNTED LED DOWNLIGHT / 0—10V DIMMING / WIDE BEAM ANGLE / SEMI—SPECULAR CLEAR LIGHTING FIXTURE SHALL BE SUPPORTED WITH
LIGHTING 0525—61—WD—H—WF 2000 LUMENS FINISH / WHITE FLANGE / REMODEL HOUSING CHAINS THAT ARE ANCHORED TO THE OPEN
WEB STEEL JOIST OR CEILING SLAB DIRECTLY
ABOVE THE LIGHT FIXTURE WITH A MAXIMUM
X NEW PICTOGRAM EXIT SIGN / X1=WALL MOUNTED, X2=CEILING MOUNTED / WHITE FINISH / STEEL FACEPLATE & HOUSING == »
SeriEs | FUMACELL LS3WU SERIES 2.5W LED UNIV. C/W ARROW HEAD(S) AS SHOWN / UNIVERSAL AC VOLTAGE SLACK OF 4”.
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SPACE
SPACE
SPACE

_Y YY
GealiRd 2 |(30A—2P) RADIO RM HT
GSATIR 3 t
(20A-2P)5 e—6 |(30A—2P) RADIO RM HT
)‘7 —e 8
(15A-1P) 9 ¢ 10 |(30A—2P) RADIO RM HT
11 —12
13 14 SPACE
1510——16 SPACE
SN

EXT'G PANEL 'RD2'

120/208V, 3PH, 4W, ___A
SURFACE MOUNTED
SQUARE D QOC18UC

BATTERY CHARGER

LTS OFFICE, STOR. OSD REC ELEC RM(15A—1P) 5

LTS. AMB. BAYS B101

LTS.AMB. BAYS B101/0IL STOR.
SECURITY CAMERA NW. CORNER
BACK-UP CENTER

SPARE

SPARE

DOOR OPENER
DOOR OPENER
EXIT LIGHTS

_Y VYV
(40A—2P)‘1

2 (15A—1P) ISTAR

3 ¢ 4 (15A—1P) CABLE REAL REC ST.16 BAY EAST
—6 (15A—1P) LTS. AMB BAYS B100
(15A=1P) 7 —& 8 (15A—1P) LTS. C204 EXITS STREACHER U.HTR S WALL 8
(15A—1P) 9 * 10 (15A—1P) LTS. AMB. BAYS B101
(15A=1P) 11 ¢—12 (15A—1P) WALL LTS. STAIRS TO AMB. SERVICES
(15A—1P) 13 —¢ 14
(15A—1P) 15 ® 16 [(60A—3P) SUB-PANEL 'RD2’
(15A—1P) 17 +—18
(15A—1P) 19 —¢ 20
(15A=1P) 21 * 22|(15A—3P) OVERHEAD DOOR GARAGE
(15A—1P) 23 —24
(15A—1P) 25— 26
(15A—1P) 27 * 28|(60A—3P) GARAGE HOIST HYD. PUMP
(15A—1P) 29 — 30
(15A—1P) 31 —¢ 32|(30A—2P) RADIO RM EAST AC UNIT
(15A—1P) 33 ¢ 34
(15A—1P) 35 ¢— 36 |(30A—2P) RADIO RM WEST AC UNIT
(15A—1P) 37— 38
(15A—1P) 39 40 (15A—1P) EXT'G LOADS
(1 5A—1P) 41 __L._42 (1 5A—1P) CABLE REAL REC ST.16 BAY WEST

SN

EXT'G PANEL 'EL4'

120/208V, 3PH, 4W, 225A
SURFACE MOUNTED, SPRINKLERPROOF
FPE NBLP42B—4LCl

GPS ANTENNA RECEPTACLE

NOTES

1.

FOR NOTES ON THIS DRAWING, SEE NOTES COLUMN ON
DRAWING E-2.

_Y VYV
PLUGS BAY 9 & 10 (15A—1P) 1 2 (15A—1P) EXTG LOADS
OUTSIDE BAY 9 (20A-1P) 3 ¢ 4 (15A—1P) BAY 9 & 10 EAST WALL
OUTSIDE BAY 7 (20A-1P) 5 —6 (15A—1P) B103, B140, B142
BAY 5 & 6 (15A—1P) 7 —9 8 (15A—1P) ELECT. RM.
OUTSIDE BAY 4 (15A—1P) 9 ¢ 10 (15A—1P) OUTSIDE ELECT. RM.
BAYS 1, 2 & 3 (15A—1P) 11 —12 (15A—1P) LOADING DOCK REC.
OUTSIDE BAY 1 (15A—1P) 13 —9 14(15A—2P) EXT'G LOAD
BAY 4 (15A—1P) 15 ¢ 16
BAY 7 & 8 (15A—1P) 17 ¢— 18 |(20A—2P) EXT'G LOAD
SOUTH WALL (30A—-2P)19 —9 20
‘21 ¢ 22|(20A—2P) EXT'G LOAD
PUMP P3 (15A—1P) 23 —24
RECEPTACLES OXYGEN TESTING (15A—1P) 25— 26 (15A—1P) EXT'G LOAD
PUMP P25 (20A-1P) 27 28|(30A—2P) MASK CLEANING MACHINE
RECEPTACLES OXYGEN TESTING (15A—1P) 29——T—o—30

SN

_Y VYV
WASHROOMS RECEPTACLES (15A—1P) 31 32 (15A—1P)
RECEPTACLE OFFICE 101, 102 (15A—1P) 33 * 34 (15A—1P)
REC. L101 L102 (15A—1P) 35 — 36 (15A—1P)
OFFICE L102 (15A—1P) 37 —@ 38 (15A—1P)
REC L102 (15A—1P) 39 * 40 (15A—1P)
EXT'G LOAD (15A—1P) 41 —42 (15A—1P)
CORD REEL (15A—1P) 43— 44 (15A—1P)
HEATER FH-1 (15A—2P)|45 * 46 (15A—1P)
47 — 48 (15A—1P)
BP-3 (15A—1P) 49 —@ 50 (20A—1P)
EF-52 (15A—1P) 51 * 52 (15A—1P)
RECEPTACLE STORES DESK (15A—1P) 53 —54 (15A—1P)
UH-1, UH-2 (15A—1P) 55— 56 (15A—1P)
UH-5, UH-6, UH-7 (15A—1P) 57 58 (15A—1P)
EXT AUTO PARTS GFl —T—o—so (15A—1P)

EXT'G PANEL 'L5A'

120/208V, 38, 4W, 225A
SURFACE MOUNTED, SPRINKLERPROOF
FPE NBLP42B—4LCSB, DOUBLE TUB

(20A—1P) 59 —

SN

RECEPTACLE STORES DESK
L107 FRIDGE

L107 MICROWAVE

L107 SPLIT REC

EXT'G LOAD

RECEPT. L107

RECEPT MICROWAVE

EXT'G LOAD

RECEPT GARAGE P3 PUMP
GFI PLUG

RADIANT HEATER

RADIANT HEATER

EXT'G LOAD

EXT'G LOAD

EXT'G LOAD

_Y YY
H/R — RECEPT. (15A=1P) 1 2 (15A—1P) H/R — RECEPT.
H/R — RECEPT. (15A—1P) 3 ¢ 4 (15A—-1P) H/R - RECEPT.
H/R — RECEPT. (15A—1P) 5 ¢—6 (15A—-1P) H/R — RECEPT.
H/R — RECEPT. (15A—=1P) 7 —& 8 (15A—1P) H/R — RECEPT.
H/R — RECEPT. (15A—1P) 9 ¢ 10 (15A—1P) H/R - RECEPT.
H/R — RECEPT. (15A—1P) 11 ¢—12 (15A—1P) H/R — RECEPT.
13 —@ 14 (20A—1P) EXT'G LOADS
MEDIA CENTER PANEL (60A—3P)15 ¢ 16 |(30A—2P) ELECTRICAL ROOM A/C UNIT
17 —18
15A 125V RECEPT - FIRE (15A=1P) 19 —& 20 (20A—1P) OFFICE FURNITURE UPS
20A 125V RECEPT - FIRE (20A—1P) 21 ¢ 22 (20A—1P) OFFICE FURNITURE UPS
20A 125V RECEPT — FIRE (20A—1P) 23 —24 (20A—1P) OFFICE FURNITURE UPS
15A 125V RECEPT - FIRE (15A—1P) 25— 26 (20A—1P) OFFICE FURNITURE UPS
15A 125V RECEPT - FIRE (15A—1P) 27 ¢ 28 (20A—1P) OFFICE FURNITURE UPS
BATTERY PACK (15A—1P) 29 ¢— 30 (20A—1P) OFFICE FURNITURE UPS
BATTERY PACK (15A—1P) 31 —& 32 (15A—=1P) FACILITY MANAGEMENT OFFICE RECEPT
SPACE 33 ¢ 34 (15A—1P) VAV POWER (DELTA)
PHOTOCOPIER SCHEDULING (20A—1P) 35 ¢—36 (15A—-1P) SCHEDULING LOUNGE DOOR OPBJE!@
37— 38 SPACE
CD—2 ROOFTOP UNIT (30A—3P) 39 40 SPACE
4 ——T—o—42 SPACE
SN
EXT'G PANEL 'ED'
120/208V, 3PH, 4W, 225A
SURFACE MOUNTED, SPRINKLERPROOF
FPE NBLP42B—4LCl
_Y YY
LTS. B240 OLD HR (15A—=1P) 1 2 (15A—=1P) LIGHTS
LTS. B240 OLD HR (15A—1P) 3 ¢ 4 (15A—1P) LIGHTS
LTS. B240 OLD HR (15A-1P) 5 —6 (15A—1P) TV PLUG
LTS. B240 OLD HR (15A—=1P) 7 —@ 8 (15A—1P) LTS. B224
LTS. B248, B241 (15A—1P) 9 ¢ 10 (15A—1P) LTS. B230
HEAT LAMPS B212, B199 (15A=1P) 11 —12 (15A—1P) LTS. B227
COPIER (15A=1P) 13 —& 14 (15A—=1P) LTS. B234, B242, B247
RECEPTACLES (15A—=1P) 15 ¢ 16 (15A—1P) LTS. B229, B234
RECEPTACLES (15A=1P) 17 —18 (15A—1P) LTS. B223, B209
RECEPTACLES (15A=1P) 19 —& 20 (15A—1P) RECEPTACLE (3)
RECEPTACLES (15A—1P) 21 ¢ 22 (15A—1P) WORKSTATIONS
RECEPTACLES (15A—1P) 23 ®—24 (15A—1P) WORKSTATIONS
WORKSTATION (15A—1P) 25— 26 (15A—1P) WORKSTATIONS
EXT'G LOADS (15A—1P) 27 ¢ 28 (15A—1P) WORKSTATIONS
EXT'G LOADS (15A—1P) 29 ¢— 30 (15A—1P) EXT'G LOAD
EXT'G LOADS (15A—1P) 31 —& 32 (30A—1P) 30A TWISTLOCK TEMP. REC
B243 SECURITY SPLIT REC (15A—2P)|33 ¢ 34 (30A—1P) 30A TWISTLOCK TEMP. REC
‘35 ®— 36 (30A—1P) 30A TWISTLOCK TEMP. REC
RECEPTION HEATER (15A—2P)|37 —& 38 (30A—1P) 30A TWISTLOCK TEMP. REC
‘39 40|(30A—2P) 30A TWISTLOCK TEMP. REC
30A TWISTLOCK TEMP. REC (15A—1P) 41 ——T—o—42‘

SN

EXT'G PANEL ‘L7’

120/208V, 3PH, 4W, 225A
SURFACE MOUNTED, SPRINKLERPROOF
FPE NBLP42B—4LCl

EH-7 MAIN ENT.
EH-5 STARR #2
EH-6 STAIR #1
OUTLETS SOUTHEAST
OUTLETS SOUTHEAST
OUTLETS B-286

B165 RECEPT
B165 RECEPT
B165 RECEPT
B165 RECEPT
HEATER B165

PIPE TRACING MAIN ENTRANCE
B175
EXT'G LOADS

EXT'G LOADS

FRIDGE
EXT'G LOADS

_Y VY
(15A—1P) 1 2 (15A—1P)
(15A—1P) 3 * 4 (15A—1P)
(15A—1P) 5 —6 (15A—1P)
(15A—1P) 7 —@ 8 (15A—1P)
(15A—1P) 9 ¢ 10 (15A—1P)
(15A—2P)[11 —12 (15A—1P)
13 —e 14|(15A—2P)
(15A—1P) 15 ¢ 16
(15A—1P) 17 —18 |(15A—2P)
(15A—1P) 19 —@ 20
(15A—1P) 21 ¢ 22 (15A—1P)
(15A—2P)|23 —24|(15A—2P)
25— 26
(15A—1P) 27 ¢ 28|(15A—2P)
(15A—1P) 29 — 30
(15A—2P)|31 —& 32 (15A—1P)
‘33 ¢ 34|(30A—2P)
(15A—2P)|35 — 36
37 —e 38 (15A—1P)
(15A—1P) 39 40 (15A—1P)
(15A—1P) 41 ——T—o—42 (15A—1P)

SN

EXT'G PANEL 'L1B’

120/208V, 3PH, 4W, 225A
SURFACE MOUNTED, SPRINKLERPROOF
FPE NBLP42B—4LCI

CEILING B192

CEILING B192

SYSTEM FURNITURE
CEILING B192

CEILING B165

CEILING B165

2 POLE WITH 16 B165

2 POLE WITH 20 B165

FRIDGE B195
2 POLE WITH 26 B195

2 POLE WITH 30 B195

DISHWASHER B195
STOVE B210

EXT'G LOADS
DOOR OPENER SOUTHWEST
20A A/C RECEPT.

S<= S22

Tanco Engineering Limited

Consulting Engineers
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Scarborough, Ontario
M1V 5E4  (416) 321-3022
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