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Addendum No. 1

Request for Proposal Call No. RFP2024-418

CONSTRUCTION OF THE FIELD HOCKEY & MULTISPORT TRAINING DOME,
COMFORT STATION AT THE CASSSIE CAMPBELL COMMUNITY CENTRE

This Addendum forms part of the Bid/Proposal Document.

1.

PERTAINING TO SPECIFICATIONS, LAND SPECIFICATIONS, SITE
FURNITURE, PAGE 162

Delete:

2.5 Running Track -Running Track Surfacing
BSS 2000 Hobart Blue and Line Marking
Manufacturer: Play Teck Enterprises
Contact (506) 850 — 9403

Replace with:
RFP2024418 Addendum No. 1 Specifications - Rekortan M (10+5) EN
(One page - attached to this Addendum)

PERTAINING TO SCHEDULE OF PRICES

SECTION F

- Item No. 1 description has been amended to read ‘Supply and Install
Concrete Egress Pads, Vaults, and Air Conditioning Pads (including
Granular Base); in accordance with drawings, details and
specifications by The Farley Group.”

- Item No. 4 description has been amended to read “Supply & Install
Concrete Vaults (including Granular Base); in accordance with
drawings, details and specifications by The Farley Group.”

- Item No. 5 description has been amended to read “Supply & Install
Concrete Mechanical Pads, Vehicle Air Lock, and Combo Unit
(including Granular Base); in accordance with drawings, details and
specifications by The Farley Group.” (Coordination of Air Supported
Dome Structure has been deleted).

SECTION G
Delete: Item Nos. 2, 7, 8, 9, 10, 11, 12, 13 and 14.



SECTION H
Add:
i) Item No. 9: Supply & Install Concrete Paving - Standard (including

Granular Base) - Exterior Plaza Area, Chinguacousy Road - Existing Park

Connection, Base for BCM Turf for Cricket Batting Cages; in accordance
with drawings, details and specifications. Quantity — 4,520 M?

ii) Iltem No. 10: Supply & Install Triple/Long Jump Pits and Base for
Running Track (including Granular Base); in accordance with drawings,
details and specifications.

- Quantity for Item No. 1 has been increased from 9,715 to 10,335
- Quantity for Item No. 6 has been increased from 70 to 85
- Quantity for Item No. 7 has been increased from 165 to 325

CASH ALLOWANCE
Add:

i. Item No. 11: Supply & Install Cricket Batting Tunnels (5) by
Sportsfield Specialties; in accordance with quote #91958, dated
November 7, 2024. Amount $285,323.69

ii. Item No. 12: Supply & Install Portable Electronic Scoreboard by OES
Scoreboards; in accordance with quote #41362-P dated November 5,
2024. Amount $10,634.00

Above changes have been made on the Online Bidding System.

3.

Q.1

Al

Q.2

A.2

Questions and Responses:

Does this project have union requirement

There are no union requirements, however the successful proponent
must include fair wage compliance.

As per the experience requirement in the tender document, one of the
projects should include the supply and installation of an Air-Supported
System Dome. However, we do not have experience with this specific type of
project, but we meet the minimum requirement of 65 points. Considering this,
are we still allowed to submit our application, and will it be reviewed?

Refer to Table 1.2.2 Project Experience .2

One (1) of the three (3) projects must include the installation of an Air
Supported Structure (dome) component.

The proponent must demonstrate that they have supplied and installed a
reinforced concrete grade beam with aluminum channels and anchors to
facilitate installation of a Farley Group air structure. Further, the
referenced project listed, must demonstrate the Proponent’s previous
coordination with the Farley Group and other subtrades and utility
providers required to successfully install an air structure, including but
not limited to: Enbridge Gas, Alectra, BAS suppliers, information



Q.3

A.3

Q.4

A4

Q.5

A5

Q.6:

A.6:

Q.7:
A.7:

Q.8:

A.8:

Q.9:

technology providers, Municipal Building Department inspections and
commissioning for Occupancy.

The bid validity period is 90 days, while the bid bond irrevocability is 60 days.
Please clarify this contradiction.

As stated in the Bid Document, the Bid (RFP) validity period is 90 days
while the Bid Bond irrevocability period is 60 days. There is no
contradiction.

Please clarify the date and time and location of the mandatory site meeting.
Pre-submission site meeting is not required for this RFP.

Kindly advise if there will be a mandatory site visit

Please refer to A.4 of this Addendum.

Please advise if the construction hording fence may also be used for tree
protection as well?

Contractors are to adhere to drawing TP-1.0 provided in accordance
with drawing EX-1.0. As such tree protection fencing is to be
implemented in accordance with Detail 1, sheet TP-1.1.

Will a scoreboard be required for this facility, now, or at a later date?

Yes, a scoreboard is required. Refer to sheet L-1.0: Landscape/Surface
Materials Plan and Detail 2 on sheet D-4.0: Details.

What is the expected start date of the project?

Once the Purchase Order has been issued to the successful Bidder,
construction is expected to commence.

FieldTurf hereby requests approval by the City of our “ FieldTurf FIH
Innovation — Dry Turf Hockey Field” for our “FieldTurf Hockey Gold Speed D
9 — 40 ET 25” as an approved and equivalent artificial turf system for this
project. Your platform does not allow us to upload the Official FIH certification
report and associated documents; however, we are ready to do so
immediately if you advise us as to whom this should be sent.

FieldTurf is a FIH Preferred Turf Producer in 2024 and we wish to send
you our FIH PP certificate — please advise how we can send this to the
City.

We wish to send you our list of FieldTurf FIH Certified Hockey Pitches
(Global and Category 3 and 4) — please advise how we can send this to the
City.

We wish to send you our list of FieldTurf North American installed Hockey



A.9:

Q.10:

A.10:

Q.11:

A.11:

Q.12:

A.12

Q.13

A.13:

Q.14:

A.14:

Q.15:
A.15:

Pitches as local references — please advise how we can send this to the City,
as well as our general FieldTurf Hocky Brochure.

Request for alternates will not be considered during the bidding period.
Refer to SP4 of the Bid Document.

In the bid breakdown sheets, there are some line items listed with the
guotation numbers. Please clarify if all these quotations are to be added as
part of the GC's scope.

The quotation numbers provided under section J: Site Furnishings are
for reference purposes only (model #, colour, finish, etc).

Reference numbers provided under the Cash Allowance section outline
specific products, scope of work, and costs that the Proponent is
required to carry as part of their submission.

All the data and IT scope is part of the Wi-Fi and security allowance? please
confirm.

Confirmed.
Due to winter vacation, we are short staff. We need little more time for pricing

of such big project. Would you please provide 3 weeks of closing extension to
provide you more competitive price on this project?

: An extension to the closing date will not be provided at this time.

We have been invited for this tender but we do not have Air Supported
Structure work experience. Generally, air Supported structure work is
specialized work completed by skilled subcontractors/suppliers. Can we
use our subs references for Air Supported Structure as required references
for this tender or not? Please advise us.

Refer to the response to A.2 of this Addendum.

“Please note that on page 162 of your Specifications RFP document, the City
has specified our BSS 2000 Hobart product for the Running Track. However,
in the Bid Document issued by the City, on page 132 in the Cash Allowances
(Item 4), you have noted an alternative product. We therefore ask that on
page 132 of the bid Document that this alternative product in Item 4 be
changed to correctly state that the BSS 2000 Hobart Running Track be
supplied and Installed by Playteck Enterprises, as specified.”

Refer to Item No. 1 of this Addendum.

Can you kindly extend the bid closing by another week? Thanks.
Refer to the response to A.12 of this Addendum.



Q.16:

A.16:

Q.17:

Al7:

Q.18:

A.18:

Q.19:

A.19:

Q.20:

A.20:

Q.21:

It appears that City wants this project substantially completed by Nov 15,
2025. Would you please confirm that does City has Site Servicing Permit,
Building Permit and Forestry Permit if required in hand at the moment or not?
If not, please confirm who will be responsible for getting these permits?

The City has currently obtained the site servicing permit, along with the
Region of Peel’s approval. By the closing date of the tender, the City
anticipates to have all building permits finalized.

It appears that Toluene is exceeding limit at Borehole BH101 & BH201 as per
provided Chemical Report. Thus, should we consider entire site contaminated
or not? If not, please advise should we dispose surplus earth as non-
contaminated or not if required?

The entire site should not be considered as contaminated. Refer to page
6 of the Excess Soil Characterization Report by Cambium Inc. dated May
13, 2024.

“BH201 was completed in the same location as BH101 (i.e. within 2 m)
and was sampled from the same depth (1.5 to 2.1 mbgs) as BH101. The
results for toluene from BH101 and BH201 were averaged in accordance
with the Single Point Compliance Method (Section B, Part 2, subsection
3, paragraph 9 of the Soil Rules). The average concentration of toluene
meets the Table 1 AO ESQS and is therefore not considered an
exceedance.”

Refer to Recommendations on Page 7 of the same report.

We would like to ask the City to extend the bid closing date by 2 weeks to Feb
4, 2025.

Refer to A.12 of this Addendum.

Please clarify where the 70m of barrier curb (Line Iltem 6) is to be installed on
the south parking lot as the drawings do not specify.

Refer to sheet L-1.0: Landscape/Surface Materials Plan for location of
Concrete Barrier Curb.
Refer to revised bid form Section H: Line ltem #7.

Please confirm what gauge of WWM to use for the standard and heavy-duty
concrete paving (10/D1 & 11/D1)

The Welded Wire Mesh is to be 6-Gauge.

Refer to Section H — Line Item 5: This line item groups the medium duty
concrete paving (not on drawings or details), exterior plaza concrete paving,
BCM concrete base & Running Track Concrete base. Can all these items be
separated (with their own quantity) as each item has their unique concrete
thickness and reinforcement



A.21:

Q.22:

A.22:

Q.23:

A.23:

Concrete Paving — Medium Duty shall be considered as Concrete Paving
— Standard per detail 10, sheet D-1.0.

Refer to revised bid form line items:

Section F: Line Item #1

Section H: Line Item #4

Section H: Line Item #6

Please clarify where the 200x300mm concrete curb (1/D3) is to be located as
drawings do not specify.

In accordance with 1/D-3.0, the 200mm Wide Cast in Place Flush
Concrete Curb is located at the interface of the Field Hockey “Dry”
Artificial Turf (Poligras Paris GT Zero/Dry) and Engineered Turf — BCM
Turf.

As per the dwg A5.02-3, it shows split face block at the interior side, we are
assuming this apply to all the interior side of all exterior walls? And we would
like to confirm if there are no split face blocks needed for the interior walls.
Please clarify.

Split faced blocks are not required at any of the interior walls. All
concrete blocks to be smooth faced.

All other terms and conditions remain unchanged.

If you have any questions, please do not hesitate to contact the undersigned.

Bidders are required to acknowledge all Addenda.

Name: Santosh Mishra

Title: Senior Buyer

Ph: (905) 874-3482

Email: santosh.mishra@brampton.ca
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