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ADDENDUM No. 2
REQUEST FOR TENDER No. Doc4873092396
CONTRACT No. 24-PFR-153

SUBMISSION DEADLINE: 12:00 NOON (LOCAL TIME), JANUARY 23, 2024

FOR: CENTENNIAL PARK VENUE SPECIFIC TRAINING SITE BUILDING FOR FIFA
WORLD CUP 2026

Please refer to the above Request for Tender document in your possession and be advised of
the following:

. REVISIONS

R1. Part 5 — Pricing Form
Please note that the pricing form has been modified. If you have submitted your bid,
you will be required to resubmit your bid in SAP Ariba. To reactivate the pricing form
please see the attached file named "Reactivating the Price Form".

1. Part 5.2 Table 1 — Base Bid Pricing
Delete “Total Price” Field

R2. Revise the following Drawings (REISSUED):

1. Delete Package 7 - Specifications - Doc4873092396 (1680 pages) dated
November 2024 entirely and replace with new Package 7R1 — Specifications —
Doc4873092396 (1975 pages) dated December 2024.

2. Remove Sheet titled A0.3 dated 18 DEC 2024 entirely and replace with new
Sheet titled A0.3 dated 06 JAN 2025.

3. Remove Sheet titled A0.8 dated 18 DEC 2024 entirely and replace with new
Sheet titled A0.8 dated 06 JAN 2025.

4. Remove Sheet titled A1.1 dated 18 DEC 2024 entirely and replace with new
Sheet titled A1.1 dated 06 JAN 2025.

5. Remove Sheet titled A3.1 dated 18 DEC 2024 entirely and replace with new
Sheet titled A3.1 dated 06 JAN 2025.

6. Remove Sheet titled A6.2 dated 18 DEC 2024 entirely and replace with new
Sheet titled A6.2 dated 06 JAN 2025.

7. Remove Sheet titled A6.16 dated 18 DEC 2024 entirely and replace with new
Sheet titled A6.16 dated 06 JAN 2025.

8. Remove Sheet titled A6.20 dated 18 DEC 2024 entirely and replace with new
Sheet titled A6.20 dated 06 JAN 2025.

9. Remove Sheet titled A6.21 dated 18 DEC 2024 entirely and replace with new
Sheet titled A6.21 dated 06 JAN 2025.



R3.

R4.

RS.

R6.

R7.

10. Remove Sheet titled A6.27 dated 18 DEC 2024 entirely and replace with new
Sheet titled A6.27 dated 06 JAN 2025.

11. Remove Sheet titled L8 dated 18 DEC 2024 entirely and replace with new Sheet
titted L8 dated 06 JAN 2025.

Drawing A0.4 Room Finish Schedule - Game (NOT REISSUED):
Room #04 Café Wall Finish

Revise

“CT-4, PT”

To Read

“CT-3, PT”

Drawing A0.4 Room Finish Schedule - Game (NOT REISSUED):
Add

“ROOM NUMBER: 01A

ROOM NAME: WARM UP / LOUNGE PLAZA,

FLOOR FINISH: REFER TO LANDSCAPE DWGS

BASE FINISH: CFP

WALL FINISH: PREFINISHED CP

CEILING FINISH: WD-5

COMMENTS: EXTERIOR GRADE FINISHES”

Drawing A0.6 Interior / Exterior Screen Schedule (NOT REISSUED):

General Notes - Screen

Revise Note 6.
‘ALL EXTERIOR SU-1 LOW-E COATING, REFER TO SPECIFICATIONS FOR
DETAIL”

To Read
“ALL EXTERIOR SU-1 TO HAVELOW-E COATING, REFER TO
SPECIFICATIONS FOR DETAIL.”

Drawing A0.6 Interior / Exterior Screen Schedule (NOT REISSUED):

General Notes - Screen

Revise Note 8.
‘ALL  GLAZING THICKNESS NOTED IN THE DRAWINGS AND
SPECIFICATIONS ARE THE MINIMUM ALL THICKNESS. CONTRACTOR
SHALL INCREASE GLASS THICKNESS TO COMPLY W/ ALL APPLICABLE
CODES AND SATISFY STRENGTH AND DEFLECTION REQUIREMENTS FOR
SIZE AND CODE."

To Read
“ALL GLAZING THICKNESS NOTED IN THE DRAWINGS AND
SPECIFICATIONS ARE THE MINIMUM GLAZING THICKNESS.
CONTRACTOR SHALL INCREASE GLASS THICKNESS TO COMPLY W/ ALL
APPLICABLE CODES AND SATISFY STRENGTH AND DEFLECTION
REQUIREMENTS FOR SIZE AND LOAD.”

Drawing A0.6 Interior / Exterior Screen Schedule (NOT REISSUED)
Drawing View Name
Revise
“1/A0.6 - S-3 SCREEN”
To Read
“1/A0.6 — S-6 SCREEN”



R8. Drawing A0.6 Interior / Exterior Screen Schedule (NOT REISSUED)
Drawing View Name
Revise
“1/A6.11 - S-3 SCREEN ELEVATION”
To Read
“6/A0.6 - D02 CURTAIN WALL FRAME ELEVATION”

R9. Drawing A2.1 Proposed East VSTS Game Floor Plan (NOT REISSUED)

Revise Note
“PROVIDE MECHANICAL UNITS IN MECH. ROOM, REFER TO MECHANICAL
DWGS FOR DETAILS”

To Read
“PROVIDE MECHANICAL UNITS IN MECH. ROOM, REFER TO MECHANICAL
DWGS FOR DETAILS AND PROVIDE GEOTHERMAL MANIFOLD, SEE
GEOTHERMAL DWGS FOR PIPES LOCATION AND SIZE THROUGH
CONCRETE SLAB”

R10.Drawing A4.1, A4.2, A4.3, A4.4, A4.5, Exterior Elevations (NOT REISSUED)
Add
“Exterior Elevation General Notes:
1. THE LOCATIONS OF THE OVERFLOW SCUPPERS ARE NOT SHOWN ON
THE EXTERIOR ELEVATION DRAWINGS. REFER TO THE ROOF PLAN FOR
THEIR LOCATIONS.
2. ALL EXTERIOR WALL-MOUNTED ITEMS AND PENETRATIONS MUST BE
COORDINATED AND RECEIVE WRITTEN APPROVAL FROM THE
CONSULTANT PRIOR TO INSTALLATION.”

. ATTACHMENTS (2006 PAGES)

AT1. Package 7R1 - Specifications — Doc4873092396.pdf
AT2. Addendum No. 2 Attachment.pdf

. QUESTIONS
Q1. What is included in $500,000 cash allowances?
A1l. The $500,000 cash allowances include the following:

a. Testing and Inspections: As specified in the listed specification
sections.

b. Media Tent Rental: One-month rental of a Media Tent, including all
associated costs.

¢. Commissioning: Services as per the project requirements.
Q2. Please provide an arborist report for this tender?
A2. The arborist report will be provided to the successful supplier.

Q3. RFI for the Millwork. Please provide the specification for the Millwork A9.1, A9.2,
A9.3.



A3.

Q4.

A4.

Q5.

AS5.

Q6.

A6.

Q7.

AT.

Q8.

A8.

Q9.

A9.

Q10.

A10.

See attached specification SECTION 06 20 00

On the door hardware schedule doors D09B, D14A, D14B, D16B, D17B, D23B,
D23C & D23D show both a 6" round activation device and a 36" long activation
device. What are we to use?

Provide both, provide as per specified.

It is noted on drawing A3.1 that the detail of the canopy can be found on A6.26;
however, section A6.26 does not currently exist in the document set.

Canopy drawings will be issued in the next addendum.

The door hardware schedule lists doors D09B, D14A, D14B, D16B, D17B, D23B,
D23C, and D23D with both a 6-inch round activation device and a 36-inch long
activation device. Could you clarify which activation device should be used?

Provide both, provide as per specified.

Will the 6.4mm and 10mm thick continuous plate connections (details 1, 2, 4,
5/S410 and 4, 3, 6/S411) on the side of the beams be required throughout the entire
structure? If Glulam or other materials are being connected to the side of the beam
(e.g., 6/S411), could more efficient design solutions be considered instead of
requiring plates on nearly all beams?

The continuous steel plates on the wide flange beams are to be located at the
parapets and on select conditions as shown in the details mentioned.

Please confirm All the steel for the Warmup/Lounge is Cladded in 38mm thick
Timber, hence no AESS required (Ref S102 & 7,5/S411).

The concerned structural steel does not require AESS.

Please provide the specifications for epoxy flooring (EPX-1), as it is not included in
the current specifications and have not been indicated for inclusion in the future
addendum.

See attached specification SECTION 09 67 17

Could you please confirm if the attached material is approved as an alternative steel
access ladder for the hatch area?

The specifications are performance-based, and it is the
Supplier's/Contractor's responsibility to provide products that meet the
specified requirements, including but not limited to the Zero Carbon Building
— Design Standards by CAGBC. Additionally, the Supplier shall refer to
SECTION 01 60 00 for substitution procedures.



Q11.

A11.

Q12.

A12.

Q13.

A13.

Q14.

A14.

Q15.

A15.

Q16.

A16.

Q17.

A17.

Specification 2.2.1.3 references G90 Galvanized at specific locations however
section 2.2.2. and 2.2.5 references G90 at all locations, please advise if it is only the
doors frames indicated or should it be all doors and frames.

Provide G90 on all steel doors and frames.

Could you please clarify the scope of the separate price? Specifically, which
elements fall under it? While the roof is not divided, the walls after Axis 8 are
considered separate. What is the facade of the wall on Axis 8 if it is intended to be
the final building face? Does this mean all mechanical and electrical (M&E) work
must be capped in the base bid? If so, when is the separate portion expected to
commence?

Refer to Drawing 2/A4.3 for the elevation at Axis 8 associated with the Base
Bid. Refer to the Mechanical and Electrical drawings for details regarding both
the Base Bid and Separate Price No. 1 scope of work. Note that the Separate
Price scope of work may not proceed.

Could you please provide the geotechnical report for the site? Additionally, has any
investigation been conducted regarding contaminated soils or topsoil... conditions? If
so, please share the findings.

Refer to SECTION 00 31 32

RFI for the security: There is one Intercom door station shown on the security
drawings but no Master Station. If this new intercom door station is tying into an
existing intercom system, please advise where the current master station is located
and what make/model the existing system is.

The intercom door station shall call the City Corporate Security Office.

RFI for the security: Can you confirm that all security devices are going back to the
IT Room # 19.

Yes

RFI for the security: Drawings do not indicate servers / workstations. Please advise
if these are required and how many of each.

Not required

RFI for the security: Will the access control system be an extension of the City’s

CCure Enterprise access control system, or does this site require its own stand-
alone CCure system, server and software / licenses.

Extension



Q18.

A18.

Q19.

A19.

Q20.

A20.

Q21.

A21.

Q22.

A22.

RFI for the security: Will the VMS be an extension of the City’s Milestone CCTV
system, or does this site require its own stand-alone CCTV network video recorder,
workstations, video storage and licensing?

This site requires its own stand-alone CCTV network video recorder,
workstations, video storage and licensing.

RFI for the security: Confirm warranty duration as security specifications are
conflicting and state both 1-Year and 2-Year warranties.

Unless specified otherwise with an extended warranty, all Work shall be
covered by a standard 2-year warranty.

RFI for the security: We find 2 set of drawings related to the Solar PV panels as Site
Plan E-100.0 and E-100.1, Roof Plan E-301.0 and E-301.1, Single Line Diagrams as
E-500.0 and E-500.1. Which set of drawings are to follow?

The Solar PV panels indicated on E-100.0, E-301.0 and E-500.0 are the Base
Bid. Ensure that the solar PV panels and the car port in the parking lot are
included in the Base Price, including the design and sealed drawings for the
structure, foundations, etc.

The Solar PV panels indicated on E-100.1, E-301.1 and E-500.1 are the
Separate Price No. 1.

Please submit pricing and identify accordingly on the Bid Form.

Security RFI: The electrical drawings for this project and the security set (SD) are
very different in scope. Can you please confirm that our security price should be
based on the SD set of drawings and not the electrical set?

Provide a complete and operating security system. The drawings should be
read together as a whole.

Refer to the security equipment responsibility matrix on drawings E-001.0, E-
001.1 and SD-401 for the division of responsibility of scope of work indicated
on the drawings.

We need clarification on whether the self-leveling slab topping is to be applied to the
entire floor area. Specifically, does this include areas designated as EPX-1, EPXS,
and Tile? Reference is made to Floor Level 1 (FL1) as indicated in drawing AO.3.

The self-leveling slab topping is to be applied across the entire floor area,
including sections designated as EPX-1, EPXS, and Tile, with the exception of
areas sloped toward floor drains.



Q23.

A23.

Q24.

A24.

Q25.

A25.

Q26.

A26.

Q27.

A27.
Q28.
A28.
Q29.

A29.

Q30.

Please provide the required sprinkler drawing to confirm coordination with other
trades and to ensure compliance with the project scope and design intent.

The building is not sprinklered.

Further to drawing A0.3, would you please clarify CB-1 & CB-2 in the section of
interior partitions?

See attached revised drawing A0.3.

Please advise the scopes and details for the separate price. Whether it is for room
finishes and doors only, or the whole architectural, structural, mechanical and
electrical works for the specified area.

Separate Price No. 1 includes all architectural, structural, mechanical,
electrical, and associated Game and Legacy Work within the area defined by
Gridlines 8 to 10, inclusive, and Gridlines A to F, as shown on Drawing A0.5.
Wall Type W-1 along Gridline 8 is to be included in the Base Bid if Separate
Price No. 1 is not executed.

Please advise the relationship between the game plans and the legacy plans. Is
there any phasing? If yes, please provide the timeline.

The Legacy plans are scheduled to commence following the conclusion of the
FIFA World Cup 2026 in the Fall of 2026.

Further to drawing A0.6, please advise the location for screen S-3. We only found
screen S-6 in the elevations but no details.

Refer to Revisions R7 and R8 above in this addendum.
Is there a fire alarm drawing for this project?

Fire alarm system is not required.

Can you clarify what new distribution is required?

The entire electrical distribution system for a complete and operation system
is required, as described on the electrical drawings. Note there is Work
completed by Others for the concrete electrical room on the site. The
Contractor for this project is to coordinate the electrical service connection
for the East VSTS with the Work completed by Others. In general, the
Contractor for this project is to provide underground conduit to the face of the
building, where it will meet with the exterior duct bank completed by Others.
All electrical distribution downstream from the face of the building is required.

Ceiling type C-5 & C-6 are shown with WD-1 wood ceiling panels. Ceiling detail
01,0708/A3.3; 05,07/A3.4 do not show any WD-1 slats at room 01 —



A30.

Q31.

A31.

Q32.

A32.

Q33.

A33.

Q34.

A34.

Q35.

A35.

Q36.

Warmup/Lounge. Can you please confirm if WD-1 slats are required at 01 —
Warmup/Lounge?

WD-1 slats are required at the upper Warmup/Lounge ceiling, located at the
underside of the wood deck. The referenced details are not cut at the upper
ceiling level of the Warmup/Lounge. Refer to attached SECTION 09 54 00 and
attached A3.1 Proposed Game Reflected Ceiling Plan for details.

Material abbreviations on A0.3 are missing with material color/finish details. Can you
please provide color/finish details for materials being used for the project?

The color and finish details for the materials will be selected from the full
range of standard colors during the shop drawing process, as outlined in the
specifications.

Change room bench MW-08A, MW-08B & MW-08C are shown with metal support
brackets and Galvanized Steel HSS Stringers. Can you please confirm if metal
support brackets and Galvanized Steel HSS Stringers will be part of Millwork scope
or provided by Misc. metals?

See attached specifications SECTION 05 50 00 and 06 20 00.

Change room bench MW-01A, MW-01B, MW-01C, MW-01D & MW-01E are shown
with metal support brackets. Can you please confirm if metal support brackets will
be part of Millwork scope or provided by Misc. metals?

The metal support brackets are to be provided by SECTION 05 50 00 Misc
Metals.

Table with casters at Team dressing room MW-07A & MW-07B is shown with tow
rails U/S of countertop, Richelieu 8101170. Richelieu 8101170 is a discontinued
product. Can you please share alternate product to be used U/S of table with
casters at Team dressing room?

Provide 10 single stainless steel ceiling hooks — 1220 by Richelieu for each
MW-07A and MW-07B in place of the Richelieu 8101170.

Provided project specification file is missing with spec section “06 20 00 Finish
Carpentry” Can you please share spec section “06 20 00 Finish Carpentry” for the
project?

See attached specification SECTION 06 20 00.

With reference to Addendum #1, Question and Answer #13: It is stated that the

Game Layout Building is to be constructed first and then after the FIFA event, the

contractor must return to the building to convert the Game Layout Building into the

Legacy Building. It is further stated that the cost of the conversion is to be included

in the Base Bid Pricing (although it is not specifically noted as being included in the

Pricing Form). How do these 2 parts of the work tie in with the total completion date
8



A36.

Q37.

A37.

Q38.

A38.

Q39.

of March 27, 20267 Does this completion date apply only to the completion of the
game layout building? What is the start and completion date for the conversion part
of the work? Is the contractor having to demobilize after building the Game Layout
Building and then re-mobilize for the Legacy Layout Building? Please clarify what
the expectations are.

The completion date of March 27, 2026, applies solely to the completion of the
Game Layout construction. Following this, the Contractor is required to
demobilize and later re-mobilize in September 2026 to begin the conversion of
the building into the Legacy Layout. The conversion work for the Legacy
Layout must be completed by June 2027. All costs associated with the
conversion from the Game Layout to the Legacy Layout, as indicated in the
Base Bid area in the diagram, including demobilization, re-mobilization,
demolition, construction, and all related work, must be included in the Base
Bid Pricing. Similarly, all costs related to the conversion in the Separate Price
No. 1 area, as shown in the diagram, must be included in the Separate Price
Pricing. The Contractor must ensure that all work related to these two areas is
accounted for in the respective pricing categories as specified.

What items are including in the cash allowance of $ 500,000?
The $500,000 cash allowances include the following:

a. Testing and Inspections: As specified in the listed specification
sections.

b. Media Tent Rental: One-month rental of a Media Tent, including
all associated costs.

c. Commissioning: Services as per the project requirements. The
Commissioning Agent is appointed by the Owner.

What testing and inspection is included in the amount of $ 500,0007?
The $500,000 cash allowances include the following:

a. Testing and Inspections: As specified in the listed specification
sections.

b. Media Tent Rental: One-month rental of a Media Tent, including
all associated costs.

c. Commissioning: Services as per the project requirements. The
Commissioning Agent is appointed by the Owner.

RFI Electrical: The ATS manufacturer is asking if bypass isolation is required for the
ATS, we need this information asap, as it is not stated in the spec. provided.



A39.

Q40.

A40.

Q41.

Ad1.

Q42.

A42.

Q43.

A43.

Q44.

A44.

Q45.

A45.
Q46.
A46.
Q47.

A47.

The generator is temporary connection, the transfer switch’s maintenance
bypass is not required for this facility.

RFI Electrical: On the door hardware schedule doors
D09B,D14A,D14B,D16B,D17B,D23B,D23C&D23D show both a 6" round activation
device and a 36" long activation device

What are we to use?

Provide both, provide as per specified.

RFI: Are WD-1 wood ceiling slats required for ceiling types C-5 and C-6 in room 01
— Warmup/Lounge, as they are not shown in ceiling details 01,0708/A3.3 and
05,07/A3.47

Ceiling types C-5 and C-6 are not shown on A3.3 because the ceiling details
are not cut at the Warmup/Lounge higher ceiling level. Similarly, Detail
05,07/A3.4 is not cut at the Warmup/Lounge higher ceiling level. Refer to
attached drawings and SECTION 09 54 00 for details.

Can you provide the missing material color/finish details for the project as the
material abbreviations on A0.3 lack this information?

See attached revised drawing A0.3. The color and finish details for the
materials will be selected from the full range of standard colors during the
shop drawing process, as outlined in the specifications.

Can you please provide the missing specifications at your earliest convenience?
The trades require this information urgently, as the closing date is approaching, and
they need sufficient time to review and obtain quotes from their suppliers.

See attached specifications

Where can | find the speciation’s for the Rolling aluminium doors
D22b,D22¢,D22d,D23e,D23f?

See attached SECTION 08 36 13

Also Rolling aluminium security grilles D23g and D23h? | found the Spec. for the
Sliding security grille 08 35 00.

See attached SECTION 08 33 26

Please advise the specification for epoxy flooring (EPX-1).

See attached SECTION 09 67 17

Please advise the specification sections for Curtainwall, Glazing and sliding doors.

See attached SECTIONS 08 80 00, 08 44 00 and 08 42 29

10



Q48.

A48.

Q49.

A49.

Q50.

A50.

Q51.
A51.

Q52.

A52.

Q53.
A53.

Q54.

A54.

Q55.

A55.

Further to Addendum 1 Package 1R1 - Drawings A0.9, please advise the quantities
of signages.

Refer to the Signage Schedule on drawing A0.4. Provide one signage for each
door leading into a room. Each door is to be equipped with its own signage as
specified.

Table with casters at Team dressing room MW-07A & MW-07B is shown with tow
rails U/S of countertop, Richelieu 8101170. Richelieu 8101170 is a discontinued
product. Can you please share alternate product to be used U/S of table with
casters at Team dressing room?

Provide 10 single stainless steel ceiling hooks — 1220 by Richelieu for each
MW-07A and MW-07B in place of the Richelieu 8101170.

Provided project specification file is missing with spec section “06 20 00 Finish
Carpentry” Can you please share spec section “06 20 00 Finish Carpentry” for the
project?

See attached SECTION 06 20 00
Please advise the spec section “06 20 00 Finish Carpentry” for the project.
See attached SECTION 06 20 00

What'’s the product and colors/finishes that you want us to include on our pricing?
Below are the Ceramitex colors and finishes that we
offer. https://elemex.com/products/ceramitex/#cmtx color options

The cladding material is 8mm Dekton, with colors/finishes to be selected from
the full range of standard colors by the Consultant. Refer to the attached
SECTION 07 42 49 for details.

Please provide panel lay-out for the soffit and backside of canopy here 3/A6.2.
Canopy drawings will be issued in the next addendum.
Please clarify if bypass isolation is required for the ATS.

The generator is temporary connection, the transfer switch’s maintenance
bypass is not required for this facility.

Please provide the Division 07 specs as soon as they become available. Drawings
A6.25 & AB.26 — Canopy Section Details were also missing.

See attached Division 07. Canopy drawings will be issued in the next
addendum.

1"


https://elemex.com/products/ceramitex/#cmtx_color_options

Q56.

A56.

Q57.

A57.

Q58.

A58.

Q59.

A59.

Q60.

A60.

Q61.

We find 2 set of drawings related to Solar PV project - Package 4R1 as addendum
1 - Site Plan as E-100.0 and E-100.1, Roof plan as E-301.0 and E-301.1, SLD as E-
500.0 and E-500.1. Pls advise urgently which set of drawings to be used

Price based on both sets of drawings. In general, *.0 series is the Base Price
and *.1 series are the Separate Price. The major difference between the two is
the floor plate being larger on the East side of the building. Note that the solar
PV configuration also expands onto the parking lot on the smaller foot print.
Provide a Base Price and a Separate Price. The Owner will decide which
option to proceed at award of Tender.

MSJ Consulting Drawings: Can you provide us with MJS consulting drawings ? It is
mentioned on drawings E-500.0 & These where not included in the bid package.

Note there is Work completed by Others for the concrete electrical room on
the site. The Contractor for this project is to coordinate the electrical service
connection for the East VSTS with the Work completed by Others. In general,
the Contractor for this project is to provide underground conduit to the face of
the building, where it will meet with the exterior duct bank completed by
Others.

Itemized Pricing: Can you confirm if there will be any itemized pricing for this
project?

See Part 5 — Pricing Form.

Duplicate Drawings: The drawings provided looks to be repeated with the only
changes being the scope of work area and drawing number changing from xxx.0 to
xxx.1. Based on this, we are hoping to confirm scope of work between these
drawings such as E200.0 & E200.1. We are not sure what is the reason behind the
duplicate drawings as both have the same revisions and title block.

Price based on both sets of drawings. In general, *.0 series is the Base Price
and *.1 series are the Separate Price. The major difference between the two is
the floor plate being larger on the East side of the building. Note that the solar
PV configuration also expands onto the parking lot on the smaller foot print.
Provide a Base Price and a Separate Price. The Owner will decide which
option to proceed at award of Tender.

ATS Supplier: Can you advise (or ask) if bypass isolation is required. It's not
mentioned in the specs or the SLD. Not 100% sure of the application of this
address

This is a transfer switch for a rental/plug-in generator, a maintenance bypass
is not required.

Can you provide the MJS Consulting drawings referenced on drawing E-500.07
These drawings were not included in the bid package.

12



A61.

Q62.

A62.

Q63.

AG63.

Q64.

A64.

Q65.
AG65.

Q66.

A66.

Q67.

A67.

Note there is Work completed by Others for the concrete electrical room on
the site. The Contractor for this project is to coordinate the electrical service
connection for the East VSTS with the Work completed by Others. In general,
the Contractor for this project is to provide underground conduit to the face of
the building, where it will meet with the exterior duct bank completed by
Others.

Is bypass isolation required? It is not mentioned in the specifications or the SLD,
and we are not entirely sure of its application for this address.

This is a transfer switch for a rental/plug-in generator, a maintenance bypass
is not required.

The drawings provided appear to be repeated, with the only differences being the
scope of work area and the drawing numbers (e.g., changing from E200.0 to
E200.1).

Price based on both sets of drawings. In general, *.0 series is the Base Price
and *.1 series are the Separate Price. The major difference between the two is
the floor plate being larger on the East side of the building. Note that the solar
PV configuration also expands onto the parking lot on the smaller foot print.
Provide a Base Price and a Separate Price. The Owner will decide which
option to proceed at award of Tender.

Please provide the ceiling type for C6

The specification for the C6 ceiling type will be included in the next
addendum.

Please provide drawing A6.25
Canopy drawings will be issued in the next addendum.

There are various drawings with “Separate Price #1” in the title (A1.1 Site plan, A4.1
Exterior elevations) and a number of rooms are marked “Separate price #1” on A0.4
Room finish schedule. It is by no means clear what is included or what makes up
Separate Price #1. Please clarify what “Separate Price #1” is comprised of.

Please refer to the revised A1.1 Site Plan drawing (attached) for clarification
on the scope of work included in the Base Bid and Separate Price No. 1.
Additionally, consult the Base Bid and Separate Price #1 Diagram on drawing
AO0.5, as well as the entire elevation drawings in the A4 series and other
relevant drawings, to determine the complete scope of both the Base Price
and Separate Price No. 1.

Can you confirm if there are any Fire Alarm floor plan drawings, fire alarm single
line, and manufacturer of fire alarm in the building?

Fire alarm system is not required.

13



Q68.

AG8.

Q69.

A69.

Q70.

A70.

Q71.

AT1.

Q72.

AT72.

Q73.

AT73.

Who is the BAS contractor for this project and if a contact name can be provided?

Please refer to the mechanical specifications, page 542 of 578 in the PDF —
Appendix A — Standard Building Automation System (BAS) Owner
Requirements — Item 6.0 Approved Control Systems. This lists the City’s
accepted BAS vendors.

Is this project subject to union requirements, or is compliance with the City of
Toronto's Fair Wage Policy sufficient?

All work must adhere to the City of Toronto Fair Wage Policy and Labour
Trades Contractual Obligations in the Construction Industry. This
encompasses union agreements, including but not limited to IBEW, as
determined by the specific trade classifications and wage schedules provided
under the Fair Wage Policy. Contact Fair Wage Office & Policy — City of
Toronto for details.

Does the supplier and its subcontractors necessarily need to be unionized, or can
non-union contractors price and perform work on this project as long as they comply
with the City's Fair Wage Policies? Please clarify, as this could significantly impact
the bid pricing.

All work must adhere to the City of Toronto Fair Wage Policy and Labour
Trades Contractual Obligations in the Construction Industry. This
encompasses union agreements, including but not limited to IBEW, as
determined by the specific trade classifications and wage schedules provided
under the Fair Wage Policy. Contact Fair Wage Office & Policy — City of
Toronto for details.

Could you please provide the specific product details and technical specifications for
the epoxy flooring labeled as EPX-1 in the room finish schedule?

See attached SECTION 09 67 17.

Please confirm whether polishing of the concrete is required for the Exposed
Concrete Slab (EXPS). If so please provide specification for it.

The Exposed Concrete Slab does not require polishing.

For the Soccer Ball Concrete Paving Pattern, can you please provide a detail for the
pattern or specify what is to be included (e.g., colored concrete, joints, etc.)?

The soccer ball pattern will be formed from the two colours of concrete unit
pavers indicated in the applicable details, and installed in accordance with the
specifications. The numbering of details on sheet L8 has been corrected and
is reissued with this addendum to clarify. A detailed sketch of the paver
pattern will be issued to the successful supplier following review of related
submittals prior to construction. Suppliers should anticipate that adjacent,
same-colour shapes would be created by altering the orientation of pavers in
each section.
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Q74.

A74.

Q75.

AT75.

Are we required to include an irrigation system in the scope of work? After reviewing
the drawings, there appear to be no irrigation details. Can you confirm if the system
is to be custom-designed and built, or if there are any irrigation drawings to be
provided?

Irrigation system to be completed by Others.

Could you please clarify the exterior glass, as the drawings mentions a low-E
coating but does not specify which type of low-E or markup is required (there are
different variations).

Additionally, the specifications do not provide information on the following:

e 0844 00 — Aluminum Frame Glazing System
e 0880 00 - Glazing
e Spec details for automatic sliding doors

Refer to attached SECTION 08 44 00, 08 80 00 and 08 42 29.

Should you have any questions regarding this addendum send via the event message board or
contact Vladislav Gorskiy at Vladislav.Gorskiy@toronto.ca.

Suppliers must acknowledge receipt of all addenda in the space provided on Part 4 —
Submission Form as per Part 1 Tender Process, Section 1 RFT Specific Process and
Submission Instructions, Item 1.7 — Addenda, of the Tender document. All other aspects of the
Tender remain the same.

Yours truly,

Aimee Yang, Supervisor

Community & Social Services and City Manager's Office
Purchasing Client Services

Purchasing and Materials Management
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