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ADDENDUM NO. 01 Engineers

PROJECT: 67 ADELAIDE STREET EAST, TORONTO, ONTARIO
INTERIOR FINISHES DEMOLITION

PROJECT NO.: RJC # TOR.121838.0012
ISSUED DATE: FEBRUARY 04, 2025
ISSUED BY: PAUL FRITZE, PENG

1.0 REFERENCE TO SECTION 01 21 00 — ALLOWANCES

.1 Delete Specification Section 07 21 00 — Allowances, Issued for Tender and replace with
Specification Section 01 21 00 — Allowances, Issued for Addendum No. 1.

2.0 REFERENCE TO ADDENDA E-01 PREPARED BY H.H.Angus Limited

.1 Revise Demolition Note No. 2 on the following drawings:

E9.1, E9.2, E9.3, E9.4, and E9.5.

This Addendum shall be read in conjunction with and becomes part and parcel of the tender documents,
and shall supersede drawings and/or specifications where applicable.

END OF ADDENDUM NO. 1

Read Jones Christoffersen Ltd. 100 University Ave, North Tower, Suite 400  tel 416-977-5335 email toronto@rjc.ca
Creative Thinking Practical Results  Toronto ON M5J 1V6 fax 416-977-1427 web rjc.ca
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ADDENDA
ELECTRICAL E-01

The information listed below is to form part of the Contract Documents. All associated costs are to
be included in Tender Price shown on Tender Form. Acknowledgment of this Addendum, by
number, to be shown in space provided on Tender Form.

1 DRAWINGS
1.1 Drawing E9.1 — Ground Floor — Demolition (Not Issued)

.1 Refer to Demolition Notes. Revise Note No. 2 as follows: “Disconnect and remove all electrical
equipment on this level except as follows:
(a) Provide temporary facilities as outlined in Specification Section 01 52 00.
(b) Existing Fire Alarm System: existing Fire Alarm Control Panel shall remain and existing
Detectors, Pull Stations and Speakers shall be relocated to new positions as shown on
Electrical drawings. Provide testing and verification of system as required by CSA S536 and

S537.
(c) Provide new Emergency Lighting Battery Banks and Exit Lights at locations as indicated on

the drawings. Exit Lights shall be complete with integral battery back-up. Battery to be

minimum 30 minutes.
(d) Temporary electrical facilities (including electrical distribution) shall remain for next phase

(renovation) of this project.

.2 Refer to Drawing Note No. 1. Revise note as follows: “Existing Electrical Distribution is located in
Boiler Room. Disconnect and remove existing service and provide new Temporary Service as shown.
Coordinate all work with Toronto Hydro. Meter shall include CTs in Metering Enclosure. One Panel
shall be located in Boiler Room and other Panel shall be located in Elevator Lobby on the Third Floor.

1.2 Drawing E9.2 — Second Floor - Demolition (Not Issued)

.1 Refer to Demolition Notes. Revise Note No. 2 as follows: “Disconnect and remove all electrical
equipment on this level except as follows:
(a) Provide temporary facilities as outlined in Specification Section 01 52 00.
(b) Existing Fire Alarm System: existing Fire Alarm Control Panel shall remain and existing
Detectors, Pull Stations and Speakers shall be relocated to new positions as shown on
Electrical drawings. Provide testing and verification of system as required by CSA S536 and

S537.
(c) Provide new Emergency Lighting Battery Banks and Exit Lights at locations as indicated on

the drawings. Exit Lights shall be complete with integral battery back-up. Battery to be

minimum 30 minutes.
(d) Temporary electrical facilities (including electrical distribution) shall remain for next phase

(renovation) of this project.
1.3 Drawing E9.3 — Third Floor - Demolition (Not Issued)

.1 Refer to Demolition Notes. Revise Note No. 2 as follows: “Disconnect and remove all electrical
equipment on this level except as follows:

(a) Provide temporary facilities as outlined in Specification Section 01 52 00.
(b) Existing Fire Alarm System: existing Fire Alarm Control Panel shall remain and existing
Detectors, Pull Stations and Speakers shall be relocated to new positions as shown on

Issued for Addendum E-01
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Electrical drawings. Provide testing and verification of system as required by CSA S536 and

S537.
(c) Provide new Emergency Lighting Battery Banks and Exit Lights at locations as indicated on

the drawings. Exit Lights shall be complete with integral battery back-up. Battery to be

minimum 30 minutes.
(d) Temporary electrical facilities (including electrical distribution) shall remain for next phase

(renovation) of this project.
1.4 Drawing E9.4 — Lower Roof - Demolition (Not Issued)

.1 Refer to Demolition Notes. Revise Note No. 2 as follows: “Disconnect and remove all electrical
equipment on this level except as follows:
(a) Provide temporary facilities as outlined in Specification Section 01 52 00.
(b) Existing Fire Alarm System: existing Fire Alarm Control Panel shall remain and existing
Detectors, Pull Stations and Speakers shall be relocated to new positions as shown on
Electrical drawings. Provide testing and verification of system as required by CSA S536 and

S537.
(c) Provide new Emergency Lighting Battery Banks and Exit Lights at locations as indicated on

the drawings. Exit Lights shall be complete with integral battery back-up. Battery to be

minimum 30 minutes.
(d) Temporary electrical facilities (including electrical distribution) shall remain for next phase

(renovation) of this project..
15 Drawing E9.5 — Upper Roof — Demolition - Electrical (Not Issued)

.1 Refer to Demolition Notes. Revise Note No. 2 as follows: “Disconnect and remove all electrical
equipment on this level except as follows:
(a) Provide temporary facilities as outlined in Specification Section 01 52 00.
(b) Existing Fire Alarm System: existing Fire Alarm Control Panel shall remain and existing
Detectors, Pull Stations and Speakers shall be relocated to new positions as shown on
Electrical drawings. Provide testing and verification of system as required by CSA S536 and

S537.
(c) Provide new Emergency Lighting Battery Banks and Exit Lights at locations as indicated on

the drawings. Exit Lights shall be complete with integral battery back-up. Battery to be

minimum 30 minutes.
(d) Temporary electrical facilities (including electrical distribution) shall remain for next phase

(renovation) of this project.

END OF ADDENDUM

END OF SECTION

Issued for Addendum E-01



DIVISION 01 - GENERAL REQUIREMENTS

67 Adelaide Street East, Toronto, ON — Shelter Interior Demolition Section 01 21 00
RJC No. TOR.121838.0012 ALLOWANCES
February 2025 — Issued for Addendum No. 1 Page 1 of 3

1.0 GENERAL
1.1 Section Includes
A Cash Allowances
2 Contingency Allowances
3 Determination of Actual Costs
4 Adjustment of Contract Price
1.2 Allowances
A Allowances include for the following:
A Supply Products

2 Supply and Install Products

3 Inspection and Testing

2 Unless otherwise specified, amounts for each allowance include:
A Actual product cost
2 Applicable taxes and tariffs

Freight, handling, unloading, and storage
Contractor services

Construction machinery and equipment

o o M w

Authorized expenditures
S Value Added Taxes do not form a part of the allowances.
4 Contractor’s overhead and profit to be included as follows:

A Overhead and profit for each cash allowance will be included in
Contract Price.

2 Overhead and profit for contingency allowance, as noted in the City
of Toronto Construction Agreement Contract.

Read Jones Christoffersen Ltd.
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5 Contractor will provide the Owner with at least three (3) competitive prices
for work of each allowance. The Owner shall determine actual costs as
specified in Paragraph 8.

.6 Additional expenditures not identified as part of the allowances will be
submitted for review by the Owner and where deemed applicable
authorized in writing by the Owner.

Ve Notification in writing by the Owner is required prior to the Contractor
executing work outlined under each allowance.

.8 The Owner will provide the Contractor with applicable documentation,
equipment, and products within the time specified or, where such time is
not specified, in sufficient time to permit the construction schedule to be
maintained.

1.3 Cash Allowance — Geotechnical Sampling

A Include in Stipulated Sum, a cash allowance of $10,000 for the sampling
and testing of soils as necessary to facilitate footing enlargement.

2 Cash allowance is to include for Contractor services, construction
machinery and equipment, and other authorized expenses required for
sampling and testing of soils.

1.4 Cash Allowance — Materials Testing

A Include in Stipulated Sum, a cash allowance of $55,000 for testing of
materials as noted under the allowance.

2 Cash allowance is to include for Contractor services, construction
machinery and equipment, and other authorized expenses required to test
materials noted under the allowance.

1.5 Cash Allowance — Hazardous Material Abatement

A Include in Stipulated Sum, a cash allowance of $50,000 for abatement of
hazardous materials as noted under the allowance.

2 Cash allowance is to include for Contractor services, construction
machinery and equipment, and other authorized expenses required for
hazardous material abatement noted under the allowance.

Read Jones Christoffersen Ltd.
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1.6 Cash Allowance — Furniture Relocation or Disposal

A Include in Stipulated Sum, a cash allowance of $50,000 for the
coordination of the relocation or disposal of the existing furniture as noted
under the allowance.

2 Cash allowance is to include for Contractor services, construction
machinery and equipment, and other authorized expenses required to
move or dispose of furniture noted under the allowance.

1.7 Cash Allowance — Concealed Ceiling Space Mechanical, Electrical, and
Plumbing Systems Demolition

A Include in Stipulated Sum, a cash allowance of $250,000 for the removal,
disposal, and/or capping of all mechanical, electrical, and plumbing
systems concealed within the ceiling spaces as noted under the
allowance.

2 All mechanical, electrical, and plumbing systems visible during the tender
walkthrough shall be demolished under the base bid price.

3 Cash allowance is to include for Contractor services, construction
machinery and equipment, and other authorized expenses required to
remove, dispose, and/or cap all mechanical, electrical, and plumbing
systems concealed within the ceiling spaces noted under the allowance.

1.8 Determination of Actual Costs

A Invoices, bills of sale, and notes payable for actual cost of items and
services covered in an allowance amount shall be submitted by the
Contractor for verification by the Owner.

2 Trade discounts and refunds shall be credited to Owner.

S Where applicable, the valuation for a change shall be in accordance with
City of Toronto Construction Agreement Contract.

1.9 Adjustment of Contract Price

A When actual costs are determined for each allowance, the Contract Price
will be valued accordingly by a Change Order.

END OF SECTION

Read Jones Christoffersen Ltd.



