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ADDENDUM NO. 01 
 

   

PROJECT: 67 ADELAIDE STREET EAST, TORONTO, ONTARIO 

INTERIOR FINISHES DEMOLITION 

PROJECT NO.: RJC # TOR.121838.0012 

 

ISSUED DATE:  FEBRUARY 04, 2025  

 

ISSUED BY:  PAUL FRITZE, P.ENG  

 
                                                                                                                                                            

1.0 REFERENCE TO SECTION 01 21 00 – ALLOWANCES 

 

.1 Delete Specification Section 01 21 00 – Allowances, Issued for Tender and replace with 

Specification Section 01 21 00 – Allowances, Issued for Addendum No. 1. 

 

2.0 REFERENCE TO ADDENDA E-01 PREPARED BY H.H.Angus Limited 

 

.1 Revise Demolition Note No. 2 on the following drawings: 

 

E9.1, E9.2, E9.3, E9.4, and E9.5. 

 

This Addendum shall be read in conjunction with and becomes part and parcel of the tender documents, 

and shall supersede drawings and/or specifications where applicable. 

 

END OF ADDENDUM NO. 1 
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ADDENDA 
ELECTRICAL E-01 

 
 The information listed below is to form part of the Contract Documents. All associated costs are to 

be included in Tender Price shown on Tender Form. Acknowledgment of this Addendum, by 
number, to be shown in space provided on Tender Form. 

 

1 DRAWINGS 

1.1 Drawing E9.1 – Ground Floor – Demolition (Not Issued) 

.1 Refer to Demolition Notes. Revise Note No. 2 as follows: “Disconnect and remove all electrical 
equipment on this level except as follows: 

(a) Provide temporary facilities as outlined in Specification Section 01 52 00. 
(b) Existing Fire Alarm System: existing Fire Alarm Control Panel shall remain and existing 

Detectors, Pull Stations and Speakers shall be relocated to new positions as shown on 
Electrical drawings. Provide testing and verification of system as required by CSA S536 and 
S537. 

(c) Provide new Emergency Lighting Battery Banks and Exit Lights at locations as indicated on 
the drawings. Exit Lights shall be complete with integral battery back-up. Battery to be 
minimum 30 minutes. 

(d) Temporary electrical facilities (including electrical distribution) shall remain for next phase 
(renovation) of this project. 

.2 Refer to Drawing Note No. 1. Revise note as follows: “Existing Electrical Distribution is located in 
Boiler Room. Disconnect and remove existing service and provide new Temporary Service as shown. 
Coordinate all work with Toronto Hydro. Meter shall include CTs in Metering Enclosure. One Panel 
shall be located in Boiler Room and other Panel shall be located in Elevator Lobby on the Third Floor.  

1.2 Drawing E9.2 – Second Floor - Demolition (Not Issued) 

.1 Refer to Demolition Notes. Revise Note No. 2 as follows: “Disconnect and remove all electrical 
equipment on this level except as follows: 

(a) Provide temporary facilities as outlined in Specification Section 01 52 00. 
(b) Existing Fire Alarm System: existing Fire Alarm Control Panel shall remain and existing 

Detectors, Pull Stations and Speakers shall be relocated to new positions as shown on 
Electrical drawings. Provide testing and verification of system as required by CSA S536 and 
S537. 

(c) Provide new Emergency Lighting Battery Banks and Exit Lights at locations as indicated on 
the drawings. Exit Lights shall be complete with integral battery back-up. Battery to be 
minimum 30 minutes. 

(d) Temporary electrical facilities (including electrical distribution) shall remain for next phase 
(renovation) of this project. 

1.3 Drawing E9.3 – Third Floor - Demolition (Not Issued) 

.1 Refer to Demolition Notes. Revise Note No. 2 as follows: “Disconnect and remove all electrical 
equipment on this level except as follows: 

(a) Provide temporary facilities as outlined in Specification Section 01 52 00. 
(b) Existing Fire Alarm System: existing Fire Alarm Control Panel shall remain and existing 

Detectors, Pull Stations and Speakers shall be relocated to new positions as shown on 
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Electrical drawings. Provide testing and verification of system as required by CSA S536 and 
S537. 

(c) Provide new Emergency Lighting Battery Banks and Exit Lights at locations as indicated on 
the drawings. Exit Lights shall be complete with integral battery back-up. Battery to be 
minimum 30 minutes. 

(d) Temporary electrical facilities (including electrical distribution) shall remain for next phase 
(renovation) of this project. 

1.4 Drawing E9.4 – Lower Roof - Demolition (Not Issued) 

.1 Refer to Demolition Notes. Revise Note No. 2 as follows: “Disconnect and remove all electrical 
equipment on this level except as follows: 

(a) Provide temporary facilities as outlined in Specification Section 01 52 00. 
(b) Existing Fire Alarm System: existing Fire Alarm Control Panel shall remain and existing 

Detectors, Pull Stations and Speakers shall be relocated to new positions as shown on 
Electrical drawings. Provide testing and verification of system as required by CSA S536 and 
S537. 

(c) Provide new Emergency Lighting Battery Banks and Exit Lights at locations as indicated on 
the drawings. Exit Lights shall be complete with integral battery back-up. Battery to be 
minimum 30 minutes. 

(d) Temporary electrical facilities (including electrical distribution) shall remain for next phase 
(renovation) of this project..  

1.5 Drawing E9.5 – Upper Roof – Demolition - Electrical (Not Issued) 

.1 Refer to Demolition Notes. Revise Note No. 2 as follows: “Disconnect and remove all electrical 
equipment on this level except as follows: 

(a) Provide temporary facilities as outlined in Specification Section 01 52 00. 
(b) Existing Fire Alarm System: existing Fire Alarm Control Panel shall remain and existing 

Detectors, Pull Stations and Speakers shall be relocated to new positions as shown on 
Electrical drawings. Provide testing and verification of system as required by CSA S536 and 
S537. 

(c) Provide new Emergency Lighting Battery Banks and Exit Lights at locations as indicated on 
the drawings. Exit Lights shall be complete with integral battery back-up. Battery to be 
minimum 30 minutes. 

(d) Temporary electrical facilities (including electrical distribution) shall remain for next phase 
(renovation) of this project. 

 
 

END OF ADDENDUM 
 

END OF SECTION 
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1.0 GENERAL 

1.1 Section Includes 

 Cash Allowances 

 Contingency Allowances 

 Determination of Actual Costs 

 Adjustment of Contract Price 

1.2 Allowances 

 Allowances include for the following: 

.1 Supply Products 

.2 Supply and Install Products 

.3 Inspection and Testing 

 Unless otherwise specified, amounts for each allowance include: 

.1 Actual product cost 

.2 Applicable taxes and tariffs 

.3 Freight, handling, unloading, and storage 

.4 Contractor services 

.5 Construction machinery and equipment 

.6 Authorized expenditures 

 Value Added Taxes do not form a part of the allowances. 

 Contractor’s overhead and profit to be included as follows: 

.1 Overhead and profit for each cash allowance will be included in 
Contract Price. 

.2 Overhead and profit for contingency allowance, as noted in the City 
of Toronto Construction Agreement Contract. 
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 Contractor will provide the Owner with at least three (3) competitive prices 
for work of each allowance. The Owner shall determine actual costs as 
specified in Paragraph 8. 

 Additional expenditures not identified as part of the allowances will be 
submitted for review by the Owner and where deemed applicable 
authorized in writing by the Owner. 

 Notification in writing by the Owner is required prior to the Contractor 
executing work outlined under each allowance. 

 The Owner will provide the Contractor with applicable documentation, 
equipment, and products within the time specified or, where such time is 
not specified, in sufficient time to permit the construction schedule to be 
maintained. 

1.3 Cash Allowance – Geotechnical Sampling 

 Include in Stipulated Sum, a cash allowance of $10,000 for the sampling 
and testing of soils as necessary to facilitate footing enlargement.  

 Cash allowance is to include for Contractor services, construction 
machinery and equipment, and other authorized expenses required for 
sampling and testing of soils. 

1.4 Cash Allowance – Materials Testing 

 Include in Stipulated Sum, a cash allowance of $55,000 for testing of 
materials as noted under the allowance. 

 Cash allowance is to include for Contractor services, construction 
machinery and equipment, and other authorized expenses required to test 
materials noted under the allowance. 

1.5 Cash Allowance – Hazardous Material Abatement 

 Include in Stipulated Sum, a cash allowance of $50,000 for abatement of 
hazardous materials as noted under the allowance. 

 Cash allowance is to include for Contractor services, construction 
machinery and equipment, and other authorized expenses required for 
hazardous material abatement noted under the allowance. 



DIVISION 01 - GENERAL REQUIREMENTS 
67 Adelaide Street East, Toronto, ON – Shelter Interior Demolition Section 01 21 00 
RJC No. TOR.121838.0012 ALLOWANCES 
February 2025 – Issued for Addendum No. 1 Page 3 of 3 
 

Read Jones Christoffersen Ltd. 

1.6 Cash Allowance – Furniture Relocation or Disposal 

 Include in Stipulated Sum, a cash allowance of $50,000 for the 
coordination of the relocation or disposal of the existing furniture as noted 
under the allowance. 

 Cash allowance is to include for Contractor services, construction 
machinery and equipment, and other authorized expenses required to 
move or dispose of furniture noted under the allowance. 

1.7 Cash Allowance – Concealed Ceiling Space Mechanical, Electrical, and 
Plumbing Systems Demolition 

 Include in Stipulated Sum, a cash allowance of $250,000 for the removal, 
disposal, and/or capping of all mechanical, electrical, and plumbing 
systems concealed within the ceiling spaces as noted under the 
allowance. 

 All mechanical, electrical, and plumbing systems visible during the tender 
walkthrough shall be demolished under the base bid price. 

 Cash allowance is to include for Contractor services, construction 
machinery and equipment, and other authorized expenses required to 
remove, dispose, and/or cap all mechanical, electrical, and plumbing 
systems concealed within the ceiling spaces noted under the allowance. 

1.8 Determination of Actual Costs 

 Invoices, bills of sale, and notes payable for actual cost of items and 
services covered in an allowance amount shall be submitted by the 
Contractor for verification by the Owner. 

 Trade discounts and refunds shall be credited to Owner. 

 Where applicable, the valuation for a change shall be in accordance with 
City of Toronto Construction Agreement Contract. 

1.9 Adjustment of Contract Price 

 When actual costs are determined for each allowance, the Contract Price 
will be valued accordingly by a Change Order. 

END OF SECTION 


